


Attachment III

SERVICE AGREEMENT NO. 1829

Article 14 Signatures

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their respective duly authorized representatives.

For the New York Independent System Operator, Inc.



Name: Henry Chao

Title: Vice President, System and Resource Planning

Date: 2/19/2015

For Rochester Gas & Electric Company

Name: Mark Lynch

Title: Chief Executive Officer

Date: _____

Name: _____

Title: _____

Date: _____

SERVICE AGREEMENT NO. 1829

Article 14 Signatures

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their respective duly authorized representatives.


For the New York Independent System Operator, Inc.

Name: Henry Chao

Title: Vice President, System and Resource Planning

Date: _____

For Rochester Gas & Electric Company

_____

Name: Mark Lynch

Title: Chief Executive Officer

Date: 2/12/15

Name: _____

Title: _____

Date: _____

SERVICE AGREEMENT NO. 1829

Article 14 Signatures

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their respective duly authorized representatives.

For the New York Independent System Operator, Inc.

Name: Henry Chao

Title: Vice President, System and Resource Planning


Date: _____

For Rochester Gas & Electric Company

Name: Mark Lynch

Title: Chief Executive Officer

Date: _____




Name: Joseph J. Syta
Title: VP Controller & Treasurer
Date: 2/10/15

SERVICE AGREEMENT NO. 1829

	MILESTONE	DATE	RESPONSIBLE PARTY
Phase 2 – Addition of Unit 2			
13.	Phase 2 construction started	May 2018	RG&E
14.	Phase 2 construction completed	September 2019	RG&E
15.	Phase 2 field verification	September 2019	RG&E
16.	Phase 2 testing and commissioning	September 2019	RG&E
17.	Phase 2 In-Service Date	October 2019	RG&E
18.	Phase 2 Initial Synchronization Date	October 2019	RG&E
19.	Phase 2 Commercial Operations Date	October 2019	RG&E
20.	Phase 2 project closeout	March 2020	RG&E

Agreed to by:

For the New York Independent System Operator, Inc.



Name: Henry Chao

Date 2/18/2015

Title: Vice President, System & Resource Planning, NYISO

For RG&E

Name: Mark Lynch

Title: Chief Executive Officer

Date _____

Name:

Title:

Date _____

SERVICE AGREEMENT NO. 1829

	MILESTONE	DATE	RESPONSIBLE PARTY
Phase 2 – Addition of Unit 2			
13.	Phase 2 construction started	May 2018	RG&E
14.	Phase 2 construction completed	September 2019	RG&E
15.	Phase 2 field verification	September 2019	RG&E
16.	Phase 2 testing and commissioning	September 2019	RG&E
17.	Phase 2 In-Service Date	October 2019	RG&E
18.	Phase 2 Initial Synchronization Date	October 2019	RG&E
19.	Phase 2 Commercial Operations Date	October 2019	RG&E
20.	Phase 2 project closeout	March 2020	RG&E


Agreed to by:

For the New York Independent System Operator, Inc.

Name: Henry Chao
Title: Vice President, System & Resource Planning, NYISO

Date _____

For RG&E



Name: Mark Lynch
Title: Chief Executive Officer

Date 2/12/15

Name:
Title:

Date _____

SERVICE AGREEMENT NO. 1829

	MILESTONE	DATE	RESPONSIBLE PARTY
Phase 2 – Addition of Unit 2			
13.	Phase 2 construction started	May 2018	RG&E
14.	Phase 2 construction completed	September 2019	RG&E
15.	Phase 2 field verification	September 2019	RG&E
16.	Phase 2 testing and commissioning	September 2019	RG&E
17.	Phase 2 In-Service Date	October 2019	RG&E
18.	Phase 2 Initial Synchronization Date	October 2019	RG&E
19.	Phase 2 Commercial Operations Date	October 2019	RG&E
20.	Phase 2 project closeout	March 2020	RG&E

Agreed to by:

For the New York Independent System Operator, Inc.


Name: Henry Chao
Title: Vice President, System & Resource Planning, NYISO

Date _____

For RG&E

Name: Mark Lynch
Title: Chief Executive Officer

Date _____



Name: Joseph J. Syta
Title: VP, Controller & Treasurer

Date 2/11/15