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INTERCONNECTION FACILITIES STUDY AGREEMENT
EAST RIVER 2 INCREASED CRIS REQUEST

THIS AGREEMENT is made and entered into this a?S_’ﬂdajr of ﬂﬁr; / , 20 ﬁ
by and among Consolidated Edison Company of New York, Inc., a corporafion organized and
existing under the laws of the State of New York, (“Developer,”), the New York Independent
System Operator, Inc., a not-for-profit corporation organized and existing under the laws of the
State of New York (“NYISO™), and Consolidated Edison Company of New York, Inc. a
corporation organized and existing under the laws of the State of New York (“Connecting
Transmission Owner”). Developer, NYISO and Connecting Transmission Owner each may be
referred to as a “Party,” or collectively as the “Parties.”

RECITALS

WHEREAS, Developer is the owner of a Large Facility interconpected to the New York
State Transmission System; and

WHEREAS, Developer wishes to enter the Class Year 2015 Interconnection Facilities
Study in order to obtain additional Capacity Resource Interconnection Service pursuant to
Section 30.3.2.6 of Attachment X of the NYISO’s Open Access Transmission Tariff (“Standard
Large Facility Interconnection Procedures™).

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained
herein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have
the meanings indicated in the NYISO’s Commission-approved Standard Large Facility
Interconnection Procedures.

2.0  Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause to be performed a Class Year Deliverability Study consistent with
Sections 30.3.2.6 30.8 of the Standard Large Facility Interconnection Procedures to be
performed in accordance with the NYISO OATT. The terms of the above-referenced
tarifT sections, as applicable, are hereby incorporated by reference herein.

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B to this Agreement.

4.0 The Interconnection Facilities Study report (i) shall identify whether System
Deliverability Upgrades are required for the Large Facility to be fully deliverable at its
requested level of Capacity Resource Interconnection Service; and (ii) shall provide a
description and estimated cost of any required System Deliverability Upgrades, to the
extent required based on the Developer’s election under Section 25.7.7.1 of Attachment
S, as applicable.
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The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Interconnection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred by
NYISO and the Connecting Transmission Owner on the Interconnection Facilities
Study cach month as computed on a time and materials basis in accordance with
the rates attached hereto. Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the
amounts on deposit until settlement of the final invoice.

Miscellaneous.

6.1  Accuracy of Information. Except as Developer or Connecting
Transmission Owner may otherwise specify in writing when they provide
information to the NYISO under this Agreement, Developer and
Connecting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accurate and complete as of the
date the information is provided. Developer and Connecting Transmission
Owner shall each promptly provide NYISO with any additional
information needed to update information previously provided.

6.2  Disclaimer of Warranty. In preparing the Interconnection Facilities Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Parties, and possibly by third parties, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Study nor any subcontractor consultant
employed by that Party makes any warranties, express or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implied warranties of merchantability and fitness for a particular purpose,
with regard to the accuracy, content, or conclusions of the Interconnection
Facilitics Study. Developer acknowledges that it has not relied on any
representations or warranties not specifically set forth herein and that no
such representations or warranties have formed the basis of its bargain
hereunder.

6.3  Limitation of Liability. In no event shall any Party or its subcontractor
consultants be liable for indirect, special, incidental, punitive, or
consequential damages of any kind including loss of profits, arising under
or in connection with this Agreement or the Interconnection Facilities
Study or any reliance on the Interconnection Facilities Study by any Party
or third parties, even if one or more of the Parties or its subcontractor
consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
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delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

6.4  Third-Party Beneficiaries. Without limitation of Sections 6.2 and 6.3 of
this Agreement, Developer and Connecting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
or to assist in the conducting or reviewing, an Interconnection Facilities
Study shall be deemed third party beneficiaries of these Sections 6.2 and
6.3.

6.5  Term and Termination. This Agreement shall be effective from the date
hereof and unless carlier terminated in accordance with this Section 6.5,
shall continue in effect until the Interconnection Facilities Study for
Developer’s Large Facility is completed [approved by the NYISO
Operating Committee]. Developer or NYISO may terminate this
Agreement upon Developer’s withdrawal from the Interconnection
Facilities Study pursuant to Section 25.7.7.1 of Attachment S.

6.6  Governing Law. This Agreement shall be governed by and construed in
accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

6.7  Severability. In the event that any part of this Agreement is deemed as a
matter of law to be unenforceable or null and void, such unenforceable or
void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effect as if each part was not
contained herein,

6.8  Counterparts. This Agreement may be executed in counterparts, and each
counterpart shall have the same force and effect as the original instrument.

6.9  Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless set forth in writing signed by the Parties hereto.

6.10  Survival. All warranties, limitations of liability and confidentiality
provisions provided herein shall survive the expiration or termination
hereof.

6.11 Independent Contractor, NYISO shall at all times be deemed to be an
independent contractor and none of its employees or the employees of its
subcontractors shall be considered to be employees of Developer or
Connecting Transmission Owner as a result of this Agreement.

6.12  No Implied Waivers. The failure of a Party to insist upon or enforce strict
performance of any of the provisions of this Agreement shall not be
construed as a waiver or relinquishment to any extent of such party’s right
to insist or rely on any such provision, rights and remedies in that or any
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other instances; rather, the same shall be and remain in full force and
effect.

6.13  Successors and Assigns. This Agreement, and each and every term and
condition hereof, shall be binding upon and inure to the benefit of the

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly exccuted
by their duly authorized officers or agents on the day and vear first above written.

New York Indepgndent

ystem Operator, Inc,

i
{ M\

Date: 3.{2@ '{'zﬂ'f-l

Consolidated Edison Company of New York, Inc. (CTO)

By:

Title:

Date:

Consolidated Edison Company of New York, Inc. (Developer)

By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:

Henry Chao
Title: VP, System & Resource Planning
Date:

Wldatm Edison Company of New York, Ine. (CTO)

Title: ﬁg‘f!i i g[gf Ebg.facﬂ-

Date;: 4"“77' L3

Consolidated Edison Company of New York, Inc. (Developer)

By:

Title:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:

Heary Chao
Title: VP, System & Resource Planning
Date:

Consolidated Edison Company of New York, Inc. (CTO)

By:

Title:

Date:

Consolida ison Company of New York, Inc. (Developer)

By:

Title:

&J/ﬁéﬂr AT iver Gew PlanT
30 2or5~

Date:
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
complete the study and issue an Interconnection Facilities Study report to the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

- estimated completion date (i.e., Operating Committee approval of the Class
Interconnection Facilities Study) for Class Year 2015 Interconnection F acility
Study for the Annual Transmission Reliability Assessment required by
Attachment S to the NYISO OATT: 5/31/16, if no additional System
Deliverability Upgrade studies are required.

- Study work (other than data provision and study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be
specified in a Study Work Agreement to be developer between the NYISO and
Transmission Owner.

- Pursuant to Article 5.0 of this Agrecment, the rates for the study work are
attached as Exhibit 1.
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Exhibit 1:
Study Costs

Below are the rates applicable for any work that is conducted by the NYISO and
Transmission Owners for the Class Year 2015 Interconnection Facilities Study. All of
the rates specified below are subject to adjustment. This list is intended to include all
Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection
Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s
Open Access Transmission Tariff,

New York State Electric & Gas Corporation
Labor $75-8200/hour

Developer understands that (a) the above rates for labor services are estimates, (b) the
above charges do not represent an exhaustive list of charges, and (c) Developer shall
pay the actual costs incurred by NYISO and Connecting Transmission Owner under

this Agreement.

Niagara Mohawk Power Corporation d/b/a National Grid
Technical Services and/or Management Services $90.00/hr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bills its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Inc.

Transmission Planning  $126.75/hour
Central Engincering $104.45/hour

These rates are for work performed by Con Edison during 2014. The rates for
work performed after December 31, 2014 are subject to adjustment.

New York Power Authority

Technical and/or Management Services $80.00/hr. - $135.00/hr.
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Central Hudson Gas & Electric Corporation

Technical Services: $85 - $140 per hour
Management Services: $85 - $175 per hour

Orange & Rockland Utilities, Inc.
$110/hour

Long Island Power Authority

$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

This rate is for work performed by the NYISO during 2015, work performed after
December 31, 2015 will be subject to adjustment.
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DATA FORM TO BE PROVIDED BY DEVELOPER
WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

I. Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, ete.

This is an existing facility and there is no change as a result of the upgraded equipment. See
Attachment A for existing one-line diagram,

2. Finalize and specify your Interconnection Service evaluation election for the Class Year
Interconnection Facilities Study. New Interconnection Requests should specify either
Energy Resource Interconnection Service alone, or both Energy Resource
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not to exceed the nameplate capacity of your facility (some MW level of
Capacity Resource Interconnection Service election is required to become a qualified
Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights). 1f
your facility is already interconnected taking Energy Resource Interconnection Service,
and not covered by a new Interconnection Request, you may elect to be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not to exceed the
nameplate capacity of your facility. Evaluation election:

ERIS: N/A
CRIS: 10 MW

Additional Information:

Nameplate MW: 148.5 MW (@ 95F (original - prior to uprate)
158.5 MW (@ 95F (approved ERIS increase to-date)

Nameplate MVA: 195 MVA @ 40° cold gas temperature

MW vs temp curves, summer/winter ERIS numbers, aux load, etc
See Attachment B

3. One set of metering is required for each generation connection to the new ring bus or
existing Connecting Transmission Owner station. Number of generation connections:

N/A - This is an existing facility and there is no change as a result of the upgraded
equipment.
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4. On the one line indicate the generation capacity attached at cach metering location.
(Maximum load on CT/PT)

5. N/A — This is an existing facility and there is no change to the existing metering locations.
The metering locations arc already rated higher than the proposed uprate.

6. On the one line indicate the location of auxiliary power. (Minimum load on CT/PT)
Amps

N/A — This is an existing facility and there is no change as a result of the upgraded
equipment.

7. Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes X No

This is an existing facility and there is no change as a result of the upgraded equipment.

8. Will a transfer bus on the generation side of the metering require that each meter set be
designed for the total plant generation? Yes No
(Please indicate on one line diagram).

N/A — This is an existing facility and there is no change as a result of the upgraded
cquipment.

9. What type of control system or PLC will be located at the Developer’s Large Facility?

The Combustion Turbine Generator (CTG) will be controlled by a GE Mark Vie integrated
conirol system. Support systems for the CTG will be controlled by an Emerson Ovation
distributed control system (DCS).

10. What protocol does the control system or PLC use?

Communication protocol between the Mark Vie and Emerson Ovation DCS is via GSM
{GE Standard Messaging) Version 3.0 Ethernet over I'P.

11. Please provide a 7.5-minute quadrangle of the site, Sketch the plani, station, transmission
line, and property line.

See Attachment C.
12. Physical dimensions of the proposed interconnection station:

This is an existing facility and there is no change as a result of the upgraded equipment. The
cxisting intereonnection station is the East River 69 kV Substation.

13. Bus length from generation to interconnection station:

N/A - This is an existing facility and there is no change as a result of the upgraded
equipment.
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14. Line length from interconnection station to Connecting Transmission Owner’s
transmission line.

N/A — This is an existing facility and there is no change as a result of the upgraded
equipment.

15. Tower number observed in the field. (Painted on tower leg)*:
N/A

16. Number of third party easements required for transmission lines*:
N/A

* To be completed in coordination with Connecting Transmission Owner.

Is the Large Facility in the Transmission Owner’s service area?

X __ Yes No Local provider:

Please provide proposed schedule dates:

Begin Construction Date: 3/14/2015
In-Service Date: 4/29/2015
Generation Testing Date: 4/29/2015
Commercial Operation Date: 4/29/2015
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This page contains Critical Energy Infrastructure Information "CEII"
and has been removed from the public version
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