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TRANSMISSION PROJECT INTERCONNECTION AGREEMENT  

 

THIS TRANSMISSION PROJECT INTERCONNECTION AGREEMENT (“Agreement”)  

is made and entered into this 26th day of February, 2021, by and among NextEra Energy  

Transmission New York, Inc., a corporation organized and existing under the laws of the State of  

New York (“Transmission Developer” with a Transmission Project), the New York Independent  

System Operator, Inc., a not-for-profit corporation organized and existing under the laws of the  

State of New York (“NYISO”), and the New York Power Authority, a corporate municipal  

instrumentality organized and existing under the laws of the State of New York (“Connecting  

Transmission Owner”).  Transmission Developer, the NYISO, or Connecting Transmission  

Owner each may be referred to as a “Party” or collectively referred to as the “Parties.”  

RECITALS  

WHEREAS, NYISO operates the New York State Transmission System and Connecting  

Transmission Owner owns certain facilities included in the New York State Transmission  

System;  

WHEREAS, Transmission Developer intends to construct, own, and operate a Transmission  

Project described in Appendix C to this Agreement that will interconnect to the New York State 

Transmission System;  

WHEREAS, portions of the Transmission Project will interconnect to the New York State  

Transmission System at facilities owned and operated by the Connecting Transmission Owner;  

 

WHEREAS, the Transmission Project was evaluated in the NYISO’s Transmission 

Interconnection Procedures located in Attachment P of the NYISO OATT;  

WHEREAS, Transmission Interconnection Studies determined that certain Network Upgrade 

Facilities were required on the Connecting Transmission Owner’s system for the Transmission 
Project to connect reliably to the system in a manner that meets the NYISO Transmission  

Interconnection Standard; and  

 

WHEREAS, Transmission Developer, NYISO, and Connecting Transmission Owner have  

agreed to enter into this Agreement for the purpose of interconnecting the Transmission Project 

with the Connecting Transmission Owner’s facilities included in the New York State  

Transmission System;  

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained herein, it 

is agreed:  

ARTICLE 1.   DEFINITIONS  

Whenever used in this Agreement with initial capitalization, the following terms shall have the  
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Section 22.1 of Attachment P of the ISO OATT, Section 25.1.2 of Attachment S of the ISO  

OATT, the body of the Transmission Interconnection Procedures, or the body of this Agreement.  

Affected System shall mean an electric system other than the transmission system owned, 

controlled or operated by the Connecting Transmission Owner that may be affected by the 

proposed interconnection.  

Affected System Operator shall mean the entity that operates an Affected System.  

Affected Transmission Owner shall mean the New York public utility or authority (or its  

designated agent) other than the Connecting Transmission Owner that (i) owns facilities used for the 

transmission of Energy in interstate commerce and provides Transmission Service under the Tariff, 

and (ii) owns, leases or otherwise possesses an interest in a portion of the New York State 

Transmission System where System Deliverability Upgrades, System Upgrade Facilities, or  

Network Upgrade Facilities are or will be installed pursuant to Attachment P, Attachment X, 

Attachment Z, or Attachment S to the ISO OATT.  

Affiliate shall mean, with respect to a person or entity, any individual, corporation, partnership, 

firm, joint venture, association, joint-stock company, trust or unincorporated organization,  

directly or indirectly controlling, controlled by, or under common control with, such person or 

entity.  The term “control” shall mean the possession, directly or indirectly, of the power to direct 

the management or policies of a person or an entity.  A voting interest of ten percent or more shall 

create a rebuttable presumption of control.  

Applicable Laws and Regulations shall mean all duly promulgated applicable federal, state and 

local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or 

administrative orders, permits and other duly authorized actions of any Governmental Authority, 

including but not limited to Environmental Law.  

Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC.  

Applicable Reliability Standards shall mean the requirements and guidelines of the Applicable 

Reliability Councils, and the Transmission District to which the Transmission Developer’s  
Transmission Project is directly interconnected, as those requirements and guidelines are  

amended and modified and in effect from time to time; provided that no Party shall waive its  
right to challenge the applicability or validity of any requirement or guideline as applied to it in the 
context of this Agreement.  

Base Case shall mean the base case power flow, short circuit, and stability data bases used for  

the Transmission Interconnection Studies by the NYISO, Connecting Transmission Owner, or  

the Transmission Developer, as described in Section 22.6.1 of the Transmission Interconnection  

Procedures.  

Breach shall mean the failure of a Party to perform or observe any material term or condition of 
this Agreement.  

Breaching Party shall mean a Party that is in Breach of this Agreement.  
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Business Day shall mean Monday through Friday, excluding federal holidays.  

Calendar Day shall mean any day including Saturday, Sunday or a federal holiday.  

Confidential Information shall mean any information that is defined as confidential by 

Article 22 of this Agreement.  

Connecting Transmission Owner shall mean the New York public utility or authority (or its 

designated agent) that (i) owns facilities used for the transmission of Energy in interstate  

commerce and provides Transmission Service under the Tariff, (ii) owns, leases or otherwise 

possesses an interest in the portion of the New York State Transmission System at the Point(s) of 

Interconnection, and (iii) is a Party to this Agreement.  For purposes of this Agreement, the  

Connecting Transmission Owner is defined in the introductory paragraph.  

Control Area shall mean an electric power system or combination of electric power systems to  

which a common automatic generation control scheme is applied in order to:  (1) match, at all  

times, the power output of the Generators within the electric power system(s) and capacity and  

energy purchased from entities outside the electric power system(s), with the Load within the  

electric power system(s); (2) maintain scheduled interchange with other Control Areas, within  

the limits of Good Utility Practice; (3) maintain the frequency of the electric power system(s)  

within reasonable limits in accordance with Good Utility Practice; and (4) provide sufficient  

generating capacity to maintain Operating Reserves in accordance with Good Utility Practice.  A 

Control Area must be certified by the NPCC.  

Default shall mean the failure of a Party in Breach of this Agreement to cure such Breach in 

accordance with Article 17 of this Agreement.  

Development Agreement shall mean the agreement executed between the NYISO and the  

Transmission Developer concerning the development of the Transmission Project, dated June 29, 

2019, as it may be amended from time to time.  

Effective Date shall mean the date on which this Agreement becomes effective upon execution by 
the Parties, subject to acceptance by the Commission, or if filed unexecuted, upon the date 
specified by the Commission.  

Emergency shall mean any abnormal condition or situation which the Connecting Transmission  

Owner, Transmission Developer, or NYISO, in their sole discretion, deems imminently likely to  

endanger life or property, or adversely affect or impair the New York State Transmission  

System, Connecting Transmission Owner’s electrical system, Transmission Project, or the  

electrical or transmission systems of others to which they are directly or indirectly connected,  

which requires immediate automatic or manual action to correct.  Such an abnormal system  

condition or situation includes, without limitation, overloading or potential overloading  

(exceeding thermal limits of pre- and post-contingency), excessive voltage drop, exceeding  

voltage limits as defined by the NYISO, Transmission Developer, or Connecting Transmission  

Owner, load shedding, voltage reduction, operating reserve deficiencies, frequency deviations,  
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Emergency State shall mean the condition or state that the New York State Power System is in 

when an abnormal condition occurs that requires automatic or immediate manual action to  

prevent or limit loss of the New York State Transmission System or Generators that could  

adversely affect the reliability of the New York State Power System.  

Environmental Law shall mean Applicable Laws and Regulations relating to pollution or 
protection of the environment or natural resources.  

Facilities Study shall mean the study conducted pursuant to Section 22.9 of Attachment P of the 

NYISO OATT to determine a list of facilities required to reliably interconnect the Transmission 

Project (including Network Upgrade Facilities) as identified in the System Impact Study, the cost of 

those facilities, and the time required to interconnect the Transmission Project with the New York 

State Transmission System.  

Facilities Study Agreement shall mean the agreement described in Section 22.9.1 of 

Attachment P of the NYISO OATT for conducting the Facilities Study.  

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C.  §§ 791a et seq. 

(“FPA”).  

FERC shall mean the Federal Energy Regulatory Commission (“Commission”) or its successor.  

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war,  

insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or  

equipment, any order, regulation or restriction imposed by governmental, military or lawfully  

established civilian authorities, or any other cause beyond a Party’s control.  A Force Majeure  

event does not include acts of negligence or intentional wrongdoing by the Party claiming Force  

Majeure.  

Good Utility Practice shall mean any of the practices, methods and acts engaged in or approved  

by a significant portion of the electric industry during the relevant time period, or any of the  

practices, methods and acts which, in the exercise of reasonable judgment in light of the facts  

known at the time the decision was made, could have been expected to accomplish the desired  

result at a reasonable cost consistent with good business practices, reliability, safety and  

expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method,  

or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts  

generally accepted in the region.  

Governmental Authority shall mean any federal, state, local or other governmental regulatory  

or administrative agency, court, commission, department, board, or other governmental  

subdivision, legislature, rulemaking board, tribunal, or other governmental authority having  

jurisdiction over any of the Parties, their respective facilities, or the respective services they  

provide, and exercising or entitled to exercise any administrative, executive, police, or taxing  

authority or power; provided, however, that such term does not include Transmission Developer,  

NYISO, Affected Transmission Owner, Connecting Transmission Owner, or any Affiliate  

thereof.  
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Hazardous Substances shall mean any chemicals, materials or substances defined as or  

included in the definition of “hazardous substances,” “hazardous wastes,” “hazardous materials,” 

“hazardous constituents,” “restricted hazardous materials,” “extremely hazardous substances,” “toxic 

substances,” “radioactive substances,” “contaminants,” “pollutants,” “toxic pollutants” or words of 

similar meaning and regulatory effect under any applicable Environmental Law, or any other 

chemical, material or substance, exposure to which is prohibited, limited or regulated by any 

applicable Environmental Law.  

Initial Synchronization Date(s) shall mean the date(s) upon which the Transmission Project and 

Network Upgrade Facilities, as applicable, are initially synchronized with the New York State 

Transmission System and upon which Trial Operation begins, which date(s) shall be set forth in the 

milestones table in Appendix B.  The Connecting Transmission Owner or Transmission  

Developer, as applicable, must provide notice of the Initial Synchronization Date(s) to the other 

Parties in the form of Appendix E-1 to this Agreement.  

In-Service Date(s) shall mean the date(s) upon which the Transmission Project and Network  

Upgrade Facilities, as applicable, are energized consistent with the provisions of this Agreement and 

available to provide Transmission Service under the NYISO’s Tariffs, which date(s) shall be set 

forth in the milestones table in Appendix B.  The Connecting Transmission Owner or  

Transmission Developer, as applicable, must provide notice of the In-Service Date(s) to the other 

Parties in the form of Appendix E-2 to this Agreement.  

IRS shall mean the Internal Revenue Service.  

Metering Equipment shall mean all metering equipment installed or to be installed at the 

Transmission Project pursuant to this Agreement, including but not limited to instrument 

transformers, MWh-meters, data acquisition equipment, transducers, remote terminal unit, 

communications equipment, phone lines, and fiber optics.  

Metering Points shall mean the location(s) identified by the NYISO for any Metering  

Equipment associated with the Transmission Project that are required for the Transmission 

Project to provide zonal or subzonal metering data.  

NERC shall mean the North American Electric Reliability Council or its successor organization.  

Network Upgrade Facilities shall mean the least costly configuration of commercially available  

components of electrical equipment that can be used, consistent with Good Utility Practice and  

Applicable Reliability Requirements, to make the modifications or additions to the New York  

State Transmission System that are required for the proposed Transmission Project to connect  

reliably to the system in a manner that meets the NYISO Transmission Interconnection Standard.  

For purposes of this Agreement, the Network Upgrade Facilities are described in Appendix A of  

this Agreement.  

New York State Transmission System shall mean the entire New York State electric  
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Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 

connection with this Agreement or its performance.  

NPCC shall mean the Northeast Power Coordinating Council or its successor organization.  

NYISO Transmission Interconnection Standard shall mean the reliability standard that must be 

met by any Transmission Project proposing to connect to the New York State Transmission 

System.  The standard is designed to ensure reliable access by the proposed project to the New 
York State Transmission System.  

NYSRC shall mean the New York State Reliability Council or its successor organization.  

Operating Agreement shall mean the Operating Agreement that the Transmission Developer is 

required to enter into with the NYISO concerning the operation of its transmission facilities in 

accordance with the requirements in Section 31.1.7.3 of Attachment Y of the OATT, as such 
agreement may be amended from time to time.  

Party or Parties shall mean NYISO, Connecting Transmission Owner, or Transmission 

Developer or any combination of the above.  

Point(s) of Change of Ownership shall mean the point(s), as set forth in Appendix C to this 
Agreement, where the Transmission Developer’s Transmission Project connect to the  
Connecting Transmission Owner’s system.  

Point(s) of Interconnection shall mean the point(s), as set forth in Appendix C to this  

Agreement, where the Transmission Developer’s Transmission Project connect to the New York 
State Transmission System.  

Reasonable Efforts shall mean, with respect to an action required to be attempted or taken by a  

Party under this Agreement, efforts that are timely and consistent with Good Utility Practice and  

are otherwise substantially equivalent to those a Party would use to protect its own interests.  

Security shall mean a bond, irrevocable letter of credit, parent company guarantee or other form  

of security from an entity with an investment grade rating, executed for the benefit of the  

Connecting Transmission Owner, meeting the commercially reasonable requirements of the  

Connecting Transmission Owner with which it is required to be posted pursuant to Article 11.4,  

and consistent with the Uniform Commercial Code of the jurisdiction identified in Article 14.2.1  

of this Agreement.  

Services Tariff shall mean the NYISO Market Administration and Control Area Tariff, as filed  

with the Commission, and as amended or supplemented from time to time, or any successor tariff  

thereto.  

System Impact Study shall mean the study conducted pursuant to Section 22.8 of Attachment P  
of the NYISO OATT that evaluates the impact of the proposed Transmission Project on the  

safety and reliability of the New York State Transmission System and, if applicable, and  
Affected System, to determine what Network Upgrade Facilities are needed for the proposed  
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Transmission Project to connect reliably to the New York State Transmission System in a 

manner that meets the NYISO Transmission Interconnection Standard.  

System Impact Study Agreement shall mean the agreement described in Section 22.8.1 of 

Attachment P of the NYISO OATT for conducting the System Impact Study.  

System Protection Facilities shall mean the equipment, including necessary protection signal 
communications equipment, required to (1) protect the New York State Transmission System from 

faults or other electrical disturbances occurring at the Transmission Project and (2) protect the 
Transmission Project from faults or other electrical system disturbances occurring on the New York 
State Transmission System or on other delivery systems or other generating systems to which the 

New York State Transmission System is directly connected.  

Tariff shall mean the NYISO Open Access Transmission Tariff (“OATT”), as filed with the  

Commission, and as amended or supplemented from time to time, or any successor tariff.  

Transmission Developer shall mean an entity that proposes to interconnect its Transmission 
Project to the New York State Transmission System in compliance with the NYISO  

Transmission Interconnection Standard.  For purposes of this Agreement, the Transmission 

Developer is defined in the introductory paragraph.  

Transmission Interconnection Application shall mean the Transmission Developer’s request, in 

the form of Appendix 1 to the Transmission Interconnection Procedures, to interconnect a 

Transmission Project to the New York State Transmission System.  

Transmission Interconnection Procedures (“TIP”) shall mean the interconnection procedures 

applicable to a Transmission Interconnection Application pertaining to a Transmission Project that 

are included in Attachment P of the NYISO OATT.  

Transmission Interconnection Study shall mean any of the following studies: the Optional 

Feasibility Study, the System Impact Study, and the Facilities Study described in the  

Transmission Interconnection Procedures.  

Transmission Project shall mean the Transmission Developer’s proposed transmission facility or 

facilities that collectively satisfy the definition of Transmission Project in Section 22.3.1 of 

Attachment P of the NYISO OATT.  For purposes of this Agreement, the Transmission Project is 

described in Appendix C of this Agreement.  

Transmission Project Interconnection Agreement shall mean this interconnection agreement 

applicable to the interconnection of the Transmission Project to the New York State  

Transmission System.  

Trial Operation shall mean the period(s) during which Connecting Transmission Owner or  

Transmission Developer, as applicable, is engaged in on-site test operations and commissioning of 
the Transmission Project or Network Upgrade Facilities prior to the In-Service Date.  
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ARTICLE 2.   EFFECTIVE DATE, TERM AND TERMINATION  

2.1 Effective Date. 

This Agreement shall become effective upon execution by the Parties, subject to  

acceptance by FERC, or if filed unexecuted, upon the date specified by FERC.  The NYISO and 
Connecting Transmission Owner shall promptly file this Agreement with FERC upon execution in 
accordance with Article 3.  

2.2 Term of Agreement. 

Subject to the provisions of Article 2.3, this Agreement shall remain in effect for a period of 
fifty (50) years from the Effective Date and shall be automatically renewed for each  
successive one-year period thereafter.  

2.3 Termination. 

Written Notice.  

 

2.3.1.1 Written Notice of Termination 

This Agreement may be terminated: (i) by any Party after giving the other Parties ninety  

(90) Calendar Days advance written notice following the termination of the Development  

Agreement prior to the completion of its term, subject to the suspension requirements in Article  

2.3.1.2 below; or (ii) by the mutual agreement in writing of all Parties.  

 

2.3.1.2  Suspension Period for Project Transfer  

2.3.1.2.1   If the Development Agreement is terminated prior to the completion of its  

term and the NYISO exercises its right under the Development Agreement and the Tariff to  

request that a developer other than the Transmission Developer complete the Transmission  

Project, this Agreement shall be suspended.  The suspension period will last until either: (i) the  

NYISO issues a written determination that the Transmission Project cannot be transferred to  

another developer and will not proceed, or (ii) the Transmission Developer completes the  

assignment of this Agreement to a new developer selected by the NYISO as set forth in Article  

2.3.1.2.3.  During the suspension period, the running of any advanced notice of termination time 

period pursuant to Article 2.3.1.1 will be paused.  The Agreement shall not be terminated during the 

suspension period without the written agreement of all Parties.  

2.3.1.2.2  During the suspension period, the Transmission Developer and Connecting  

Transmission Owner shall suspend all work associated with the construction and installation of  

the Network Upgrade Facilities required for only that Transmission Developer under this  

Agreement with the condition that the New York State Transmission System shall be left in a  

safe and reliable condition in accordance with Good Utility Practice and the safety and reliability  

criteria of Connecting Transmission Owner and NYISO.  In such event, Transmission Developer  
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to this Agreement prior to the suspension and (ii) incurs in suspending such work, including any  

costs incurred to perform such work as may be necessary to ensure the safety of persons and  

property and the integrity of the New York State Transmission System during such suspension  

and, if applicable, any costs incurred in connection with the cancellation or suspension of  

material, equipment and labor contracts which Connecting Transmission Owner cannot  

reasonably avoid; provided, however, that prior to canceling or suspending any such material,  

equipment or labor contract, Connecting Transmission Owner shall obtain Transmission  

Developer’s authorization to do so, which authorization shall not unreasonably be withheld,  

conditioned or delayed.  

2.3.1.2.3  If, pursuant to its Tariff, the NYISO selects a new developer to complete  

the Transmission Project, Transmission Developer shall coordinate with the new developer  

concerning the assignment of this Agreement to the new developer pursuant to the assignment  

requirements in Article 19 of this Agreement.  All liabilities under this Agreement existing prior  

to such transfer shall remain with the Transmission Developer, unless otherwise agreed upon by  

the Transmission Developer and the new developer as part of their good faith negotiations  

regarding the transfer.  

 

Default.  

 

Any Party may terminate this Agreement in accordance with Article 17.  

Compliance.  

 

Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this Agreement shall become 
effective until the Parties have complied with all Applicable Laws and Regulations applicable to 

such termination, including the filing with FERC of a notice of termination of this Agreement, 

which notice has been accepted for filing by FERC.  

2.4 Termination Costs. 

If a Party elects to terminate this Agreement pursuant to Article 2.3.1 above, the  

Transmission Developer shall be responsible for all costs that are the responsibility of the  

Transmission Developer under this Agreement that are incurred by the Transmission Developer or 

the other Parties through the date, as applicable, of the other Parties’ receipt of a Party’s notice of 

termination or of the Parties’ mutual agreement to terminate the agreement.  Such costs  

include any cancellation costs relating to orders or contracts.   In the event of termination by the 

Transmission Developer, all Parties shall use commercially Reasonable Efforts to mitigate the costs, 

damages and charges arising as a consequence of termination.  Upon termination of this Agreement, 

unless otherwise ordered or approved by FERC:  

With respect to any portion of the Network Upgrade Facilities that have not yet been 

constructed or installed, but that is being relied upon by other projects in the manner  

described in Article 11.5 of this Agreement, Transmission Developer shall forfeit any remaining 

Security in accordance with the requirements in Article 11.5.  
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With respect to any portion of the Network Upgrade Facilities that has not yet  

been constructed or installed and is not being relied upon by other projects in the manner  

described in Article 11.5 of this Agreement, the Connecting Transmission Owner shall to the  

extent possible and with Transmission Developer’s authorization cancel any pending orders of,  

or return, any materials or equipment for, or contracts for construction of, such facilities;  

provided that in the event Transmission Developer elects not to authorize such cancellation,  

Transmission Developer shall assume all payment obligations with respect to such materials,  

equipment, and contracts, and the Connecting Transmission Owner shall deliver such material  

and equipment, and, if necessary, assign such contracts, to Transmission Developer as soon as  

practicable, at Transmission Developer’s expense.  To the extent that Transmission Developer  

has already paid Connecting Transmission Owner for any or all such costs of materials or  

equipment not taken by Transmission Developer, Connecting Transmission Owner shall  

promptly refund such amounts to Transmission Developer, less any costs, including penalties  

incurred by the Connecting Transmission Owner to cancel any pending orders of or return such  

materials, equipment, or contracts.  

Connecting Transmission Owner may, at its option, retain any portion of such  

materials, equipment, or facilities that Transmission Developer chooses not to accept delivery of, in 
which case Connecting Transmission Owner shall be responsible for all costs associated with 
procuring such materials, equipment, or facilities.  

 

With respect to any portion of the Network Upgrade Facilities, and any other  

facilities already installed or constructed pursuant to the terms of this Agreement, Transmission 

Developer shall be responsible for all costs associated with the removal, relocation or other 

disposition or retirement of such materials, equipment, or facilities.  

2.5 Disconnection. 

Upon termination of this Agreement, Transmission Developer and Connecting  

Transmission Owner will take all appropriate steps to disconnect the Transmission Developer’s 

Transmission Project from the New York State Transmission System and to perform such work as 

may be necessary to ensure that the New York State Transmission System shall be left in a safe and 

reliable condition in accordance with Good Utility Practice and the safety and reliability criteria of 

Connecting Transmission Owner and NYISO.  All costs required to effectuate such disconnection 

shall be borne by the Transmission Developer, unless such termination resulted from the Connecting 

Transmission Owner’s Default of this Agreement.  

2.6 Survival. 

This Agreement shall continue in effect after termination to the extent necessary to  

provide for final billings and payments and for costs incurred hereunder; including billings and 

payments pursuant to this Agreement and Transmission Developer’s satisfaction of the Security 

requirements in Article 11.5; to permit the determination and enforcement of liability and  

indemnification obligations arising from acts or events that occurred while this Agreement was in 

effect; and to permit Transmission Developer and Connecting Transmission Owner each to have 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 29 

access to the lands of the other pursuant to this Agreement or other applicable agreements, to 

disconnect, remove or salvage its own facilities and equipment.  

 

 

10  



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 30 

 
 

SERVICE AGREEMENT NO. 2603  

 

ARTICLE 3.   REGULATORY FILINGS  

NYISO and Connecting Transmission Owner shall file this Agreement (and any  

amendment hereto) with the appropriate Governmental Authority, if required.  Any information  

related to studies for interconnection asserted by Transmission Developer to contain Confidential 

Information shall be treated in accordance with Article 22 of this Agreement and Attachment F  

to the ISO OATT.  If the Transmission Developer has executed this Agreement, or any  

amendment thereto, the Transmission Developer shall reasonably cooperate with NYISO and  

Connecting Transmission Owner with respect to such filing and to provide any information  

reasonably requested by NYISO and Connecting Transmission Owner needed to comply with  

Applicable Laws and Regulations.  

ARTICLE 4.   SCOPE OF SERVICE  

4.1 Interconnection of Transmission Facilities. 

The Transmission Developer’s Transmission Project and the Connecting Transmission  

Owner’s transmission system shall interconnect at the Points of Interconnection set forth in  

Appendix C of this Agreement in accordance with the terms and conditions of this Agreement.  

4.2 No Transmission Delivery Service. 

The execution of this Agreement does not constitute a request for, nor agreement to 

provide, any Transmission Service under the ISO OATT, and does not convey any right to 

deliver electricity to any specific customer or Point of Delivery.  

4.3 No Other Services. 

The execution of this Agreement does not constitute a request for, nor agreement to 

provide Energy, any Ancillary Services or Installed Capacity under the NYISO Market 

Administration and Control Area Services Tariff (“Services Tariff”).  

ARTICLE 5.   NETWORK UPGRADE FACILITIES ENGINEERING,  

 PROCUREMENT, AND CONSTRUCTION  

5.1 Network Upgrade Facilities. 

Unless otherwise mutually agreed to by Transmission Developer and Connecting  

Transmission Owner, Transmission Developer shall select the In-Service Date and Initial  

Synchronization Date of the Network Upgrade Facilities, and such dates shall be set forth in  

Appendix B hereto.  The Connecting Transmission Owner’s and Transmission Developer’s  

respective obligations to design, procure, construct, install, and own the Network Upgrade  

Facilities shall be set forth in Appendix A hereto.  The Connecting Transmission Owner and  

Transmission Developer shall each use Reasonable Efforts to complete the Network Upgrade  

Facilities for which it has construction responsibility by the dates set forth in Appendix B hereto.  

The Connecting Transmission Owner shall not be required to undertake any action which is  
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Regulations.  In the event the Connecting Transmission Owner reasonably expects that it will not be 

able to complete the Network Upgrade Facilities for which it has construction responsibility  

by the specified dates, the Connecting Transmission Owner shall promptly provide written notice to 

the Transmission Developer and NYISO, and shall undertake Reasonable Efforts to meet the  

earliest dates thereafter.  

5.2 General Conditions Applicable to Network Upgrade Facilities Constructed by 

Transmission Developer. 

Where Transmission Developer has assumed responsibility for the design, procurement 
and construction of the Network Upgrade Facilities as set forth in Appendix A, the following 
conditions apply:  

 

Transmission Developer shall engineer, procure equipment, and construct the  

Network Upgrade Facilities (or portions thereof) using Good Utility Practice and using standards 

and specifications provided in advance by the Connecting Transmission Owner;  

Transmission Developer’s engineering, procurement and construction of the 

Network Upgrade Facilities shall comply with all requirements of law to which Connecting 

Transmission Owner would be subject in the engineering, procurement or construction of the 

Network Upgrade Facilities.  Transmission Developer agrees to comply with all applicable  

provisions of Section 220 of the New York Labor Law (“Section 220”), as it may be amended from 

time to time.  Pursuant to the requirements of Section 220, Transmission Developer agrees that, for 

work performed on Network Upgrade Facilities (i.e. “public work”):  

 

(a) Each laborer, workman or mechanic shall be paid no less than prevailing wage as  

 defined in Section 220,  

(b) The filing of payrolls shall be made in a manner consistent with subdivision three- 

 a (3(a)) of Section 220; this is a condition precedent to payment of any sums due  

 and owing to any person for work done upon the project, and  

(c) No laborer, worker or mechanic shall be permitted or required to work more than  

 eight hours in any one calendar day or more than five days in any one week  

 except in cases of extraordinary emergency including fire, flood or danger to life  

 and property.1  

Connecting Transmission Owner shall review and approve the engineering  

design, equipment acceptance tests, and the construction of the Network Upgrade Facilities;  

Prior to commencement of construction, Transmission Developer shall provide to 

Connecting Transmission Owner and NYISO a schedule for construction of the Network  
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Upgrade Facilities, and shall promptly respond to requests for information from Connecting 

Transmission Owner or NYISO;  

 

At any time during construction, Connecting Transmission Owner shall have the  
right to gain unrestricted access to the Network Upgrade Facilities and to conduct inspections of  
the same;  

 

At any time during construction, should any phase of the engineering, equipment  

procurement, or construction of the Network Upgrade Facilities not meet the standards and  

specifications provided by Connecting Transmission Owner, the Transmission Developer shall  

be obligated to remedy deficiencies in that portion of the Network Upgrade Facilities;  

 

Transmission Developer shall indemnify Connecting Transmission Owner and  

NYISO for claims arising from the Transmission Developer’s construction of Network Upgrade 

Facilities under procedures applicable to Article 18.1 Indemnity;  

Transmission Developer shall transfer control of Network Upgrade Facilities to the 

Connecting Transmission Owner;  

Unless the Transmission Developer and Connecting Transmission Owner  

otherwise agree, Transmission Developer shall transfer ownership of the Network Upgrade 

Facilities to Connecting Transmission Owner;  

 

Connecting Transmission Owner shall approve and accept for operation and  

maintenance the Network Upgrade Facilities to the extent engineered, procured, and constructed in 
accordance with this Article 5.2;  
 

Transmission Developer shall deliver to NYISO and Connecting Transmission  

Owner “as built” drawings, information, and any other documents that are reasonably required  
by NYISO or Connecting Transmission Owner to assure that the Network Upgrade Facilities are  

built to the standards and specifications required by Connecting Transmission Owner; and  

 

The Transmission Developer shall be responsible for the costs that Connecting 
Transmission Owner incurs in executing the responsibilities enumerated to Connecting  

Transmission Owner under Article 5.2.  The Connecting Transmission Owner shall invoice 

Transmission Developer for such costs pursuant to Article 12.  

5.3 Equipment Procurement. 

The Connecting Transmission Owner shall commence design of the Network Upgrade  

Facilities for which it has construction responsibility, as set forth in Appendix A, and procure  

necessary equipment as soon as practicable after all of the following conditions are satisfied,  

unless the Transmission Developer and Connecting Transmission Owner otherwise agree in  

writing:  
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NYISO and Connecting Transmission Owner have completed the Facilities Study 

pursuant to the Facilities Study Agreement;  

 

The NYISO has completed the required cost allocation analyses, and  

Transmission Developer has provided Security to the Connecting Transmission Owner in 
accordance with Article 11.4 by the date specified in Appendix B hereto; and  

 

The Connecting Transmission Owner has received written authorization to  

proceed with design and procurement from the Transmission Developer by the date specified in 
Appendix B hereto.  

5.4 Construction Commencement. 

The Connecting Transmission Owner shall commence construction of the Network  

Upgrade Facilities for which it is responsible as soon as practicable after the following additional 

conditions are satisfied:  

Approval of the appropriate Governmental Authority has been obtained for any 

facilities requiring regulatory approval;  
 

Necessary real property rights and rights-of-way have been obtained, to the extent 
required for the construction of a discrete aspect of the Network Upgrade Facilities;  

 

The Connecting Transmission Owner has received written authorization to  

proceed with construction from the Transmission Developer by the date specified in Appendix B 

hereto; and  

The Transmission Developer has provided Security to the Connecting  

Transmission Owner in accordance with Article 11.4 by the dates specified in Appendix B  

hereto.  

5.5 Work Progress. 

The Transmission Developer and Connecting Transmission Owner will keep each other, 

and NYISO, advised periodically as to the progress of their respective design, procurement and 

construction efforts of the Transmission Project and the Network Upgrade Facilities.  Any Party 

may, at any time, request a progress report from the Transmission Developer or Connecting  

Transmission Owner.  

5.6 Information Exchange. 

As soon as reasonably practicable after the Effective Date, the Transmission Developer and 

Connecting Transmission Owner shall exchange information, and provide NYISO the same 

information, regarding the design and compatibility of the Transmission Project and Network 

Upgrade Facilities and the compatibility of the Transmission Project and Network Upgrade  
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5.7 Network Upgrade Facilities 

Transmission Developer shall submit initial and final specifications for the Network  

Upgrade Facilities for which it is responsible pursuant to Appendix A to Connecting  

Transmission Owner and NYISO for review and comments pursuant to the dates set forth in  

Appendix B.  Connecting Transmission Owner and NYISO shall review such specifications to  

ensure that the Network Upgrade Facilities are compatible with the technical specifications,  

operational control, and safety requirements of the Connecting Transmission Owner and NYISO  

and comment on such specifications pursuant to the dates set forth in Appendix B.  All  

specifications provided hereunder shall be deemed to be Confidential Information.  

The review of Transmission Developer’s final specifications by Connecting Transmission 

Owner and NYISO shall not be construed as confirming, endorsing, or providing a warranty as to the 

design, fitness, safety, durability or reliability of the Transmission Project or Network  

Upgrade Facilities.  Transmission Developer shall make such changes to the Network Upgrade 

Facilities as may reasonably be required by Connecting Transmission Owner or NYISO, in  

accordance with Good Utility Practice, to ensure that the Network Upgrade Facilities are  

compatible with the technical specifications, operational control, and safety requirements of the 

Connecting Transmission Owner and NYISO.  

Transmission Developer and Connecting Transmission Owner shall design and construct the 

Network Upgrade Facilities for which each is responsible pursuant to Appendix A in  

accordance with Good Utility Practice.  Transmission Developer and Connecting Transmission 

Owner shall each deliver to the other Parties pursuant to the dates set forth in Appendix B “asbuilt” 

drawings, information and documents for the Network Upgrade Facilities.  

The Connecting Transmission Owner shall transfer operational control of the Network 

Upgrade Facilities to the NYISO upon completion of such facilities.  

5.8 Access Rights. 

Upon reasonable notice and supervision by the Granting Party, and subject to any  

required or necessary regulatory approvals, the Connecting Transmission Owner and  

Transmission Developer (“Granting Party”) shall each furnish to the other Parties (“Access  

Party”) at no cost any rights of use, licenses, rights of way and easements with respect to lands  

owned or controlled by the Granting Party, its agents (if allowed under the applicable agency  

agreement), or any Affiliate, that are necessary to enable the Access Party to obtain ingress and  

egress at the Point(s) of Interconnection to construct, operate, maintain, repair, test (or witness  

testing), inspect, replace or remove facilities and equipment to: (i) interconnect the Transmission  

Project and Network Upgrade Facilities with the New York State Transmission System; (ii)  

operate and maintain the Transmission Project, Network Upgrade Facilities, and the New York  

State Transmission System; and (iii) disconnect or remove the Access Party’s facilities and  

equipment upon termination of this Agreement.  In exercising such licenses, rights of way and  

easements, the Access Party shall not unreasonably disrupt or interfere with normal operation of  

the Granting Party’s business and shall adhere to the safety rules and procedures established in  

advance, as may be changed from time to time, by the Granting Party and provided to the Access  
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Party.  The Access Party shall indemnify the Granting Party against all claims of injury or  

damage from third parties resulting from the exercise of the access rights provided for herein.  

5.9 Lands of Other Property Owners. 

If any part of the Network Upgrade Facilities is to be installed on property owned by  

persons other than Transmission Developer or Connecting Transmission Owner, the Connecting  

Transmission Owner agrees, to the extent consistent with applicable law, at Transmission  

Developer’s expense to use efforts, similar in nature and extent to those that it typically  

undertakes for its own or affiliated generation, including use of its eminent domain authority, and  

to the extent consistent with state law, to procure from such persons any rights of use, licenses,  

rights of way and easements that are necessary to construct, operate, maintain, test, inspect,  

replace or remove the Network Upgrade Facilities upon such property.  Notwithstanding the  

previous sentence, the Connecting Transmission Owner’s exercise of powers and rights to  

acquire real property or any rights in real property, pursuant to this Article 5.9, is subject to the  

provisions of the New York Public Authorities Law (or any amendments thereto), including  

Section 1007.  

5.10 Permits. 

NYISO, Connecting Transmission Owner and Transmission Developer shall cooperate  

with each other in good faith in obtaining all permits, licenses and authorizations that are  

necessary to accomplish the interconnection in compliance with Applicable Laws and  

Regulations.  With respect to this paragraph, Connecting Transmission Owner shall provide  

permitting assistance to the Transmission Developer comparable to that provided to the  

Connecting Transmission Owner’s own, or an Affiliate’s, generation or transmission facilities, if  

any.  

5.11 Suspension. 

Transmission Developer reserves the right, upon written notice to Connecting  

Transmission Owner and NYISO, to suspend at any time all work by Transmission Developer  

and Connecting Transmission Owner associated with the construction and installation of the  

Network Upgrade Facilities required for only that Transmission Developer under this Agreement  

with the condition that the New York State Transmission System shall be left in a safe and  

reliable condition in accordance with Good Utility Practice and the safety and reliability criteria  

of Connecting Transmission Owner and NYISO.  If the suspension will impact the Transmission  

Developer’s ability to meet any Advisory Milestones or Critical Path Milestones in the  

Development Agreement, Transmission Developer shall notify the NYISO in accordance with  

the requirements in Article 3.3 of the Development Agreement.  NYISO reserves the right, upon  

written notice to Transmission Developer and Connecting Transmission Owner, to require the  

suspension of all work by Transmission Developer and Connecting Transmission Owner  

associated with the engineering, procurement, and/or construction services under this Agreement  

if the NYISO terminates the Development Agreement pursuant to Article 8 of the Development  

Agreement.  
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In the event of suspension under this Article 5.11, Transmission Developer shall be  

responsible for all reasonable and necessary costs and/or obligations in accordance with the ISO 

OATT and the Facilities Study report including those which Connecting Transmission Owner (i) has 

incurred pursuant to this Agreement prior to the suspension and (ii) incurs in suspending  

such work, including any costs incurred to perform such work as may be necessary to ensure the 

safety of persons and property and the integrity of the New York State Transmission System  

during such suspension and, if applicable, any costs incurred in connection with the cancellation or 

suspension of material, equipment and labor contracts which Connecting Transmission Owner 

cannot reasonably avoid; provided, however, that prior to canceling or suspending any such  

material, equipment or labor contract, Connecting Transmission Owner shall obtain  

Transmission Developer’s authorization to do so.  

 

Connecting Transmission Owner shall invoice Transmission Developer for such costs  

pursuant to Article 12 and shall use due diligence to minimize its costs.  In the event  

Transmission Developer suspends work by the Transmission Developer and Connecting  

Transmission Owner required under this Agreement pursuant to this Article 5.11, and has not  

informed the Parties that it is recommencing its work and requested Connecting Transmission  

Owner to recommence its work required under this Agreement on or before the expiration of  

three (3) years following commencement of such suspension, this Agreement shall be deemed  

terminated.  The three-year period shall begin on the date of the written notice required under  

this Article 5.11 or the date specified in the written notice of suspension.  

5.12 Taxes. 

Indemnification for the Cost Consequences of Current Tax Liability Imposed 

Upon the Connecting Transmission Owner.  

Transmission Developer shall protect, indemnify and hold harmless Connecting  

Transmission Owner from the cost consequences of any current tax liability imposed against 

Connecting Transmission Owner as the result of payments or property transfers made by  

Transmission Developer to Connecting Transmission Owner under this Agreement, as well as 

any interest and penalties, other than interest and penalties attributable to any delay caused by 

Connecting Transmission Owner.  

Connecting Transmission Owner shall not include a gross-up for the cost consequences  

of any current tax liability in the amounts it charges Transmission Developer under this  

Agreement unless (i) Connecting Transmission Owner has determined, in good faith, that the  

payments or property transfers made by Transmission Developer to Connecting Transmission  

Owner should be reported as income subject to taxation or (ii) any Governmental Authority  

directs Connecting Transmission Owner to report payments or property as income subject to  

taxation.  

 

Tax Gross-Up Amount.  
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Transmission Owner, in addition to the amount paid for the Network Upgrade Facilities, an  

amount equal to (1) the current taxes imposed on Connecting Transmission Owner (“Current  

Taxes”) on the excess of (a) the gross income realized by Connecting Transmission Owner as a  

result of payments or property transfers made by Transmission Developer to Connecting  

Transmission Owner under this Agreement (without regard to any payments under this Article  
5.12) (the “Gross Income Amount”) over (b) the present value of future tax deductions for  

depreciation that will be available as a result of such payments or property transfers (the “Present 

Value Depreciation Amount”), plus (2) an additional amount sufficient to permit the Connecting 
Transmission Owner to receive and retain, after the payment of all Current Taxes, an amount equal 

to the net amount described in clause (1).  

 

For this purpose, (i) Current Taxes shall be computed based on Connecting Transmission  

Owner’s composite federal and state tax rates at the time the payments or property transfers are  

received and Connecting Transmission Owner will be treated as being subject to tax at the  

highest marginal rates in effect at that time (the “Current Tax Rate”), and (ii) the Present Value  

Depreciation Amount shall be computed by discounting Connecting Transmission Owner’s  

anticipated tax depreciation deductions as a result of such payments or property transfers by  

Connecting Transmission Owner’s current weighted average cost of capital.  Thus, the formula  

for calculating Transmission Developer’s liability to Connecting Transmission Owner pursuant  

to this Article 5.12.2 can be expressed as follows: (Current Tax Rate x (Gross Income Amount - 

Present Value Depreciation Amount))/(1 - Current Tax Rate).  Transmission Developer’s  

estimated tax liability in the event taxes are imposed shall be stated in Appendix A, Network  

Upgrade Facilities.  

 

Private Letter Ruling or Change or Clarification of Law.  

At Transmission Developer’s request and expense, Connecting Transmission Owner shall 

file with the IRS a request for a private letter ruling as to whether any property transferred or sums 

paid, or to be paid, by Transmission Developer to Connecting Transmission Owner under this 

Agreement are subject to federal income taxation.  Transmission Developer will prepare the initial 

draft of the request for a private letter ruling, and will certify under penalties of perjury that all facts 

represented in such request are true and accurate to the best of Transmission  

Developer’s knowledge.  Connecting Transmission Owner and Transmission Developer shall 

cooperate in good faith with respect to the submission of such request.  

Connecting Transmission Owner shall keep Transmission Developer fully informed of  

the status of such request for a private letter ruling and shall execute either a privacy act waiver  

or a limited power of attorney, in a form acceptable to the IRS, that authorizes Transmission  

Developer to participate in all discussions with the IRS regarding such request for a private letter  

ruling.  Connecting Transmission Owner shall allow Transmission Developer to attend all  

meetings with IRS officials about the request and shall permit Transmission Developer to  

prepare the initial drafts of any follow-up letters in connection with the request.  
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Refund.  

In the event that (a) a private letter ruling is issued to Connecting Transmission Owner  

which holds that any amount paid or the value of any property transferred by Transmission  

Developer to Connecting Transmission Owner under the terms of this Agreement is not subject  

to federal income taxation, (b) any legislative change or administrative announcement, notice,  

ruling or other determination makes it reasonably clear to Connecting Transmission Owner in  

good faith that any amount paid or the value of any property transferred by Transmission  

Developer to Connecting Transmission Owner under the terms of this Agreement is not taxable  

to Connecting Transmission Owner, (c) any abatement, appeal, protest, or other contest results in  

a determination that any payments or transfers made by Transmission Developer to Connecting  

Transmission Owner are not subject to federal income tax, or (d) if Connecting Transmission  

Owner receives a refund from any taxing authority for any overpayment of tax attributable to any  

payment or property transfer made by Transmission Developer to Connecting Transmission  

Owner pursuant to this Agreement, Connecting Transmission Owner shall promptly refund to  

Transmission Developer the following:  

 

(i)  Any payment made by Transmission Developer under this Article 5.12 for taxes  

that is attributable to the amount determined to be non-taxable, together with interest thereon,  

(ii)  Interest on any amounts paid by Transmission Developer to Connecting  

Transmission Owner for such taxes which Connecting Transmission Owner did not submit to the  

taxing authority, calculated in accordance with the methodology set forth in FERC’s regulations  

at 18 C.F.R. §35.19a(a)(2)(iii) from the date payment was made by Transmission Developer to  

the date Connecting Transmission Owner refunds such payment to Transmission Developer, and  

(iii)  With respect to any such taxes paid by Connecting Transmission Owner, any  

refund or credit Connecting Transmission Owner receives or to which it may be entitled from  

any Governmental Authority, interest (or that portion thereof attributable to the payment  

described in clause (i), above) owed to the Connecting Transmission Owner for such  

overpayment of taxes (including any reduction in interest otherwise payable by Connecting  

Transmission Owner to any Governmental Authority resulting from an offset or credit);  

provided, however, that Connecting Transmission Owner will remit such amount promptly to  

Transmission Developer only after and to the extent that Connecting Transmission Owner has  

received a tax refund, credit or offset from any Governmental Authority for any applicable  

overpayment of income tax related to the Network Upgrade Facilities.  

 

The intent of this provision is to leave both the Transmission Developer and Connecting 

Transmission Owner, to the extent practicable, in the event that no taxes are due with respect to any 
payment for Network Upgrade Facilities hereunder, in the same position they would have been in 

had no such tax payments been made.  

 

Taxes Other Than Income Taxes.  
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otherwise contest any tax (other than federal or state income tax) asserted or assessed against  

Connecting Transmission Owner for which Transmission Developer may be required to  

reimburse Connecting Transmission Owner under the terms of this Agreement.  Transmission  

Developer shall pay to Connecting Transmission Owner on a periodic basis, as invoiced by  

Connecting Transmission Owner, Connecting Transmission Owner’s documented reasonable  

costs of prosecuting such appeal, protest, abatement, or other contest.  Transmission Developer  

and Connecting Transmission Owner shall cooperate in good faith with respect to any such  

contest.  Unless the payment of such taxes is a prerequisite to an appeal or abatement or cannot  

be deferred, no amount shall be payable by Transmission Developer to Connecting Transmission  

Owner for such taxes until they are assessed by a final, non-appealable order by any court or  

agency of competent jurisdiction.  In the event that a tax payment is withheld and ultimately due  

and payable after appeal, Transmission Developer will be responsible for all taxes, interest and  

penalties, other than penalties attributable to any delay caused by Connecting Transmission  

Owner.  

5.13 Tax Status; Non-Jurisdictional Entities. 

Tax Status.  

Each Party shall cooperate with the other Parties to maintain the other Parties’ tax status.  

Nothing in this Agreement is intended to adversely affect the tax status of any Party including  

the status of NYISO, or the status of any Connecting Transmission Owner with respect to the  

issuance of bonds including, but not limited to, Local Furnishing Bonds.  Notwithstanding any  

other provisions of this Agreement, Connecting Transmission Owner shall not be required to  

comply with any provisions of this Agreement that would result in the loss of tax-exempt status  

of any of its Tax-Exempt Bonds or impair its ability to issue future tax-exempt obligations.  For  

purposes of this provision, Tax-Exempt Bonds shall include the obligations of Connecting  

Transmission Owner, the interest on which is not included in gross income under the Internal 

Revenue Code.  

Non-Jurisdictional Entities  

Connecting Transmission Owner does not waive its exemption, pursuant to Section  

201(f) of the FPA, from Commission jurisdiction with respect to the Commission’s exercise of the 

FPA’s general ratemaking authority.  

5.14 Modification. 

General.  

If, prior to the In-Service Date of the Transmission Project or Network Upgrade  

Facilities, either the Transmission Developer or Connecting Transmission Owner proposes to  
modify the Transmission Project or Network Upgrade Facilities, they must inform the other  
Parties of the proposed modification and must satisfy the requirements for such modifications in  
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Following the In-Service Date of the Transmission Project or Network Upgrade  

Facilities, either the Transmission Developer or Connecting Transmission Owner may undertake  

modifications to its facilities covered by this Agreement.  If either the Transmission Developer  

or Connecting Transmission Owner plans to undertake a modification that reasonably may be  

expected to affect the other Party’s facilities, that Party shall provide to the other Party, and to  

NYISO, sufficient information regarding such modification so that the other Party and NYISO  

may evaluate the potential impact of such modification prior to commencement of the work.  

Such information shall be deemed to be Confidential Information hereunder and shall include 

information concerning the timing of such modifications and whether such modifications are 

expected to interrupt the transmission of electricity at the Point(s) of Interconnection.  The Party 

desiring to perform such work shall provide the relevant drawings, plans, and specifications to the 

other Party and NYISO at least ninety (90) Calendar Days in advance of the commencement of 

construction regarding such work or such shorter period upon which the Parties may agree, which 

agreement shall not unreasonably be withheld, conditioned or delayed.  

 

Standards.  

Any additions, modifications, or replacements made to a Party’s facilities shall be  

designed, constructed and operated in accordance with this Agreement, NYISO requirements and 

Good Utility Practice.  

Modification Costs.  

 

Transmission Developer or Connecting Transmission Owner, as applicable, shall not be  
assigned the costs of any additions, modifications, or replacements that the other Party makes to  
the New York State Transmission System to facilitate the interconnection of a third party to the  

New York State Transmission System, or to provide Transmission Service to a third party under  
the ISO OATT, except in accordance with the cost allocation procedures in Attachment S of the  
ISO OATT.  

ARTICLE 6.   TESTING AND INSPECTION  

6.1 Pre-In Service Date Testing and Modifications. 

Prior to the In-Service Date of the Transmission Project or Network Upgrade Facilities,  

as applicable, the Connecting Transmission Owner or Transmission Developer, as specified in  

Appendix A, shall test the Transmission Project and Network Upgrade Facilities to ensure their  

safe and reliable operation.  Similar testing may be required after initial operation.  Transmission  

Developer and Connecting Transmission Owner shall each make any modifications to its  

facilities that are found to be necessary as a result of such testing.  Transmission Developer shall  

bear the cost of all such testing and modifications.  Transmission Developer and Connecting  

Transmission Owner shall coordinate with NYISO prior to performing the testing of the  

Transmission Project and Network Upgrade Facilities and prior to the facilities entering into  

service.  
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6.2 Post-In-Service Date Testing and Modifications. 

Transmission Developer and Connecting Transmission Owner shall each at its own  

expense perform routine inspection and testing of its facilities and equipment in accordance with  

Good Utility Practice and Applicable Reliability Standards as may be necessary to ensure the  

continued interconnection of the Transmission Project with the New York State Transmission  

System in a safe and reliable manner.  Transmission Developer and Connecting Transmission  

Owner shall each have the right, upon advance written notice, to require reasonable additional  

testing of the other Party’s facilities, at the requesting Party’s expense, as may be in accordance  

with Good Utility Practice.  

6.3 Right to Observe Testing. 

Transmission Developer and Connecting Transmission Owner shall each notify the other 

Party, and the NYISO, in advance of its performance of tests of the Transmission Project and 

Network Upgrade Facilities.  The other Party, and the NYISO, shall each have the right, at its own 

expense, to observe such testing.  

6.4 Right to Inspect. 

Transmission Developer and Connecting Transmission Owner shall each have the right,  

but shall have no obligation to: (i) observe the other Party’s tests and/or inspection of any of its  

System Protection Facilities and other protective equipment; (ii) review the settings of the other  

Party’s System Protection Facilities and other protective equipment; and (iii) review the other  

Party’s maintenance records relative to the System Protection Facilities and other protective  

equipment.  NYISO shall have these same rights of inspection as to the facilities and equipment  

of Transmission Developer and Connecting Transmission Owner.  A Party may exercise these  

rights from time to time as it deems necessary upon reasonable notice to the other Party.  The  

exercise or non-exercise by a Party of any such rights shall not be construed as an endorsement  

or confirmation of any element or condition of the System Protection Facilities or other  

protective equipment or the operation thereof, or as a warranty as to the fitness, safety,  

desirability, or reliability of same.  Any information that a Party obtains through the exercise of  

any of its rights under this Article 6.4 shall be treated in accordance with Article 22 of this  

Agreement and Attachment F to the ISO OATT.  

ARTICLE 7.   METERING  

7.1 General. 

Transmission Developer shall procure and install Metering Equipment at any Metering  

Points identified by the NYISO prior to any operation of the Transmission Project.  Transmission  

Developer shall own, operate, test, maintain, and, if directed by the NYISO, relocate such  

Metering Equipment in accordance with ISO Procedures, as such requirements are amended  

from time to time.  Transmission Developer shall provide the NYISO and Connecting  

Transmission Owner, as applicable, with metering data in accordance with the metering  

requirements set forth in this Agreement, the Operating Agreement (including Section 2.05,  
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reasonable documented costs associated with the purchase, installation, operation, testing and 

maintenance of the Metering Equipment.  

7.2 Check Meters. 

Connecting Transmission Owner, at its option and expense, may install and operate, on  

its premises and on its side of the Points of Interconnection, one or more check meters to check  

Transmission Developer’s meters.  Such check meters shall be for check purposes only and shall  
not be used for the measurement of power flows for purposes of this Agreement, except as  

provided in Article 7.4 below.  The installation, operation and maintenance thereof shall be  

performed entirely by Connecting Transmission Owner in accordance with Good Utility  

Practice.  

7.3 Standards. 

Transmission Developer shall install, calibrate, and test revenue quality Metering  

Equipment including potential transformers and current transformers in accordance with ISO 

Procedures, as such requirements are amended from time to time.  

7.4 Testing of Metering Equipment. 

Transmission Developer shall inspect and test all of its Metering Equipment upon  

installation and at least once every two (2) years thereafter.  If required by ISO Procedures,  

Transmission Developer shall, at its own expense, inspect or test Metering Equipment more  

frequently than every two (2) years.  Transmission Developer shall give reasonable notice of the  

time when any inspection or test shall take place, and NYISO and Connecting Transmission  

Owner may have representatives present at the test or inspection.  If at any time Metering  

Equipment is found to be inaccurate or defective, it shall be adjusted, repaired or replaced at  

Transmission Developer’s expense in order to provide accurate metering.  Transmission  

Developer and NYISO shall address the loss of meter data or meter data anomalies in accordance  

with ISO Procedures.  The NYISO shall reserve the right to review all associated metering  

equipment installation on the Transmission Developer’s or Connecting Transmission Owner’s  

property at any time.  

7.5 Metering Data. 

At Transmission Developer’s expense, the metered data shall be telemetered to one or more 
locations designated by NYISO and Connecting Transmission Owner.  Such telemetered data shall 

be used, under normal operating conditions, as the official measurement of the amount of energy at 

the Metering Points.  

ARTICLE 8.   COMMUNICATIONS  

8.1 Transmission Developer Obligations. 
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(including Section 2.05, Local Control Center, Metering and Telemetry), NYISO Tariffs, and  

ISO Procedures, as such requirements are amended from time to time.  Transmission Developer  

shall provide standard voice line, dedicated voice line and facsimile communications at its  

control center for the Transmission Project through use of either the public telephone system, or  

a voice communications system that does not rely on the public telephone system.  Transmission  

Developer shall also provide the dedicated data circuit(s) necessary to provide Transmission  

Developer data to Connecting Transmission Owner and NYISO as set forth in Appendix D  

hereto.  The data circuit(s) shall extend from the Transmission Project to the location(s) specified  

by Connecting Transmission Owner and NYISO.  Any required maintenance of such  

communications equipment shall be performed by Transmission Developer.  Operational  

communications shall be activated and maintained under, but not be limited to, the following  

events: system paralleling or separation, scheduled and unscheduled shutdowns, equipment  

clearances, and hourly and daily load data.  

8.2 Remote Terminal Unit. 

Prior to the Initial Synchronization Date of the Transmission Project, a Remote Terminal  

Unit, or equivalent data collection and transfer equipment acceptable to the Parties, shall be  

installed by Transmission Developer, or by Connecting Transmission Owner at Transmission  

Developer’s expense, to gather accumulated and instantaneous data to be telemetered to the  

location(s) designated by Connecting Transmission Owner and NYISO through use of a  

dedicated point-to-point data circuit(s) as indicated in Article 8.1.  The communication protocol  

for the data circuit(s) shall be specified by Connecting Transmission Owner and NYISO.  

Instantaneous bi-directional analog real power and reactive power flow information must be  

telemetered directly to the location(s) specified by Connecting Transmission Owner and NYISO.  

 

Each Party will promptly advise the appropriate other Party if it detects or otherwise 

learns of any metering, telemetry or communications equipment errors or malfunctions that 

require the attention and/or correction by that other Party.  The Party owning such equipment 
shall correct such error or malfunction as soon as reasonably feasible.  

8.3 No Annexation. 

Any and all equipment placed on the premises of a Party shall be and remain the property of 

the Party providing such equipment regardless of the mode and manner of annexation or  

attachment to real property, unless otherwise mutually agreed by the Party providing such  

equipment and the Party receiving such equipment.  

ARTICLE 9.   OPERATIONS  

9.1 General. 

Each Party shall comply with Applicable Laws and Regulations and Applicable  

Reliability Standards.  Each Party shall provide to the other Parties all information that may  

reasonably be required by the other Parties to comply with Applicable Laws and Regulations and  

Applicable Reliability Standards. Connecting Transmission Owner or Transmission Developer,  
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additions or modifications in accordance with ISO Procedures, including the NYISO’s 

Reliability Analysis Data Manual (Manual 24).  

9.2 NYISO and Connecting Transmission Owner Obligations. 

Connecting Transmission Owner and NYISO shall cause the New York State  

Transmission System to be operated, maintained and controlled in a safe and reliable manner in  

accordance with this Agreement and the NYISO Tariffs.  Connecting Transmission Owner and  
NYISO may provide operating instructions to Transmission Developer consistent with this  

Agreement, NYISO procedures and Connecting Transmission Owner’s operating protocols and  

procedures as they may change from time to time.  Connecting Transmission Owner and NYISO  

will consider changes to their respective operating protocols and procedures proposed by  
Transmission Developer.  

9.3 Transmission Developer Obligations. 

Transmission Developer shall at its own expense operate, maintain and control the  

Transmission Project in a safe and reliable manner and in accordance with this Agreement, the 

NYISO Tariffs, ISO Procedures, and the Operating Agreement.  Transmission Developer shall 
operate the Transmission Project in accordance with NYISO and Connecting Transmission  

Owner requirements, as such requirements are set forth or referenced in Appendix C hereto. 

Appendix C will be modified to reflect changes to the requirements as they may change from time 

to time.  Any Party may request that the appropriate other Party or Parties provide copies of the 
requirements set forth or referenced in Appendix C hereto.  

9.4 Reserved. 

9.5 Outages and Interruptions. 

Outages.  

 

9.5.1.1 Outage Authority and Coordination.  

Transmission Developer and Connecting Transmission Owner may each, in accordance  

with NYISO procedures and Good Utility Practice and in coordination with the other Party,  

remove from service any of its respective Transmission Project facilities or Network Upgrade  

Facilities that may impact the other Party’s facilities as necessary to perform maintenance or  

testing or to install or replace equipment.  Absent an Emergency or Emergency State, the Party  

scheduling a removal of such facility(ies) from service will use Reasonable Efforts to schedule  

such removal on a date and time mutually acceptable to both the Transmission Developer and the 
Connecting Transmission Owner.  In all circumstances either Party planning to remove such  

facility(ies) from service shall use Reasonable Efforts to minimize the effect on the other Party  

of such removal.  

 

9.5.1.2 Outage Schedules.  
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The Transmission Developer or Connecting Transmission Owner, as applicable and  

pursuant to ISO Procedures, shall post scheduled outages of its respective transmission facilities on 

the NYISO OASIS.  

9.5.1.3 Outage Restoration.  

If an outage on the Transmission Project or Network Upgrade Facilities adversely affects the 

other Party’s operations or facilities, the Party that owns the facility that is out of service shall use 

Reasonable Efforts to promptly restore such facility(ies) to a normal operating  

condition consistent with the nature of the outage.  The Party that owns the facility that is out of 

service shall provide the other Party and NYISO, to the extent such information is known,  

information on the nature of the Emergency or Emergency State, an estimated time of  

restoration, and any corrective actions required.  Initial verbal notice shall be followed up as soon as 

practicable with written notice explaining the nature of the outage.  

 

Interruption of Service.  If required by Good Utility Practice or Applicable  

Reliability Standards to do so, the NYISO, Connecting Transmission Owner, or Transmission 

Developer may require the Connecting Transmission Owner or Transmission Developer to  

interrupt the transmission of electricity if such transmission of electricity could adversely affect the 

ability of NYISO and, as applicable, Connecting Transmission Owner or Transmission  

Developer to perform such activities as are necessary to safely and reliably operate and maintain the 

New York State Transmission System.  The following provisions shall apply to any  

interruption permitted under this Article 9.5.2:  

 

9.5.2.1 The interruption shall continue only for so long as reasonably necessary 

under Good Utility Practice;  

9.5.2.2 When the interruption must be made under circumstances which do not  

allow for advance notice, NYISO, Connecting Transmission Owner, or Transmission Developer  

shall notify, as applicable, Transmission Developer or Connecting Transmission Owner by  

telephone as soon as practicable of the reasons for the curtailment or interruption, and, if known,  

its expected duration.  Telephone notification shall be followed by written notification as soon as  

practicable;  

 

9.5.2.3 Except during the existence of an Emergency or Emergency State, when  

the interruption can be scheduled without advance notice, NYISO, Connecting Transmission  

Owner, or Transmission Developer shall notify, as applicable, Transmission Developer or  

Connecting Transmission Owner in advance regarding the timing of such scheduling and of the  

expected duration.  The Parties shall coordinate with each other using Good Utility Practice to  

schedule the interruption during periods of least impact to Transmission Developer, the  

Connecting Transmission Owner and the New York State Transmission System;  

9.5.2.4 The Parties shall cooperate and coordinate with each other to the extent  
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System Protection and Other Control Requirements.  

9.5.3.1 System Protection Facilities.  Transmission Developer shall, at its  

expense, install, operate and maintain System Protection Facilities as a part of the Transmission 

Project.  Connecting Transmission Owner shall install at Transmission Developer’s expense any 
System Protection Facilities that may be required on the New York State Transmission System as a 

result of the interconnection of the Transmission Project.  
 

9.5.3.2 The protection facilities of both the Transmission Developer and 
Connecting Transmission Owner shall be designed and coordinated with other systems in 
accordance with Good Utility Practice and Applicable Reliability Standards.  

 

9.5.3.3 The Transmission Developer and Connecting Transmission Owner shall each 

be responsible for protection of its respective facilities consistent with Good Utility Practice and 

Applicable Reliability Standards.  

9.5.3.4 The protective relay design of the Transmission Developer and  

Connecting Transmission Owner shall each incorporate the necessary test switches to perform the 

tests required in Article 6 of this Agreement.  The required test switches will be placed such that 

they allow operation of lockout relays while preventing breaker failure schemes from  

operating and causing unnecessary breaker operations and/or the tripping of the Transmission 

Developer’s Transmission Project.  

 

9.5.3.5 The Transmission Developer and Connecting Transmission Owner will 
each test, operate and maintain System Protection Facilities in accordance with Good Utility 
Practice, NERC and NPCC criteria.  

9.5.3.6 Prior to the In-Service Dates of the Network Upgrade Facilities and  

Transmission Project, the Transmission Developer and Connecting Transmission Owner shall  

each perform, or their agents shall perform, a complete calibration test and functional trip test of  

the System Protection Facilities.  At intervals suggested by Good Utility Practice and following  

any apparent malfunction of the System Protection Facilities, the Transmission Developer and  

Connecting Transmission Owner shall each perform both calibration and functional trip tests of  

its System Protection Facilities.  These tests do not require the tripping of any in-service  

generation unit.  These tests do, however, require that all protective relays and lockout contacts be 

activated.  

 

Requirements for Protection.  

In compliance with NPCC requirements and Good Utility Practice, Transmission  

Developer shall provide, install, own, and maintain relays, circuit breakers and all other devices  

necessary to remove any fault contribution of the Transmission Project to any short circuit  

occurring on the New York State Transmission System not otherwise isolated by Connecting  

Transmission Owner’s equipment, such that the removal of the fault contribution shall be  

coordinated with the protective requirements of the New York State Transmission System.  Such  
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load-interrupting capability located between the Transmission Project and the New York State  
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Transmission System at a site selected upon mutual agreement (not to be unreasonably withheld, 

conditioned or delayed) of the Transmission Developer and Connecting Transmission Owner. 

Transmission Developer shall be responsible for protection of the Transmission Project and  

Transmission Developer’s other equipment from such conditions as negative sequence currents, 

over- or under-frequency, sudden load rejection, over- or under-voltage, and generator loss-of- 

field.  Transmission Developer shall be solely responsible to disconnect the Transmission Project 

and Transmission Developer’s other equipment if conditions on the New York State  

Transmission System could adversely affect the Transmission Project.  

 

Power Quality.  

Neither the facilities of Transmission Developer nor the facilities of Connecting  

Transmission Owner shall cause excessive voltage flicker nor introduce excessive distortion to  

the sinusoidal voltage or current waves as defined by ANSI Standard C84.1-1989, in accordance  

with IEEE Standard 519, or any applicable superseding electric industry standard.  In the event  

of a conflict between ANSI Standard C84.1-1989, or any applicable superseding electric industry  

standard, ANSI Standard C84.1-1989, or the applicable superseding electric industry standard,  

shall control.  

9.6 Switching and Tagging Rules. 

The Transmission Developer and Connecting Transmission Owner shall each provide the 

other Party a copy of its switching and tagging rules that are applicable to the other Party’s  

activities.  Such switching and tagging rules shall be developed on a nondiscriminatory basis. The 

Parties shall comply with applicable switching and tagging rules, as amended from time to time, in 

obtaining clearances for work or for switching operations on equipment.  

9.7 Disturbance Analysis Data Exchange. 

The Parties will cooperate with one another and the NYISO in the analysis of  

disturbances to either the Transmission Project or the New York State Transmission System by  

gathering and providing access to any information relating to any disturbance, including  

information from disturbance recording equipment, protective relay targets, breaker operations  

and sequence of events records, and any disturbance information required by Good Utility  

Practice.  

ARTICLE 10.  MAINTENANCE  

10.1 Connecting Transmission Owner Obligations. 

Connecting Transmission Owner shall maintain its transmission facilities, including the  
Network Upgrade Facilities, in a safe and reliable manner and in accordance with this  
Agreement.  

10.2 Transmission Developer Obligations. 
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manner and in accordance with this Agreement.  
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10.3 Coordination. 

The Transmission Developer and Connecting Transmission Owner shall confer regularly to 

coordinate the planning, scheduling and performance of preventive and corrective  

maintenance on the Transmission Project and Network Upgrade Facilities.  The Transmission 

Developer and Connecting Transmission Owner shall keep NYISO fully informed of the  

preventive and corrective maintenance that is planned, and shall schedule all such maintenance, in 

accordance with NYISO procedures.  

10.4 Secondary Systems. 

The Transmission Developer and Connecting Transmission Owner shall each cooperate  

with the other in the inspection, maintenance, and testing of control or power circuits that operate  

below 600 volts, AC or DC, including, but not limited to, any hardware, control or protective  

devices, cables, conductors, electric raceways, secondary equipment panels, transducers,  

batteries, chargers, and voltage and current transformers that directly affect the operation of  

Transmission Developer or Connecting Transmission Owner’s facilities and equipment which  

may reasonably be expected to impact the other Party.  The Transmission Developer and  

Connecting Transmission Owner shall each provide advance notice to the other Party, and to  

NYISO, before undertaking any work on such circuits, especially on electrical circuits involving  

circuit breaker trip and close contacts, current transformers, or potential transformers.  

10.5 Operating and Maintenance Expenses. 

Subject to the provisions herein addressing the use of facilities by others, and except for 

operations and maintenance expenses associated with modifications made for providing  

interconnection or transmission service to a third party and such third party pays for such  

expenses, Transmission Developer shall be responsible for all reasonable expenses including 

overheads, associated with owning, operating, maintaining, repairing, and replacing the  

Transmission Project.  The Connecting Transmission Owner shall be responsible for all  

reasonable expenses including overheads, associated with owning, operating, maintaining,  

repairing, and replacing the Network Upgrade Facilities.  

ARTICLE 11.  PERFORMANCE OBLIGATION  

11.1 Transmission Project. 

Transmission Developer shall design, procure, construct, install, own and/or control the 

Transmission Project described in Appendix C hereto, at its sole expense.  

11.2 Network Upgrade Facilities. 

Connecting Transmission Owner and Transmission Developer shall design, procure,  

construct, and install the Network Upgrade Facilities as specified in Appendix A hereto.  

Connecting Transmission Owner shall own and control the Network Upgrade Facilities.  
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11.3 Special Provisions for Affected Systems. 

For the re-payment of amounts advanced to Affected System Operator for Network  

Upgrade Facilities, the Transmission Developer and Affected System Operator shall enter into an  

agreement that provides for such re-payment, but only if responsibility for the cost of such  

Network Upgrade Facilities is not to be allocated in accordance with the Facilities Study report.  

The agreement shall specify the terms governing payments to be made by the Transmission  

Developer to the Affected System Operator as well as the re-payment by the Affected System  

Operator.  

11.4 Provision of Security. 

Within thirty (30) Calendar Days of the Effective Date of this Agreement, Transmission  

Developer shall provide Connecting Transmission Owner with Security in the amount of the cost  

estimate for the Network Upgrade Facilities, in accordance with Section 22.9.3 of Attachment P  

of the ISO OATT, as documented in the Facilities Study report.  This amount is set forth in  

Appendix A of this Agreement.  If the Transmission Developer: (i) does not pay an invoice  

issued by the Connecting Transmission Owner pursuant to Article 12.1 within the timeframe set  

forth in Article 12.3 or (ii) does not pay any disputed amount into an independent escrow  

account pursuant to Article 12.4, the Connecting Transmission Owner may draw upon  

Transmission Developer’s Security to recover such payment.  The Security shall be reduced on a  

dollar-for-dollar basis for payments made to Connecting Transmission Owner for the purpose of  

constructing, procuring, and installing the Network Upgrade Facilities.  

 

In addition:  

 

11.4.1   The guarantee must be made by an entity that meets the commercially  

reasonable creditworthiness requirements of Connecting Transmission Owner, and contains  

terms and conditions that guarantee payment of the Security amount set forth in Appendix A of 

this Agreement.  

11.4.2   The letter of credit must be issued by a financial institution reasonably  
acceptable to Connecting Transmission Owner and must specify a reasonable expiration date.  

 

11.4.3   The surety bond must be issued by an insurer reasonably acceptable to 

Connecting Transmission Owner and must specify a reasonable expiration date.  

11.5 Forfeiture of Security. 

The Security that the Transmission Developer provides the Connecting Transmission  
Owner in accordance with Article 11.4 of this Agreement shall be irrevocable and shall be  

subject to forfeiture in the event that the Transmission Developer subsequently terminates or  

abandons development of the Transmission Project.  Any Security provided by the Transmission  

Developer to the Connecting Transmission Owner shall be subject to forfeiture to the extent  

necessary to defray the cost of: (1) Network Upgrade Facilities required for other Transmission  
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Developer’s Transmission Project and Network Upgrade Facilities in their base cases; and (2)  
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System Upgrade Facilities and System Deliverability Upgrade Facilities required for projects for  

which the Transmission Project and Network Upgrade Facilities were included in their Annual  

Transmission Reliability Assessment and/or Class Year Deliverability Study, as applicable.  If  

Transmission Developer’s Security is subject to forfeiture to defray the costs of an affected  

upgrade pursuant to this Article 11.5 and the Security is not in a form that can be readily drawn  

on by the Connecting Transmission Owner to defray the costs of the affected upgrade,  

Transmission Developer shall negotiate in good faith with the Connecting Transmission Owner  

to replace the Security with cash or an alternative form of Security that can be readily drawn on  

by Connecting Transmission Owner up to the amount required to satisfy Transmission  

Developer’s Security obligations under this Agreement, including defraying the costs of the  

affected upgrade.  Connecting Transmission Owner shall only be responsible for using  

Transmission Developer’s Security to defray the costs of an affected upgrade to the extent  

Transmission Developer has provided cash or Security in a form that the Connecting  

Transmission Owner can readily draw on to defray such costs.  

11.6 Network Upgrade Facility Costs 

If the actual cost of Network Upgrade Facilities is less than the agreed-to and 

secured amount, Transmission Developer is responsible only for the actual cost figure.  

 

If the actual cost of Network Upgrade Facilities is greater than the agreed-to and  

secured amount because other projects have been expanded, accelerated, otherwise modified or  

terminated, Transmission Developer is responsible only for the agreed-to and secured amount for  

the Network Upgrade Facilities.  The additional cost is covered by the developers of the  

modified projects, or by the drawing on the cash that has been paid and the Security that has  

been posted for terminated projects, depending on the factors that caused the additional cost.  

Such forfeitable Security from other developers will be drawn on only as needed for this  

purpose, and only to the extent that the terminated project associated with that Security has  

caused additional cost and that the developer of the terminated project has provided cash or  

Security in a form that the Connecting Transmission Owner can readily draw on.  

If the actual cost of the Network Upgrade Facilities is greater than the agreed-to and 

secured amount for reasons other than those set forth in Article 11.6.2, Transmission  

Developer will pay the additional costs to Connecting Transmission Owner as such costs are 

incurred.  Disputes between Transmission Developer and Connecting Transmission Owner  

concerning costs in excess of the agreed-to and secured amount will be resolved by the parties in 

accordance with the terms and conditions of Article 27.  

11.7 Line Outage Costs. 

Notwithstanding anything in the ISO OATT to the contrary, the Connecting Transmission 

Owner may propose to recover line outage costs associated with the installation of Network  

Upgrade Facilities on a case-by-case basis.  
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ARTICLE 12.  INVOICE  

12.1 General. 

The Transmission Developer and Connecting Transmission Owner shall each submit to  

the other Party, on a monthly basis, invoices of amounts due for the preceding month.  Each  

invoice shall state the month to which the invoice applies and fully describe the services and  

equipment provided.  The Transmission Developer and Connecting Transmission Owner may  

discharge mutual debts and payment obligations due and owing to each other on the same date  

through netting, in which case all amounts one Party owes to the other Party under this  

Agreement, including interest payments or credits, shall be netted so that only the net amount 
remaining due shall be paid by the owing Party.  

12.2 Final Invoice and Refund of Remaining Security. 

Within six months after completion of the construction of Network Upgrade Facilities,  

Connecting Transmission Owner shall provide an invoice of the final cost of the construction of  

the Network Upgrade Facilities and shall set forth such costs in sufficient detail to enable  

Transmission Developer to compare the actual costs with the estimates and to ascertain  

deviations, if any, from the cost estimates.  Connecting Transmission Owner shall refund to  

Transmission Developer any amount by which the actual payment by Transmission Developer  

for estimated costs exceeds the actual costs of construction within thirty (30) Calendar Days of  

the issuance of such final construction invoice.  Following the later of the completion of the  

construction of the Network Upgrade Facilities and Transmission Developer’s payment of any  

final invoice issued under this Article 12.2, Connecting Transmission Owner shall refund to the  

Transmission Developer any remaining portions of its Security, except as set forth in Article  

11.5.  Connecting Transmission Owner shall provide Transmission Developer with the refunded 

amount within thirty (30) Calendar Days of the Parties’ satisfaction of the requirements in this  

Article 12.2.  

12.3 Payment. 

Invoices shall be rendered to the paying Party at the address specified in Appendix F  

hereto.  The Party receiving the invoice shall pay the invoice within thirty (30) Calendar Days of  

receipt.  All payments shall be made in immediately available funds payable to the other Party,  

or by wire transfer to a bank named and account designated by the invoicing Party.  Payment of  

invoices will not constitute a waiver of any rights or claims the paying Party may have under this  

Agreement.  

12.4 Disputes. 

In the event of a billing dispute between Connecting Transmission Owner and  

Transmission Developer, Connecting Transmission Owner shall continue to perform under this  

Agreement as long as Transmission Developer: (i) continues to make all payments not in dispute;  
and (ii) pays to Connecting Transmission Owner or into an independent escrow account the  
portion of the invoice in dispute, pending resolution of such dispute.  If Transmission Developer  
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Within thirty (30) Calendar Days after the resolution of the dispute, the Party that owes money to the 

other Party shall pay the amount due with interest calculated in accord with the methodology set 

forth in FERC’s Regulations at 18 C.F.R. § 35.19a(a)(2)(iii).  

ARTICLE 13.  EMERGENCIES  

13.1 Obligations. 

Each Party shall comply with the Emergency State procedures of NYISO, the applicable 

Reliability Councils, Applicable Laws and Regulations, and any emergency procedures agreed to by 

the NYISO Operating Committee.  Transmission Developer and Connecting Transmission Owner 

agree to coordinate with NYISO to develop procedures that will address the operations of the 

Transmission Project during Emergency conditions.  

13.2 Notice. 

Each Party shall notify the other Parties promptly when it becomes aware of an  

Emergency or Emergency State that affects, or may reasonably be expected to affect, the  

Transmission Project or the New York State Transmission System.  To the extent information is 

known, the notification shall describe the Emergency or Emergency State, the extent of the  

damage or deficiency, the expected effect on the operation of Transmission Developer’s or  

Connecting Transmission Owner’s facilities and operations, its anticipated duration and the  

corrective action taken and/or to be taken.  The initial notice shall be followed as soon as  

practicable with written notice.  

13.3 Immediate Action. 

Unless, in Transmission Developer’s reasonable judgment, immediate action is required,  

Transmission Developer shall obtain the consent of Connecting Transmission Owner, such  

consent to not be unreasonably withheld, prior to performing any manual switching operations at  

the Transmission Project in response to an Emergency or Emergency State either declared by  

NYISO, Connecting Transmission Owner or otherwise regarding New York State Transmission  

System.  

13.4 NYISO, Transmission Developer, and Connecting Transmission Owner 

Authority. 

Consistent with ISO Procedures, Good Utility Practice, and this Agreement, any Party  

may take whatever actions with regard to the New York State Transmission System it deems  

necessary during an Emergency or Emergency State in order to (i) preserve public health and  

safety, (ii) preserve the reliability of the New York State Transmission System, (iii) limit or  

prevent damage, and (iv) expedite restoration of service.  Transmission Developer and  

Connecting Transmission Owner shall use Reasonable Efforts to assist the other in such actions.  
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13.5 Limited Liability. 

No Party shall be liable to another Party for any action it takes in responding to an  

Emergency or Emergency State so long as such action is made in good faith and is consistent 

with Good Utility Practice and the NYISO Tariffs.  

ARTICLE 14.  REGULATORY REQUIREMENTS AND GOVERNING LAW  

14.1 Regulatory Requirements. 

Each Party’s obligations under this Agreement shall be subject to its receipt of any  

required approval or certificate from one or more Governmental Authorities in the form and  

substance satisfactory to the applying Party, or the Party making any required filings with, or  
providing notice to, such Governmental Authorities, and the expiration of any time period  

associated therewith.  Each Party shall in good faith seek and use its Reasonable Efforts to obtain 

such other approvals.  Nothing in this Agreement shall require Transmission Developer to take any 

action that could result in its inability to obtain, or its loss of, status or exemption under the Federal 

Power Act or the Public Utility Holding Company Act of 2005 or the Public Utility  

Regulatory Policies Act of 1978, as amended.  

14.2 Governing Law. 

The validity, interpretation and performance of this Agreement and each of its  

provisions shall be governed by the laws of the state of New York, without regard to its conflicts of 

law principles.  

This Agreement is subject to all Applicable Laws and Regulations.  

 

Each Party expressly reserves the right to seek changes in, appeal, or otherwise 

contest any laws, orders, rules, or regulations of a Governmental Authority.  

ARTICLE 15.  NOTICES  

15.1 General. 

Unless otherwise provided in this Agreement, any notice, demand or request required or 

permitted to be given by a Party to the other Parties and any instrument required or permitted to be 

tendered or delivered by a Party in writing to the other Parties shall be effective when  

delivered and may be so given, tendered or delivered, by recognized national courier, or by  

depositing the same with the United States Postal Service with postage prepaid, for delivery by 

certified or registered mail, addressed to the Party, or personally delivered to the Party, at the  

address set out in Appendix F hereto.  
 

A Party may change the notice information in this Agreement by giving five (5) Business 
Days written notice prior to the effective date of the change.  
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15.2 Billings and Payments. 

Billings and payments shall be sent to the addresses set out in Appendix F hereto.  

15.3 Alternative Forms of Notice. 

Any notice or request required or permitted to be given by a Party to the other Parties and not 
required by this Agreement to be given in writing may be so given by telephone, facsimile or email 
to the telephone numbers and email addresses set out in Appendix F hereto.  

15.4 Operations and Maintenance Notice. 

Transmission Developer and Connecting Transmission Owner shall each notify the other 
Party, and NYISO, in writing of the identity of the person(s) that it designates as the point(s) of 
contact with respect to the implementation of Articles 9 and 10 of this Agreement.  

ARTICLE 16.  FORCE MAJEURE  

16.1 Economic hardship is not considered a Force Majeure event. 

16.2 A Party shall not be responsible or liable, or deemed, in Default with respect to 

any obligation hereunder, other than the obligation to pay money when due, to the extent the  

Party is prevented from fulfilling such obligation by Force Majeure.  A Party unable to fulfill any 

obligation hereunder (other than an obligation to pay money when due) by reason of Force  

Majeure shall give notice and the full particulars of such Force Majeure to the other Parties in  

writing or by telephone as soon as reasonably possible after the occurrence of the cause relied  

upon.  Telephone notices given pursuant to this Article shall be confirmed in writing as soon as 

reasonably possible and shall specifically state full particulars of the Force Majeure, the time and 

date when the Force Majeure occurred and when the Force Majeure is reasonably expected to  

cease.  The Party affected shall exercise due diligence to remove such disability with reasonable 

dispatch, but shall not be required to accede or agree to any provision not satisfactory to it in  

order to settle and terminate a strike or other labor disturbance.  

ARTICLE 17.  DEFAULT  

17.1 General. 

No Breach shall exist where such failure to discharge an obligation (other than the  

payment of money) is the result of Force Majeure as defined in this Agreement or the result of an  

act or omission of the other Parties.  Upon a Breach, the non-Breaching Parties shall give written  

notice of such to the Breaching Party.  The Breaching Party shall have thirty (30) Calendar Days  

from receipt of the Breach notice within which to cure such Breach; provided however, if such  

Breach is not capable of cure within thirty (30) Calendar Days, the Breaching Party shall  

commence such cure within thirty (30) Calendar Days after notice and continuously and  

diligently complete such cure within ninety (90) Calendar Days from receipt of the Breach  

notice; and, if cured within such time, the Breach specified in such notice shall cease to exist.  
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17.2 Right to Terminate. 

If a Breach is not cured as provided in this Article 17, or if a Breach is not capable of  

being cured within the period provided for herein, the non-Breaching Parties acting together shall 

thereafter have the right to declare a Default and terminate this Agreement by written notice at any 

time until cure occurs, and be relieved of any further obligation hereunder and, whether or not those 

Parties terminate this Agreement, to recover from the defaulting Party all amounts due hereunder, 

plus all other damages and remedies to which they are entitled at law or in equity. The provisions of 

this Article will survive termination of this Agreement.  

ARTICLE 18.  INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE  

18.1 Indemnity. 

Each Party (the “Indemnifying Party”) shall at all times indemnify, defend, and save  

harmless, as applicable, the other Parties (each an “Indemnified Party”) from, any and all  

damages, losses, claims, including claims and actions relating to injury to or death of any person  

or damage to property, the alleged violation of any Environmental Law, or the release or  

threatened release of any Hazardous Substance, demand, suits, recoveries, costs and expenses,  

court costs, attorney fees, and all other obligations by or to third parties (any and all of these a  

“Loss”), arising out of or resulting from (i) the Indemnified Party’s performance of its  

obligations under this Agreement on behalf of the Indemnifying Party, except in cases where the  

Indemnifying Party can demonstrate that the Loss of the Indemnified Party was caused by the  

gross negligence or intentional wrongdoing of the Indemnified Party or (ii) the violation by the  

Indemnifying Party of any Environmental Law or the release by the Indemnifying Party of any  

Hazardous Substance.  

 

Indemnified Party.  

If a Party is entitled to indemnification under this Article 18 as a result of a claim by a third 

party, and the Indemnifying Party fails, after notice and reasonable opportunity to proceed under 

Article 18.1.3, to assume the defense of such claim, such Indemnified Party may at the expense of 

the Indemnifying Party contest, settle or consent to the entry of any judgment with respect to, or 

pay in full, such claim.  

 

Indemnifying Party.  

 

If an Indemnifying Party is obligated to indemnify and hold any Indemnified Party  

harmless under this Article 18, the amount owing to the Indemnified Party shall be the amount of 
such Indemnified Party’s actual Loss, net of any insurance or other recovery.  

 

Indemnity Procedures.  

Promptly after receipt by an Indemnified Party of any claim or notice of the  
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Party’s indemnification obligation unless such failure or delay is materially prejudicial to the 

Indemnifying Party.  

 

Except as stated below, the Indemnifying Party shall have the right to assume the defense  

thereof with counsel designated by such Indemnifying Party and reasonably satisfactory to the  

Indemnified Party.  If the defendants in any such action include one or more Indemnified Parties  

and the Indemnifying Party and if the Indemnified Party reasonably concludes that there may be  

legal defenses available to it and/or other Indemnified Parties which are different from or  

additional to those available to the Indemnifying Party, the Indemnified Party shall have the right  

to select separate counsel to assert such legal defenses and to otherwise participate in the defense  

of such action on its own behalf.  In such instances, the Indemnifying Party shall only be  

required to pay the fees and expenses of one additional attorney to represent an Indemnified  

Party or Indemnified Parties having such differing or additional legal defenses.  

 

The Indemnified Party shall be entitled, at its expense, to participate in any such action,  

suit or proceeding, the defense of which has been assumed by the Indemnifying Party.  

Notwithstanding the foregoing, the Indemnifying Party (i) shall not be entitled to assume and  

control the defense of any such action, suit or proceedings if and to the extent that, in the opinion  

of the Indemnified Party and its counsel, such action, suit or proceeding involves the potential  

imposition of criminal liability on the Indemnified Party, or there exists a conflict or adversity of  

interest between the Indemnified Party and the Indemnifying Party, in such event the  

Indemnifying Party shall pay the reasonable expenses of the Indemnified Party, and (ii) shall not  

settle or consent to the entry of any judgment in any action, suit or proceeding without the  

consent of the Indemnified Party, which shall not be unreasonably withheld, conditioned or  

delayed.  

18.2 No Consequential Damages. 

Other than the indemnity obligations set forth in Article 18.1, in no event shall any Party be 

liable under any provision of this Agreement for any losses, damages, costs or expenses for any 

special, indirect, incidental, consequential, or punitive damages, including but not limited to loss of 

profit or revenue, loss of the use of equipment, cost of capital, cost of temporary  

equipment or services, whether based in whole or in part in contract, in tort, including  

negligence, strict liability, or any other theory of liability; provided, however, that damages for 

which a Party may be liable to another Party under separate agreement will not be considered to be 

special, indirect, incidental, or consequential damages hereunder.  

18.3 Insurance. 

Transmission Developer and Connecting Transmission Owner shall each, at its own 

expense, procure and maintain in force throughout the period of this Agreement and until  

released by the other Parties, the following minimum insurance coverages, with insurance 

companies licensed to write insurance or approved eligible surplus lines carriers in the state of 

New York with a minimum A.M. Best rating of A or better for financial strength, and an A.M. 

Best financial size category of VIII or better:  
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Employers’ Liability and Workers’ Compensation Insurance providing  

statutory benefits in accordance with the laws and regulations of New York State.  

 

Commercial General Liability (“CGL”) Insurance including premises and  

operations, personal injury, broad form property damage, broad form blanket contractual liability  

coverage products and completed operations coverage, coverage for explosion, collapse and  

underground hazards, independent contractors coverage, coverage for pollution to the extent  

normally available and punitive damages to the extent normally available using Insurance  

Services Office, Inc. Commercial General Liability Coverage (“ISO CG”) Form CG 00 01 04 13  

or a form equivalent to or better than CG 00 01 04 13, with minimum limits of Two Million  

Dollars ($2,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate combined  

single limit for personal injury, bodily injury, including death and property damage.  

 

Comprehensive Automobile Liability Insurance for coverage of owned  

and non-owned and hired vehicles, trailers or semi-trailers designed for travel on public roads, with 
a minimum, combined single limit of One Million Dollars ($1,000,000) per occurrence for bodily 
injury, including death, and property damage.  

 

If applicable, the Commercial General Liability and Comprehensive  
Automobile Liability Insurance policies should include contractual liability for work in  

connection with construction or demolition work on or within 50 feet of a railroad, or a separate 

Railroad Protective Liability Policy should be provided.  

 

Excess Liability Insurance over and above the Employers’ Liability,  

Commercial General Liability and Comprehensive Automobile Liability Insurance coverages, with 

a minimum combined single limit of Twenty Million Dollars ($20,000,000) per occurrence and 

Twenty Million Dollars ($20,000,000) aggregate.  The Excess policies should contain the same 

extensions listed under the Primary policies.  

The Commercial General Liability Insurance, Comprehensive Automobile  

Insurance and Excess Liability Insurance policies of Transmission Developer and Connecting  

Transmission Owner shall name the other Party, its parent, associated and Affiliate companies  

and their respective directors, officers, agents, servants and employees (“Other Party Group”) as  

additional insureds using ISO CG Endorsements: CG 20 33 04 13, and CG 20 37 04 13 or CG 20  

10 04 13 and CG 20 37 04 13 or equivalent to or better forms.  All policies shall contain  

provisions whereby the insurers waive all rights of subrogation in accordance with the provisions of 

this Agreement against the Other Party Group and provide thirty (30) Calendar days advance written 

notice to the Other Party Group prior to anniversary date of cancellation or any material change in 

coverage or condition.  

The Commercial General Liability Insurance, Comprehensive Automobile  

Liability Insurance and Excess Liability Insurance policies shall contain provisions that specify  

that the policies are primary and non-contributory.  Transmission Developer and Connecting  

Transmission Owner shall each be responsible for its respective deductibles or retentions.  
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The Commercial General Liability Insurance, Comprehensive Automobile  

Liability Insurance and Excess Liability Insurance policies, if written on a Claims First Made  

Basis, shall be maintained in full force and effect for at least three (3) years after termination of  

this Agreement, which coverage may be in the form of tail coverage or extended reporting period  

coverage if agreed by the Transmission Developer and Connecting Transmission Owner.  

If applicable, Pollution Liability Insurance in an amount no less than  

$7,500,000 per occurrence and $7,500,000 in the aggregate.  The policy will provide coverage for 

claims resulting from pollution or other environmental impairment arising out of or in  

connection with work performed on the premises by the other party, its contractors and and/or 

subcontractors.  Such insurance is to include coverage for, but not be limited to, cleanup, third 

party bodily injury and property damage and remediation and will be written on an occurrence 

basis. The policy shall name the Other Party Group as additional insureds, be primary and  

contain a waiver of subrogation.  

The requirements contained herein as to the types and limits of all  

insurance to be maintained by the Transmission Developer and Connecting Transmission Owner are 

not intended to and shall not in any manner, limit or qualify the liabilities and obligations assumed 

by those Parties under this Agreement.  

Within ten (10) days following execution of this Agreement, and as soon  

as practicable after the end of each fiscal year or at the renewal of the insurance policy and in  

any event within ninety (90) days thereafter, Transmission Developer and Connecting  

Transmission Owner shall provide certificate of insurance for all insurance required in this  

Agreement, executed by each insurer or by an authorized representative of each insurer.  

Notwithstanding the foregoing, Transmission Developer and Connecting  

Transmission Owner may each self-insure to meet the minimum insurance requirements of  

Articles 18.3.1 through 18.3.9 to the extent it maintains a self-insurance program; provided that,  
such Party’s senior debt is rated at investment grade, or better, by Standard & Poor’s and that its  
self-insurance program meets the minimum insurance requirements of Articles 18.3.1 through  

18.3.9.  In the event that a Party is permitted to self-insure pursuant to this Article 18.3.12, it  

shall notify the other Party that it meets the requirements to self-insure and that its self-insurance 

program meets the minimum insurance requirements in a manner consistent with that specified in 

Articles 18.3.1 through 18.3.9 and provide evidence of such coverages.  For any period of  

time that a Party’s senior debt is unrated by Standard & Poor’s or is rated at less than investment 

grade by Standard & Poor’s, such Party shall comply with the insurance requirements applicable to 

it under Articles 18.3.1 through 18.3.9.  

Transmission Developer and Connecting Transmission Owner agree to  

report to each other in writing as soon as practical all accidents or occurrences resulting in  

injuries to any person, including death, and any property damage arising out of this Agreement.  

 

Subcontractors of each party must maintain the same insurance  

requirements stated under Articles 18.3.1 through 18.3.9 and comply with the Additional Insured  
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requirements herein.  In addition, their policies must state that they are primary and 

noncontributory and contain a waiver of subrogation.  

ARTICLE 19.  ASSIGNMENT  

This Agreement may be assigned by a Party only with the written consent of the other  

Parties; provided that a Party may assign this Agreement without the consent of the other Parties  

to any Affiliate of the assigning Party with an equal or greater credit rating and with the legal  

authority and operational ability to satisfy the obligations of the assigning Party under this  

Agreement; provided further that a Party may assign this Agreement without the consent of the  

other Parties in connection with the sale, merger, restructuring, or transfer of a substantial  

portion or all of its assets, so long as the assignee in such a transaction directly assumes in  

writing all rights, duties and obligations arising under this Agreement; and provided further that  

the Transmission Developer shall have the right to assign this Agreement, without the consent of  

the NYISO or Connecting Transmission Owner, for collateral security purposes to aid in  

providing financing for the Transmission Project, provided that the Transmission Developer will  

promptly notify the NYISO and Connecting Transmission Owner of any such assignment.  Any  

financing arrangement entered into by the Transmission Developer pursuant to this Article will  

provide that prior to or upon the exercise of the secured party’s, trustee’s or mortgagee’s  

assignment rights pursuant to said arrangement, the secured creditor, the trustee or mortgagee  

will notify the NYISO and Connecting Transmission Owner of the date and particulars of any  

such exercise of assignment right(s) and will provide the NYISO and Connecting Transmission  

Owner with proof that it meets the requirements of Articles 11.4 and 18.3.  Any attempted  

assignment that violates this Article is void and ineffective.  Any assignment under this  

Agreement shall not relieve a Party of its obligations, nor shall a Party’s obligations be enlarged,  

in whole or in part, by reason thereof.  Where required, consent to assignment will not be  

unreasonably withheld, conditioned or delayed.  

ARTICLE 20.  SEVERABILITY  

If any provision in this Agreement is finally determined to be invalid, void or  

unenforceable by any court or other Governmental Authority having jurisdiction, such  

determination shall not invalidate, void or make unenforceable any other provision, agreement or 
covenant of this Agreement.  

ARTICLE 21.  COMPARABILITY  

The Parties will comply with all applicable comparability and code of conduct laws, rules 

and regulations, as amended from time to time.  

ARTICLE 22.  CONFIDENTIALITY  

22.1 Confidentiality. 
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If requested by a Party receiving information, the Party supplying the information shall 

provide in writing, the basis for asserting that the information referred to in this Article warrants 

confidential treatment, and the requesting Party may disclose such writing to the appropriate 

Governmental Authority.  Each Party shall be responsible for the costs associated with affording 

confidential treatment to its information.  

22.2 Term. 

During the term of this Agreement, and for a period of three (3) years after the expiration or 

termination of this Agreement, except as otherwise provided in this Article 22, each Party shall hold 

in confidence and shall not disclose to any person Confidential Information.  

22.3 Confidential Information. 

The following shall constitute Confidential Information:  (1) any non-public information that 

is treated as confidential by the disclosing Party and which the disclosing Party identifies as 

Confidential Information in writing at the time, or promptly after the time, of disclosure; or (2) 

information designated as Confidential Information by the NYISO Code of Conduct contained in 

Attachment F to the ISO OATT.  

22.4 Scope. 

Confidential Information shall not include information that the receiving Party can  

demonstrate: (1) is generally available to the public other than as a result of a disclosure by the  

receiving Party; (2) was in the lawful possession of the receiving Party on a non-confidential  

basis before receiving it from the disclosing Party; (3) was supplied to the receiving Party  

without restriction by a third party, who, to the knowledge of the receiving Party after due  

inquiry, was under no obligation to the disclosing Party to keep such information confidential;  

(4) was independently developed by the receiving Party without reference to Confidential  

Information of the disclosing Party; (5) is, or becomes, publicly known, through no wrongful act  

or omission of the receiving Party or Breach of this Agreement; or (6) is required, in accordance  

with Article 22.9 of this Agreement, Order of Disclosure, to be disclosed by any Governmental  

Authority or is otherwise required to be disclosed by law or subpoena, or is necessary in any  

legal proceeding establishing rights and obligations under this Agreement.  Information  

designated as Confidential Information will no longer be deemed confidential if the Party that  

designated the information as confidential notifies the other Party that it no longer is  

confidential.  

22.5 Release of Confidential Information. 

No Party shall release or disclose Confidential Information to any other person, except to  

its Affiliates (limited by FERC Standards of Conduct requirements), subcontractors, employees,  

consultants, or to parties who may be considering providing financing to or equity participation  

with Transmission Developer, or to potential purchasers or assignees of a Party, on a need-to- 

know basis in connection with this Agreement, unless such person has first been advised of the  

confidentiality provisions of this Article 22 and has agreed to comply with such provisions.  
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remain primarily responsible for any release of Confidential Information in contravention of this 

Article 22.  

22.6 Rights. 

Each Party retains all rights, title, and interest in the Confidential Information that each Party 

discloses to the other Party.  The disclosure by each Party to the other Parties of  

Confidential Information shall not be deemed a waiver by any Party or any other person or entity of 
the right to protect the Confidential Information from public disclosure.  

22.7 No Warranties. 

By providing Confidential Information, no Party makes any warranties or representations  

as to its accuracy or completeness.  In addition, by supplying Confidential Information, no Party  

obligates itself to provide any particular information or Confidential Information to the other  

Parties nor to enter into any further agreements or proceed with any other relationship or joint  

venture.  

22.8 Standard of Care. 

Each Party shall use at least the same standard of care to protect Confidential Information it 
receives as it uses to protect its own Confidential Information from unauthorized disclosure, 
publication or dissemination.  Each Party may use Confidential Information solely to fulfill its 

obligations to the other Parties under this Agreement or its regulatory requirements, including the 
ISO OATT and NYISO Services Tariff.  The NYISO shall, in all cases, treat the information it 
receives in accordance with the requirements of Attachment F to the ISO OATT.  

22.9 Order of Disclosure. 

If a court or a Government Authority or entity with the right, power, and apparent  

authority to do so requests or requires any Party, by subpoena, oral deposition, interrogatories,  

requests for production of documents, administrative order, or otherwise, to disclose Confidential  

Information, that Party shall provide the other Parties with prompt notice of such request(s) or  

requirement(s) so that the other Parties may seek an appropriate protective order or waive  

compliance with the terms of this Agreement.  Notwithstanding the absence of a protective order  

or waiver, the Party may disclose such Confidential Information which, in the opinion of its  

counsel, the Party is legally compelled to disclose.  Each Party will use Reasonable Efforts to  

obtain reliable assurance that confidential treatment will be accorded any Confidential  

Information so furnished.  

22.10 Termination of Agreement. 

Upon termination of this Agreement for any reason, each Party shall, within ten (10)  

Calendar Days of receipt of a written request from the other Parties, use Reasonable Efforts to  

destroy, erase, or delete (with such destruction, erasure, and deletion certified in writing to the  

other Parties) or return to the other Parties, without retaining copies thereof, any and all written  
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22.11 Remedies. 

The Parties agree that monetary damages would be inadequate to compensate a Party for  

another Party’s Breach of its obligations under this Article 22.  Each Party accordingly agrees  

that the other Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the  

first Party Breaches or threatens to Breach its obligations under this Article 22, which equitable  

relief shall be granted without bond or proof of damages, and the receiving Party shall not plead  

in defense that there would be an adequate remedy at law.  Such remedy shall not be deemed an  

exclusive remedy for the Breach of this Article 22, but shall be in addition to all other remedies  

available at law or in equity.  The Parties further acknowledge and agree that the covenants  
contained herein are necessary for the protection of legitimate business interests and are  

reasonable in scope.  No Party, however, shall be liable for indirect, incidental, or consequential  

or punitive damages of any nature or kind resulting from or arising in connection with this  

Article 22.  

22.12 Disclosure to FERC, its Staff, or a State. 

Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18 C.F.R.  

section 1b.20, if FERC or its staff, during the course of an investigation or otherwise, requests  

information from one of the Parties that is otherwise required to be maintained in confidence  

pursuant to this Agreement or the ISO OATT, the Party shall provide the requested information  

to FERC or its staff, within the time provided for in the request for information.  In providing the  

information to FERC or its staff, the Party must, consistent with 18 C.F.R. section 388.112,  

request that the information be treated as confidential and non-public by FERC and its staff and  

that the information be withheld from public disclosure.  Parties are prohibited from notifying  

the other Parties to this Agreement prior to the release of the Confidential Information to the  

Commission or its staff.  The Party shall notify the other Parties to the Agreement when it is  

notified by FERC or its staff that a request to release Confidential Information has been received  

by FERC, at which time the Parties may respond before such information would be made public,  

pursuant to 18 C.F.R. section 388.112.  Requests from a state regulatory body conducting a  

confidential investigation shall be treated in a similar manner if consistent with the applicable  

state rules and regulations.  A Party shall not be liable for any losses, consequential or otherwise,  

resulting from that Party divulging Confidential Information pursuant to a FERC or state  

regulatory body request under this paragraph.  

22.13  Required Notices Upon Requests or Demands for Confidential Information  

Except as otherwise expressly provided herein, no Party shall disclose Confidential  

Information to any person not employed or retained by the Party possessing the Confidential  

Information, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by the  

disclosing Party to be required to be disclosed in connection with a dispute between or among  

the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the  

other Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its  

obligations under this Agreement, the ISO OATT or the NYISO Services Tariff.  Prior to any  

disclosures of a Party’s Confidential Information under this subparagraph, or if any third party or  
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agrees to assert confidentiality and cooperate with the other Party in seeking to protect the  

Confidential Information from public disclosure by confidentiality agreement, protective order or 

other reasonable measures.  

ARTICLE 23.  TRANSMISSION DEVELOPER AND CONNECTING TRANSMISSION  

 OWNER NOTICES OF ENVIRONMENTAL RELEASES  

Transmission Developer and Connecting Transmission Owner shall each notify the other  

Party, first orally and then in writing, of the release of any Hazardous Substances, any asbestos  

or lead abatement activities, or any type of remediation activities related to the Transmission  

Project or Network Upgrade Facilities, each of which may reasonably be expected to affect the  

other Party.  The notifying Party shall: (i) provide the notice as soon as practicable, provided  

such Party makes a good faith effort to provide the notice no later than twenty-four hours after  

such Party becomes aware of the occurrence; and (ii) promptly furnish to the other Party copies  

of any publicly available reports filed with any Governmental Authorities addressing such  

events.  

ARTICLE 24.  INFORMATION REQUIREMENT  

24.1 Information Acquisition. 

Connecting Transmission Owner and Transmission Developer shall each submit specific 

information regarding the electrical characteristics of their respective facilities to the other, and to 

NYISO, as described below and in accordance with Applicable Reliability Standards.  

24.2  Information Submission Concerning the Network Upgrade Facilities.  

The initial information submission by Connecting Transmission Owner shall occur no  

later than one hundred eighty (180) Calendar Days prior to Trial Operation of the Network  

Upgrade Facilities and shall include New York State Transmission System information  

necessary to allow the Transmission Developer to select equipment and meet any system  

protection and stability requirements, unless otherwise mutually agreed to by the Transmission  

Developer and Connecting Transmission Owner.  On a quarterly basis Connecting Transmission  

Owner and Transmission Developer shall each provide the other Parties a status report on the  

construction and installation of the Network Upgrade Facilities for which it has construction  

responsibility pursuant to Appendix A, including, but not limited to, the following information:  

(1) progress to date; (2) a description of the activities since the last report; (3) a description of the 

action items for the next period; and (4) the delivery status of equipment ordered.  

24.3  Updated Information Submission Concerning the Transmission Project.  

The updated information submission by the Transmission Developer, including  

manufacturer information, shall occur no later than one hundred eighty (180) Calendar Days  

prior to the Trial Operation of the Transmission Project.  Transmission Developer shall submit a  

completed copy of the Transmission Project data requirements contained in Appendix 1 to the  

Transmission Interconnection Procedures.  It shall also include any additional information  
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Information submitted for stability models shall be compatible with NYISO standard models.  If  

there is no compatible model, the Transmission Developer will work with a consultant mutually  

agreed to by the Parties to develop and supply a standard model and associated information.  

 

If the Transmission Developer’s data is different from what was originally provided to  

Connecting Transmission Owner and NYISO pursuant to a Transmission Interconnection Study  

agreement among Connecting Transmission Owner, NYISO and Transmission Developer and  

this difference may be reasonably expected to affect the other Parties’ facilities or the New York  

State Transmission System, but does not require the submission of a new Transmission  

Interconnection Application, then NYISO will conduct appropriate studies to determine the  

impact on the New York State Transmission System based on the actual data submitted pursuant  

to this Article 24.3.  Such studies will provide an estimate of any additional modifications to the  

New York State Transmission System or Network Upgrade Facilities based on the actual data  

and a good faith estimate of the costs thereof.  The Transmission Developer shall not begin Trial  

Operation for the Transmission Project until such studies are completed.  The Transmission  

Developer shall be responsible for the cost of any modifications required by the actual data,  

including the cost of any required studies.  

24.4 Information Supplementation. 

Prior to the In-Service Date, the Transmission Developer and Connecting Transmission 

Owner shall supplement their information submissions described above in this Article 24 with any 

and all “as-built” Transmission Project and Network Upgrade Facilities information or “astested” 

performance information that differs from the initial submissions or, alternatively, written 

confirmation that no such differences exist.  The Transmission Developer shall conduct tests on the 

Transmission Project as required by Good Utility Practice.  

Subsequent to the In-Service Date, the Transmission Developer shall provide Connecting  

Transmission Owner and NYISO any information changes concerning the Transmission Project  

due to equipment replacement, repair, or adjustment.  Connecting Transmission Owner shall  

provide the Transmission Developer and NYISO any information changes concerning the  

Network Upgrade Facilities due to equipment replacement, repair or adjustment in the directly  

connected substation or any adjacent Connecting Transmission Owner substation that may affect  

the Transmission Project’s equipment ratings, protection or operating requirements.  The  

Transmission Developer and Connecting Transmission Owner shall provide such information no  

later than thirty (30) Calendar Days after the date of the equipment replacement, repair or  

adjustment.  

ARTICLE 25.  INFORMATION ACCESS AND AUDIT RIGHTS  

25.1 Information Access. 

Each Party (“Disclosing Party”) shall make available to another Party (“Requesting  

Party”) information that is in the possession of the Disclosing Party and is necessary in order for  

the Requesting Party to: (i) verify the costs incurred by the Disclosing Party for which the  
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other than those set forth in this Article 25.1 of this Agreement and to enforce their rights under 

this Agreement.  

25.2 Reporting of Non-Force Majeure Events. 

Each Party (the “Notifying Party”) shall notify the other Parties when the Notifying Party 

becomes aware of its inability to comply with the provisions of this Agreement for a reason other 

than a Force Majeure event.  The Parties agree to cooperate with each other and provide  

necessary information regarding such inability to comply, including the date, duration, reason for the 

inability to comply, and corrective actions taken or planned to be taken with respect to such inability 

to comply.  Notwithstanding the foregoing, notification, cooperation or information  

provided under this Article shall not entitle the Party receiving such notification to allege a cause for 

anticipatory breach of this Agreement.  

25.3 Audit Rights. 

Subject to the requirements of confidentiality under Article 22 of this Agreement, each  

Party shall have the right, during normal business hours, and upon prior reasonable notice to  

another Party, to audit at its own expense the other Party’s accounts and records pertaining to the  

other Party’s performance or satisfaction of its obligations under this Agreement.  Such audit  

rights shall include audits of the other Party’s costs, calculation of invoiced amounts, and each  

Party’s actions in an Emergency or Emergency State.  Any audit authorized by this Article shall  

be performed at the offices where such accounts and records are maintained and shall be limited  

to those portions of such accounts and records that relate to the Party’s performance and  

satisfaction of obligations under this Agreement.  Each Party shall keep such accounts and  

records for a period equivalent to the audit rights periods described in Article 25.4 of this  

Agreement.  

 

25.4 Audit Rights Periods. 

Audit Rights Period for Construction-Related Accounts and Records.  

 

Accounts and records related to the design, engineering, procurement, and construction of the 

Network Upgrade Facilities shall be subject to audit for a period of twenty-four months  

following Connecting Transmission Owner’s issuance of a final invoice in accordance with  
Article 12.2 of this Agreement.  

 

Audit Rights Period for All Other Accounts and Records.  

 

Accounts and records related to a Party’s performance or satisfaction of its obligations  
under this Agreement other than those described in Article 25.4.1 of this Agreement shall be  

subject to audit as follows: (i) for an audit relating to cost obligations, the applicable audit rights  
period shall be twenty-four months after the auditing Party’s receipt of an invoice giving rise to  
such cost obligations; and (ii) for an audit relating to all other obligations, the applicable audit  

rights period shall be twenty-four months after the event for which the audit is sought.  
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25.5 Audit Results. 

If an audit by a Party determines that an overpayment or an underpayment has occurred, a 

notice of such overpayment or underpayment shall be given to the other Party together with  

those records from the audit which support such determination.  

ARTICLE 26.  SUBCONTRACTORS  

26.1 General. 

Nothing in this Agreement shall prevent a Party from utilizing the services of any  

subcontractor as it deems appropriate to perform its obligations under this Agreement; provided, 
however, that each Party shall require its subcontractors to comply with all applicable terms and 

conditions of this Agreement in providing such services and each Party shall remain primarily liable 

to the other Parties for the performance of such subcontractor.  

26.2 Responsibility of Principal. 

The creation of any subcontract relationship shall not relieve the hiring Party of any of its  

obligations under this Agreement.  The hiring Party shall be fully responsible to the other Parties  

for the acts or omissions of any subcontractor the hiring Party hires as if no subcontract had been  

made; provided, however, that in no event shall the NYISO or Connecting Transmission Owner  

be liable for the actions or inactions of the Transmission Developer or its subcontractors with  

respect to obligations of the Transmission Developer under Article 5 of this Agreement.  Any  

applicable obligation imposed by this Agreement upon the hiring Party shall be equally binding  

upon, and shall be construed as having application to, any subcontractor of such Party.  

26.3 No Limitation by Insurance. 

The obligations under this Article 26 will not be limited in any way by any limitation of 

subcontractor’s insurance.  

ARTICLE 27.  DISPUTES  

27.1 Submission. 

In the event any Party has a dispute, or asserts a claim, that arises out of or in connection  

with this Agreement or its performance (a “Dispute”), such Party shall provide the other Parties  

with written notice of the Dispute (“Notice of Dispute”).  Such Dispute shall be referred to a  

designated senior representative of each Party for resolution on an informal basis as promptly as  

practicable after receipt of the Notice of Dispute by the other Parties.  In the event the designated  

representatives are unable to resolve the Dispute through unassisted or assisted negotiations  

within thirty (30) Calendar Days of the other Parties’ receipt of the Notice of Dispute, such  

Dispute may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in  

accordance with the arbitration procedures set forth below.  In the event the Parties do not agree  

to submit such Dispute to arbitration, each Party may exercise whatever rights and remedies it  

may have in equity or at law consistent with the terms of this Agreement.  
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27.2 External Arbitration Procedures. 

Any arbitration initiated under this Agreement shall be conducted before a single neutral  

arbitrator appointed by the Parties.  If the Parties fail to agree upon a single arbitrator within ten  

(10) Calendar Days of the submission of the Dispute to arbitration, each Party shall choose one  

arbitrator who shall sit on a three-member arbitration panel.  In each case, the arbitrator(s) shall  

be knowledgeable in electric utility matters, including electric transmission and bulk power  

issues, and shall not have any current or past substantial business or financial relationships with  

any party to the arbitration (except prior arbitration).  The arbitrator(s) shall provide each of the  

Parties an opportunity to be heard and, except as otherwise provided herein, shall conduct the  

arbitration in accordance with the Commercial Arbitration Rules of the American Arbitration  

Association (“Arbitration Rules”) and any applicable FERC regulations or RTO rules; provided,  

however, in the event of a conflict between the Arbitration Rules and the terms of this Article 27,  

the terms of this Article 27 shall prevail.  

27.3 Arbitration Decisions. 

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within  

ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such decision  

and the reasons therefor.  The arbitrator(s) shall be authorized only to interpret and apply the  

provisions of this Agreement and shall have no power to modify or change any provision of this  

Agreement in any manner.  The decision of the arbitrator(s) shall be final and binding upon the  

Parties, and judgment on the award may be entered in any court having jurisdiction.  The  

decision of the arbitrator(s) may be appealed solely on the grounds that the conduct of the  

arbitrator(s), or the decision itself, violated the standards set forth in the Federal Arbitration Act  

or the Administrative Dispute Resolution Act.  The final decision of the arbitrator must also be  

filed with FERC if it affects jurisdictional rates, terms and conditions of service, or Network  

Upgrade Facilities.  

27.4 Costs. 

Each Party shall be responsible for its own costs incurred during the arbitration process  

and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the Party to sit  
on the three member panel; or (2) one-third the cost of the single arbitrator jointly chosen by the  

Parties.  

27.5 Termination. 

Notwithstanding the provisions of this Article 27, any Party may terminate this  

Agreement in accordance with its provisions or pursuant to an action at law or equity.  The issue of 

whether such a termination is proper shall not be considered a Dispute hereunder.  

ARTICLE 28.  REPRESENTATIONS, WARRANTIES AND COVENANTS  

28.1 General. 

Each Party makes the following representations, warranties and covenants:  
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Good Standing.  

Such Party is duly organized, validly existing and in good standing under the laws of the  

state in which it is organized, formed, or incorporated, as applicable; that it is qualified to do  

business in the state or states in which the Transmission Project and Network Upgrade Facilities  

owned by such Party, as applicable, are located; and that it has the corporate power and authority  

to own its properties, to carry on its business as now being conducted and to enter into this  

Agreement and carry out the transactions contemplated hereby and perform and carry out all  

covenants and obligations on its part to be performed under and pursuant to this Agreement.  

 

Authority.  

Such Party has the right, power and authority to enter into this Agreement, to become a  

Party hereto and to perform its obligations hereunder.  This Agreement is a legal, valid and  

binding obligation of such Party, enforceable against such Party in accordance with its terms,  

except as the enforceability thereof may be limited by applicable bankruptcy, insolvency,  

reorganization or other similar laws affecting creditors’ rights generally and by general equitable  

principles (regardless of whether enforceability is sought in a proceeding in equity or at law).  

 

No Conflict.  

The execution, delivery and performance of this Agreement does not violate or conflict with 

the organizational or formation documents, or bylaws or operating agreement, of such  

Party, or any judgment, license, permit, order, material agreement or instrument applicable to or 

binding upon such Party or any of its assets.  

 

Consent and Approval.  

Such Party has sought or obtained, or, in accordance with this Agreement will seek or 

obtain, each consent, approval, authorization, order, or acceptance by any Governmental  

Authority in connection with the execution, delivery and performance of this Agreement, and it will 

provide to any Governmental Authority notice of any actions under this Agreement that are 

required by Applicable Laws and Regulations.  

ARTICLE 29.  MISCELLANEOUS  

29.1 Binding Effect. 

This Agreement and the rights and obligations hereof, shall be binding upon and shall 

inure to the benefit of the successors and permitted assigns of the Parties hereto.  

29.2 Conflicts. 

If there is a discrepancy or conflict between or among the terms and conditions of this 
cover agreement and the Appendices hereto, the terms and conditions of this cover agreement 
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29.3 Rules of Interpretation. 

This Agreement, unless a clear contrary intention appears, shall be construed and  

interpreted as follows: (1) the singular number includes the plural number and vice versa; (2)  

reference to any person includes such person’s successors and assigns but, in the case of a Party,  

only if such successors and assigns are permitted by this Agreement, and reference to a person in  

a particular capacity excludes such person in any other capacity or individually; (3) reference to  

any agreement (including this Agreement), document, instrument or tariff means such  

agreement, document, instrument, or tariff as amended or modified and in effect from time to  

time in accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to  

any Applicable Laws and Regulations means such Applicable Laws and Regulations as  

amended, modified, codified, or reenacted, in whole or in part, and in effect from time to time,  

including, if applicable, rules and regulations promulgated thereunder; (5) unless expressly stated  

otherwise, reference to any Article, Section or Appendix means such Article of this Agreement  

or such Appendix to this Agreement, or such Section to the Transmission Interconnection  

Procedures or such Appendix to the Transmission Interconnection Procedures, as the case may  

be; (6) “hereunder”, “hereof’, “herein”, “hereto” and words of similar import shall be deemed  

references to this Agreement as a whole and not to any particular Article or other provision  

hereof or thereof; (7) “including” (and with correlative meaning “include”) means including  

without limiting the generality of any description preceding such term; and (8) relative to the  

determination of any period of time, “from” means “from and including”, “to” means “to but  

excluding” and “through” means “through and including”.  

29.4 Compliance. 

Each Party shall perform its obligations under this Agreement in accordance with  

Applicable Laws and Regulations, Applicable Reliability Standards, the ISO OATT and Good 

Utility Practice.  To the extent a Party is required or prevented or limited in taking any action by such 

regulations and standards, such Party shall not be deemed to be in Breach of this Agreement for its 

compliance therewith.  When any Party becomes aware of such a situation, it shall notify the other 

Parties promptly so that the Parties can discuss the amendment to this Agreement that is appropriate 

under the circumstances.  

29.5 Joint and Several Obligations. 

Except as otherwise stated herein, the obligations of NYISO, Transmission Developer  

and Connecting Transmission Owner are several, and are neither joint nor joint and several.  

29.6 Entire Agreement. 

This Agreement, including all Appendices and Schedules attached hereto, constitutes the  

entire agreement between the Parties with reference to the subject matter hereof, and supersedes  

all prior and contemporaneous understandings or agreements, oral or written, between the Parties  

with respect to the subject matter of this Agreement.  There are no other agreements,  

representations, warranties, or covenants which constitute any part of the consideration for, or  

any condition to, either Party’s compliance with its obligations under this Agreement.  
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29.7 No Third Party Beneficiaries. 

This Agreement is not intended to and does not create rights, remedies, or benefits of any 

character whatsoever in favor of any persons, corporations, associations, or entities other than the 

Parties, and the obligations herein assumed are solely for the use and benefit of the Parties, their 

successors in interest and permitted their assigns.  

29.8 Waiver. 

The failure of a Party to this Agreement to insist, on any occasion, upon strict  

performance of any provision of this Agreement will not be considered a waiver of any  

obligation, right, or duty of, or imposed upon, such Party.  Any waiver at any time by either  

Party of its rights with respect to this Agreement shall not be deemed a continuing waiver or a  

waiver with respect to any other failure to comply with any other obligation, right, duty of this  

Agreement.  Termination or Default of this Agreement for any reason by the Transmission  

Developer shall not constitute a waiver of the Transmission Developer’s legal rights to obtain  

Capacity Resource Interconnection Service and Energy Resource Interconnection Service from  

the NYISO and Connecting Transmission Owner in accordance with the provisions of the ISO  

OATT.  Any waiver of this Agreement shall, if requested, be provided in writing.  

29.9 Headings. 

The descriptive headings of the various Articles of this Agreement have been inserted for 
convenience of reference only and are of no significance in the interpretation or construction of this 
Agreement.  

29.10 Multiple Counterparts. 

This Agreement may be executed in two or more counterparts, each of which is deemed an 

original but all constitute one and the same instrument.  

29.11 Amendment. 

The Parties may by mutual agreement amend this Agreement, by a written instrument 
duly executed by all three of the Parties.  

29.12 Modification by the Parties. 

The Parties may by mutual agreement amend the Appendices to this Agreement, by a  
written instrument duly executed by all three of the Parties.  Such an amendment shall become  
effective and a part of this Agreement upon satisfaction of all Applicable Laws and Regulations.  

29.13 Reservation of Rights. 

NYISO and Connecting Transmission Owner shall have the right to make unilateral  

filings with FERC to modify this Agreement with respect to any rates, terms and conditions,  
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Transmission Developer shall have the right to make a unilateral filing with FERC to modify this  

Agreement pursuant to section 206 or any other applicable provision of the Federal Power Act  

and FERC’s rules and regulations thereunder; provided that each Party shall have the right to  

protest any such filing by another Party and to participate fully in any proceeding before FERC  

in which such modifications may be considered.  Nothing in this Agreement shall limit the rights  

of the Parties or of FERC under sections 205 or 206 of the Federal Power Act and FERC’s rules  

and regulations thereunder, except to the extent that the Parties otherwise mutually agree as  

provided herein.  

29.14 No Partnership. 

This Agreement shall not be interpreted or construed to create an association, joint  

venture, agency relationship, or partnership among the Parties or to impose any partnership  

obligation or partnership liability upon any Party.  No Party shall have any right, power or  

authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an 

agent or representative of, or to otherwise bind, any other Party.  

29.15 Other Transmission Rights. 

Notwithstanding any other provision of this Agreement, nothing herein shall be construed as 

relinquishing or foreclosing any rights, including but not limited to firm transmission rights,  

capacity rights, or transmission congestion rights that the Transmission Developer shall be  

entitled to, now or in the future under any other agreement or tariff as a result of, or otherwise  

associated with, the transmission capacity, if any, created by the Transmission Project and  

Network Upgrade Facilities.  
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IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate originals,  

each of which shall constitute and be an original effective Agreement between the Parties.  

 

New York Independent System Operator, Inc.  

By:  

 

Name: ___________________________  

 

Title:  

 

 

Date:  

 

 

New York Power Authority 

 

By: 

 

Name: _______________________________ 

 

Title: 

 

Date: 

 

 

 

NextEra Energy Transmission New York, Inc. 

 

By: 

 

Name: _______________________________ 

 

 

Title: 

 

Date: 

 

 

5

3 
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By: _____________________________ 

 

Name:____________________________ 

 

Title:  ____________________________ 

 

Date:  ____________________________  
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APPENDIX A 

NETWORK UPGRADE FACILITIES 

1. Network Upgrade Facilities 

A. Network Upgrade Facilities for Connecting Transmission Owner’s 
Transmission System  

The Transmission Project will interconnect to the New York State Transmission System at 

existing transmission facilities owned and operated by the Connecting Transmission Owner. The 

Facilities Study identified Network Upgrade Facilities required to reliably interconnect the 

Transmission Project to the Connecting Transmission Owner’s system as detailed below and  

depicted in Figure A-2.  

 

The Connecting Transmission Owner’s and Transmission Developer’s specific  

responsibilities concerning the performance of the engineering, design, procurement,  

construction, installation, testing, and commissioning of the Network Upgrade Facilities are  

provided in Section 2 of Appendix A.  To the extent not inconsistent with the terms of this  

Agreement or the NYISO OATT, the design of all Network Upgrade Facilities electrical, civil,  

structural, and mechanical systems and components must comply with Connecting Transmission  

Owner’s “Design Criteria for Developer Connection to the New York Power Authority  

Transmission System” (https://www.nypa.gov/-/media/nypa/documents/document- 

library/transmission/design-criteria-developer-connection-nypa-trans-system.pdf).  The  

Connecting Transmission Owner’s design criteria include the applicable NERC Reliability  

Standards and NPCC Directories (including those NERC Standards and NPCC Directories in  

effect or approved at the time of construction and that will be applicable to the Network Upgrade  

Facilities once they are placed in service).  

The Network Upgrade Facilities are as follows.  

 

[CONTAINS CEII - SECTION 1.A.i REMOVED FROM PUBLIC VERSION]  

ii.  Connecting the two Connecting Transmission Owner-Owned 345 kV Lines in  

 and out of the Transmission Developer’s New Dysinger Switchyard (Lines  

 NS1-38, NH2, and SH1-39)  

 

The Transmission Developer will split both the existing lines (NS1-38 and NH2) on both  

sides of existing lattice single circuit 345 kV structure #25-4 utilizing a total of four steel single  

pole angle dead-end structures, then re-route the conductor and shield wires on each side of the  

new steel monopoles for both circuits to the north on a total of six new steel single pole single  

circuit structures and three new steel single pole double circuit structures to the new Dysinger  

Switchyard.  Figure A-1 shows the location and proposed structure names of this work.  The  
Transmission Developer will also be responsible for reconfiguring the jumpers in between  

structures #25-6 and 25-7 on the northern line (NS1-38) to reconnect the existing tap separation.  

https://www.nypa.gov/-/media/nypa/documents/document-/
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•  Install four (4) new single circuit, single steel pole dead-end structures (ND1_25/4,  

DH1_25/4G, ND2_25/4, and DH2_25/4G) designed to Connecting Transmission 

Owner’s standards;  

•  Install two (2) new double circuit, single steel pole dead-end structures (ND2-25/4A &  

DH2-25/4F and ND2-25/4C & DH2-25/4D) designed to Connecting Transmission 

Owner’s standards;  

•  Install one (1) new double circuit, single steel pole tangent structure (ND2-25/4B &  
DH2-25/4E) designed to Connecting Transmission Owner’s standards;  

•  Install four (4) new single circuit, single steel pole tangent structures (ND1-25/4A, ND1- 

25/4B, DH1-25/4E, and DH1-25/4F) designed to Connecting Transmission Owner’s 

standards;  

•  Install two (2) new single circuit, single pole dead-end structures (ND1-25/4C and DH1- 

25/4D) designed to Connecting Transmission Owner’s standards;  

•  String approximately 8,000 circuit feet of (2 bundle/phase) 795kcmil 26/7 stranded  

aluminum-conductor steel-reinforced (“ACSR”) “Drake” conductor on circuits ND1, 

ND2, DH1, and DH2 from tap structures ND1-25/4, ND2-25/4, DH1-25/4G, and DH2- 

25/4G up to Dysinger Switchyard;  

•  String approximately 10,000 total feet of an optical ground wire from existing structure  

ND2-24/1 termination through the angle structure 25/4 and up to the H-frame in the 
Dysinger Switchyard;  

o   The OPGW fiber shall be landed in a splice box located on the H-frame in the  

 Dysinger Switchyard;  

o   All-dielectric self-supporting (“ADSS”) cable will be used to route the OPGW from  
 the splice box to the underground cable trench within the Dysinger yard to the control  

 building connection and fiber distribution panel located in the Dysinger control  

 building;  

• Structure DH2-25/4G will be installed and existing OPGW will be terminated and routed 

down DH2-25/4G to a splice box; 

o   There will be (2) separate fiber paths from the terminations on each side of this  

 structure to the Dysinger Switchyard:  
   Fiber Path 1 - Approximately 2000’ of new OPGW will be installed from the  

angle structure DH2/25/4G to the H-frame at the Dysinger Switchyard where the  

 OPGW will be terminated.  ADSS cable will be used from the splice box to the  

 fiber distribution panel located in the Dysinger Switchyard; and  

    Fiber Path 2 - Approximately 2000’ of  underground fiber cable will be routed  

 from the structure splice box to the Dysinger Switchyard carrying fibers that will  

 support the SONET ring;  

• Install a communication cabinet with a fiber distribution panel for the termination of the 

incoming fibers; 

•  String approximately 4,000 total feet of an overhead ground wire on circuits ND1 and  

DH1 from structures ND1-25/4 and DH1-25/4G up to the Dysinger Switchyard;  

•  Remove two (2) existing lattice structures and foundations - existing structure numbers  
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•   Remove the existing insulators and hardware assemblies on six (6) single pole structures  

 within the New York State Electric & Gas Corporation right-of-way;  

•   Splice new 795 kcmil 26/7 “Drake” conductor between NR1 25/6 and 25/7 structures in  
 accordance with Connecting Transmission Owner’s standards; and  

•   Cross Transmission Developer’s new 345 kV line under Connecting Transmission  

 Owner’s 345 kV lines SH1-39 and NH2 (future DH1 and DH2);  

o   The proposed 345 kV transmission line will transition and cross underneath the  
 Connecting Transmission Owner’s existing 345 kV lines to Station 255.  

o   The OPGW will be terminated on both structures on either end of the Connecting  

 Transmission Owner’s right of way and will be buried to provide continuous  

 connection.  

 

Transmission line nomenclatures for current configuration, after Station 255  
commissioning, and after Dysinger Switchyard commissioning are shown in the table below: 

 

 

 

Current Configuration 

 
 

 

 

After Dysinger  
 switchyard 

commissioning 

 

Line 1 Niagara-Somerset Somerset-Station Station 255- 

NS1-38 255 SH1-39 Station 80 

HR1 

Line 2 Niagara-Station 255 NH2 Station 255- 

Station 80  

 HR2 

Line 1 Niagara-Dysinger Dysinger-Station Station 255- 

ND1 255 DH1 Station 80 

HR1 

Line 2 Niagara-Dysinger Dysinger-Station Station 255- 

ND2 255 DH2 Station 80 

HR2 
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Figure A-1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

During final detailed engineering, Transmission Developer must coordinate with  

Connecting Transmission Owner’s engineering and operations personnel to ensure clearances  

and design details allow for Connecting Transmission Owner’s operating practices and safety  

guidelines to maintain minimum approach distances and safe work conditions.  Connecting  

Transmission Owner will require confirmation that all clearances will be met as specified in the  

National Electric Safety Code (“NESC”).  Initial station offsets for conductors and shield wires  

must be as specified in the NESC.  A design criteria report shall include reference to specific  

sections and the basis for the design and computer models used.  This will be used to establish  
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ground shall include a depiction of clearance with the appropriate live line envelope from the  

NESC.  Transitional conductor and bundle assemblies will be designed to not limit approach  

from the ground and the use of carts and ladders for mid span activities or prohibit the ability for any 

aerial activities.  Clearance evaluations need to include infrastructure upgrades, including  

road and pad construction configurations for crew live line working tools including trucks,  

trailers and heavy equipment including cranes and buckets for maintenance, repairs and  

operation of the shield wires.  The plan should minimize regrading of existing surfaces where the 

lines turn towards the substation.  

The removal, disposal and potential sale of any Connecting Transmission Owner assets  

must be in compliance with Connecting Transmission Owner’s procedures and standards  

including, but not limited to, the New York State Public Authorities Law.  Unless otherwise  

instructed by Connecting Transmission Owner, Transmission Developer shall, in coordination  

with Connecting Transmission Owner, be responsible for the removal, disposal and sale of any  

Connecting Transmission Owner assets.  Connecting Transmission Owner shall be paid the  

entire salvage value of any Connecting Transmission Owner assets sold reduced only by the cost  

of removal for salvage.  If costs of removal or disposal exceed the salvage value, any and all  

removal or disposal costs shall be the responsibility of Transmission Developer.  

Transmission Developer shall adhere to all federal, state, and local government, health & 

safety rules and regulations.  Transmission Developer shall adhere to all Connecting  

Transmission Owner environmental, health & safety requirements and procedures concerning waste 

handling, pollution prevention, resource protection and worker safety to be provided by the 

Connecting Transmission Owner as part of Connecting Transmission Owner’s Division 1  

specifications.  Project design criteria and specifications incorporating the Connecting  

Transmission Owner’s environmental, health & safety standards shall be subject to review and 

acceptance by Connecting Transmission Owner.  

 

B.  Network Upgrade Facilities for NYSEG’s Transmission System  

Portions of the Transmission Project will also interconnect to the New York State  

Transmission System at existing transmission facilities owned and operated by New York State  

Electric & Gas Corporation (“NYSEG”), which is also a Connecting Transmission Owner for the  

Transmission Project.  The Facilities Study identified certain Network Upgrade Facilities  

required to reliably interconnect the Transmission Project to NYSEG’s system.  These include:  

 

•   Upgrading the Erie St. 115 kV substation terminal to Depew;  

•   Upgrading the Stolle Road to Roll Road 115 kV terminal equipment;  

•   Upgrading line protection systems at Somerset/Kintigh Substation;  

•   Upgrading line protection systems at Stolle Road;  

•   Connecting two NYSEG 345kV Lines #NS1-38 and #SH1-39 into new Transmission  
 Project 345 kV Dysinger Switchyard; and  

•   Connecting the Connecting Transmission Owner-owned Stolle Rd. to Five Mile 345 kV  

 Line #29 into East Stolle Rd. Substation.  
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The Transmission Developer, NYSEG, and the NYISO will enter into a separate Transmission  

Project Interconnection Agreement concerning the interconnection of the Transmission Project to 

NYSEG’s facilities and the related Network Upgrade Facilities.  

 

C. Affected System Upgrade Facilities 

The Transmission Interconnection Studies for the Transmission Project identified  

Rochester Gas and Electric Corporation (“RG&E”) and Niagara Mohawk Power Corporation  
d/b/a National Grid (“National Grid”) as Affected System Operators, which systems are  

impacted by the Transmission Project.  The Facilities Studies conducted for the Transmission  

Project identified certain Network Upgrade Facilities required for these Affected Systems.  

 

The Facilities Studies identified the following work on RG&E’s transmission facilities:  

 

•   Add a new 100 Mvar shunt reactor at its Rochester Station 80 345 kV Substation; and  

•   Upgrade line protection systems at its Station 255 Substation.  
 

This work will be performed in accordance with the terms of an engineering, procurement, and 
construction agreement by and among the NYISO, Transmission Developer, and RG&E.  

 

The Facilities Studies identified the following work on National Grid’s transmission 

facilities:  

•   Modifications to its Five Mile Station, including updates to its protection, controls &  

 integration, and telecommunications equipment; and  

•   Integrate the Transmission Developer’s New Dysinger Station into Affected System  
 Operator’s SONET ring use for line protection.  

 

This work will be performed in accordance with the terms of an engineering, procurement, and  

construction agreement by and among the NYISO, Transmission Developer, and National Grid.  

 

2. Connecting Transmission Owner’s and Transmission Developer’s Responsibilities 

Concerning Network Upgrade Facilities 

A.  Upgrading Line Protection Systems at Connecting Transmission Owner’s 

Niagara 345 kV Substation. 

 

TASK RESPONSIBLE PARTY 

Transmission Developer develops, 

Protection application document 

High level sketches 

Drawing identification, create drawing list, obtain 
drawing clones 

Connecting Transmission Owner approves 

Connecting Transmission Owner 

Connecting Transmission Owner  

Drawing package Transmission Developer 
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Finalize drawing package (Professional Engineer  

(“PE”) Sealed Issued For Construction (“IFC”) Connecting Transmission Owner 

Drawings) 

Final drawing package approved  

Develop bill of materials and bid specification 

Transmission Developer 

Transmission Developer/ Connecting 

Transmission Owner  

Procurement of equipment Transmission Developer 

Relay setting calculations 

NPCC Directory 4 presentation and approval 

NYISO & Utilities Technology Council 

frequency selection application 

Connecting Transmission Owner 

Transmission Developer / Connecting 

Transmission Owner support 

Transmission Developer  

Program relay settings Connecting Transmission Owner 

Perform test settings Connecting Transmission Owner 

Construction/installation Connecting Transmission Owner 

Testing and commissioning Connecting Transmission Owner 

Trial Operations Transmission Developer 

 

B.  Connecting the two Connecting Transmission Owner-Owned 345 kV Lines in  

 and out of the Transmission Developer’s New Dysinger Switchyard (Lines NS1- 

 38, NH2, and SH1-39) 

 

TASK 

 

30% design 

 

 

70% design 

 

 

100% design 

 

Issue Professional Engineer Sealed, Issue For 
Construction Drawings 

Engineering, Procurement, and Construction  

Request For Proposals & contract execution 

 

RESPONSIBLE PARTY 

Transmission Developer develops, 

Connecting Transmission Owner 

approves 

Transmission Developer develops, 

Connecting Transmission Owner 

approves 

Transmission Developer develops, 

Connecting Transmission Owner 

approves 

Transmission Developer  

Transmission Developer  

Procurement of equipment Transmission Developer 

Obtain Connecting Transmission Owner’s Transmission Developer applies, 

permits for construction work on Connecting Connecting Transmission Owner 

Transmission Owner’s easements approves 

Construction Transmission Developer 
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Testing & commissioning Transmission Developer 

Trial Operations 

Finalize Construction Turnover  

Package/Engineering Turnover Package 

documents 

Grant transmission line easement and danger tree 

rights 

Transmission Developer 

 

Transmission Developer 

 

Transmission Developer  

 

3. Cost Estimates for Network Upgrade Facilities on Connecting Transmission 

Owner’s System 

 

Description Estimated Cost 

Upgrading line protection systems at Niagara Substation $595,000 

Loop two Connecting Transmission Owner 345 kV lines in/out $9,094,000 

of new Dysinger Switchyard 

Total $9,689,000 

 

4. Security 
 

Transmission Developer will provide Connecting Transmission Owner Security in the 
amount of $9,689,000 in the form of a Letter of Credit.  
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Figure A-2 

 

[CONTAINS CEII - THIS PAGE REMOVED FROM PUBLIC VERSION]  
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APPENDIX B 

MILESTONES 

Milestone 

1. Development of project plan 

 

 

2. Project kick-off meeting 

 

 

3. Execute interconnection agreement 

Date Responsible Party 

Transmission 
Completed Developer/Connecting 

Transmission Owner  

 Transmission 
Completed Developer/Connecting 

Transmission Owner  

 Transmission 
- Developer/Connecting 

Transmission Owner 

4. 

 

5. 

 

6. 

 

 

7. 

 

8. 

 

9. 

 

10. 

 

 

11. 

 

 

12. 

 

 

13. 

 

 

14. 

Approval of project plan 

Environmental Monitoring & 

Construction Plan approval 

Loop Connecting Transmission  

Owner’s 345 kV lines:  30% design 

 

Loop Connecting Transmission  
Owner’s 345 kV lines:  70% design 

Upgrade Niagara Substation  

protection:  drawing package 

Upgrade Niagara Substation 

protection:  procurement of equipment 

Upgrade Niagara Substation  

protection: finalize package 

Loop Connecting Transmission 

Owner’s 345 kV Lines:  Engineering, 

Procurement, & Construction Request 

For Proposals contract execution 

Loop Connecting Transmission  

Owner’s 345 kV lines:  100% design 

Loop Connecting Transmission  

Owner’s 345 kV lines:  construction  

start 

Loop 

Connecti

ng 

Transmis

sion  

Owner’s 

345 kV 

lines:  

procure

ment of 

equipme

nt 

Completed 

 

Completed 

 

Completed 

 

 

3/9/2021 

 

3/19/2021 

 

4/29/2021 

 

5/12/2021 

 

 

5/18/2021 

 

 

6/16/2021 

 

 

7/1/2021 

 

 

9/10/2021 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 136 

Connect

ing 
Transmi

ssion  

 Owner 

Transmission 

Developer 

Transmission 

Developer/Connecting  

 Transmission Owner 

Transmission 

Developer/Connecting  

 Transmission Owner 

Transmission Developer 

 

Transmission Developer 

 

Conn
ectin

g 

Trans

missi
on  

 Owner 

 

Transmission 

Developer 

 

Transmission 

Developer/Connecting  

 Transmission Owner 

 

Transmission Developer 

 

 

Transmission Developer  
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15. 

 

 

16. 

 

17. 

 

18. 

 

19. 

 

20. 

 

21. 

 

 

22. 

 

 

23. 

 

24. 

 

25. 

 

26. 

 

27. 

 

 

28. 

 

Milestone 

Upgrade Niagara Substation  

protection:  program and test relay  

settings 

Upgrade Niagara Substation  

protection:  protection application 

document 

Upgrade Niagara Substation  

protection:  preliminary sketches 

Upgrade Niagara Substation  

protection:  construction start 

Submit testing and commissioning 

plan to NYISO 

Upgrade Niagara Substation 

protection:  testing and commissioning 

Loop Connecting Transmission Owner 

345 kV lines:  testing and 

commissioning 

Upgrade Niagara Substation  

protection:  Initial Synchronization  

Date 

Loop Connecting Transmission Owner  

345 kV lines:  Initial Synchronization  

Date 

Upgrade Niagara Substation  

protection:  In-Service Date 

Loop Connecting Transmission Owner 
345 kV Lines:  In-Service Date 

Transmission Project:  testing and 
commissioning 

Transmission Project:  Initial 

Synchronization Date 

 

Transmission Project:  In-Service Date 

 

Date 

 

9/24/2021 

 

 

12/1/2021 

 

12/14/2021 

 

1/27/2022 

 

2/1/2022 

 

3/21/2022 

 

3/21/2022 

 

 

3/25/2022 

 

 

3/25/2022 

 

4/1/2022 

 

4/1/2022 

 

4/1/2022 

 

4/3/2022 

 

 

4/4/2022 

 

Responsible Party 

Connecting Transmission  
 Owner 

 

Transmission Developer 

 

Connecting Transmission  

 Owner 

Connecting Transmission  

 Owner 

Transmission 

Developer/Connecting  

 Transmission Owner  

Connecting Transmission 

Owner 

 

Transmission Developer 

 

Connecting Transmission  

 Owner 

Transmission Developer/  

Connecting Transmission 

Owner 

Connecting Transmission  

 Owner 

Transmission Developer/  

Connecting Transmission 

Owner 

Transmission Developer 

Transmission Developer/  

Connecting Transmission 

Owner 

Transmission Developer/  

Connecting Transmission  

 Owner  
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The following notes apply to all work performed as required by this Agreement or by 

Connecting Transmission Owner:  

 

A.  Connecting Transmission Owner work durations do not include holiday work; if a  

Connecting Transmission Owner’s holiday occurs during an event on these 
milestones, then effected dates shall be extended day-for-day.  

 

B.  All Connecting Transmission Owner outage durations necessary to interconnect  

Transmission Developer’s project are dependent on favorable weather conditions  

where the work is being performed.  Unfavorable weather conditions may extend the 

length of such outage durations.  

C.  Transmission system emergencies take precedence over all work and could  

significantly impact the schedule and durations.  

D.  Connecting Transmission Owner schedules its resources months in advance, and its  

ability to reschedule manpower is limited by resource allocation to other Connecting 

Transmission Owner projects and tasks.  If Transmission Developer misses a  

scheduled milestone that directly affects performance of a Connecting Transmission 

Owner’s milestone, performance or completion of Connecting Transmission Owner’s 

relevant milestone may be delayed until the Connecting Transmission Owner can 

reschedule its manpower to work on the assigned task.  

 

E.  The Closeout/Turnover Package shall consist of the following:  As-built drawings,  

Punchlist, Record Drawings, all equipment, Quality Assurance/Quality Control  

installation, commissioning, Engineer of Record Professional Engineer certification, 

color markup of design, drawings and warranties, and all documentation necessary for 

demonstrating compliance with applicable NERC Reliability Standards and  

NPCC directories.  

To the extent not inconsistent with the terms of this Agreement or the NYISO OATT,  

Transmission Developer shall be responsible for all fines and penalties imposed on Connecting 

Transmission Owner by a Governmental Authority or Applicable Reliability Council directly caused 

by Transmission Developer action or inaction relating to, and occurring prior to the  

transfer of care, custody, and control by Transmission Developer to the Connecting Transmission 

Owner of, the Network Upgrade Facilities.  
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APPENDIX C 

INTERCONNECTION DETAILS  

1. Description of the Transmission Project 

 

The Transmission Project was submitted by the Transmission Developer and evaluated in the 
NYISO's Public Policy Transmission Planning Process to address the Western New York Public 

Policy Transmission Need identified by the New York Public Service Commission.  The NYISO 

Board of Directors selected the Transmission Project as the more efficient and cost- 
effective transmission solution to the Western New York Public Policy Transmission Need on 

October 17, 2017.  The Transmission Developer will develop the Transmission Project in  

accordance with the terms of the Development Agreement.  

 

The Transmission Project will be located in the West Region (Zone A) of New York  

State and includes the following new facilities that will be constructed, owned, and operated by the 

Transmission Developer:  

 

• The proposed Q#545A’s Dysinger 345 kV switchyard with a breaker-and-a-half 

configuration, located in Niagara County; 

• The proposed Q#545A’s East Stolle Rd. 345 kV switchyard with a ring-bus 

configuration, located in Erie County; 

•  A new overhead (“OH”) 20.6 mile long 345 kV transmission line between Dysinger and  

East Stolle Rd. switchyards, which line: (i) will be a double bundle of 795MCM 26/7  

 ACSR conductor and rated 1357/1410/1410 MVA, and will be constructed utilizing the  

 existing transmission right-of-way owned by NYSEG (existing Transmission Owner);  • In 

addition to proposed OH construction, the line will consist of approximately 2,000  

 linear feet underground transmission line construction at New York State Thruway  

 Authority (“NYSTA”) crossing;  

o   This section of line shall be rated to meet or exceed the defined overhead rating  

 above;  

o   The cable is expected to consist of two (2) 5000 kcmil XLPE cables per phase; • A 

new OH 345 kV transmission line of approximately 1,350 feet between new East  

 Stolle Rd. and Stolle Rd. substations;  

•  A 700 MVA phase angle regulator (“PAR”) and bypass switch at the new Dysinger 345  

kV switchyard to control the flow of the new proposed line; and  

• A 30 MVAR shunt reactor on the proposed 345 kV line at the East Stolle Rd. 345 kV 

substation. 

 

2. Description of the Points of Interconnection and Points of Change of Ownership 

The Point of Interconnection (“POI”) and Point of Change in Ownership (“PCO”) are  

identified in the table below.  The physical POI/PCO shall be where the transmission line  

compression dead end on the first structure outside of the substation attaches to the conductor.  

POI/PCO are also shown in Figure C-1 below.  The POI and PCO are the same location since the  
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Transmission Project will not require any Connecting Transmission Owner’s Attachment 

Facilities.  The POI/PCO locations are:  

 

Transmission Line # Structure Structure Description of Change in 

Line Designation Number Description Ownership 

where where 

POI/PCO Is POI/PCO Is 

Located Located 

Niagara to NS1-38 ND1-25/4C First structure Transmission Developer 

Dysinger (future outside of ownership will begin at the 

ND1) Dysinger insulators, and go into the 

switchyard Dysinger Switchyard. 

Niagara to NH2 (future ND2-25/4C & First structure Transmission Developer 

Dysinger ND2) DH2-25/4D outside of ownership will begin at the 

Dysinger insulators, and go into the 

switchyard Dysinger Switchyard. 

Dysinger to SH1-39 DH1-25/4D First structure Transmission Developer 

Station 255 (future outside of ownership will begin at the 

DH1) Dysinger insulators, and go into the 

switchyard Dysinger Switchyard. 

Dysinger to NH2 (future ND2-25/4C & First structure Transmission Developer 

Station 255 DH2) DH2-25/4D outside of ownership will begin at the 

Dysinger insulators, and go into the 

switchyard Dysinger Switchyard. 

 

3. Ownership/Control/Maintenance Responsibilities of Network Upgrade Facilities 

 

Network Upgrade Appendix 

Facility 

Upgrading Line 

Protection Systems at  

Connecting Transmission 

Owner’s 345 kV Niagara 

Substation 

Connecting the two  

Connecting Transmission 

Owner-Owned 345 kV  

Lines in and out of the  

Transmission 

Developer’s New  

Dysinger Switchyard 

(Lines NS1, NR2, NH-2 

and SH1-39) 

Ownership Control  
A Item 

Connecting Connecting 

1.A.i Transmission Transmission 

Owner Owner 

 

 

 

Connecting 

Connecting Transmission 

1.A.ii Transmission Owner / 

Owner Transmission 

Developer 

Operation & Maintenance 
 

Connecting Transmission  

 Owner 

 

 

 

 
 

Connecting Transmission  
 Owner  
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4. Transmission Developer Operating Requirements 

(a) Transmission Developer must comply with all applicable NYISO tariffs and 

procedures, as amended from time to time.  

(b)  Transmission Developer and Connecting Transmission Owner will enter into and  
comply with the terms of NYPA/NextEra Operating Coordination Agreements, as amended from  

time to time, to the extent not inconsistent with the terms of this Agreement or the NYISO  

OATT.  
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FIGURE C-1 
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APPENDIX D 

SECURITY ARRANGEMENTS DETAILS  

Infrastructure security of New York State Transmission System equipment and  

operations and control hardware and software is essential to ensure day-to-day New York State 

Transmission System reliability and operational security.  The Commission will expect the  
NYISO, all Transmission Owners, all Transmission Developers and all other Market Participants to 

comply with the recommendations offered by the President’s Critical Infrastructure Protection Board 

and, eventually, best practice recommendations from the electric reliability authority.  All public 

utilities will be expected to meet basic standards for system infrastructure and operational security, 
including physical, operational, and cyber-security practices.  
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APPENDIX E-1 

INITIAL SYCHRONIZATION DATE 

[Date] 

New York Independent System Operator, Inc. 
Attn: Vice President, Operations  

10 Krey Boulevard  

Rensselaer, NY 12144  

 

[Sr Vice President Power Supply  

New York Power Authority  

Blenheim-Gilboa Power Project  

397 Power Plant Access Road  

Gilboa, NY 12076  

Phone: (518) 287 6301]  

[NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development  

700 Universe Boulevard  

UST-C5666  
Juno Beach, FL 34408  

Phone: (561) 694-4831  

info@empirestateline.com]  

 

Re: [Transmission Project/Network Upgrade Facilities] 

 

 

Dear : 

On [Date] [Transmission Developer/Connecting Transmission Owner] initially synchronized the  

[describe Transmission Project/Network Upgrade Facilities].  This letter confirms [Transmission  

Developer/Connecting Transmission Owners]’s Initial Synchronization Date was [specify].  

Thank you.  

 

 

[Signature]  

 

 

[Connecting Transmission Owner/Transmission Developer Representative]  

 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 152 

 

 

 

E-1  



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 153 

 
 

SERVICE AGREEMENT NO. 2603 

 

APPENDIX E-2 

IN-SERVICE DATE 

[Date] 
 
 

New York Independent System Operator, Inc. 
Attn: Vice President, Operations  

10 Krey Boulevard  

Rensselaer, NY 12144  

 

[Sr Vice President Power Supply  

New York Power Authority  

Blenheim-Gilboa Power Project  

397 Power Plant Access Road  

Gilboa, NY 12076  

Phone: (518) 287 6301]  

[NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development  

700 Universe Boulevard  

UST-C5666  
Juno Beach, FL 34408  

Phone: (561) 694-4831  

info@empirestateline.com]  

 

 

Re: _____________ [Transmission Project/Network Upgrade Facilities] 

 

Dear __________________: 

On [Date] [Connecting Transmission Owner/Transmission Developer] has completed Trial  

Operation of [describe Transmission Project/Network Upgrade Facilities].  This letter confirms that 
[describe Transmission Project/Network Upgrade Facilities] [has/have] commenced service, 
effective as of [Date plus one day].  

Thank you.  

 

 

[Signature]  

 

 

[Connecting Transmission Owner/Transmission Developer Representative]  
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APPENDIX F 

ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS 

Notices: 

NYISO:  

Before In-Service Date of Transmission Project:  

 

New York Independent System Operator, Inc.  

Attn:  Vice President, System and Resource Planning  
10 Krey Boulevard  

Rensselaer, NY 12144  

Phone:  (518) 356-6000  

Fax:  (518) 356-6118  

 

After In-Service Date of Transmission Project:  

New York Independent System Operator, Inc. 

Attn:  Vice President, Operations  

10 Krey Boulevard  

Rensselaer, NY 12144  

Phone:  (518) 356-6000  

Fax:  (518) 356-6118  

Connecting Transmission Owner:  

Sr Vice President Power Supply  

New York Power Authority  

Blenheim-Gilboa Power Project  

397 Power Plant Access Road  

Gilboa, NY 12076  

Phone: (518) 287 6301  

Fax: (518) 287 6356  

 

Transmission Developer:  

NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development  

700 Universe Boulevard  

UST-C5666  
Juno Beach, FL 34408  

 

 

 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 156 

 

 

 

F-1  



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 157 

 
 

SERVICE AGREEMENT NO. 2603  

 

Billings and Payments:  

Connecting Transmission Owner:  

 

Sr Vice President Power Supply  

New York Power Authority  

Blenheim-Gilboa Power Project  

397 Power Plant Access Road  

Gilboa, NY 12076  
Phone: (518) 287 6301  
 

Or  

 

Wire payments to:  

New York Power Authority 
Operating Fund c/o  

J.P. Morgan Chase N.A.  

ABA No. 021000021  

Account No. 573-804206  

Transmission Developer:  

 

NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development  

700 Universe Boulevard  
UST-C5666  

Juno Beach, FL 34408  

 

Alternative Forms of Delivery of Notices (telephone, facsimile or email):  

NYISO:  

 

Before In-Service Date of Transmission Project:  

 

New York Independent System Operator, Inc.  
Attn:  Vice President, System and Resource Planning  

10 Krey Boulevard  

Rensselaer, NY 12144  
Phone:  (518) 356-6000  
Fax:  (518) 356-6118  

E-mail: interconnectionsupport@nyiso.com  
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After In-Service Date of Transmission Project:  

 

New York Independent System Operator, Inc. 

Attn:  Vice President, Operations  

10 Krey Boulevard  

Rensselaer, NY 12144  

Phone:  (518) 356-6000  

Fax:  (518) 356-6118  
E-mail: interconnectionsupport@nyiso.com  

Connecting Transmission Owner:  

 

Sr Vice President Power Supply  

New York Power Authority  

Blenheim-Gilboa Power Project  

397 Power Plant Access Road  

Gilboa, NY 12076  

Phone: (518) 287 6301  
Fax: (518) 287 6356  
Brian.Saez@nypa.gov  

 

Transmission Developer:  
 

NextEra Energy Transmission New York, Inc. 
Attn:  Director of NY Development  
700 Universe Boulevard  

UST-C5666  

Juno Beach, FL 34408  

Phone: (561) 694-4831  

Johnbinh.vu@nexteraenergy.com 

info@empirestateline.com  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - Joint IA among NYISO NYPA and NextEra 

Effective Date: 2/26/2021 - Docket #: ER21-1366-000 - Page 160 

 

 

 

F-3  
 


