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TRANSMISSION PROJECT INTERCONNECTION AGREEMENT 

THIS TRANSMISSION PROJECT INTERCONNECTION AGREEMENT (“Agreement”) 

is made and entered into this 14th day of July, 2021, by and among NextEra Energy 

Transmission New York, Inc., a corporation organized and existing under the laws of the State of 

New York (“Transmission Developer” with a Transmission Project), the New York Independent 

System Operator, Inc., a not-for-profit corporation organized and existing under the laws of the 

State of New York (“NYISO”), and New York State Electric & Gas Corporation a corporation 

organized and existing under the laws of the State of New York (“Connecting Transmission 

Owner”).  Transmission Developer, the NYISO, or Connecting Transmission Owner each may 

be referred to as a “Party” or collectively referred to as the “Parties.” 

RECITALS 

 

WHEREAS, NYISO operates the New York State Transmission System and Connecting 

Transmission Owner owns certain facilities included in the New York State Transmission 

System; 

 

WHEREAS, Transmission Developer intends to construct, own, and operate a Transmission 

Project described in Appendix C to this Agreement that will interconnect to the New York State 

Transmission System;  

 

WHEREAS, portions of the Transmission Project will interconnect to the New York State 

Transmission System at facilities owned and operated by the Connecting Transmission Owner; 

 

WHEREAS, the Transmission Project was evaluated in the NYISO’s Transmission 

Interconnection Procedures located in Attachment P of the NYISO OATT; 

 

WHEREAS, Transmission Interconnection Studies determined that certain Network Upgrade 

Facilities were required on the Connecting Transmission Owner’s system for the Transmission 

Project to connect reliably to the system in a manner that meets the NYISO Transmission 

Interconnection Standard; and 

 

WHEREAS, Transmission Developer, NYISO, and Connecting Transmission Owner have 

agreed to enter into this Agreement for the purpose of interconnecting the Transmission Project 

with the Connecting Transmission Owner’s facilities included in the New York State 

Transmission System; 

 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained herein, 

it is agreed: 

ARTICLE 1. DEFINITIONS 

Whenever used in this Agreement with initial capitalization, the following terms shall have the 

meanings specified in this Article 1.  Terms used in this Agreement with initial capitalization that 

are not defined in this Article 1 shall have the meanings specified in Section 1 of the ISO OATT, 
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Section 22.1 of Attachment P of the ISO OATT, Section 25.1.2 of Attachment S of the ISO 

OATT, the body of the Transmission Interconnection Procedures, or the body of this Agreement. 

Affected System shall mean an electric system other than the transmission system owned, 

controlled or operated by the Connecting Transmission Owner that may be affected by the 

proposed interconnection. 

Affected System Operator shall mean the entity that operates an Affected System. 

Affected Transmission Owner shall mean the New York public utility or authority (or its 

designated agent) other than the Connecting Transmission Owner that (i) owns facilities used for 

the transmission of Energy in interstate commerce and provides Transmission Service under the 

Tariff, and (ii) owns, leases or otherwise possesses an interest in a portion of the New York State 

Transmission System where System Deliverability Upgrades, System Upgrade Facilities, or 

Network Upgrade Facilities are or will be installed pursuant to Attachment P, Attachment X, 

Attachment Z, or Attachment S to the ISO OATT. 

Affiliate shall mean, with respect to a person or entity, any individual, corporation, partnership, 

firm, joint venture, association, joint-stock company, trust or unincorporated organization, 

directly or indirectly controlling, controlled by, or under common control with, such person or 

entity.  The term “control” shall mean the possession, directly or indirectly, of the power to 

direct the management or policies of a person or an entity.  A voting interest of ten percent or 

more shall create a rebuttable presumption of control. 

Applicable Laws and Regulations shall mean all duly promulgated applicable federal, state and 

local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or 

administrative orders, permits and other duly authorized actions of any Governmental Authority, 

including but not limited to Environmental Law. 

Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC. 

Applicable Reliability Standards shall mean the requirements and guidelines of the Applicable 

Reliability Councils, and the Transmission District to which the Transmission Developer’s 

Transmission Project is directly interconnected, as those requirements and guidelines are 

amended and modified and in effect from time to time; provided that no Party shall waive its 

right to challenge the applicability or validity of any requirement or guideline as applied to it in 

the context of this Agreement. 

Base Case shall mean the base case power flow, short circuit, and stability data bases used for 

the Transmission Interconnection Studies by the NYISO, Connecting Transmission Owner, or 

the Transmission Developer, as described in Section 22.6.1 of the Transmission Interconnection 

Procedures. 

Breach shall mean the failure of a Party to perform or observe any material term or condition of 

this Agreement. 

Breaching Party shall mean a Party that is in Breach of this Agreement. 
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Business Day shall mean Monday through Friday, excluding federal holidays. 

Calendar Day shall mean any day including Saturday, Sunday or a federal holiday. 

Confidential Information shall mean any information that is defined as confidential by 

Article 22 of this Agreement. 

Connecting Transmission Owner shall mean the New York public utility or authority (or its 

designated agent) that (i) owns facilities used for the transmission of Energy in interstate 

commerce and provides Transmission Service under the Tariff, (ii) owns, leases or otherwise 

possesses an interest in the portion of the New York State Transmission System at the Point(s) of 

Interconnection, and (iii) is a Party to this Agreement.  For purposes of this Agreement, the 

Connecting Transmission Owner is defined in the introductory paragraph. 

Control Area shall mean an electric power system or combination of electric power systems to 

which a common automatic generation control scheme is applied in order to:  (1) match, at all 

times, the power output of the Generators within the electric power system(s) and capacity and 

energy purchased from entities outside the electric power system(s), with the Load within the 

electric power system(s); (2) maintain scheduled interchange with other Control Areas, within 

the limits of Good Utility Practice; (3) maintain the frequency of the electric power system(s) 

within reasonable limits in accordance with Good Utility Practice; and (4) provide sufficient 

generating capacity to maintain Operating Reserves in accordance with Good Utility Practice.  A 

Control Area must be certified by the NPCC. 

Default shall mean the failure of a Party in Breach of this Agreement to cure such Breach in 

accordance with Article 17 of this Agreement. 

Development Agreement shall mean the agreement executed between the NYISO and the 

Transmission Developer concerning the development of the Transmission Project, dated June 29, 

2019, as it may be amended from time to time. 

Effective Date shall mean the date on which this Agreement becomes effective upon execution 

by the Parties, subject to acceptance by the Commission, or if filed unexecuted, upon the date 

specified by the Commission. 

Emergency shall mean any abnormal condition or situation which the Connecting Transmission 

Owner, Transmission Developer, or NYISO, in their sole discretion, deems imminently likely to 

endanger life or property, or adversely affect or impair the New York State Transmission 

System, Connecting Transmission Owner’s electrical system, Transmission Project, or the 

electrical or transmission systems of others to which they are directly or indirectly connected, 

which requires immediate automatic or manual action to correct.  Such an abnormal system 

condition or situation includes, without limitation, overloading or potential overloading 

(exceeding thermal limits of pre- and post-contingency), excessive voltage drop, exceeding 

voltage limits as defined by the NYISO, Transmission Developer, or Connecting Transmission 

Owner, load shedding, voltage reduction, operating reserve deficiencies, frequency deviations, 

over-generation or other non-normal conditions.  Economic hardship of a Party will not 

constitute an “Emergency.” 
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Emergency State shall mean the condition or state that the New York State Power System is in 

when an abnormal condition occurs that requires automatic or immediate manual action to 

prevent or limit loss of the New York State Transmission System or Generators that could 

adversely affect the reliability of the New York State Power System. 

Environmental Law shall mean Applicable Laws and Regulations relating to pollution or 

protection of the environment or natural resources. 

Facilities Study shall mean the study conducted pursuant to Section 22.9 of Attachment P of the 

NYISO OATT to determine a list of facilities required to reliably interconnect the Transmission 

Project (including Network Upgrade Facilities) as identified in the System Impact Study, the cost 

of those facilities, and the time required to interconnect the Transmission Project with the New 

York State Transmission System. 

Facilities Study Agreement shall mean the agreement described in Section 22.9.1 of 

Attachment P of the NYISO OATT for conducting the Facilities Study. 

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C.  §§ 791a et seq.  

(“FPA”). 

FERC shall mean the Federal Energy Regulatory Commission (“Commission”) or its successor. 

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war, 

insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or 

equipment, any order, regulation or restriction imposed by governmental, military or lawfully 

established civilian authorities, or any other cause beyond a Party’s control.  A Force Majeure 

event does not include acts of negligence or intentional wrongdoing by the Party claiming Force 

Majeure. 

Good Utility Practice shall mean any of the practices, methods and acts engaged in or approved 

by a significant portion of the electric industry during the relevant time period, or any of the 

practices, methods and acts which, in the exercise of reasonable judgment in light of the facts 

known at the time the decision was made, could have been expected to accomplish the desired 

result at a reasonable cost consistent with good business practices, reliability, safety and 

expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method, 

or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts 

generally accepted in the region. 

Governmental Authority shall mean any federal, state, local or other governmental regulatory 

or administrative agency, court, commission, department, board, or other governmental 

subdivision, legislature, rulemaking board, tribunal, or other governmental authority having 

jurisdiction over any of the Parties, their respective facilities, or the respective services they 

provide, and exercising or entitled to exercise any administrative, executive, police, or taxing 

authority or power; provided, however, that such term does not include Transmission Developer, 

NYISO, Affected Transmission Owner, Connecting Transmission Owner, or any Affiliate 

thereof. 
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Hazardous Substances shall mean any chemicals, materials or substances defined as or 

included in the definition of “hazardous substances,” “hazardous wastes,” “hazardous materials,” 

“hazardous constituents,” “restricted hazardous materials,” “extremely hazardous substances,” 

“toxic substances,” “radioactive substances,” “contaminants,” “pollutants,” “toxic pollutants” or 

words of similar meaning and regulatory effect under any applicable Environmental Law, or any 

other chemical, material or substance, exposure to which is prohibited, limited or regulated by 

any applicable Environmental Law. 

Initial Synchronization Date(s) shall mean the date(s) upon which the Transmission Project and 

Network Upgrade Facilities, as applicable, are initially synchronized with the New York State 

Transmission System and upon which Trial Operation begins, which date(s) shall be set forth in 

the milestones table in Appendix B.  The Transmission Developer must provide notice of the 

Initial Synchronization Date(s) to the other Parties in the form of Appendix E-1 to this 

Agreement.   

In-Service Date(s) shall mean the date(s) upon which the Transmission Project and Network 

Upgrade Facilities, as applicable, are energized consistent with the provisions of this Agreement 

and available to provide Transmission Service under the NYISO’s Tariffs, which date(s) shall be 

set forth in the milestones table in Appendix B.  The Transmission Developer must provide 

notice of the In-Service Date(s) to the other Parties in the form of Appendix E-2 to this 

Agreement. 

IRS shall mean the Internal Revenue Service. 

Metering Equipment shall mean all metering equipment installed or to be installed at the 

Transmission Project pursuant to this Agreement, including but not limited to instrument 

transformers, MWh-meters, data acquisition equipment, transducers, remote terminal unit, 

communications equipment, phone lines, and fiber optics. 

Metering Points shall mean the location(s) identified by the NYISO for any Metering 

Equipment associated with the Transmission Project that are required for the Transmission 

Project to provide zonal or subzonal metering data. 

NERC shall mean the North American Electric Reliability Council or its successor organization. 

Network Upgrade Facilities shall mean the least costly configuration of commercially available 

components of electrical equipment that can be used, consistent with Good Utility Practice and 

Applicable Reliability Requirements, to make the modifications or additions to the New York 

State Transmission System that are required for the proposed Transmission Project to connect 

reliably to the system in a manner that meets the NYISO Transmission Interconnection Standard.  

For purposes of this Agreement, the Network Upgrade Facilities are described in Appendix A of 

this Agreement.  

New York State Transmission System shall mean the entire New York State electric 

transmission system, which includes (i) the Transmission Facilities Under ISO Operational 

Control; (ii) the Transmission Facilities Requiring ISO Notification; and (iii) all remaining 

transmission facilities within the New York Control Area. 
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Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 

connection with this Agreement or its performance. 

NPCC shall mean the Northeast Power Coordinating Council or its successor organization. 

NUF Estimated Total Costs shall be the costs for the engineering, procurement, and 

construction of the Network Upgrade Facilities, which costs were identified in the Facilities 

Study and are specified in Appendix A. 

NYISO Transmission Interconnection Standard shall mean the reliability standard that must 

be met by any Transmission Project proposing to connect to the New York State Transmission 

System.  The standard is designed to ensure reliable access by the proposed project to the New 

York State Transmission System. 

NYSRC shall mean the New York State Reliability Council or its successor organization. 

Operating Agreement shall mean the Operating Agreement that the Transmission Developer is 

required to enter into with the NYISO concerning the operation of its transmission facilities in 

accordance with the requirements in Section 31.1.7.3 of Attachment Y of the OATT, as such 

agreement may be amended from time to time. 

Party or Parties shall mean NYISO, Connecting Transmission Owner, or Transmission 

Developer or any combination of the above. 

Point(s) of Change of Ownership shall mean the point(s), as set forth in Appendix C to this 

Agreement, where the Transmission Developer’s Transmission Project connect to the 

Connecting Transmission Owner’s system. 

Point(s) of Interconnection shall mean the point(s), as set forth in Appendix C to this 

Agreement, where the Transmission Developer’s Transmission Project connect to the New York 

State Transmission System. 

Reasonable Efforts shall mean, with respect to an action required to be attempted or taken by a 

Party under this Agreement, efforts that are timely and consistent with Good Utility Practice and 

are otherwise substantially equivalent to those a Party would use to protect its own interests. 

Security shall mean a bond, irrevocable letter of credit, parent company guarantee or other form 

of security from an entity with an investment grade rating, executed for the benefit of the 

Connecting Transmission Owner, meeting the commercially reasonable requirements of the 

Connecting Transmission Owner with which it is required to be posted pursuant to Article 11.4, 

and consistent with the Uniform Commercial Code of the jurisdiction identified in Article 14.2.1 

of this Agreement. 

Services Tariff shall mean the NYISO Market Administration and Control Area Tariff, as filed 

with the Commission, and as amended or supplemented from time to time, or any successor tariff 

thereto. 



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - TPIA Among NYISO NYSEG NextEra 
for Empire State Line 

Effective Date: 7/14/2021 - Docket #: ER21-2534-000 - Page 7 

System Impact Study shall mean the study conducted pursuant to Section 22.8 of Attachment P 

of the NYISO OATT that evaluates the impact of the proposed Transmission Project on the 

safety and reliability of the New York State Transmission System and, if applicable, and 

Affected System, to determine what Network Upgrade Facilities are needed for the proposed 

Transmission Project to connect reliably to the New York State Transmission System in a 

manner that meets the NYISO Transmission Interconnection Standard. 

System Impact Study Agreement shall mean the agreement described in Section 22.8.1 of 

Attachment P of the NYISO OATT for conducting the System Impact Study. 

System Protection Facilities shall mean the equipment, including necessary protection signal 

communications equipment, required to (1) protect the New York State Transmission System 

from faults or other electrical disturbances occurring at the Transmission Project and (2) protect 

the Transmission Project from faults or other electrical system disturbances occurring on the 

New York State Transmission System or on other delivery systems or other generating systems 

to which the New York State Transmission System is directly connected. 

Tariff shall mean the NYISO Open Access Transmission Tariff (“OATT”), as filed with the 

Commission, and as amended or supplemented from time to time, or any successor tariff. 

Transmission Developer shall mean an entity that proposes to interconnect its Transmission 

Project to the New York State Transmission System in compliance with the NYISO 

Transmission Interconnection Standard.  For purposes of this Agreement, the Transmission 

Developer is defined in the introductory paragraph. 

Transmission Interconnection Application shall mean the Transmission Developer’s request, 

in the form of Appendix 1 to the Transmission Interconnection Procedures, to interconnect a 

Transmission Project to the New York State Transmission System.  

Transmission Interconnection Procedures (“TIP”) shall mean the interconnection procedures 

applicable to a Transmission Interconnection Application pertaining to a Transmission Project 

that are included in Attachment P of the NYISO OATT. 

Transmission Interconnection Study shall mean any of the following studies: the Optional 

Feasibility Study, the System Impact Study, and the Facilities Study described in the 

Transmission Interconnection Procedures. 

Transmission Project shall mean the Transmission Developer’s proposed transmission facility 

or facilities that collectively satisfy the definition of Transmission Project in Section 22.3.1 of 

Attachment P of the NYISO OATT.  For purposes of this Agreement, the Transmission Project 

is described in Appendix C of this Agreement. 

 

Transmission Project Interconnection Agreement shall mean this interconnection agreement 

applicable to the interconnection of the Transmission Project to the New York State 

Transmission System. 
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Trial Operation shall mean the period(s) during which Transmission Developer is engaged in 

on-site test operations and commissioning of the Transmission Project or Network Upgrade 

Facilities prior to the In-Service Date. 

ARTICLE 2. EFFECTIVE DATE, TERM AND TERMINATION 

2.1 Effective Date. 

This Agreement shall become effective upon execution by the Parties, subject to 

acceptance by FERC, or if filed unexecuted, upon the date specified by FERC.  The NYISO and 

Connecting Transmission Owner shall promptly file this Agreement with FERC upon execution 

in accordance with Article 3. 

2.2 Term of Agreement. 

Subject to the provisions of Article 2.3, this Agreement shall remain in effect for a period 

of twenty five (25) years from the Effective Date and shall be automatically renewed for each 

successive one-year period thereafter. 

2.3 Termination. 

 Written Notice. 2.3.1

2.3.1.1 Written Notice of Termination  

This Agreement may be terminated: (i) by any Party after giving the other Parties ninety 

(90) Calendar Days advance written notice following the termination of the Development 

Agreement prior to the completion of its term, subject to the suspension requirements in Article 

2.3.1.2 below; or (ii) by the mutual agreement in writing of all Parties. 

 

2.3.1.2 Suspension Period for Project Transfer 

2.3.1.2.1   If the Development Agreement is terminated prior to the completion of its 

term and the NYISO exercises its right under the Development Agreement and the Tariff to 

request that a developer other than the Transmission Developer complete the Transmission 

Project, this Agreement shall be suspended.  The suspension period will last until either: (i) the 

NYISO issues a written determination that the Transmission Project cannot be transferred to 

another developer and will not proceed, or (ii) the Transmission Developer completes the 

assignment of this Agreement to a new developer selected by the NYISO as set forth in Article 

2.3.1.2.3.  During the suspension period, the running of any advanced notice of termination time 

period pursuant to Article 2.3.1.1 will be paused.  The Agreement shall not be terminated during 

the suspension period without the written agreement of all Parties. 

  

2.3.1.2.2  During the suspension period, the Transmission Developer and Connecting 

Transmission Owner shall suspend all work associated with the construction and installation of 

the Network Upgrade Facilities required for only that Transmission Developer under this 

Agreement with the condition that the New York State Transmission System shall be left in a 
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safe and reliable condition in accordance with Good Utility Practice and the safety and reliability 

criteria of Connecting Transmission Owner and NYISO.  In such event, Transmission Developer 

shall be responsible for all reasonable and necessary costs and/or obligations in accordance with 

this Agreement, including those which Connecting Transmission Owner (i) has incurred pursuant 

to this Agreement prior to the suspension and (ii) incurs in suspending such work, including any 

costs incurred to perform such work as may be necessary to ensure the safety of persons and 

property and the integrity of the New York State Transmission System during such suspension 

and, if applicable, any costs incurred in connection with the cancellation or suspension of 

material, equipment and labor contracts which Connecting Transmission Owner cannot 

reasonably avoid; provided, however, that prior to canceling or suspending any such material, 

equipment or labor contract, Connecting Transmission Owner shall obtain Transmission 

Developer’s authorization to do so, which authorization shall not unreasonably be withheld, 

conditioned or delayed. 

 

2.3.1.2.3  If, pursuant to its Tariff, the NYISO selects a new developer to complete 

the Transmission Project, Transmission Developer shall coordinate with the new developer 

concerning the assignment of this Agreement to the new developer pursuant to the assignment 

requirements in Article 19 of this Agreement.  All liabilities under this Agreement existing prior 

to such transfer shall remain with the Transmission Developer, unless otherwise agreed upon by 

the Transmission Developer and the new developer as part of their good faith negotiations 

regarding the transfer. 

 

 Default. 2.3.2

Any Party may terminate this Agreement in accordance with Article 17. 

 Compliance. 2.3.3

Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this Agreement shall become 

effective until the Parties have complied with all Applicable Laws and Regulations applicable to 

such termination, including the filing with FERC of a notice of termination of this Agreement, 

which notice has been accepted for filing by FERC. 

2.4 Termination Costs. 

If a Party elects to terminate this Agreement pursuant to Article 2.3.1 above, the 

Transmission Developer shall be responsible for all costs that are the responsibility of the 

Transmission Developer under this Agreement that are incurred by the Transmission Developer 

or the other Parties through the date, as applicable, of the other Parties’ receipt of a Party’s notice 

of termination or of the Parties’ mutual agreement to terminate the agreement.  Such costs 

include any cancellation costs relating to orders or contracts.  In the event of termination by the 

Transmission Developer, all Parties shall use commercially Reasonable Efforts to mitigate the 

costs, damages and charges arising as a consequence of termination.  Upon termination of this 

Agreement, unless otherwise ordered or approved by FERC: 

 

 With respect to any portion of the Network Upgrade Facilities that have not yet 2.4.1

been constructed or installed, but that is being relied upon by other projects in the manner 
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described in Article 11.5 of this Agreement, Transmission Developer shall forfeit any remaining 

Security in accordance with the requirements in Article 11.5. 

 

 With respect to any portion of the Network Upgrade Facilities that has not yet 2.4.2

been constructed or installed and is not being relied upon by other projects in the manner 

described in Article 11.5 of this Agreement, the Connecting Transmission Owner shall to the 

extent possible and with Transmission Developer’s authorization cancel any pending orders of, 

or return, any materials or equipment for, or contracts for construction of, such facilities; 

provided that in the event Transmission Developer elects not to authorize such cancellation, 

Transmission Developer shall assume all payment obligations with respect to such materials, 

equipment, and contracts, and the Connecting Transmission Owner shall deliver such material 

and equipment, and, if necessary, assign such contracts, to Transmission Developer as soon as 

practicable, at Transmission Developer’s expense.  To the extent that Transmission Developer 

has already paid Connecting Transmission Owner for any or all such costs of materials or 

equipment not taken by Transmission Developer, Connecting Transmission Owner shall 

promptly refund such amounts to Transmission Developer, less any costs, including penalties 

incurred by the Connecting Transmission Owner to cancel any pending orders of or return such 

materials, equipment, or contracts. 

 

 Connecting Transmission Owner may, at its option, retain any portion of such 2.4.3

materials, equipment, or facilities that Transmission Developer chooses not to accept delivery of, 

in which case Connecting Transmission Owner shall be responsible for all costs associated with 

procuring such materials, equipment, or facilities. 

 

 With respect to any portion of the Network Upgrade Facilities, and any other 2.4.4

facilities already installed or constructed pursuant to the terms of this Agreement, Transmission 

Developer shall be responsible for all costs associated with the removal, relocation or other 

disposition or retirement of such materials, equipment, or facilities. 

2.5 Disconnection. 

Upon termination of this Agreement, Transmission Developer and Connecting 

Transmission Owner will take all appropriate steps to disconnect the Transmission Developer’s 

Transmission Project from the New York State Transmission System and to perform such work 

as may be necessary to ensure that the New York State Transmission System shall be left in a 

safe and reliable condition in accordance with Good Utility Practice and the safety and reliability 

criteria of Connecting Transmission Owner and NYISO.  All costs required to effectuate such 

disconnection shall be borne by the Transmission Developer, unless such termination resulted 

from the Connecting Transmission Owner’s Default of this Agreement. 

2.6 Survival.  

This Agreement shall continue in effect after termination to the extent necessary to 

provide for final billings and payments and for costs incurred hereunder; including billings and 

payments pursuant to this Agreement and Transmission Developer’s satisfaction of the Security 

requirements in Article 11.5; to permit the determination and enforcement of liability and 

indemnification obligations arising from acts or events that occurred while this Agreement was 
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in effect; and to permit Transmission Developer and Connecting Transmission Owner each to 

have access to the lands of the other pursuant to this Agreement or other applicable agreements, 

to disconnect, remove or salvage its own facilities and equipment. 

ARTICLE 3. REGULATORY FILINGS 

NYISO and Connecting Transmission Owner shall file this Agreement (and any 

amendment hereto) with the appropriate Governmental Authority, if required.  Any information 

related to studies for interconnection asserted by Transmission Developer to contain Confidential 

Information shall be treated in accordance with Article 22 of this Agreement and Attachment F 

to the ISO OATT.  If the Transmission Developer has executed this Agreement, or any 

amendment thereto, the Transmission Developer shall reasonably cooperate with NYISO and 

Connecting Transmission Owner with respect to such filing and to provide any information 

reasonably requested by NYISO and Connecting Transmission Owner needed to comply with 

Applicable Laws and Regulations. 

ARTICLE 4. SCOPE OF SERVICE 

4.1 Interconnection of Transmission Facilities 

The Transmission Developer’s Transmission Project and the Connecting Transmission 

Owner’s transmission system shall interconnect at the Points of Interconnection set forth in 

Appendix C of this Agreement in accordance with the terms and conditions of this Agreement. 

4.2 No Transmission Delivery Service. 

The execution of this Agreement does not constitute a request for, nor agreement to 

provide, any Transmission Service under the ISO OATT, and does not convey any right to 

deliver electricity to any specific customer or Point of Delivery. 

4.3 No Other Services. 

The execution of this Agreement does not constitute a request for, nor agreement to 

provide Energy, any Ancillary Services or Installed Capacity under the NYISO Market 

Administration and Control Area Services Tariff (“Services Tariff”). 

ARTICLE 5. NETWORK UPGRADE FACILITIES ENGINEERING,  

 PROCUREMENT, AND CONSTRUCTION 

5.1 Network Upgrade Facilities. 

Unless otherwise mutually agreed to by Transmission Developer and Connecting 

Transmission Owner, Transmission Developer shall select the In-Service Date and Initial 

Synchronization Date of the Network Upgrade Facilities, and such dates shall be set forth in 

Appendix B hereto.  Transmission Developer shall design, procure, construct, and install the 

Network Upgrade Facilities as described in Appendix A hereto.  Transmission Developer shall 

use Reasonable Efforts to complete the Network Upgrade Facilities by the dates set forth in 

Appendix B hereto.  The Connecting Transmission Owner shall not be required to undertake any 
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action which is inconsistent with its standard safety practices, its material and equipment 

specifications, its design criteria and construction procedures, its labor agreements, and 

Applicable Laws and Regulations.  In the event the Transmission Developer reasonably expects 

that it will not be able to complete the Network Upgrade Facilities by the specified dates, 

Transmission Developer shall promptly provide written notice to the Connecting Transmission 

Owner and NYISO, and shall undertake Reasonable Efforts to meet the earliest dates thereafter. 

5.2 General Conditions Applicable to Network Upgrade Facilities Constructed by 

Transmission Developer. 

As Transmission Developer is responsible for the design, procurement and construction 

of the Network Upgrade Facilities as set forth in Appendix A, the following conditions apply: 

 

 Transmission Developer shall engineer, procure equipment, and construct the 5.2.1

Network Upgrade Facilities (or portions thereof) using Good Utility Practice and using standards 

and specifications provided by the Connecting Transmission Owner; 

 

 Transmission Developer’s engineering, procurement and construction of the 5.2.2

Network Upgrade Facilities shall comply with all requirements of law to which Connecting 

Transmission Owner would otherwise have been subject in the engineering, procurement or 

construction of the Network Upgrade Facilities; 

 

 Connecting Transmission Owner shall review and approve the engineering 5.2.3

design, equipment acceptance tests, and the construction of the Network Upgrade Facilities; 

 

 Prior to commencement of construction, Transmission Developer shall provide to 5.2.4

Connecting Transmission Owner and NYISO a schedule for construction of the Network 

Upgrade Facilities, and shall promptly respond to requests for information from Connecting 

Transmission Owner or NYISO; 

 

 At any time during construction, Connecting Transmission Owner shall have the 5.2.5

right to gain unrestricted access to the Network Upgrade Facilities and to conduct inspections of 

the same; 

 

 At any time during construction, should any phase of the engineering, equipment 5.2.6

procurement, or construction of the Network Upgrade Facilities not meet the standards and 

specifications provided by Connecting Transmission Owner, the Transmission Developer shall 

be obligated to remedy deficiencies in that portion of the Network Upgrade Facilities to 

Connecting Transmission Owner’s satisfaction; 

 

 Transmission Developer shall indemnify Connecting Transmission Owner and 5.2.7

NYISO for claims arising from the Transmission Developer’s construction of Network Upgrade 

Facilities under procedures applicable to Article 18.1 Indemnity; 

 

 Transmission Developer shall transfer control of Network Upgrade Facilities to 5.2.8

the Connecting Transmission Owner as specified in Appendix C; 
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 Transmission Developer shall transfer ownership of the Network Upgrade 5.2.9

Facilities to Connecting Transmission Owner as specified in Appendix C; 

 

 Connecting Transmission Owner shall approve and accept for operation and 5.2.10

maintenance the Network Upgrade Facilities as specified in Appendix C, to the extent 

engineered, procured, and constructed in accordance with this Article 5.2; 

 

 Transmission Developer shall deliver to NYISO and Connecting Transmission 5.2.11

Owner “as built” drawings, information, and any other documents that are reasonably required 

by NYISO or Connecting Transmission Owner to assure that the Network Upgrade Facilities are 

built to the standards and specifications required by Connecting Transmission Owner; and 

 

 The Transmission Developer shall be responsible for the costs that Connecting 5.2.12

Transmission Owner incurs in executing the responsibilities enumerated to Connecting 

Transmission Owner under Article 5.2.  The Connecting Transmission Owner shall invoice 

Transmission Developer for such costs pursuant to Article 12. 

5.3 Equipment Procurement.  

The Transmission Developer shall commence design of the Network Upgrade Facilities  

and procure necessary equipment as soon as practicable after all of the following conditions are 

satisfied, unless the Transmission Developer and Connecting Transmission Owner otherwise 

agree in writing: 

  

 NYISO and Connecting Transmission Owner have completed the Facilities Study 5.3.1

pursuant to the Facilities Study Agreement; and 

 

 The NYISO has completed the required cost allocation analyses, and 5.3.2

Transmission Developer has provided Security to the Connecting Transmission Owner in 

accordance with Article 11.4 by the date specified in Appendix B hereto. 

 

5.4 Construction Commencement. 

The Transmission Developer shall commence construction of the Network Upgrade 

Facilities as soon as practicable after the following additional conditions are satisfied: 

 

 Approval of the appropriate Governmental Authority has been obtained for any 5.4.1

facilities requiring regulatory approval; 

 

 Necessary real property rights and rights-of-way have been obtained, to the extent 5.4.2

required for the construction of a discrete aspect of the Network Upgrade Facilities; and 

 

 The Transmission Developer has provided Security to the Connecting 5.4.3

Transmission Owner in accordance with Article 11.4 by the dates specified in Appendix B 

hereto. 
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5.5 Work Progress. 

The Transmission Developer will keep the NYISO and Connecting Transmission Owner 

advised periodically as to the progress of the design, procurement and construction efforts of the 

Transmission Project and Network Upgrade Facilities.  The NYISO and Connecting 

Transmission Owner may, at any time, request a progress report from the Transmission 

Developer. 

5.6 Information Exchange. 

As soon as reasonably practicable after the Effective Date, the Transmission Developer 

and Connecting Transmission Owner shall exchange information, and provide NYISO the same 

information, regarding the design and compatibility of the Transmission Project and Network 

Upgrade Facilities and the compatibility of the Transmission Project and Network Upgrade 

Facilities with the New York State Transmission System, and shall work diligently and in good 

faith to make any necessary design changes. 

5.7 Network Upgrade Facilities 

 Transmission Developer shall submit initial and final specifications for the Network 

Upgrade Facilities to Connecting Transmission Owner and NYISO for review and comments 

pursuant to the dates set forth in Appendix B.  Connecting Transmission Owner and NYISO 

shall review such specifications to ensure that the Network Upgrade Facilities are compatible 

with the technical specifications, operational control, and safety requirements of the Connecting 

Transmission Owner and NYISO and comment on such specifications pursuant to the dates set 

forth in Appendix B.  All specifications provided hereunder shall be deemed to be Confidential 

Information. 

 

The review of Transmission Developer’s final specifications by Connecting Transmission 

Owner and NYISO shall not be construed as confirming, endorsing, or providing a warranty as 

to the design, fitness, safety, durability or reliability of the Transmission Project or Network 

Upgrade Facilities.  Transmission Developer shall make such changes to the Network Upgrade 

Facilities as may reasonably be required by Connecting Transmission Owner or NYISO, in 

accordance with Good Utility Practice, to ensure that the Network Upgrade Facilities are 

compatible with the technical specifications, operational control, and safety requirements of the 

Connecting Transmission Owner and NYISO. 

 

The Transmission Developer shall design and construct the Network Upgrade Facilities 

in accordance with Good Utility Practice and the Connecting Transmission Owner’s standards 

and specifications.  Transmission Developer shall deliver to the Connecting Transmission Owner 

and NYISO pursuant to the dates set forth in Appendix B “as-built” drawings, information and 

documents for the Network Upgrade Facilities. 

 

The Connecting Transmission Owner shall transfer operational control of the Network 

Upgrade Facilities to the NYISO upon completion of such facilities. 
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5.8 Access Rights. 

Upon reasonable notice and supervision by the Granting Party, and subject to any 

required or necessary regulatory approvals, the Connecting Transmission Owner and 

Transmission Developer (“Granting Party”) shall each furnish to the other Parties (“Access 

Party”) at no cost any rights of use, licenses, rights of way and easements with respect to lands 

owned or controlled by the Granting Party, its agents (if allowed under the applicable agency 

agreement), or any Affiliate, that are necessary to enable the Access Party to obtain ingress and 

egress at the Point(s) of Interconnection to construct, operate, maintain, repair, test (or witness 

testing), inspect, replace or remove facilities and equipment to: (i) interconnect the Transmission 

Project and Network Upgrade Facilities with the New York State Transmission System; (ii) 

operate and maintain the Transmission Project, Network Upgrade Facilities, and the New York 

State Transmission System; and (iii) disconnect or remove the Access Party’s facilities and 

equipment upon termination of this Agreement.  In exercising such licenses, rights of way and 

easements, the Access Party shall not unreasonably disrupt or interfere with normal operation of 

the Granting Party’s business and shall adhere to the safety rules and procedures established in 

advance, as may be changed from time to time, by the Granting Party and provided to the Access 

Party.  The Access Party shall indemnify the Granting Party against all claims of injury or 

damage from third parties resulting from the exercise of the access rights provided for herein. 

5.9 Lands of Other Property Owners. 

If any part of the Network Upgrade Facilities is to be installed on property owned by 

persons other than Transmission Developer or Connecting Transmission Owner, the Connecting 

Transmission Owner agrees, to the extent permitted by applicable law, at Transmission 

Developer’s expense to use efforts, similar in nature and extent to those that it typically 

undertakes for its own or affiliated generation, including use of its eminent domain authority, and 

to the extent consistent with state law, to procure from such persons any rights of use, licenses, 

rights of way and easements that are necessary to construct, operate, maintain, test, inspect, 

replace or remove the Network Upgrade Facilities upon such property.   

5.10 Permits. 

NYISO, Connecting Transmission Owner and Transmission Developer shall cooperate 

with each other in good faith in obtaining all permits, licenses and authorizations that are 

necessary to accomplish the interconnection in compliance with Applicable Laws and 

Regulations.  With respect to this paragraph, Connecting Transmission Owner shall provide 

permitting assistance to the Transmission Developer comparable to that provided to the 

Connecting Transmission Owner’s own, or an Affiliate’s, generation or transmission facilities, if 

any. 

5.11 Suspension. 

Transmission Developer reserves the right, upon written notice to Connecting 

Transmission Owner and NYISO, to suspend at any time all work by Transmission Developer 

and Connecting Transmission Owner associated with the construction and installation of the 

Network Upgrade Facilities required for only that Transmission Developer under this Agreement 
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with the condition that the New York State Transmission System shall be left in a safe and 

reliable condition in accordance with Good Utility Practice and the safety and reliability criteria 

of Connecting Transmission Owner and NYISO.  If the suspension will impact the Transmission 

Developer’s ability to meet any Advisory Milestones or Critical Path Milestones in the 

Development Agreement, Transmission Developer shall notify the NYISO in accordance with 

the requirements in Article 3.3 of the Development Agreement.  NYISO reserves the right, upon 

written notice to Transmission Developer and Connecting Transmission Owner, to require the 

suspension of all work by Transmission Developer and Connecting Transmission Owner 

associated with the engineering, procurement, and/or construction services under this Agreement 

if the NYISO terminates the Development Agreement pursuant to Article 8 of the Development 

Agreement. 

 

In the event of suspension under this Article 5.11, Transmission Developer shall be 

responsible for all reasonable and necessary costs and/or obligations in accordance with the ISO 

OATT and the Facilities Study report including those which Connecting Transmission Owner (i) 

has incurred pursuant to this Agreement prior to the suspension and (ii) incurs in suspending 

such work, including any costs incurred to perform such work as may be necessary to ensure the 

safety of persons and property and the integrity of the New York State Transmission System 

during such suspension and, if applicable, any costs incurred in connection with the cancellation 

or suspension of material, equipment and labor contracts which Connecting Transmission Owner 

cannot reasonably avoid; provided, however, that prior to canceling or suspending any such 

material, equipment or labor contract, Connecting Transmission Owner shall obtain 

Transmission Developer’s authorization to do so. 

 

Connecting Transmission Owner shall invoice Transmission Developer for such costs 

pursuant to Article 12 and shall use due diligence to minimize its costs.  In the event 

Transmission Developer suspends work by the Transmission Developer and Connecting 

Transmission Owner required under this Agreement pursuant to this Article 5.11, and has not 

informed the Parties that it is recommencing its work and requested Connecting Transmission 

Owner to recommence its work required under this Agreement on or before the expiration of 

three (3) years following commencement of such suspension, this Agreement shall be deemed 

terminated.  The three-year period shall begin on the date of the written notice required under 

this Article 5.11 or the date specified in the written notice of suspension. 

5.12 Taxes. 

 Transmission Developer Payments Taxable. 5.12.1

The Transmission Developer and Connecting Transmission Owner intend that all 

payments or property transfers made by Transmission Developer to Connecting Transmission 

Owner for the installation of the Network Upgrade Facilities shall be taxable as contributions in 

aid of construction. 

 

 Tax Gross-Up Amount. 5.12.2

Transmission Developer’s liability for the cost consequences of any current tax liability 

under this Article 5.12 shall be calculated on a fully grossed-up basis.  Except as may otherwise 
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be agreed to by the parties, this means that Transmission Developer will pay Connecting 

Transmission Owner, in addition to the amount paid for the Network Upgrade Facilities, an 

amount equal to (1) the current taxes imposed on Connecting Transmission Owner (“Current 

Taxes”) on the excess of (a) the gross income realized by Connecting Transmission Owner as a 

result of payments or property transfers made by Transmission Developer to Connecting 

Transmission Owner under this Agreement (without regard to any payments under this Article 

5.12) (the “Gross Income Amount”) over (b) the present value of future tax deductions for 

depreciation that will be available as a result of such payments or property transfers (the “Present 

Value Depreciation Amount”), plus (2) an additional amount sufficient to permit the Connecting 

Transmission Owner to receive and retain, after the payment of all Current Taxes, an amount 

equal to the net amount described in clause (1). 

 

For this purpose, (i) Current Taxes shall be computed based on Connecting Transmission 

Owner’s composite federal and state tax rates at the time the payments or property transfers are 

received and Connecting Transmission Owner will be treated as being subject to tax at the 

highest marginal rates in effect at that time (the “Current Tax Rate”), and (ii) the Present Value 

Depreciation Amount shall be computed by discounting Connecting Transmission Owner’s 

anticipated tax depreciation deductions as a result of such payments or property transfers by 

Connecting Transmission Owner’s current weighted average cost of capital.  Thus, the formula 

for calculating Transmission Developer’s liability to Connecting Transmission Owner pursuant 

to this Article 5.12.2 can be expressed as follows: (Current Tax Rate x (Gross Income Amount - 

Present Value Depreciation Amount))/(1 - Current Tax Rate).  Transmission Developer’s 

estimated tax liability in the event taxes are imposed shall be stated in Appendix A, Network 

Upgrade Facilities. 

 

 Refund. 5.12.3

In the event (a) any legislative change or administrative announcement, notice, ruling or 

other determination makes it reasonably clear to Connecting Transmission Owner in good faith 

that any amount paid or the value of any property transferred by Transmission Developer to 

Connecting Transmission Owner under the terms of this Agreement is not taxable to Connecting 

Transmission Owner, (b) any abatement, appeal, protest, or other contest results in a 

determination that any payments or transfers made by Transmission Developer to Connecting 

Transmission Owner are not subject to federal income tax, or (c) if Connecting Transmission 

Owner receives a refund from any taxing authority for any overpayment of tax attributable to any 

payment or property transfer made by Transmission Developer to Connecting Transmission 

Owner pursuant to this Agreement, Connecting Transmission Owner shall promptly refund to 

Transmission Developer the following: 

 

(i) Any payment made by Transmission Developer under this Article 5.12 for taxes 

that is attributable to the amount determined to be taxable, together with interest thereon, 

 

(ii) Interest on any amounts paid by Transmission Developer to Connecting 

Transmission Owner for such taxes which Connecting Transmission Owner did not submit to the 

taxing authority, calculated in accordance with the methodology set forth in FERC’s regulations 
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at 18 C.F.R. §35.19a(a)(2)(iii) from the date payment was made by Transmission Developer to 

the date Connecting Transmission Owner refunds such payment to Transmission Developer, and  

 

(iii) With respect to any such taxes paid by Connecting Transmission Owner, any 

refund or credit Connecting Transmission Owner receives or to which it may be entitled from 

any Governmental Authority, interest (or that portion thereof attributable to the payment 

described in clause (i), above) owed to the Connecting Transmission Owner for such 

overpayment of taxes (including any reduction in interest otherwise payable by Connecting 

Transmission Owner to any Governmental Authority resulting from an offset or credit); 

provided, however, that Connecting Transmission Owner will remit such amount promptly to 

Transmission Developer only after and to the extent that Connecting Transmission Owner has 

received a tax refund, credit or offset from any Governmental Authority for any applicable 

overpayment of income tax related to the Network Upgrade Facilities. 

 

The intent of this provision is to leave both the Transmission Developer and Connecting 

Transmission Owner, to the extent practicable, in the event that no taxes are due with respect to 

any payment for Network Upgrade Facilities hereunder, in the same position they would have 

been in had no such tax payments been made. 

 

 Taxes Other Than Income Taxes. 5.12.4

Upon the timely request by Transmission Developer, and at Transmission Developer’s 

sole expense, Connecting Transmission Owner shall appeal, protest, seek abatement of, or 

otherwise contest any tax (other than federal or state income tax) asserted or assessed against 

Connecting Transmission Owner for which Transmission Developer may be required to 

reimburse Connecting Transmission Owner under the terms of this Agreement.  Transmission 

Developer shall pay to Connecting Transmission Owner on a periodic basis, as invoiced by 

Connecting Transmission Owner, Connecting Transmission Owner’s documented reasonable 

costs of prosecuting such appeal, protest, abatement, or other contest.  Transmission Developer 

and Connecting Transmission Owner shall cooperate in good faith with respect to any such 

contest.  Unless the payment of such taxes is a prerequisite to an appeal or abatement or cannot 

be deferred, no amount shall be payable by Transmission Developer to Connecting Transmission 

Owner for such taxes until they are assessed by a final, non-appealable order by any court or 

agency of competent jurisdiction.  In the event that a tax payment is withheld and ultimately due 

and payable after appeal, Transmission Developer will be responsible for all taxes, interest and 

penalties, other than penalties attributable to any delay caused by Connecting Transmission 

Owner. 

5.13 Tax Status; Non-Jurisdictional Entities. 

 Tax Status. 5.13.1

Each Party shall cooperate with the other Parties to maintain the other Parties’ tax status.  

Nothing in this Agreement is intended to adversely affect the tax status of any Party including 

the status of NYISO, or the status of any Connecting Transmission Owner with respect to the 

issuance of bonds including, but not limited to, Local Furnishing Bonds.   
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5.14 Modification. 

 General. 5.14.1

If, prior to the In-Service Date of the Transmission Project or Network Upgrade 

Facilities, either the Transmission Developer or Connecting Transmission Owner proposes to 

modify the Transmission Project or Network Upgrade Facilities, they must inform the other 

Parties of the proposed modification and must satisfy the requirements for such modifications in 

(i) Section 22.5.4 of Attachment P to the NYISO OATT, and (ii) the Development Agreement.  

The Transmission Developer shall be responsible for the cost of any such additional 

modifications, including the cost of studying the materiality and impact of the modification. 

 

Following the In-Service Date of the Transmission Project or Network Upgrade 

Facilities, either the Transmission Developer or Connecting Transmission Owner may undertake 

modifications to its facilities covered by this Agreement.  If either the Transmission Developer 

or Connecting Transmission Owner plans to undertake a modification that reasonably may be 

expected to affect the other Party’s facilities, that Party shall provide to the other Party, and to 

NYISO, sufficient information regarding such modification so that the other Party and NYISO 

may evaluate the potential impact of such modification prior to commencement of the work.  

Such information shall be deemed to be Confidential Information hereunder and shall include 

information concerning the timing of such modifications and whether such modifications are 

expected to interrupt the transmission of electricity at the Point(s) of Interconnection.  The Party 

desiring to perform such work shall provide the relevant drawings, plans, and specifications to 

the other Party and NYISO at least ninety (90) Calendar Days in advance of the commencement 

of construction regarding such work or such shorter period upon which the Parties may agree, 

which agreement shall not unreasonably be withheld, conditioned or delayed. 

 

 Standards. 5.14.2

Any additions, modifications, or replacements made to a Party’s facilities shall be 

designed, constructed and operated in accordance with this Agreement, NYISO requirements and 

Good Utility Practice. 

 

 Modification Costs. 5.14.3

Transmission Developer or Connecting Transmission Owner, as applicable, shall not be 

assigned the costs of any additions, modifications, or replacements that the other Party makes to 

the New York State Transmission System to facilitate the interconnection of a third party to the 

New York State Transmission System, or to provide Transmission Service to a third party under 

the ISO OATT, except in accordance with the cost allocation procedures in Attachment S of the 

ISO OATT.   
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ARTICLE 6. TESTING AND INSPECTION 

6.1 Pre-In Service Date Testing and Modifications. 

Prior to the In-Service Date of the Transmission Project or Network Upgrade Facilities, 

as applicable, the Connecting Transmission Owner shall test the Network Upgrade Facilities and 

Transmission Developer shall test the Transmission Project to ensure their safe and reliable 

operation.  Similar testing may be required after initial operation.  Transmission Developer and 

Connecting Transmission Owner shall each make any modifications to its facilities that are 

found to be necessary as a result of such testing.  Transmission Developer shall bear the cost of 

all such testing and modifications.  Transmission Developer and Connecting Transmission 

Owner shall coordinate with NYISO prior to performing the testing of the Transmission Project 

and Network Upgrade Facilities and prior to the facilities entering into service.  

6.2 Post-In-Service Date Testing and Modifications. 

Transmission Developer and Connecting Transmission Owner shall each at its own 

expense perform routine inspection and testing of its facilities and equipment in accordance with 

Good Utility Practice and Applicable Reliability Standards as may be necessary to ensure the 

continued interconnection of the Transmission Project with the New York State Transmission 

System in a safe and reliable manner.  Transmission Developer and Connecting Transmission 

Owner shall each have the right, upon advance written notice, to require reasonable additional 

testing of the other Party’s facilities, at the requesting Party’s expense, as may be in accordance 

with Good Utility Practice. 

6.3 Right to Observe Testing. 

Transmission Developer and Connecting Transmission Owner shall each notify the other 

Party, and the NYISO, in advance of its performance of tests of the Transmission Project and 

Network Upgrade Facilities.  The other Party, and the NYISO, shall each have the right, at its 

own expense, to observe such testing. 

6.4 Right to Inspect. 

Transmission Developer and Connecting Transmission Owner shall each have the right, 

but shall have no obligation to: (i) observe the other Party’s tests and/or inspection of any of its 

System Protection Facilities and other protective equipment; (ii) review the settings of the other 

Party’s System Protection Facilities and other protective equipment; and (iii) review the other 

Party’s maintenance records relative to the System Protection Facilities and other protective 

equipment.  NYISO shall have these same rights of inspection as to the facilities and equipment 

of Transmission Developer and Connecting Transmission Owner.  A Party may exercise these 

rights from time to time as it deems necessary upon reasonable notice to the other Party.  The 

exercise or non-exercise by a Party of any such rights shall not be construed as an endorsement 

or confirmation of any element or condition of the System Protection Facilities or other 

protective equipment or the operation thereof, or as a warranty as to the fitness, safety, 

desirability, or reliability of same.  Any information that a Party obtains through the exercise of 

any of its rights under this Article 6.4 shall be treated in accordance with Article 22 of this 

Agreement and Attachment F to the ISO OATT. 
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ARTICLE 7. METERING 

7.1 General. 

Transmission Developer shall procure and install Metering Equipment at any Metering 

Points identified by the NYISO prior to any operation of the Transmission Project.  Transmission 

Developer shall own, operate, test, maintain, and, if directed by the NYISO, relocate such 

Metering Equipment in accordance with ISO Procedures, as such requirements are amended 

from time to time.  Transmission Developer shall provide the NYISO and Connecting 

Transmission Owner, as applicable, with metering data in accordance with the metering 

requirements set forth in this Agreement, the Operating Agreement (including Section 2.05, 

Local Control Center, Metering and Telemetry), the NYISO Tariffs, and ISO Procedures, as 

such requirements are amended from time to time.  Transmission Developer shall bear all 

reasonable documented costs associated with the purchase, installation, operation, testing and 

maintenance of the Metering Equipment. 

7.2 Check Meters. 

Connecting Transmission Owner, at its option and expense, may install and operate, on 

its premises and on its side of the Points of Interconnection, one or more check meters to check 

Transmission Developer’s meters.  Such check meters shall be for check purposes only and shall 

not be used for the measurement of power flows for purposes of this Agreement, except as 

provided in Article 7.4 below.  The installation, operation and maintenance thereof shall be 

performed entirely by Connecting Transmission Owner in accordance with Good Utility 

Practice. 

7.3 Standards. 

Transmission Developer shall install, calibrate, and test revenue quality Metering 

Equipment including potential transformers and current transformers in accordance with ISO 

Procedures, as such requirements are amended from time to time. 

7.4 Testing of Metering Equipment. 

Transmission Developer shall inspect and test all of its Metering Equipment upon 

installation and at least once every two (2) years thereafter.  If required by ISO Procedures, 

Transmission Developer shall, at its own expense, inspect or test Metering Equipment more 

frequently than every two (2) years.  Transmission Developer shall give reasonable notice of the 

time when any inspection or test shall take place, and NYISO may have representatives present 

at the test or inspection.  If at any time Metering Equipment is found to be inaccurate or 

defective, it shall be adjusted, repaired or replaced at Transmission Developer’s expense in order 

to provide accurate metering.  Transmission Developer and NYISO shall address the loss of 

meter data or meter data anomalies in accordance with ISO Procedures.  The NYISO shall 

reserve the right to review all associated metering equipment installation on the Transmission 

Developer’s or Connecting Transmission Owner’s property at any time. 
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7.5 Metering Data. 

At Transmission Developer’s expense, the metered data shall be telemetered to one or 

more locations designated by NYISO.  Such telemetered data shall be used, under normal 

operating conditions, as the official measurement of the amount of energy at the Metering Points. 

ARTICLE 8. COMMUNICATIONS 

8.1 Transmission Developer Obligations. 

Transmission Developer shall maintain satisfactory operating communications, including 

providing analog and digital real-time telemetry, with Connecting Transmission Owner and 

NYISO in accordance with the requirements in this Agreement, the Operating Agreement 

(including Section 2.05, Local Control Center, Metering and Telemetry), NYISO Tariffs, and 

ISO Procedures, as such requirements are amended from time to time.  Transmission Developer 

shall provide standard voice line, dedicated voice line and facsimile communications at its 

control center for the Transmission Project through use of either the public telephone system, or 

a voice communications system that does not rely on the public telephone system.  Transmission 

Developer shall also provide the dedicated data circuit(s) necessary to provide Transmission 

Developer data to Connecting Transmission Owner and NYISO as set forth in Appendix D 

hereto.  The data circuit(s) shall extend from the Transmission Project to the location(s) specified 

by Connecting Transmission Owner and NYISO.  Any required maintenance of such 

communications equipment shall be performed by Transmission Developer.  Operational 

communications shall be activated and maintained under, but not be limited to, the following 

events: system paralleling or separation, scheduled and unscheduled shutdowns, equipment 

clearances, and hourly and daily load data. 

8.2 Remote Terminal Unit. 

Prior to the Initial Synchronization Date of the Transmission Project, a Remote Terminal 

Unit, or equivalent data collection and transfer equipment acceptable to the Parties, shall be 

installed by Transmission Developer, or by Connecting Transmission Owner at Transmission 

Developer’s expense, to gather accumulated and instantaneous data to be telemetered to the 

location(s) designated by Connecting Transmission Owner and NYISO through use of a 

dedicated point-to-point data circuit(s) as indicated in Article 8.1.  The communication protocol 

for the data circuit(s) shall be specified by Connecting Transmission Owner and NYISO.  

Instantaneous bi-directional analog real power and reactive power flow information must be 

telemetered directly to the location(s) specified by Connecting Transmission Owner and NYISO.   

 

Each Party will promptly advise the appropriate other Party if it detects or otherwise 

learns of any metering, telemetry or communications equipment errors or malfunctions that 

require the attention and/or correction by that other Party.  The Party owning such equipment 

shall correct such error or malfunction as soon as reasonably feasible. 

8.3 No Annexation. 

Any and all equipment placed on the premises of a Party shall be and remain the property 

of the Party providing such equipment regardless of the mode and manner of annexation or 
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attachment to real property, unless otherwise mutually agreed by the Party providing such 

equipment and the Party receiving such equipment. 

ARTICLE 9. OPERATIONS 

9.1 General. 

Each Party shall comply with Applicable Laws and Regulations and Applicable 

Reliability Standards.  Each Party shall provide to the other Parties all information that may 

reasonably be required by the other Parties to comply with Applicable Laws and Regulations and 

Applicable Reliability Standards.  Connecting Transmission Owner or Transmission Developer, 

as applicable, shall provide the NYISO with notifications of all of its power system equipment 

additions or modifications in accordance with ISO Procedures, including the NYISO’s 

Reliability Analysis Data Manual (Manual 24). 

9.2 NYISO and Connecting Transmission Owner Obligations. 

Connecting Transmission Owner and NYISO shall cause the New York State 

Transmission System to be operated, maintained and controlled in a safe and reliable manner in 

accordance with this Agreement and the NYISO Tariffs.  Connecting Transmission Owner and 

NYISO may provide operating instructions to Transmission Developer consistent with this 

Agreement, NYISO procedures and Connecting Transmission Owner’s operating protocols and 

procedures as they may change from time to time.  Connecting Transmission Owner and NYISO 

will consider changes to their respective operating protocols and procedures proposed by 

Transmission Developer. 

9.3 Transmission Developer Obligations. 

Transmission Developer shall at its own expense operate, maintain and control the 

Transmission Project and the Network Upgrade Facilities specified in Appendix C in a safe and 

reliable manner and in accordance with this Agreement, the NYISO Tariffs, ISO Procedures, and 

the Operating Agreement.  Transmission Developer shall operate the Transmission Project and 

the Network Upgrade Facilities specified in Appendix C in accordance with NYISO and 

Connecting Transmission Owner requirements, as such requirements are set forth or referenced 

in Appendix C hereto.  Appendix C will be modified to reflect changes to the requirements as 

they may change from time to time.  Any Party may request that the appropriate other Party or 

Parties provide copies of the requirements set forth or referenced in Appendix C hereto. 

9.4 Reserved. 

9.5 Outages and Interruptions. 

 Outages. 9.5.1

9.5.1.1 Outage Authority and Coordination.   

 

Transmission Developer and Connecting Transmission Owner may each, in accordance 

with NYISO procedures and Good Utility Practice and in coordination with the other Party, 
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remove from service any of its respective Transmission Project facilities or Network Upgrade 

Facilities that may impact the other Party’s facilities as necessary to perform maintenance or 

testing or to install or replace equipment.  Absent an Emergency or Emergency State, the Party 

scheduling a removal of such facility(ies) from service will use Reasonable Efforts to schedule 

such removal on a date and time mutually acceptable to both the Transmission Developer and the 

Connecting Transmission Owner.  In all circumstances either Party planning to remove such 

facility(ies) from service shall use Reasonable Efforts to minimize the effect on the other Party 

of such removal. 

 

9.5.1.2 Outage Schedules.   

 

The Transmission Developer or Connecting Transmission Owner, as applicable and 

pursuant to ISO Procedures, shall post scheduled outages of its respective transmission facilities 

on the NYISO OASIS. 

9.5.1.3 Outage Restoration.   

If an outage on the Transmission Project or Network Upgrade Facilities adversely affects 

the other Party’s operations or facilities, the Party that owns the facility that is out of service 

shall use Reasonable Efforts to promptly restore such facility(ies) to a normal operating 

condition consistent with the nature of the outage.  The Party that owns the facility that is out of 

service shall provide the other Party and NYISO, to the extent such information is known, 

information on the nature of the Emergency or Emergency State, an estimated time of 

restoration, and any corrective actions required.  Initial verbal notice shall be followed up as 

soon as practicable with written notice explaining the nature of the outage. 

 

 Interruption of Service.  If required by Good Utility Practice or Applicable 9.5.2

Reliability Standards to do so, the NYISO, Connecting Transmission Owner, or Transmission 

Developer may require the Connecting Transmission Owner or Transmission Developer to 

interrupt the transmission of electricity if such transmission of electricity could adversely affect 

the ability of NYISO and, as applicable, Connecting Transmission Owner or Transmission 

Developer to perform such activities as are necessary to safely and reliably operate and maintain 

the New York State Transmission System.  The following provisions shall apply to any 

interruption permitted under this Article 9.5.2: 

 

9.5.2.1 The interruption or reduction shall continue only for so long as reasonably 

necessary under Good Utility Practice; 

 

9.5.2.2 When the interruption or reduction must be made under circumstances 

which do not allow for advance notice, NYISO, Connecting Transmission Owner, or 

Transmission Developer shall notify, as applicable, Transmission Developer or Connecting 

Transmission Owner by telephone as soon as practicable of the reasons for the curtailment or 

interruption, and, if known, its expected duration.  Telephone notification shall be followed by 

written notification as soon as practicable; 

 

9.5.2.3 Except during the existence of an Emergency or Emergency State, when 

the interruption can be scheduled without advance notice, NYISO, Connecting Transmission 
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Owner, or Transmission Developer shall notify, as applicable, Transmission Developer or 

Connecting Transmission Owner in advance regarding the timing of such scheduling and of the 

expected duration.  The Parties shall coordinate with each other using Good Utility Practice to 

schedule the interruption during periods of least impact to Transmission Developer, the 

Connecting Transmission Owner and the New York State Transmission System; 

 

9.5.2.4 The Parties shall cooperate and coordinate with each other to the extent 

necessary in order to restore the Transmission Project, Network Upgrade Facilities, and the New 

York State Transmission System to their normal operating state, consistent with system 

conditions and Good Utility Practice. 

 

 System Protection and Other Control Requirements. 9.5.3

9.5.3.1 System Protection Facilities.  Transmission Developer shall, at its 

expense, install, operate and maintain System Protection Facilities as a part of the Transmission 

Project.  Connecting Transmission Owner shall install at Transmission Developer’s expense any 

System Protection Facilities that may be required on the New York State Transmission System 

as a result of the interconnection of the Transmission Project. 

 

9.5.3.2 The protection facilities of both the Transmission Developer and 

Connecting Transmission Owner shall be designed and coordinated with other systems in 

accordance with Good Utility Practice and Applicable Reliability Standards. 

 

9.5.3.3 The Transmission Developer and Connecting Transmission Owner shall 

each be responsible for protection of its respective facilities consistent with Good Utility Practice 

and Applicable Reliability Standards. 

 

9.5.3.4 The protective relay design of the Transmission Developer and 

Connecting Transmission Owner shall each incorporate the necessary test switches to perform 

the tests required in Article 6 of this Agreement.  The required test switches will be placed such 

that they allow operation of lockout relays while preventing breaker failure schemes from 

operating and causing unnecessary breaker operations and/or the tripping of the Transmission 

Developer’s Transmission Project. 

 

9.5.3.5 The Transmission Developer and Connecting Transmission Owner will 

each test, operate and maintain System Protection Facilities in accordance with Good Utility 

Practice, NERC and NPCC criteria. 

9.5.3.6 Prior to the In-Service Dates of the Transmission Project and Network 

Upgrade Facilities, as applicable, the Transmission Developer and Connecting Transmission 

Owner shall each perform, or their agents shall perform, a complete calibration test and 

functional trip test of the System Protection Facilities.  At intervals suggested by Good Utility 

Practice and following any apparent malfunction of the System Protection Facilities, the 

Transmission Developer and Connecting Transmission Owner shall each perform both 

calibration and functional trip tests of its System Protection Facilities.  These tests do not require 

the tripping of any in-service generation unit.  These tests do, however, require that all protective 

relays and lockout contacts be activated. 
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 Requirements for Protection. 9.5.4

In compliance with NPCC requirements and Good Utility Practice, Transmission 

Developer shall provide, install, own, and maintain relays, circuit breakers and all other devices 

necessary to remove any fault contribution of the Transmission Project to any short circuit 

occurring on the New York State Transmission System not otherwise isolated by Connecting 

Transmission Owner’s equipment, such that the removal of the fault contribution shall be 

coordinated with the protective requirements of the New York State Transmission System.  Such 

protective equipment shall include, without limitation, a disconnecting device or switch with 

load-interrupting capability located between the Transmission Project and the New York State 

Transmission System at a site selected upon mutual agreement (not to be unreasonably withheld, 

conditioned or delayed) of the Transmission Developer and Connecting Transmission Owner.  

Transmission Developer shall be responsible for protection of the Transmission Project and 

Transmission Developer’s other equipment from such conditions as negative sequence currents, 

over- or under-frequency, sudden load rejection, over- or under-voltage, and generator loss-of-

field.  Transmission Developer shall be solely responsible to disconnect the Transmission Project 

and Transmission Developer’s other equipment if conditions on the New York State 

Transmission System could adversely affect the Transmission Project. 

 

 Power Quality. 9.5.5

Neither the facilities of Transmission Developer nor the facilities of Connecting 

Transmission Owner shall cause excessive voltage flicker nor introduce excessive distortion to 

the sinusoidal voltage or current waves as defined by ANSI Standard C84.1-1989, in accordance 

with IEEE Standard 519, or any applicable superseding electric industry standard.  In the event 

of a conflict between ANSI Standard C84.1-1989, or any applicable superseding electric industry 

standard, ANSI Standard C84.1-1989, or the applicable superseding electric industry standard, 

shall control. 

9.6 Switching and Tagging Rules. 

The Transmission Developer and Connecting Transmission Owner shall each provide the 

other Party a copy of its switching and tagging rules that are applicable to the other Party’s 

activities.  Such switching and tagging rules shall be developed on a nondiscriminatory basis.  

The Parties shall comply with applicable switching and tagging rules, as amended from time to 

time, in obtaining clearances for work or for switching operations on equipment. 

9.7 Disturbance Analysis Data Exchange. 

The Parties will cooperate with one another and the NYISO in the analysis of 

disturbances to either the Transmission Project or the New York State Transmission System by 

gathering and providing access to any information relating to any disturbance, including 

information from disturbance recording equipment, protective relay targets, breaker operations 

and sequence of events records, and any disturbance information required by Good Utility 

Practice. 
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ARTICLE 10. MAINTENANCE 

10.1 Connecting Transmission Owner Obligations. 

Connecting Transmission Owner shall maintain its transmission facilities, including the 

Network Upgrade Facilities it owns as specified in Appendix C, in a safe and reliable manner 

and in accordance with this Agreement. 

10.2 Transmission Developer Obligations. 

Transmission Developer shall maintain its Transmission Project and the Network 

Upgrade Facilities it owns as specified in Appendix C in a safe and reliable manner and in 

accordance with this Agreement. 

10.3 Coordination. 

The Transmission Developer and Connecting Transmission Owner shall confer regularly 

to coordinate the planning, scheduling and performance of preventive and corrective 

maintenance on the Transmission Project and Network Upgrade Facilities.  The Transmission 

Developer and Connecting Transmission Owner shall keep NYISO fully informed of the 

preventive and corrective maintenance that is planned, and shall schedule all such maintenance, 

in accordance with NYISO procedures.  

10.4 Secondary Systems. 

The Transmission Developer and Connecting Transmission Owner shall each cooperate 

with the other in the inspection, maintenance, and testing of control or power circuits that operate 

below 600 volts, AC or DC, including, but not limited to, any hardware, control or protective 

devices, cables, conductors, electric raceways, secondary equipment panels, transducers, 

batteries, chargers, and voltage and current transformers that directly affect the operation of 

Transmission Developer or Connecting Transmission Owner’s facilities and equipment which 

may reasonably be expected to impact the other Party.  The Transmission Developer and 

Connecting Transmission Owner shall each provide advance notice to the other Party, and to 

NYISO, before undertaking any work on such circuits, especially on electrical circuits involving 

circuit breaker trip and close contacts, current transformers, or potential transformers. 

10.5 Operating and Maintenance Expenses. 

Subject to the provisions herein addressing the use of facilities by others, and except for 

operations and maintenance expenses associated with modifications made for providing 

interconnection or transmission service to a third party and such third party pays for such 

expenses, Transmission Developer shall be responsible for all reasonable expenses including 

overheads, associated with owning, operating, maintaining, repairing, and replacing the 

Transmission Project and the Network Upgrade Facilities it owns as specified in Appendix C.  

The Connecting Transmission Owner shall be responsible for all reasonable expenses including 

overheads, associated with owning, operating, maintaining, repairing, and replacing the Network 

Upgrade Facilities it owns as specified in Appendix C. 
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ARTICLE 11. PERFORMANCE OBLIGATION 

11.1 Transmission Project. 

Transmission Developer shall design, procure, construct, install, own and/or control the 

Transmission Project described in Appendix C hereto, at its sole expense. 

11.2 Network Upgrade Facilities. 

Transmission Developer shall design, procure, construct, and install the Network 

Upgrade Facilities as specified in Appendix A hereto.  Connecting Transmission Owner or 

Transmission Developer, as applicable, shall own, operate, maintain, and control the Network 

Upgrade Facilities as specified in Appendix C.   

11.3 Reserved. 

11.4 Provision of Security. 

Within thirty (30) Calendar Days of the Effective Date of this Agreement, Transmission 

Developer shall provide Connecting Transmission Owner with Security for the Network 

Upgrade Facilities in the amount set forth in Appendix A of this Agreement.  If the Transmission 

Developer: (i) does not pay an invoice issued by the Connecting Transmission Owner pursuant to 

Article 12.1 within the timeframe set forth in Article 12.3 or (ii) does not pay any disputed 

amount into an independent escrow account pursuant to Article 12.4, the Connecting 

Transmission Owner may draw upon Transmission Developer’s Security to recover such 

payment.  The Security shall be reduced on a dollar-for-dollar basis for payments made to 

Connecting Transmission Owner for the purpose of constructing, procuring, and installing the 

Network Upgrade Facilities. 

 

In addition: 

11.4.1 The guarantee must be made by an entity that meets the commercially 

reasonable creditworthiness requirements of Connecting Transmission Owner, and contains 

terms and conditions that guarantee payment of the Security amount set forth in Appendix A of 

this Agreement. 

 

11.4.2 The letter of credit must be issued by a financial institution reasonably 

acceptable to Connecting Transmission Owner and must specify a reasonable expiration date. 

 

11.4.3 The surety bond must be issued by an insurer reasonably acceptable to 

Connecting Transmission Owner and must specify a reasonable expiration date. 

11.5 Forfeiture of Security. 

 The Security that the Transmission Developer provides the Connecting Transmission 

Owner in accordance with Article 11.4 of this Agreement shall be irrevocable and shall be 

subject to forfeiture in the event that the Transmission Developer subsequently terminates or 

abandons development of the Transmission Project.  Any Security provided by the Transmission 
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Developer to the Connecting Transmission Owner shall be subject to forfeiture to the extent 

necessary to defray the cost of: (1) Network Upgrade Facilities required for other Transmission 

Developers whose Transmission Project interconnection studies included the Transmission 

Developer’s Transmission Project and Network Upgrade Facilities in their base cases; and (2) 

System Upgrade Facilities and System Deliverability Upgrade Facilities required for projects for 

which the Transmission Project and Network Upgrade Facilities were included in their Annual 

Transmission Reliability Assessment and/or Class Year Deliverability Study, as applicable.  If 

Transmission Developer’s Security is subject to forfeiture to defray the costs of an affected 

upgrade pursuant to this Article 11.5 and the Security is not in a form that can be readily drawn 

on by the Connecting Transmission Owner to defray the costs of the affected upgrade, 

Transmission Developer shall negotiate in good faith with the Connecting Transmission Owner 

to replace the Security with cash or an alternative form of Security that can be readily drawn on 

by Connecting Transmission Owner up to the amount required to satisfy Transmission 

Developer’s Security obligations under this Agreement, including defraying the costs of the 

affected upgrade.  Connecting Transmission Owner shall only be responsible for using 

Transmission Developer’s Security to defray the costs of an affected upgrade to the extent 

Transmission Developer has provided cash or Security in a form that the Connecting 

Transmission Owner can readily draw on to defray such costs. 

11.6 Network Upgrade Facility Costs 

 If the actual cost of Network Upgrade Facilities is less than the NUF Estimated 11.6.1

Total Costs amount, Transmission Developer is responsible only for the actual cost figure. 

 

 If the actual cost of Network Upgrade Facilities is greater than the NUF Estimated 11.6.2

Total Costs amount because other projects have been expanded, accelerated, otherwise modified 

or terminated, Transmission Developer is responsible only for the agreed-to and secured amount 

for the Network Upgrade Facilities.  The additional cost is covered by the developers of the 

modified projects, or by the drawing on the cash that has been paid and the Security that has 

been posted for terminated projects, depending on the factors that caused the additional cost.  

Such forfeitable Security from other developers will be drawn on only as needed for this 

purpose, and only to the extent that the terminated project associated with that Security has 

caused additional cost and that the developer of the terminated project has provided cash or 

Security in a form that the Connecting Transmission Owner can readily draw on. 

 

 If the actual cost of the Network Upgrade Facilities is greater than the NUF 11.6.3

Estimated Total Costs amount for reasons other than those set forth in Article 11.6.2, 

Transmission Developer will pay the additional costs to Connecting Transmission Owner to the 

extent such costs are prudently incurred.  Disputes between Transmission Developer and 

Connecting Transmission Owner concerning costs in excess of the agreed-to and secured amount 

will be resolved by the parties in accordance with the terms and conditions of Article 27. 

11.7 Line Outage Costs. 

Notwithstanding anything in the ISO OATT to the contrary, the Connecting Transmission 

Owner may propose to recover line outage costs associated with the installation of Network 

Upgrade Facilities on a case-by-case basis. 
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ARTICLE 12. INVOICE 

12.1 General. 

The Transmission Developer and Connecting Transmission Owner shall each submit to 

the other Party, on a monthly basis, invoices of amounts due for the preceding month.  Each 

invoice shall state the month to which the invoice applies and fully describe the services and 

equipment provided.  The Transmission Developer and Connecting Transmission Owner may 

discharge mutual debts and payment obligations due and owing to each other on the same date 

through netting, in which case all amounts one Party owes to the other Party under this 

Agreement, including interest payments or credits, shall be netted so that only the net amount 

remaining due shall be paid by the owing Party. 

12.2 Final Invoice and Refund of Remaining Security. 

Within six months after completion of the construction of Network Upgrade Facilities, 

Connecting Transmission Owner shall provide an invoice of the final cost of the construction of 

the Network Upgrade Facilities and shall set forth such costs in sufficient detail to enable 

Transmission Developer to compare the actual costs with the estimates and to ascertain 

deviations, if any, from the cost estimates.  Connecting Transmission Owner shall refund to 

Transmission Developer any amount by which the actual payment by Transmission Developer 

for estimated costs exceeds the actual costs of construction within thirty (30) Calendar Days of 

the issuance of such final construction invoice.  Following the later of the completion of the 

construction of the Network Upgrade Facilities and Transmission Developer’s payment of any 

final invoice issued under this Article 12.2, Connecting Transmission Owner shall refund to the 

Transmission Developer any remaining portions of its Security, except as set forth in Article 

11.5.  Connecting Transmission Owner shall provide Transmission Developer with the refunded 

amount within thirty (30) Calendar Days of the Parties’ satisfaction of the requirements in this 

Article 12.2. 

12.3 Payment. 

Invoices shall be rendered to the paying Party at the address specified in Appendix F 

hereto.  The Party receiving the invoice shall pay the invoice within thirty (30) Calendar Days of 

receipt.  All payments shall be made in immediately available funds payable to the other Party, 

or by wire transfer to a bank named and account designated by the invoicing Party.  Payment of 

invoices will not constitute a waiver of any rights or claims the paying Party may have under this 

Agreement. 

12.4 Disputes. 

In the event of a billing dispute between Connecting Transmission Owner and 

Transmission Developer, Connecting Transmission Owner shall continue to perform under this 

Agreement as long as Transmission Developer: (i) continues to make all payments not in dispute; 

and (ii) pays to Connecting Transmission Owner or into an independent escrow account the 

portion of the invoice in dispute, pending resolution of such dispute.  If Transmission Developer 

fails to meet these two requirements for continuation of service, then Connecting Transmission 

Owner may provide notice to Transmission Developer of a Default pursuant to Article 17.  
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Within thirty (30) Calendar Days after the resolution of the dispute, the Party that owes money to 

the other Party shall pay the amount due with interest calculated in accord with the methodology 

set forth in FERC’s Regulations at 18 C.F.R. § 35.19a(a)(2)(iii). 

ARTICLE 13. EMERGENCIES 

13.1 Obligations. 

Each Party shall comply with the Emergency State procedures of NYISO, the applicable 

Reliability Councils, Applicable Laws and Regulations, and any emergency procedures agreed to 

by the NYISO Operating Committee.  Transmission Developer and Connecting Transmission 

Owner agree to coordinate with NYISO to develop procedures that will address the operations of 

the Transmission Project during Emergency conditions. 

13.2 Notice. 

Each Party shall notify the other Parties promptly when it becomes aware of an 

Emergency or Emergency State that affects, or may reasonably be expected to affect, the 

Transmission Project or the New York State Transmission System.  To the extent information is 

known, the notification shall describe the Emergency or Emergency State, the extent of the 

damage or deficiency, the expected effect on the operation of Transmission Developer’s or 

Connecting Transmission Owner’s facilities and operations, its anticipated duration and the 

corrective action taken and/or to be taken.  The initial notice shall be followed as soon as 

practicable with written notice. 

13.3 Immediate Action. 

Unless, in Transmission Developer’s reasonable judgment, immediate action is required, 

Transmission Developer shall obtain the consent of Connecting Transmission Owner, such 

consent to not be unreasonably withheld, prior to performing any manual switching operations at 

the Transmission Project in response to an Emergency or Emergency State either declared by 

NYISO, Connecting Transmission Owner or otherwise regarding New York State Transmission 

System. 

13.4 NYISO, Transmission Developer, and Connecting Transmission Owner 

Authority. 

Consistent with ISO Procedures, Good Utility Practice, and this Agreement, any Party 

may take whatever actions with regard to the New York State Transmission System it deems 

necessary during an Emergency or Emergency State in order to (i) preserve public health and 

safety, (ii) preserve the reliability of the New York State Transmission System, (iii) limit or 

prevent damage, and (iv) expedite restoration of service.  Transmission Developer and 

Connecting Transmission Owner shall use Reasonable Efforts to assist the other in such actions. 
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13.5 Limited Liability. 

No Party shall be liable to another Party for any action it takes in responding to an 

Emergency or Emergency State so long as such action is made in good faith and is consistent 

with Good Utility Practice and the NYISO Tariffs. 

ARTICLE 14. REGULATORY REQUIREMENTS AND GOVERNING LAW 

14.1 Regulatory Requirements. 

Each Party’s obligations under this Agreement shall be subject to its receipt of any 

required approval or certificate from one or more Governmental Authorities in the form and 

substance satisfactory to the applying Party, or the Party making any required filings with, or 

providing notice to, such Governmental Authorities, and the expiration of any time period 

associated therewith.  Each Party shall in good faith seek and use its Reasonable Efforts to obtain 

such other approvals.  Nothing in this Agreement shall require Transmission Developer to take 

any action that could result in its inability to obtain, or its loss of, status or exemption under the 

Federal Power Act or the Public Utility Holding Company Act of 2005 or the Public Utility 

Regulatory Policies Act of 1978, as amended. 

14.2 Governing Law. 

 The validity, interpretation and performance of this Agreement and each of its 14.2.1

provisions shall be governed by the laws of the state of New York, without regard to its conflicts 

of law principles. 

 

 This Agreement is subject to all Applicable Laws and Regulations. 14.2.2

 

 Each Party expressly reserves the right to seek changes in, appeal, or otherwise 14.2.3

contest any laws, orders, rules, or regulations of a Governmental Authority. 

ARTICLE 15. NOTICES 

15.1 General. 

Unless otherwise provided in this Agreement, any notice, demand or request required or 

permitted to be given by a Party to the other Parties and any instrument required or permitted to 

be tendered or delivered by a Party in writing to the other Parties shall be effective when 

delivered and may be so given, tendered or delivered, by recognized national courier, or by 

depositing the same with the United States Postal Service with postage prepaid, for delivery by 

certified or registered mail, addressed to the Party, or personally delivered to the Party, at the 

address set out in Appendix F hereto. 

 

A Party may change the notice information in this Agreement by giving five (5) Business 

Days written notice prior to the effective date of the change. 
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15.2 Billings and Payments. 

Billings and payments shall be sent to the addresses set out in Appendix F hereto. 

15.3 Alternative Forms of Notice. 

Any notice or request required or permitted to be given by a Party to the other Parties and 

not required by this Agreement to be given in writing may be so given by telephone, facsimile or 

email to the telephone numbers and email addresses set out in Appendix F hereto. 

15.4 Operations and Maintenance Notice. 

Transmission Developer and Connecting Transmission Owner shall each notify the other 

Party, and NYISO, in writing of the identity of the person(s) that it designates as the point(s) of 

contact with respect to the implementation of Articles 9 and 10 of this Agreement. 

ARTICLE 16. FORCE MAJEURE 

16.1 Economic hardship is not considered a Force Majeure event. 

16.2 A Party shall not be responsible or liable, or deemed, in Default with respect to 

any obligation hereunder, other than the obligation to pay money when due, to the extent the 

Party is prevented from fulfilling such obligation by Force Majeure.  A Party unable to fulfill any 

obligation hereunder (other than an obligation to pay money when due) by reason of Force 

Majeure shall give notice and the full particulars of such Force Majeure to the other Parties in 

writing or by telephone as soon as reasonably possible after the occurrence of the cause relied 

upon.  Telephone notices given pursuant to this Article shall be confirmed in writing as soon as 

reasonably possible and shall specifically state full particulars of the Force Majeure, the time and 

date when the Force Majeure occurred and when the Force Majeure is reasonably expected to 

cease.  The Party affected shall exercise due diligence to remove such disability with reasonable 

dispatch, but shall not be required to accede or agree to any provision not satisfactory to it in 

order to settle and terminate a strike or other labor disturbance. 

ARTICLE 17. DEFAULT 

17.1 General. 

No Breach shall exist where such failure to discharge an obligation (other than the 

payment of money) is the result of Force Majeure as defined in this Agreement or the result of an 

act or omission of the other Parties.  Upon a Breach, the non-Breaching Parties shall give written 

notice of such to the Breaching Party.  The Breaching Party shall have thirty (30) Calendar Days 

from receipt of the Breach notice within which to cure such Breach; provided however, if such 

Breach is not capable of cure within thirty (30) Calendar Days, the Breaching Party shall 

commence such cure within thirty (30) Calendar Days after notice and continuously and 

diligently complete such cure within ninety (90) Calendar Days from receipt of the Breach 

notice; and, if cured within such time, the Breach specified in such notice shall cease to exist. 
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17.2 Right to Terminate. 

If a Breach is not cured as provided in this Article 17, or if a Breach is not capable of 

being cured within the period provided for herein, the non-Breaching Parties acting together shall 

thereafter have the right to declare a Default and terminate this Agreement by written notice at 

any time until cure occurs, and be relieved of any further obligation hereunder and, whether or 

not those Parties terminate this Agreement, to recover from the defaulting Party all amounts due 

hereunder, plus all other damages and remedies to which they are entitled at law or in equity.  

The provisions of this Article will survive termination of this Agreement. 

ARTICLE 18. INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE 

18.1 Indemnity. 

Each Party (the “Indemnifying Party”) shall at all times indemnify, defend, and save 

harmless, as applicable, the other Parties (each an “Indemnified Party”) from, any and all 

damages, losses, claims, including claims and actions relating to injury to or death of any person 

or damage to property, the alleged violation of any Environmental Law, or the release or 

threatened release of any Hazardous Substance, demand, suits, recoveries, costs and expenses, 

court costs, attorney fees, and all other obligations by or to third parties (any and all of these a 

“Loss”), arising out of or resulting from (i) the Indemnified Party’s performance of its 

obligations under this Agreement on behalf of the Indemnifying Party, except in cases where the 

Indemnifying Party can demonstrate that the Loss of the Indemnified Party was caused by the 

gross negligence or intentional wrongdoing of the Indemnified Party or (ii) the violation by the 

Indemnifying Party of any Environmental Law or the release by the Indemnifying Party of any 

Hazardous Substance. 

 

  Indemnified Party. 18.1.1

If a Party is entitled to indemnification under this Article 18 as a result of a claim by a 

third party, and the Indemnifying Party fails, after notice and reasonable opportunity to proceed 

under Article 18.1.3, to assume the defense of such claim, such Indemnified Party may at the 

expense of the Indemnifying Party contest, settle or consent to the entry of any judgment with 

respect to, or pay in full, such claim. 

 

  Indemnifying Party. 18.1.2

If an Indemnifying Party is obligated to indemnify and hold any Indemnified Party 

harmless under this Article 18, the amount owing to the Indemnified Party shall be the amount of 

such Indemnified Party’s actual Loss, net of any insurance or other recovery. 

 

  Indemnity Procedures. 18.1.3

Promptly after receipt by an Indemnified Party of any claim or notice of the 

commencement of any action or administrative or legal proceeding or investigation as to which 

the indemnity provided for in Article 18.1 may apply, the Indemnified Party shall notify the 

Indemnifying Party of such fact.  Any failure of or delay in such notification shall not affect a 
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Party’s indemnification obligation unless such failure or delay is materially prejudicial to the 

Indemnifying Party. 

 

Except as stated below, the Indemnifying Party shall have the right to assume the defense 

thereof with counsel designated by such Indemnifying Party and reasonably satisfactory to the 

Indemnified Party.  If the defendants in any such action include one or more Indemnified Parties 

and the Indemnifying Party and if the Indemnified Party reasonably concludes that there may be 

legal defenses available to it and/or other Indemnified Parties which are different from or 

additional to those available to the Indemnifying Party, the Indemnified Party shall have the right 

to select separate counsel to assert such legal defenses and to otherwise participate in the defense 

of such action on its own behalf.  In such instances, the Indemnifying Party shall only be 

required to pay the fees and expenses of one additional attorney to represent an Indemnified 

Party or Indemnified Parties having such differing or additional legal defenses. 

 

The Indemnified Party shall be entitled, at its expense, to participate in any such action, 

suit or proceeding, the defense of which has been assumed by the Indemnifying Party.  

Notwithstanding the foregoing, the Indemnifying Party (i) shall not be entitled to assume and 

control the defense of any such action, suit or proceedings if and to the extent that, in the opinion 

of the Indemnified Party and its counsel, such action, suit or proceeding involves the potential 

imposition of criminal liability on the Indemnified Party, or there exists a conflict or adversity of 

interest between the Indemnified Party and the Indemnifying Party, in such event the 

Indemnifying Party shall pay the reasonable expenses of the Indemnified Party, and (ii) shall not 

settle or consent to the entry of any judgment in any action, suit or proceeding without the 

consent of the Indemnified Party, which shall not be unreasonably withheld, conditioned or 

delayed. 

18.2 No Consequential Damages. 

Other than the indemnity obligations set forth in Article 18.1, in no event shall any Party 

be liable under any provision of this Agreement for any losses, damages, costs or expenses for 

any special, indirect, incidental, consequential, or punitive damages, including but not limited to 

loss of profit or revenue, loss of the use of equipment, cost of capital, cost of temporary 

equipment or services, whether based in whole or in part in contract, in tort, including 

negligence, strict liability, or any other theory of liability; provided, however, that damages for 

which a Party may be liable to another Party under separate agreement will not be considered to 

be special, indirect, incidental, or consequential damages hereunder. 

18.3 Insurance. 

Transmission Developer and Connecting Transmission Owner shall each, at its own 

expense, procure and maintain in force throughout the period of this Agreement and until 

released by the other Parties, the following minimum insurance coverages, with insurers 

authorized to do business in the state of New York and rated “A- (minus) VII” or better by A.M. 

Best & Co. (or if not rated by A.M. Best & Co., a rating entity acceptable to the NYISO): 

 

 Workers' Compensation and Employers' Liability Insurance providing statutory 18.3.1

benefits in accordance with the laws and regulations of New York State under NCCI Coverage 
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Form No. WC 00 00 00, as amended or supplemented from time to time, or an equivalent form 

acceptable to the NYISO; provided, however, if the Transmission Project will be located in part 

outside of New York State, Developer shall maintain such Employers' Liability Insurance 

coverage with a minimum limit of One Million Dollars ($1,000,000). 

 

 Commercial General Liability Insurance — under ISO Coverage Form No. CG 00 18.3.2

01 (04/13), as amended or supplemented from time to time, or an equivalent form acceptable to 

the NYISO — with minimum limits of Two Million Dollars ($2,000,000) per occurrence/Four 

Million Dollars ($4,000,000) aggregate combined single limit for personal injury, bodily injury, 

including death and property damage. 

 

 Commercial Business Automobile Liability Insurance — under ISO Coverage 18.3.3

Form No. CA 00 01 10 13, as amended or supplemented from time to time, or an equivalent 

form acceptable to the NYISO — for coverage of owned and non-owned and hired vehicles, 

trailers or semi-trailers designed for travel on public roads, with a minimum, combined single 

limit of One Million Dollars ($1,000,000) per occurrence for bodily injury, including death, 

and property damage. 

 

 Umbrella/Excess Liability Insurance over and above the Employers' Liability, 18.3.4

Commercial General Liability, and Commercial Business Automobile Liability Insurance 

coverage, with a minimum combined single limit of Twenty-Five Million Dollars ($25,000,000) 

per occurrence/Twenty-Five Million Dollars ($25,000,000) aggregate.  

  

 Builder's Risk Insurance in a reasonably prudent amount consistent with Good 18.3.5

Utility Practice. 

 

 The Commercial General Liability Insurance, Commercial Business 18.3.6

Automobile Liability Insurance and Umbrella/Excess Liability Insurance policies of 

Transmission Developer and Connecting Transmission Owner shall each name the other Party 

and its respective directors, officers, agents, servants and employees (“Other Party Group”) as 

additional insureds.  For Commercial General Liability Insurance, Transmission Developer 

and Connecting Transmission Owner each shall name the Other Party Group as additional 

insureds under the following ISO form numbers, as amended or supplemented from time to 

time, or an equivalent form acceptable to the NYISO: (i) ISO Coverage Form No. CG 20 37 04 

13 (“Additional Insured — Owners, Lessees or Contractors —Completed Operations”) and (ii) 

(A) ISO Coverage Form No. CG 20 10 04 13 (“Additional Insured — Owner, Lessees or 

Contractors — Scheduled Person or Organization”), or (B) ISO Coverage Form No. CG 20 26 

04 13 (“Additional Insured — Designated Person or Organization”). For Commercial Business 

Automobile Liability Insurance, Transmission Developer and Connecting Transmission Owner 

shall each name the Other Party Group as additional insureds under ISO Coverage Form No. CA 

20 48 10 13 (“Designated Insured for Covered Autos Liability Coverage”), as amended or 

supplemented from time to time, or an equivalent form acceptable to the NYISO. 

 

 All policies shall contain provisions whereby the insurers waive all rights of 18.3.7

subrogation in accordance with the provisions of this Agreement against the Other Party Group 
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and provide thirty (30) Calendar days advance written notice to the Other Party Group prior to 

non-renewal, cancellation or any material change in coverage or condition. 

 

 The Commercial General Liability Insurance, Commercial Business Automobile 18.3.8

Liability Insurance and Umbrella/Excess Liability Insurance policies shall contain provisions 

that specify that the policies are primary and shall apply to such extent without consideration for 

other policies separately carried and shall state that each insured is provided coverage as though 

a separate policy had been issued to each, except the insurer's liability shall not be increased 

beyond the amount for which the insurer would have been liable had only one insured been 

covered.  Each of Transmission Developer and Connecting Transmission Owner shall be 

responsible for its respective deductibles or retentions. 

 

 The Commercial General Liability Insurance, Commercial Business Automobile 18.3.9

Liability Insurance and Umbrella/Excess Liability Insurance policies, if written on a Claims First 

Made Basis in a form acceptable to the NYISO, shall be maintained in full force and effect for 

two (2) years after termination of this Agreement, which coverage may be in the form of an 

extended reporting period (ERP) or a separate policy, if agreed by Transmission Developer and 

Connecting Transmission Owner. 
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  The requirements contained herein as to the types and limits of all insurance to 18.3.10

be maintained by the Transmission Developer and Connecting Transmission Owner are not 

intended to and shall not in any manner, limit or qualify the liabilities and obligations assumed 

by those Parties under this Agreement. 

 

  Each of Transmission Developer and Connecting Transmission Owner shall 18.3.11

provide certification of all insurance required in this Agreement, executed by each insurer or by 

an authorized representative of each insurer: (A) within ten (10) days following: (i) execution of 

this Agreement, or (ii) the NYISO's date of filing this Agreement if it is filed unexecuted with 

FERC, and (B) as soon as practicable after the end of each fiscal year or at the renewal of the 

insurance policy and in any event within thirty (30) days thereafter. 

 

  Notwithstanding the foregoing, Transmission Developer and Connecting 18.3.12

Transmission Owner may each self-insure to meet the minimum insurance requirements of 

Articles 18.3.1 through 18.3.9 to the extent it maintains a self-insurance program; provided that, 

such Party’s senior debt is rated at investment grade, or better, by Standard & Poor’s and that its 

self-insurance program meets the minimum insurance requirements of Articles 18.3.1 through 

18.3.9.  For any period of time that such Party’s senior debt is unrated by Standard & Poor’s or is 

rated at less than investment grade by Standard & Poor’s, the Party shall comply with the 

insurance requirements applicable to it under Articles 18.3.1 through 18.3.9.  In the event that a 

Party is permitted to self-insure pursuant to this Article 18.3.12, it shall notify the other Party 

that it meets the requirements to self-insure and that its self-insurance program meets the 

minimum insurance requirements in a manner consistent with that specified in Articles 18.3.1 

through 18.3.9 and provide evidence of such coverages.   

 

  Transmission Developer and Connecting Transmission Owner agree to report to 18.3.13

each other in writing as soon as practical all accidents or occurrences resulting in injuries to any 

person, including death, and any property damage arising out of this Agreement. 

 

  Notwithstanding the minimum insurance coverage types and amounts described 18.3.14

in this Article 18.3, each of Transmission Developer and Connecting Transmission Owner: (i) 

shall also maintain any additional insurance coverage types and amounts required under 

Applicable Laws and Regulations, including New York State law, and under Good Utility 

Practice for the work performed by such Party and its subcontractors under this Agreement, and 

(ii) shall satisfy the requirements set forth in Articles 18.3.6 through 18.3.13 with regard to the 

additional insurance coverages, including naming the Other Party Group as additional insureds 

under these policies. 

ARTICLE 19. ASSIGNMENT 

This Agreement may be assigned by a Party only with the written consent of the other 

Parties; provided that a Party may assign this Agreement without the consent of the other Parties 

to any Affiliate of the assigning Party with an equal or greater credit rating and with the legal 

authority and operational ability to satisfy the obligations of the assigning Party under this 

Agreement; provided further that a Party may assign this Agreement without the consent of the 

other Parties in connection with the sale, merger, restructuring, or transfer of a substantial 
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portion or all of its assets, so long as the assignee in such a transaction directly assumes in 

writing all rights, duties and obligations arising under this Agreement; and provided further that 

the Transmission Developer shall have the right to assign this Agreement, without the consent of 

the NYISO or Connecting Transmission Owner, for collateral security purposes to aid in 

providing financing for the Transmission Project, provided that the Transmission Developer will 

promptly notify the NYISO and Connecting Transmission Owner of any such assignment.  Any 

financing arrangement entered into by the Transmission Developer pursuant to this Article will 

provide that prior to or upon the exercise of the secured party’s, trustee’s or mortgagee’s 

assignment rights pursuant to said arrangement, the secured creditor, the trustee or mortgagee 

will notify the NYISO and Connecting Transmission Owner of the date and particulars of any 

such exercise of assignment right(s) and will provide the NYISO and Connecting Transmission 

Owner with proof that it meets the requirements of Articles 11.4 and 18.3.  Any attempted 

assignment that violates this Article is void and ineffective.  Any assignment under this 

Agreement shall not relieve a Party of its obligations, nor shall a Party’s obligations be enlarged, 

in whole or in part, by reason thereof.  Where required, consent to assignment will not be 

unreasonably withheld, conditioned or delayed. 

ARTICLE 20. SEVERABILITY 

If any provision in this Agreement is finally determined to be invalid, void or 

unenforceable by any court or other Governmental Authority having jurisdiction, such 

determination shall not invalidate, void or make unenforceable any other provision, agreement or 

covenant of this Agreement. 

ARTICLE 21. COMPARABILITY 

The Parties will comply with all applicable comparability and code of conduct laws, rules 

and regulations, as amended from time to time. 

ARTICLE 22. CONFIDENTIALITY 

22.1 Confidentiality. 

Certain information exchanged by the Parties during the term of this Agreement shall 

constitute confidential information (“Confidential Information”) and shall be subject to this 

Article 22. 

 

If requested by a Party receiving information, the Party supplying the information shall 

provide in writing, the basis for asserting that the information referred to in this Article warrants 

confidential treatment, and the requesting Party may disclose such writing to the appropriate 

Governmental Authority.  Each Party shall be responsible for the costs associated with affording 

confidential treatment to its information. 

22.2  Term. 

During the term of this Agreement, and for a period of three (3) years after the expiration 

or termination of this Agreement, except as otherwise provided in this Article 22, each Party 

shall hold in confidence and shall not disclose to any person Confidential Information. 
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22.3  Confidential Information. 

The following shall constitute Confidential Information:  (1) any non-public information 

that is treated as confidential by the disclosing Party and which the disclosing Party identifies as 

Confidential Information in writing at the time, or promptly after the time, of disclosure; or (2) 

information designated as Confidential Information by the NYISO Code of Conduct contained in 

Attachment F to the ISO OATT. 

22.4  Scope. 

Confidential Information shall not include information that the receiving Party can 

demonstrate: (1) is generally available to the public other than as a result of a disclosure by the 

receiving Party; (2) was in the lawful possession of the receiving Party on a non-confidential 

basis before receiving it from the disclosing Party; (3) was supplied to the receiving Party 

without restriction by a third party, who, to the knowledge of the receiving Party after due 

inquiry, was under no obligation to the disclosing Party to keep such information confidential; 

(4) was independently developed by the receiving Party without reference to Confidential 

Information of the disclosing Party; (5) is, or becomes, publicly known, through no wrongful act 

or omission of the receiving Party or Breach of this Agreement; or (6) is required, in accordance 

with Article 22.9 of this Agreement, Order of Disclosure, to be disclosed by any Governmental 

Authority or is otherwise required to be disclosed by law or subpoena, or is necessary in any 

legal proceeding establishing rights and obligations under this Agreement.  Information 

designated as Confidential Information will no longer be deemed confidential if the Party that 

designated the information as confidential notifies the other Party that it no longer is 

confidential. 

22.5  Release of Confidential Information. 

No Party shall release or disclose Confidential Information to any other person, except to 

its Affiliates (limited by FERC Standards of Conduct requirements), subcontractors, employees, 

consultants, or to parties who may be considering providing financing to or equity participation 

with Transmission Developer, or to potential purchasers or assignees of a Party, on a need-to-

know basis in connection with this Agreement, unless such person has first been advised of the 

confidentiality provisions of this Article 22 and has agreed to comply with such provisions.  

Notwithstanding the foregoing, a Party providing Confidential Information to any person shall 

remain primarily responsible for any release of Confidential Information in contravention of this 

Article 22. 

22.6  Rights. 

Each Party retains all rights, title, and interest in the Confidential Information that each 

Party discloses to the other Party.  The disclosure by each Party to the other Parties of 

Confidential Information shall not be deemed a waiver by any Party or any other person or entity 

of the right to protect the Confidential Information from public disclosure. 
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22.7  No Warranties. 

By providing Confidential Information, no Party makes any warranties or representations 

as to its accuracy or completeness.  In addition, by supplying Confidential Information, no Party 

obligates itself to provide any particular information or Confidential Information to the other 

Parties nor to enter into any further agreements or proceed with any other relationship or joint 

venture. 

22.8  Standard of Care. 

Each Party shall use at least the same standard of care to protect Confidential Information 

it receives as it uses to protect its own Confidential Information from unauthorized disclosure, 

publication or dissemination.  Each Party may use Confidential Information solely to fulfill its 

obligations to the other Parties under this Agreement or its regulatory requirements, including the 

ISO OATT and NYISO Services Tariff.  The NYISO shall, in all cases, treat the information it 

receives in accordance with the requirements of Attachment F to the ISO OATT. 

22.9  Order of Disclosure. 

If a court or a Government Authority or entity with the right, power, and apparent 

authority to do so requests or requires any Party, by subpoena, oral deposition, interrogatories, 

requests for production of documents, administrative order, or otherwise, to disclose Confidential 

Information, that Party shall provide the other Parties with prompt notice of such request(s) or 

requirement(s) so that the other Parties may seek an appropriate protective order or waive 

compliance with the terms of this Agreement.  Notwithstanding the absence of a protective order 

or waiver, the Party may disclose such Confidential Information which, in the opinion of its 

counsel, the Party is legally compelled to disclose.  Each Party will use Reasonable Efforts to 

obtain reliable assurance that confidential treatment will be accorded any Confidential 

Information so furnished. 

22.10  Termination of Agreement. 

Upon termination of this Agreement for any reason, each Party shall, within ten (10) 

Calendar Days of receipt of a written request from the other Parties, use Reasonable Efforts to 

destroy, erase, or delete (with such destruction, erasure, and deletion certified in writing to the 

other Parties) or return to the other Parties, without retaining copies thereof, any and all written 

or electronic Confidential Information received from the other Parties pursuant to this 

Agreement. 

22.11 Remedies. 

The Parties agree that monetary damages would be inadequate to compensate a Party for 

another Party’s Breach of its obligations under this Article 22.  Each Party accordingly agrees 

that the other Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the 

first Party Breaches or threatens to Breach its obligations under this Article 22, which equitable 

relief shall be granted without bond or proof of damages, and the receiving Party shall not plead 

in defense that there would be an adequate remedy at law.  Such remedy shall not be deemed an 

exclusive remedy for the Breach of this Article 22, but shall be in addition to all other remedies 
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available at law or in equity.  The Parties further acknowledge and agree that the covenants 

contained herein are necessary for the protection of legitimate business interests and are 

reasonable in scope.  No Party, however, shall be liable for indirect, incidental, or consequential 

or punitive damages of any nature or kind resulting from or arising in connection with this 

Article 22. 

22.12 Disclosure to FERC, its Staff, or a State. 

Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18 C.F.R. 

section 1b.20, if FERC or its staff, during the course of an investigation or otherwise, requests 

information from one of the Parties that is otherwise required to be maintained in confidence 

pursuant to this Agreement or the ISO OATT, the Party shall provide the requested information 

to FERC or its staff, within the time provided for in the request for information.  In providing the 

information to FERC or its staff, the Party must, consistent with 18 C.F.R. section 388.112, 

request that the information be treated as confidential and non-public by FERC and its staff and 

that the information be withheld from public disclosure.  Parties are prohibited from notifying 

the other Parties to this Agreement prior to the release of the Confidential Information to the 

Commission or its staff.  The Party shall notify the other Parties to the Agreement when it is 

notified by FERC or its staff that a request to release Confidential Information has been received 

by FERC, at which time the Parties may respond before such information would be made public, 

pursuant to 18 C.F.R. section 388.112.  Requests from a state regulatory body conducting a 

confidential investigation shall be treated in a similar manner if consistent with the applicable 

state rules and regulations.  A Party shall not be liable for any losses, consequential or otherwise, 

resulting from that Party divulging Confidential Information pursuant to a FERC or state 

regulatory body request under this paragraph. 

22.13 Required Notices Upon Requests or Demands for Confidential Information 

Except as otherwise expressly provided herein, no Party shall disclose Confidential 

Information to any person not employed or retained by the Party possessing the Confidential 

Information, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by the 

disclosing Party to be required to be disclosed in connection with a dispute between or among 

the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the 

other Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its 

obligations under this Agreement, the ISO OATT or the NYISO Services Tariff.  Prior to any 

disclosures of a Party’s Confidential Information under this subparagraph, or if any third party or 

Governmental Authority makes any request or demand for any of the information described in 

this subparagraph, the disclosing Party agrees to promptly notify the other Party in writing and 

agrees to assert confidentiality and cooperate with the other Party in seeking to protect the 

Confidential Information from public disclosure by confidentiality agreement, protective order or 

other reasonable measures. 

ARTICLE 23. TRANSMISSION DEVELOPER AND CONNECTING TRANSMISSION 

OWNER NOTICES OF ENVIRONMENTAL RELEASES 

Transmission Developer and Connecting Transmission Owner shall each notify the other 

Party, first orally and then in writing, of the release of any Hazardous Substances, any asbestos 
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or lead abatement activities, or any type of remediation activities related to the Transmission 

Project or Network Upgrade Facilities, each of which may reasonably be expected to affect the 

other Party.  The notifying Party shall:  (i) provide the notice as soon as practicable, provided 

such Party makes a good faith effort to provide the notice no later than twenty-four hours after 

such Party becomes aware of the occurrence; and (ii) promptly furnish to the other Party copies 

of any publicly available reports filed with any Governmental Authorities addressing such 

events. 

ARTICLE 24. INFORMATION REQUIREMENT 

24.1 Information Acquisition. 

Connecting Transmission Owner and Transmission Developer shall each submit specific 

information regarding the electrical characteristics of their respective facilities to the other, and 

to NYISO, as described below and in accordance with Applicable Reliability Standards. 

24.2 Information Submission Concerning the Network Upgrade Facilities. 

The initial information submission by Connecting Transmission Owner shall occur no 

later than one hundred eighty (180) Calendar Days prior to Trial Operation of the Network 

Upgrade Facilities and shall include New York State Transmission System information 

necessary to allow the Transmission Developer to select equipment and meet any system 

protection and stability requirements, unless otherwise mutually agreed to by the Transmission 

Developer and Connecting Transmission Owner.  On a quarterly basis Transmission Developer 

shall provide the other Parties a status report on the construction and installation of the Network 

Upgrade Facilities, including, but not limited to, the following information:  (1) progress to date; 

(2) a description of the activities since the last report; (3) a description of the action items for the 

next period; and (4) the delivery status of equipment ordered. 

24.3 Updated Information Submission Concerning the Transmission Project. 

The updated information submission by the Transmission Developer, including 

manufacturer information, shall occur no later than one hundred eighty (180) Calendar Days 

prior to the Trial Operation of the Transmission Project.  Transmission Developer shall submit a 

completed copy of the Transmission Project data requirements contained in Appendix 1 to the 

Transmission Interconnection Procedures.  It shall also include any additional information 

provided to Connecting Transmission Owner for the Facilities Study.  Information in this 

submission shall be the most current Transmission Project design or expected performance data.  

Information submitted for stability models shall be compatible with NYISO standard models.  If 

there is no compatible model, the Transmission Developer will work with a consultant mutually 

agreed to by the Parties to develop and supply a standard model and associated information. 

 

If the Transmission Developer’s data is different from what was originally provided to 

Connecting Transmission Owner and NYISO pursuant to a Transmission Interconnection Study 

agreement among Connecting Transmission Owner, NYISO and Transmission Developer and 

this difference may be reasonably expected to affect the other Parties’ facilities or the New York 

State Transmission System, but does not require the submission of a new Transmission 
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Interconnection Application, then NYISO will conduct appropriate studies to determine the 

impact on the New York State Transmission System based on the actual data submitted pursuant 

to this Article 24.3.  Such studies will provide an estimate of any additional modifications to the 

New York State Transmission System or Network Upgrade Facilities based on the actual data 

and a good faith estimate of the costs thereof.  The Transmission Developer shall not begin Trial 

Operation for the Transmission Project until such studies are completed.  The Transmission 

Developer shall be responsible for the cost of any modifications required by the actual data, 

including the cost of any required studies. 

24.4 Information Supplementation. 

Prior to the In-Service Date, the Transmission Developer and Connecting Transmission 

Owner shall supplement their information submissions described above in this Article 24 with 

any and all “as-built” Transmission Project and Network Upgrade Facilities information or “as-

tested” performance information that differs from the initial submissions or, alternatively, written 

confirmation that no such differences exist.  The Transmission Developer shall conduct tests on 

the Transmission Project as required by Good Utility Practice. 

 

Subsequent to the In-Service Date, the Transmission Developer shall provide Connecting 

Transmission Owner and NYISO any information changes concerning the Transmission Project 

and the Network Upgrade Facilities it owns as specified in Appendix C due to equipment 

replacement, repair, or adjustment.  Connecting Transmission Owner shall provide the 

Transmission Developer and NYISO any information changes concerning the Network Upgrade 

Facilities that it owns as specified in Appendix C due to equipment replacement, repair or 

adjustment in the directly connected substation or any adjacent Connecting Transmission Owner 

substation that may affect the Transmission Project’s equipment ratings, protection or operating 

requirements.  The Transmission Developer and Connecting Transmission Owner shall provide 

such information no later than thirty (30) Calendar Days after the date of the equipment 

replacement, repair or adjustment. 

ARTICLE 25. INFORMATION ACCESS AND AUDIT RIGHTS 

25.1 Information Access. 

Each Party (“Disclosing Party”) shall make available to another Party (“Requesting 

Party”) information that is in the possession of the Disclosing Party and is necessary in order for 

the Requesting Party to: (i) verify the costs incurred by the Disclosing Party for which the 

Requesting Party is responsible under this Agreement; and (ii) carry out its obligations and 

responsibilities under this Agreement.  The Parties shall not use such information for purposes 

other than those set forth in this Article 25.1 of this Agreement and to enforce their rights under 

this Agreement. 

25.2 Reporting of Non-Force Majeure Events. 

Each Party (the “Notifying Party”) shall notify the other Parties when the Notifying Party 

becomes aware of its inability to comply with the provisions of this Agreement for a reason other 

than a Force Majeure event.  The Parties agree to cooperate with each other and provide 
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necessary information regarding such inability to comply, including the date, duration, reason for 

the inability to comply, and corrective actions taken or planned to be taken with respect to such 

inability to comply.  Notwithstanding the foregoing, notification, cooperation or information 

provided under this Article shall not entitle the Party receiving such notification to allege a cause 

for anticipatory breach of this Agreement. 

25.3 Audit Rights. 

Subject to the requirements of confidentiality under Article 22 of this Agreement, each 

Party shall have the right, during normal business hours, and upon prior reasonable notice to 

another Party, to audit at its own expense the other Party’s accounts and records pertaining to the 

other Party’s performance or satisfaction of its obligations under this Agreement.  Such audit 

rights shall include audits of the other Party’s costs, calculation of invoiced amounts, and each 

Party’s actions in an Emergency or Emergency State.  Any audit authorized by this Article shall 

be performed at the offices where such accounts and records are maintained and shall be limited 

to those portions of such accounts and records that relate to the Party’s performance and 

satisfaction of obligations under this Agreement.  Each Party shall keep such accounts and 

records for a period equivalent to the audit rights periods described in Article 25.4 of this 

Agreement. 

 

25.4 Audit Rights Periods. 

 Audit Rights Period for Construction-Related Accounts and Records. 25.4.1

 

Accounts and records related to the design, engineering, procurement, and construction of 

the Network Upgrade Facilities shall be subject to audit for a period of twenty-four months 

following Connecting Transmission Owner’s issuance of a final invoice in accordance with 

Article 12.2 of this Agreement. 

 

 Audit Rights Period for All Other Accounts and Records. 25.4.2

Accounts and records related to a Party’s performance or satisfaction of its obligations 

under this Agreement other than those described in Article 25.4.1 of this Agreement shall be 

subject to audit as follows: (i) for an audit relating to cost obligations, the applicable audit rights 

period shall be twenty-four months after the auditing Party’s receipt of an invoice giving rise to 

such cost obligations; and (ii) for an audit relating to all other obligations, the applicable audit 

rights period shall be twenty-four months after the event for which the audit is sought. 

25.5 Audit Results. 

If an audit by a Party determines that an overpayment or an underpayment has occurred, a 

notice of such overpayment or underpayment shall be given to the other Party together with 

those records from the audit which support such determination. 
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ARTICLE 26. SUBCONTRACTORS 

26.1 General. 

Nothing in this Agreement shall prevent a Party from utilizing the services of any 

subcontractor as it deems appropriate to perform its obligations under this Agreement; provided, 

however, that each Party shall require its subcontractors to comply with all applicable terms and 

conditions of this Agreement in providing such services and each Party shall remain primarily 

liable to the other Parties for the performance of such subcontractor. 

26.2 Responsibility of Principal. 

The creation of any subcontract relationship shall not relieve the hiring Party of any of its 

obligations under this Agreement.  The hiring Party shall be fully responsible to the other Parties 

for the acts or omissions of any subcontractor the hiring Party hires as if no subcontract had been 

made; provided, however, that in no event shall the NYISO or Connecting Transmission Owner 

be liable for the actions or inactions of the Transmission Developer or its subcontractors with 

respect to obligations of the Transmission Developer under Article 5 of this Agreement.  Any 

applicable obligation imposed by this Agreement upon the hiring Party shall be equally binding 

upon, and shall be construed as having application to, any subcontractor of such Party. 

26.3 No Limitation by Insurance. 

The obligations under this Article 26 will not be limited in any way by any limitation of 

subcontractor’s insurance. 

ARTICLE 27. DISPUTES 

27.1 Submission. 

In the event any Party has a dispute, or asserts a claim, that arises out of or in connection 

with this Agreement or its performance (a “Dispute”), such Party shall provide the other Parties 

with written notice of the Dispute (“Notice of Dispute”).  Such Dispute shall be referred to a 

designated senior representative of each Party for resolution on an informal basis as promptly as 

practicable after receipt of the Notice of Dispute by the other Parties.  In the event the designated 

representatives are unable to resolve the Dispute through unassisted or assisted negotiations 

within thirty (30) Calendar Days of the other Parties’ receipt of the Notice of Dispute, such 

Dispute may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in 

accordance with the arbitration procedures set forth below.  In the event the Parties do not agree 

to submit such Dispute to arbitration, each Party may exercise whatever rights and remedies it 

may have in equity or at law consistent with the terms of this Agreement. 

27.2 External Arbitration Procedures. 

Any arbitration initiated under this Agreement shall be conducted before a single neutral 

arbitrator appointed by the Parties.  If the Parties fail to agree upon a single arbitrator within ten 

(10) Calendar Days of the submission of the Dispute to arbitration, each Party shall choose one 

arbitrator who shall sit on a three-member arbitration panel.  In each case, the arbitrator(s) shall 
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be knowledgeable in electric utility matters, including electric transmission and bulk power 

issues, and shall not have any current or past substantial business or financial relationships with 

any party to the arbitration (except prior arbitration).  The arbitrator(s) shall provide each of the 

Parties an opportunity to be heard and, except as otherwise provided herein, shall conduct the 

arbitration in accordance with the Commercial Arbitration Rules of the American Arbitration 

Association (“Arbitration Rules”) and any applicable FERC regulations or RTO rules; provided, 

however, in the event of a conflict between the Arbitration Rules and the terms of this Article 27, 

the terms of this Article 27 shall prevail. 

27.3 Arbitration Decisions. 

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within 

ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such decision 

and the reasons therefor.  The arbitrator(s) shall be authorized only to interpret and apply the 

provisions of this Agreement and shall have no power to modify or change any provision of this 

Agreement in any manner.  The decision of the arbitrator(s) shall be final and binding upon the 

Parties, and judgment on the award may be entered in any court having jurisdiction.  The 

decision of the arbitrator(s) may be appealed solely on the grounds that the conduct of the 

arbitrator(s), or the decision itself, violated the standards set forth in the Federal Arbitration Act 

or the Administrative Dispute Resolution Act.  The final decision of the arbitrator must also be 

filed with FERC if it affects jurisdictional rates, terms and conditions of service, or Network 

Upgrade Facilities. 

27.4 Costs. 

Each Party shall be responsible for its own costs incurred during the arbitration process 

and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the Party to sit 

on the three member panel; or (2) one-third the cost of the single arbitrator jointly chosen by the 

Parties. 

27.5 Termination. 

Notwithstanding the provisions of this Article 27, any Party may terminate this 

Agreement in accordance with its provisions or pursuant to an action at law or equity.  The issue 

of whether such a termination is proper shall not be considered a Dispute hereunder. 

ARTICLE 28. REPRESENTATIONS, WARRANTIES AND COVENANTS 

28.1 General. 

Each Party makes the following representations, warranties and covenants: 

 

  Good Standing. 28.1.1

Such Party is duly organized, validly existing and in good standing under the laws of the 

state in which it is organized, formed, or incorporated, as applicable; that it is qualified to do 

business in the state or states in which the Transmission Project and Network Upgrade Facilities 

owned by such Party, as applicable, are located; and that it has the corporate power and authority 
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to own its properties, to carry on its business as now being conducted and to enter into this 

Agreement and carry out the transactions contemplated hereby and perform and carry out all 

covenants and obligations on its part to be performed under and pursuant to this Agreement. 

 

  Authority. 28.1.2

Such Party has the right, power and authority to enter into this Agreement, to become a 

Party hereto and to perform its obligations hereunder.  This Agreement is a legal, valid and 

binding obligation of such Party, enforceable against such Party in accordance with its terms, 

except as the enforceability thereof may be limited by applicable bankruptcy, insolvency, 

reorganization or other similar laws affecting creditors’ rights generally and by general equitable 

principles (regardless of whether enforceability is sought in a proceeding in equity or at law). 

 

  No Conflict. 28.1.3

The execution, delivery and performance of this Agreement does not violate or conflict 

with the organizational or formation documents, or bylaws or operating agreement, of such 

Party, or any judgment, license, permit, order, material agreement or instrument applicable to or 

binding upon such Party or any of its assets. 

 

  Consent and Approval. 28.1.4

Such Party has sought or obtained, or, in accordance with this Agreement will seek or 

obtain, each consent, approval, authorization, order, or acceptance by any Governmental 

Authority in connection with the execution, delivery and performance of this Agreement, and it 

will provide to any Governmental Authority notice of any actions under this Agreement that are 

required by Applicable Laws and Regulations. 

ARTICLE 29. MISCELLANEOUS 

29.1 Binding Effect. 

This Agreement and the rights and obligations hereof, shall be binding upon and shall 

inure to the benefit of the successors and permitted assigns of the Parties hereto. 

29.2 Conflicts. 

If there is a discrepancy or conflict between or among the terms and conditions of this 

cover agreement and the Appendices hereto, the terms and conditions of this cover agreement 

shall be given precedence over the Appendices, except as otherwise expressly agreed to in 

writing by the Parties. 

29.3 Rules of Interpretation. 

This Agreement, unless a clear contrary intention appears, shall be construed and 

interpreted as follows: (1) the singular number includes the plural number and vice versa; (2) 

reference to any person includes such person’s successors and assigns but, in the case of a Party, 
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only if such successors and assigns are permitted by this Agreement, and reference to a person in 

a particular capacity excludes such person in any other capacity or individually; (3) reference to 

any agreement (including this Agreement), document, instrument or tariff means such 

agreement, document, instrument, or tariff as amended or modified and in effect from time to 

time in accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to 

any Applicable Laws and Regulations means such Applicable Laws and Regulations as 

amended, modified, codified, or reenacted, in whole or in part, and in effect from time to time, 

including, if applicable, rules and regulations promulgated thereunder; (5) unless expressly stated 

otherwise, reference to any Article, Section or Appendix means such Article of this Agreement 

or such Appendix to this Agreement, or such Section to the Transmission Interconnection 

Procedures or such Appendix to the Transmission Interconnection Procedures, as the case may 

be; (6) “hereunder”, “hereof’, “herein”, “hereto” and words of similar import shall be deemed 

references to this Agreement as a whole and not to any particular Article or other provision 

hereof or thereof; (7) “including” (and with correlative meaning “include”) means including 

without limiting the generality of any description preceding such term; and (8) relative to the 

determination of any period of time, “from” means “from and including”, “to” means “to but 

excluding” and “through” means “through and including”. 

29.4 Compliance. 

Each Party shall perform its obligations under this Agreement in accordance with 

Applicable Laws and Regulations, Applicable Reliability Standards, the ISO OATT and Good 

Utility Practice.  To the extent a Party is required or prevented or limited in taking any action by 

such regulations and standards, such Party shall not be deemed to be in Breach of this Agreement 

for its compliance therewith.  When any Party becomes aware of such a situation, it shall notify 

the other Parties promptly so that the Parties can discuss the amendment to this Agreement that is 

appropriate under the circumstances. 

29.5 Joint and Several Obligations. 

Except as otherwise stated herein, the obligations of NYISO, Transmission Developer 

and Connecting Transmission Owner are several, and are neither joint nor joint and several. 

29.6 Entire Agreement. 

This Agreement, including all Appendices and Schedules attached hereto, constitutes the 

entire agreement between the Parties with reference to the subject matter hereof, and supersedes 

all prior and contemporaneous understandings or agreements, oral or written, between the Parties 

with respect to the subject matter of this Agreement.  There are no other agreements, 

representations, warranties, or covenants which constitute any part of the consideration for, or 

any condition to, either Party’s compliance with its obligations under this Agreement. 

29.7 No Third Party Beneficiaries. 

This Agreement is not intended to and does not create rights, remedies, or benefits of any 

character whatsoever in favor of any persons, corporations, associations, or entities other than the 

Parties, and the obligations herein assumed are solely for the use and benefit of the Parties, their 

successors in interest and permitted their assigns. 
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29.8 Waiver. 

The failure of a Party to this Agreement to insist, on any occasion, upon strict 

performance of any provision of this Agreement will not be considered a waiver of any 

obligation, right, or duty of, or imposed upon, such Party.  Any waiver at any time by either 

Party of its rights with respect to this Agreement shall not be deemed a continuing waiver or a 

waiver with respect to any other failure to comply with any other obligation, right, duty of this 

Agreement.  Termination or Default of this Agreement for any reason by the Transmission 

Developer shall not constitute a waiver of the Transmission Developer’s legal rights to obtain 

Capacity Resource Interconnection Service and Energy Resource Interconnection Service from 

the NYISO and Connecting Transmission Owner in accordance with the provisions of the ISO 

OATT.  Any waiver of this Agreement shall, if requested, be provided in writing. 

29.9 Headings. 

The descriptive headings of the various Articles of this Agreement have been inserted for 

convenience of reference only and are of no significance in the interpretation or construction of 

this Agreement. 

29.10 Multiple Counterparts. 

This Agreement may be executed in two or more counterparts, each of which is deemed 

an original but all constitute one and the same instrument. 

29.11 Amendment. 

The Parties may by mutual agreement amend this Agreement, by a written instrument 

duly executed by all three of the Parties. 

29.12 Modification by the Parties. 

The Parties may by mutual agreement amend the Appendices to this Agreement, by a 

written instrument duly executed by all three of the Parties.  Such an amendment shall become 

effective and a part of this Agreement upon satisfaction of all Applicable Laws and Regulations. 

29.13 Reservation of Rights. 

NYISO and Connecting Transmission Owner shall have the right to make unilateral 

filings with FERC to modify this Agreement with respect to any rates, terms and conditions, 

charges, classifications of service, rule or regulation under section 205 or any other applicable 

provision of the Federal Power Act and FERC’s rules and regulations thereunder, and 

Transmission Developer shall have the right to make a unilateral filing with FERC to modify this 

Agreement pursuant to section 206 or any other applicable provision of the Federal Power Act 

and FERC’s rules and regulations thereunder; provided that each Party shall have the right to 

protest any such filing by another Party and to participate fully in any proceeding before FERC 

in which such modifications may be considered.  Nothing in this Agreement shall limit the rights 

of the Parties or of FERC under sections 205 or 206 of the Federal Power Act and FERC’s rules 
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and regulations thereunder, except to the extent that the Parties otherwise mutually agree as 

provided herein. 

29.14 No Partnership. 

This Agreement shall not be interpreted or construed to create an association, joint 

venture, agency relationship, or partnership among the Parties or to impose any partnership 

obligation or partnership liability upon any Party.  No Party shall have any right, power or 

authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an 

agent or representative of, or to otherwise bind, any other Party. 

29.15 Other Transmission Rights. 

Notwithstanding any other provision of this Agreement, nothing herein shall be construed 

as relinquishing or foreclosing any rights, including but not limited to firm transmission rights, 

capacity rights, or transmission congestion rights that the Transmission Developer shall be 

entitled to, now or in the future under any other agreement or tariff as a result of, or otherwise 

associated with, the transmission capacity, if any, created by the Transmission Project and 

Network Upgrade Facilities.



New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - TPIA Among NYISO NYSEG NextEra 
for Empire State Line 

Effective Date: 7/14/2021 - Docket #: ER21-2534-000 - Page 52 

IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate originals, 

each of which shall constitute and be an original effective Agreement between the Parties. 

 

New York Independent System Operator, Inc. 

      

By:    

 

Name: ___________________________ 

 

Title:    

 

Date:    

 

 

New York State Electric & Gas Corporation 

By:      By:   _____________________________  

Name: _______________________________ Name:____________________________ 

 

Title:    Title:  ____________________________ 

Date:    Date:  ____________________________ 

 

NextEra Energy Transmission New York, Inc. 

 

By:    

 

Name: _______________________________ 

 

Title:    

 

Date:    
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APPENDIX A 

NETWORK UPGRADE FACILITIES 

1. Network Upgrade Facilities (“NUFs”) 

 

A. Network Upgrade Facilities for Connecting Transmission Owner’s 

 Transmission System 

 

 The Transmission Project will interconnect to the New York State Transmission System 

at existing transmission facilities owned and operated by the Connecting Transmission Owner as 

depicted in Figure A-1.  The Facilities Study identified NUFs required to reliably interconnect 

the Transmission Project to the Connecting Transmission Owner’s system. These NUFs are 

described below. 

 

i.  Upgrading the Erie St. 115 kV Substation Terminal to Depew 

  

The Transmission Developer will upgrade the Erie St. line terminal for line #921, so that 

the line rating of 125/152/181 MVA (Normal/LTE/STE) is not limited.  This work will include 

the following major electrical and physical equipment: 

 

 Replace existing oil breaker 92142 with a new 145 kV, 3000 A, 63 kA, 650 kV basic 

insulation level (“BIL”) sulfur hexafluoride (“SF6”) breaker; equipped with 2 sets of 

2000:5 multi ratio (“MR”), C800 current transformers (“CTs”) on each bushing, and 

1 set of 1200/5A single ratio (“SR”), 0.15B1.8, RF 1.5 metering CTs; 

 Replace existing breaker foundation with new 115 kV breaker foundation; 

 Install one (1) new 121 kV coupling capacitor voltage transformer (“CCVT”), which 

replaces the existing bushing potential device (“BPD”) located on existing breaker;  

 Install CCVT structure and foundation; 

 Install CCVT junction box; 

 Install grounding materials; 

 Install conduit; control cabling; and 

 Install bus work. 

 

This work will include the following major protection and control equipment: 

 

 Replace existing breaker failure electromechanical relay package with one (1) SEL-

451 bay control relay; 

 Replace existing system A electromechanical relay package with one (1) SEL-411L 

system A line protection relay; 

 Replace existing system B electromechanical relay package with one (1) GE-L90 

system B line protection and system B breaker failure relay; 

 Install nine (9) ABB FT-19R test switches;  

 Install three (3) 19” rack mount adapter plates; 

 Install a GPS clock for time synchronization; and 

 Install a new communication processor for new microprocessor relays. 
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 There will be no modifications to the existing communication system (leased 

telephone line) and the RFL GARD 8000 equipment for Line 921. 

 

ii.  Upgrading the Stolle Road to Roll Road 115 kV Terminal Equipment 

  

The Transmission Developer will upgrade the Stolle Road line terminal for line #928, so 

that the line rating of 176/196/225 MVA (Normal/LTE/STE) is not limited.  This work will 

include the following major protection and control equipment: 

 

 Replace existing breaker failure electromechanical relay package with one (1) SEL-

451 bay control relay; 

 Replace existing system A electromechanical relay package with one (1) SEL411L 

system A line protection relay; 

 Replace existing system B electromechanical relay package with one (1) GEL90 

system B line protection and system B breaker failure relay; 

 Install nine (9) ABB FT-19R test switches; and 

 Install three (3) 19” rack mount adapter plates. 

 

iii.  Upgrading Line Protection Systems at Somerset/Kintigh Substation 

 

The Transmission Developer will upgrade the NS1-38 line protection system of the NS1-

38 terminal at the 345 kV Somerset/Kintigh Substation.  This work will include the following 

major protection and control equipment at the NS1-38 terminal: 

 

 Three (3) new relay panels to house the following: 

o One (1) SEL411L system A line protection relay; 

o One (1) RFL GARD 8000; 

o One (1) GE-L90 system B line protection relay; 

o Two (2) SEL-451 bay control relays for circuit breakers 38/B312 and B1/3812; 

o Ten (10) FT-19R test switch assemblies; 

o JMUX T1 multiplexer chassis; and 

o Removal of existing line relay equipment associated with Line 38 and the existing 

breaker failure relaying associated with circuit breakers 38/B312 and B1/3812. 

 

The Transmission Developer will upgrade the SH1-39 line protection system of the SH1-

39 terminal at the 345 kV Somerset/Kintigh Substation.  This work will include the following 

major protection and control equipment at the SH1-39 terminal: 

 

 Replace the existing SEL421 system A line protection relay with a SEL411L. 

iv.  Upgrading Line Protection Systems at Stolle Road 345kV 

 

The Transmission Developer will upgrade the existing Stolle Road-NGRID Five Mile 

(Line 29) line protection systems at the 345 kV Stolle Road Substation.  This work will include 

the following major protection and control equipment at the Stolle to East Stolle line terminal:  
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 Replace existing system A line relay (SEL-421) with one (1) SEL-411L system A 

line protection relay utilizing a line differential protection scheme; 

 Replace existing system B line relay (Siemens SIPROTEC) with one (1) GE-L90 

system 2 line protection relay utilizing a line differential protection scheme; 

 Twelve (12) FT-1 test switches; 

 Remove existing line trap and line tuner; 

 Remove existing System A RFL 9785 and RFL 9780 powerline carrier system 

devices; 

 Remove existing System B RFL GARD 8000 device and disconnect the existing 

System B relay communications (JMUX over leased line); 

 Install two (2) distinct fiber optic cables for the new line differential protection 

between Stolle Rd and East Stolle Rd; 

 Optical ground wire (“OPGW”) will be used for system A and all-dielectric self-

supporting (“ADSS”) routed underground will be used for system B; and 

 Install two (2) fiber patch panels to terminate the two distinct fiber cables required for 

the new System A and System B relaying. 

 

v.  Connecting Two Connecting Transmission Owner 345kV Lines #38 and #39 

into New Transmission Project 345 kV Dysinger Substation 

 

 The Transmission Developer will re-route lines #38 and #39 just south of its existing 

structure #5 on new steel three pole angle dead-end structures toward the west to new steel single 

pole angle dead-end structure or three pole angle dead-end and then span south into the 

Transmission Developer’s new Dysinger Substation.  The eastern line (#39) will cross over the 

Connecting Transmission Owner’s existing 230 kV line #65.  The Connecting Transmission 

Owner’s existing structures and conductors from New York Power Authority (“NYPA”) tap to 

structure #4 will be removed. 

 

This work will include the following major electrical and physical equipment: 

 

 Install one (1) new single circuit, single steel pole dead-end structure (Str D-S1-1); 

 Install one (1) new single circuit, three steel pole dead-end structure (D-S2-1); 

 Install two (2) new single circuit, three steel pole dead-end structures (D-S2-2, D-S1-2)  

based on Connecting Transmission Owner’s standards; 

 String approximately 3,500 circuit feet of (2 bundle/phase) 1192.5 kcmil 45/7 stranded 

aluminum-conductor steel-reinforced (“ACSR”) “Bunting” conductor; 

 String approximately 5,000 total feet of two 7/16” extra high strength (“EHS”) overhead 

groundwire; 

 Remove eight (8) existing structures (4 three pole structures and 4 wood h-frames) and 

associated material from Dysinger Junction to the proposed tap; 

 Remove existing conductor and ground wires for a total circuit length of approximately 

1.2 miles between Dysinger Junction and the proposed tap;  

 Remove the jumpers to Connecting Transmission Owner’s lines #NS1-38 and #SH1-39 

from the Connecting Transmission Owner’s line to the NS1-38 and SH1-39 lines at the 

existing Dysinger Junction, which structures at this location are three (3) monopoles and 
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will remain in the existing right-of-way to minimize the use of full tension aerial splices 

for the existing Connecting Transmission Owner’s transmission lines (see Figure A-2 for 

more details); 

 Develop new transmission jumpers (2 bundle/phase) 795kcmil 26/7 stranded ACSR 

“Drake” conductor; for the existing three (3) pole structures to complete the circuit 

between the proposed Dysinger Switchyard and Rochester Gas and Electric 

Corporation’s Station 255; 
 

vi.  Connecting the Connecting Transmission Owner-owned Stolle Rd. to Five 

Mile 345 kV Line #29 into East Stolle Rd. Substation 

  

 Transmission Developer will remove the existing lattice tower #F-1.  Transmission 

Developer will install six (6) new steel single pole dead-end structures (ES-S1, ES-S2, ES- H1, 

ES-H2, ES-S3, ES-H3) designed to Connecting Transmission Owner’s standards.  The 

Connecting Transmission Owner’s existing 345 kV line #29 (to Five Mile) will be rerouted on to 

the new steel dead-end structures into the Transmission Developer’s new East Stolle Switchyard. 

A new Connecting Transmission Owner 345 kV tie line between Transmission Developer’s East 

Stolle Substation and Connecting Transmission Owner’s existing Stolle Substation will come out 

of Connecting Transmission Owner’s existing 345 kV bay on the new steel deadend structures.  

 

 This work will include the following major electrical and physical equipment: 

 

 Install two (2) new single circuit structures, consisting of six (6) steel pole dead-end 

structures with caisson foundations;    

 String approximately 2,500 circuit feet of (2 bundle/phase) 1033.5kcmil 45/7 stranded 

ACSR “Ortolan” conductor; 

 String approximately 3,600 total feet of overhead ground wire; 

 String approximately 1,500 total feet of Connecting Transmission Owner approved 

optical ground wire; 

 Remove existing F-1 lattice structure and foundations; and 

 Remove existing conductor and ground wire from a 261 foot span on line #29. 

 

 B.  Network Upgrade Facilities for NYPA’s Transmission System 

 

 Portions of the Transmission Project will also interconnect to the New York State 

Transmission System at existing transmission facilities owned and operated by the New York 

Power Authority (“NYPA”), which is also a Connecting Transmission Owner for the 

Transmission Project.  The Facilities Study identified certain Network Upgrade Facilities 

required to reliably interconnect the Transmission Project to NYPA’s system.  These include: 

 

 Looping two existing NYPA-owned 345 kV lines in and out of the Transmission 

Developer’s new Dysinger Substation (lines NS-1, NR2, NH-2 and SH1-39); and 

 Upgrading line protection systems at NYPA’s Niagara 345 kV Substation. 
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The Transmission Developer, NYPA, and the NYISO have entered into a separate Transmission 

Project Interconnection Agreement concerning the interconnection of the Transmission Project to 

NYPA’s facilities and the related Network Upgrade Facilities.  

 

 C.  Affected System Upgrade Facilities 

 

 The Transmission Interconnection Studies for the Transmission Project identified 

Rochester Gas and Electric Corporation (“RG&E”) and Niagara Mohawk Power Corporation 

d/b/a National Grid (“National Grid”) as Affected System Operators, which systems are 

impacted by the Transmission Project.  The Facilities Studies conducted for the Transmission 

Project identified certain Network Upgrade Facilities required for these Affected Systems. 

 

 The Facilities Studies identified the following work on RG&E’s transmission facilities: 

 

 Add a new 100 Mvar shunt reactor at its Rochester Station 80 345 kV Substation; and 

 Upgrade line protection systems at its Station 255 Substation. 

 

This work will be performed in accordance with the terms of an engineering, procurement, and 

construction agreement by and among the NYISO, Transmission Developer, and RG&E. 

 

 The Facilities Studies identified the following work on National Grid’s transmission 

facilities: 

 

 Modifications to its Five Mile Station, including updates to its protection, controls & 

integration, and telecommunications equipment; and 

 Integrate the Transmission Developer’s New Dysinger Station into National Grid’s 

SONET ring used for line protection. 

 

This work will be performed in accordance with the terms of an engineering, procurement, and 

construction agreement by and among the NYISO, Transmission Developer, and National Grid. 

 

2. Connecting Transmission Owner’s and Transmission Developer’s Responsibilities 

Concerning Network Upgrade Facilities 

 

 Transmission Developer will be responsible for engineering, designing, procuring, 

constructing, installing, updating relay settings, commissioning, and testing of all Network 

Upgrade Facilities identified in Section A of this Appendix A.  Connecting Transmission Owner 

will work with Transmission Developer to ensure that Connecting Transmission Owner’s 

requirements are applied to those Network Upgrade Facilities, unless otherwise agreed to by 

Transmission Developer and Connecting Transmission Owner. 

 

The Transmission Developer will design, procure, engineer and construct the new and 

modified NUFs in accordance with Connecting Transmission Owner’s Bulletin No. 86-01, 

Requirements for the Interconnection of Generation, Transmission and End-User Facilities 

(Revised October 3, 2011) (“Bulletin 86-01”) and the Connecting Transmission Owner’s Bulk 

Power POI Guide, to the extent they are not inconsistent with the terms of this Agreement, the 
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NYISO OATT, or the Operating Agreement.  The Connection Transmission Owner will provide 

project management, owners engineer (“OE”) and full construction oversight (“FCM”).  

 

Consistent with Section 5.2.1 of this Agreement, all project engineering and design work 

shall be per the Connecting Transmission Owner’s Engineering, Design & Construction 

Standards.  Consistent with Section 5.2.3 of this Agreement, all of the Transmission Developer’s 

engineering and design documentation shall be approved by the Connecting Transmission 

Owner.  The work for the NUFs shall be per the Connecting Transmission Owner’s standards 

and under the supervision of a Connecting Transmission Owner’s FCM, unless the NUFs are to 

be owned by the Transmission Developer, in which case, the Transmission Developer’s 

standards will apply.  A list of engineering contractors and substation construction contractors 

currently approved by the Connecting Transmission Owner is available.  However, the 

Transmission Developer may propose an alternate engineering contractor and/or substation 

construction contractor for review and acceptance by the Connecting Transmission Owner.    

 

 In addition, Transmission Developer shall: 

 Provide control plan, maintenance plan, or emergency callout plan for their stations;   

 Coordinate relay testing between the Connecting Transmission Owners that connect 

to the Transmission Developer’s stations; and 

 Coordinate and plan who will report on all 115 kV and above line faults associated 

with the Transmission Project and how that will be coordinated between the 

Transmission Owners and Transmission Developer. 

 

Protection Considerations: 

 The protection used for the two lines from Kintigh to Dysinger should be identical. 

This will require identical SEL and GE relays to be used for the A and B systems at 

each end of each line as well as same for all associated communications equipment 

for high speed line protection and direct transfer trip. 

 The protection used for the line from Stolle to East Stolle will require A and B line 

differentials with diverse fiber cables.  This will require identical SEL and GE relays 

to be used for the A and B line diff systems at each end of the line as well as same for 

any additional associated communications equipment for direct transformer trip 

needed. 

 The protection used for the line from Dysinger to East Stolle should meet similar 

standards to that for other comparable lines. 

 

3. NUF Estimated Total Costs 

 

Description Estimated Cost 

Transmission Interconnections at Dysinger $4,444,000 

Transmission Interconnections at Stolle Rd. $1,774,000 

Upgrade Line Protection Systems at Somerset/Kintigh $938,000 

Upgrade Line Protection Systems at Stolle Road $641,000 

Upgrade Erie St. 115 kV Terminal $1,067,000 

Upgrade Stolle Rd. 115 kV Terminal $541,000 

Total $9,405,000 
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4. Security 

 

The total amount of Security is $3,000,000.  Within 30 calendar days of the execution of 

this Agreement, Transmission Developer shall provide security to the Connecting Transmission 

Owner in the form of a parental guarantee in the amount of $2,700,000 pursuant to Article 11.4 

of this Agreement for the Connecting Transmission Owner’s Network Upgrade Facilities.  The 

Transmission Developer has already paid $300,000 towards the total Security amount under the 

Utility Service Agreement between the Connecting Transmission Owner and Transmission 

Developer.  Thus, the remaining value of the security is in the amount of $2,700,000 and shall be 

secured in the form of a parental guarantee. The Security shall be reduced on a dollar-for-dollar 

basis for payments made to Connecting Transmission Owner via the Utility Service Agreement. 
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Figure A-1 

 

 

[CONTAINS CEII – THIS FIGURE REMOVED FROM PUBLIC VERSION] 
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Figure A-2 
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APPENDIX B 

MILESTONES 

Task Name Finish Date Responsible Party 

Execute Interconnect Agreement     

Upgrading the Erie St. 115 kV Substation Terminal to Depew 

Preliminary Engineering (30% Design, 

Review, and Approval) 

 

Complete  

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 
Complete Transmission Developer 

Ratings/Modelling (RAM) Final 

Submittal 

 

June 2021 Transmission Developer 

Detailed engineering (90% design, 

review, and approval) 
July 2021 

Connecting Transmission 

Owner Review 

Engineering (100% design, review, and 

approval) 
July 2021 

Connecting Transmission 

Owner Review 

Transmission Developer procurement  July 2021 Transmission Developer 

Relay and SCADA configuration and 

settings (System Protection and Control 

3 – 7) review, and approval 

July 2021 
Developed by Connecting 

Transmission Owner  

Transmission Developer construction 

RFP & contract execution 
July 2021 

Connecting Transmission 

Owner Review 

Connecting Transmission Owner file 

Article VII amendments  
July 2021 

Connecting Transmission 

Owner 

Begin construction September 2021 Transmission Developer 

Complete construction December 2021  

Primary equipment testing and 

commissioning 
December 2021 Transmission Developer 

Protection and control testing & 

commissioning 
December 2021 

Connecting Transmission 

Owner 

Connecting Transmission Owner As 

Built drawings review 
January 2022 

Connecting Transmission 

Owner 

Initial Synchronization Date February 2022 Transmission Developer 

In-Service Date February 2022 
Connecting Transmission 

Owner 

Upgrading the Stolle Road to Roll Road 115 kV Terminal Equipment 
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Task Name Finish Date Responsible Party 

Preliminary engineering (30% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 
Complete Transmission Developer 

Ratings and Modeling (RAM) Final 

submittal 
June 2021 Transmission Developer 

Detailed engineering (90% design, 

review, and approval) 
June 2021 

Connecting Transmission 

Owner Review 

Engineering (100% design, review, and 

approval) 
July 2021 

Connecting Transmission 

Owner Review 

Transmission Developer procurement July 2021 Transmission Developer 

Relay and SCADA configuration and 

settings (System Protection and Control 

3 – 7) review, and approval 

July 2021 
Developed by Connecting 

Transmission Owner  

Transmission Developer construction 

RFP & contract execution 
July 2021 

Connecting Transmission 

Owner Review 

Connecting Transmission Owner file 

Article VII amendments with DPS 
September 2021 

Connecting Transmission 

Owner 

Begin construction September 2021 Transmission Developer 

Complete construction October 2021 Transmission Developer 

Connecting Transmission Owner As 

Built drawings review 
January 2022 

Connecting Transmission 

Owner 

Protection and control testing & 

commissioning 
February 2022 

Connecting Transmission 

Owner 

Initial Synchronization Date February 2022 Transmission Developer 

In-Service Date February 2022 
Connecting Transmission 

Owner 

Upgrading Line Protection Systems at Somerset/Kintigh Substation 

Preliminary engineering (30% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 
Complete Transmission Developer 

Ratings and Modelling (RAM) final 

submittal 
August 2021 Transmission Developer 
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Task Name Finish Date Responsible Party 

Detailed engineering (90% design, 

review, and approval) 
August 2021 

Connecting Transmission 

Owner Review 

Engineering (100% design, review, and 

approval) 
September 2021 

Connecting Transmission 

Owner Review 

Relay and SCADA configuration and 

settings (System Protection and Control 

3 – 7) review, and approval 

July 2021 
Connecting Transmission 

Owner 

Transmission Developer procurement July 2021 Transmission Developer 

Transmission Developer construction 

RFP & contract execution 
September 2021 

Connecting Transmission 

Owner Review 

Connecting Transmission Owner file 

Article VII amendments with DPS 
September 2021 

Connecting Transmission 

Owner 

Complete construction (3 new relay 

panels) 
December 2021 Transmission Developer 

Connecting Transmission Owner As 

Built drawings review 
January 2022 

Connecting Transmission 

Owner 

Protection and control testing & 

commissioning 
February 2022 

Connecting Transmission 

Owner 

Initial Synchronization Date February 2022 Transmission Developer 

In-Service Date February 2022 
Connecting Transmission 

Owner 

Upgrading Line Protection Systems at Stolle Road 

Preliminary engineering (30% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 
Complete Transmission Developer 

Detailed engineering (90% design, 

review, and approval) 
June 2021 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) final 

submittal 
June 2021 Transmission Developer 

Engineering (100% design, review, and 

approval) 
August 2021 

Connecting Transmission 

Owner Review 

Transmission Developer procurement July 2021 Transmission Developer 

Relay and SCADA configuration and 

settings (System Protection and Control 

3 – 7) review, and approval 

July 2021 
Connecting Transmission 

Owner 

Transmission Developer construction 

RFP & contract execution 
July 2021 

Connecting Transmission 

Owner Review 
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Task Name Finish Date Responsible Party 

Connecting Transmission Owner file A7 

amendments with DPS 
August 2021 

Connecting Transmission 

Owner 

Complete construction April 2022 Transmission Developer 

Protection and control testing & 

commissioning 
April 2022 

Connecting Transmission 

Owner 

Connecting Transmission Owner As 

Built drawings review 
April 2022 

Connecting Transmission 

Owner 

Initial Synchronization Date April 2022 Transmission Developer 

In-Service Date April 2022 
Connecting Transmission 

Owner 

Connecting Two Connecting Transmission Owner 345kV Lines #38 and #39 into New 

Transmission Project 345 kV Dysinger Substation 

Preliminary engineering (30% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 
Complete Transmission Developer 

Transmission Developer Procurement Complete Transmission Developer 

Transmission Developer construction 

RFP & contract execution 
August 2021 

Connecting Transmission 

Owner Review 

Detailed engineering (90% design, 

review, and approval) 
August 2021 

Connecting Transmission 

Owner Review 

Connecting Transmission Owner file 

Article VII amendments with DPS 
July 2021 

Connecting Transmission 

Owner 

Ratings and Modelling (RAM) final 

submittal 
August 2021 Transmission Developer 

Engineering (100% design, review, and 

approval) 
October 2021 

Connecting Transmission 

Owner Review 

Connecting Transmission Owner As 

Built drawings review 
May 2022 

Connecting Transmission 

Owner 

Testing & commissioning March 2022 Transmission Developer 

Initial Synchronization Date March 2022 Transmission Developer 

In-Service Date March 2022 
Connecting Transmission 

Owner 
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Task Name Finish Date Responsible Party 

Connecting the Connecting Transmission Owner-owned Stolle Rd. to Five Mile 345 kV 

Line #29 into East Stolle Rd. Substation 

Preliminary engineering (30% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Semi-detailed engineering (70% design, 

review, and approval) 
Complete 

Connecting Transmission 

Owner Review 

Ratings and Modelling (RAM) draft 

submittal 

Complete Transmission Developer 

Detailed engineering (90% design, 

review, and approval) 

June 2021 Connecting Transmission 

Owner Review 

Connecting Transmission Owner file 

Article VII amendments with DPS 
July 2021 

Connecting Transmission 

Owner 

Ratings and Modelling (RAM) final 

submittal 
July 2021 Transmission Developer 

Engineering (100% design, review, and 

approval) 
July 2021 

Connecting Transmission 

Owner Review 

Transmission Developer construction 

RFP & contract execution 
August 2021 

Connecting Transmission 

Owner Review 

Complete Construction (3 new relay 

panels) 
April 2022 Transmission Developer 

Connecting Transmission Owner As 

Built drawings review 
March 2022 

Connecting Transmission 

Owner 

Testing & commissioning March 2022 

Transmission Developer and 

Connecting Transmission 

Owner 

Initial Synchronization Date April 2022 Transmission Developer 

In-Service Date April 2022 
Connecting Transmission 

Owner 

Turn Over Facilities (all) April 2022 Transmission Developer 

Transmission Project:  testing and 

commissioning 

April 2022 Transmission Developer and 

Connecting Transmission 

Owner 

Transmission Project:  Initial 

Synchronization Date 

April 2022 
Transmission Developer 

Transmission Project:  In-Service Date April 2022 Transmission Developer 

Required In Service Date June 2022   
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APPENDIX C 

INTERCONNECTION DETAILS 

1. Description of the Transmission Project 

 

 The Transmission Project was submitted by the Transmission Developer and evaluated in 

the NYISO's Public Policy Transmission Planning Process to address the Western New York 

Public Policy Transmission Need identified by the New York Public Service Commission.  The 

NYISO Board of Directors selected the Transmission Project as the more efficient and cost-

effective transmission solution to the Western New York Public Policy Transmission Need on 

October 17, 2017.  The Transmission Developer will develop the Transmission Project in 

accordance with the terms of the Development Agreement. 

 

 The Transmission Project will be located in the West Region (Zone A) of New York 

State and includes the following new facilities that will be constructed, owned, and operated by 

the Transmission Developer: 

 

 The proposed Q#545A’s Dysinger 345 kV switchyard with a breaker-and-a-half 

configuration, located in Niagara County; 

 The proposed Q#545A’s East Stolle Rd. 345 kV switchyard with a ring-bus 

configuration, located in Erie County; 

 A new overhead (“OH”) 20.5 mile long 345 kV transmission line between Dysinger and 

East Stolle Rd. substations, which line: (i) will be a double bundle of 795MCM 26/7 

ACSR conductor and rated 1357/1410/1410 MVA, and will be constructed utilizing the 

existing transmission right-of-way owned by Connecting Transmission Owner; 

 In addition to proposed OH construction, the line will consist of approximately 2,000 lf 

underground construction at New York State Thruway Authority (“NYSTA”) crossing.  

This conductor shall be rated at 3000 Amps (maximum) and consists of 5000 kcmil 

XLPE cable.   

 A new OH 345 kV transmission line of approximately 1,000 feet between new East 

Stolle Rd. and Stolle Rd. substations;  

 A 700 MVA phase angle regulator (“PAR”) and bypass switch at the new Dysinger 345 

kV switchyard to control the flow of the new proposed line; and 

 A 30 MVAR shunt reactor on the proposed 345 kV line at the East Stolle Rd. 345 kV 

substation. 

 

2.  Description of the Points of Interconnection and Points of Change of Ownership 

 

 The Point of Interconnection (“POI”) and Point of Change in Ownership (“POC”) are 

identified in the table below.  The physical POI/POC shall be where the transmission line 

insulators attach to the structure and where the jumper pad attaches to the Transmission Owners 

hardware.  The POI/POC are also shown in Figure C-1 below.  The POI and POC are the same 

location since the Transmission Project will not require any Connecting Transmission Owner 

Attachment Facilities. The POI/POC locations are: 
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Transmission 

Line 

Line # 

Designation 

Structure 

Number 

where 

POI/POC Is 

Located 

Structure 

Description 

where 

POI/POC Is 

Located 

Description of Change in 

Ownership 

Dysinger to 

Kintigh 

38 D-S2-2 First structure 

in Connecting 

Transmission 

Owner’s 

ROW 

Connecting Transmission 

Owner ownership begins from 

the insulator of the structure 

and continues to Kintigh 

Dysinger to 

Kintigh 

39 D-S1-2 First structure 

in Connecting 

Transmission 

Owner’s 

ROW 

Connecting Transmission 

Owner ownership begins from 

the insulator of the structure 

and continues to Kintigh 

E. Stolle to 

Five Mile 

29 ES-H-1 First structure 

outside of 

East Stolle 

switchyard 

Transmission Developer 

ownership will begin at the 

insulators, and go into the 

East Stolle Switchyard. 

E. Stolle to 

Stolle 

28 ES-S-1 First structure 

outside of 

East Stolle 

switchyard 

Transmission Developer 

ownership will begin at the 

insulators, and go into the 

East Stolle Switchyard. 
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FIGURE C-1 

 
Transmission Developer: BLACK 

Connecting Transmission Owner: GREY 

 

3. Ownership/Control/Maintenance Responsibilities of Network Upgrade Facilities 

 

Network Upgrade Facility Appendix 

A item 
Ownership Control 

Operation & 

Maintenance 

Upgrading the Erie St. 115 kV 

Substation Terminal to Depew 
1.A.i 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Upgrading the Stolle Road to Roll 

Road 115 kV Terminal Equipment 
1.A.ii 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Upgrading Line Protection 

Systems at Somerset/Kintigh 

Substation 

1.A.iii 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Upgrading Line Protection 

Systems at Stolle Road 
1.A.iv 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 
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Network Upgrade Facility Appendix 

A item 
Ownership Control 

Operation & 

Maintenance 

Connecting Two Connecting 

Transmission Owner 345kV Lines 

#38 and #39 into New 

Transmission Project 345 kV 

Dysinger Substation 

1.A.v 
Transmission 

Developer 

Transmission 

Developer/ 

Connecting 

Transmission 

Owner 

Transmission 

Developer 

Connecting the Connecting 

Transmission Owner-owned Stolle 

Rd. to Five Mile 345 kV Line #29 

into East Stolle Rd. Substation 

1.A.vi 

Connecting 

Transmission 

Owner 

Transmission 

Developer/ 

Connecting 

Transmission 

Owner 

Connecting 

Transmission 

Owner 

 

4. Transmission Developer Operating Requirements 

 

 (a) Transmission Developer must comply with all applicable NYISO tariffs and 

procedures, as amended from time to time. 

 

 (b)  Transmission Developer and Connecting Transmission Owner must comply with 

each other’s operating instructions and requirements, as amended from time to time, to the extent 

not inconsistent with the terms of this Agreement or the NYISO OATT.
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APPENDIX D 

SECURITY ARRANGEMENTS DETAILS 

Infrastructure security of New York State Transmission System equipment and 

operations and control hardware and software is essential to ensure day-to-day New York State 

Transmission System reliability and operational security.  The Commission will expect the 

NYISO, all Transmission Owners, all Transmission Developers and all other Market Participants 

to comply with the recommendations offered by the President’s Critical Infrastructure Protection 

Board and, eventually, best practice recommendations from the electric reliability authority.  All 

public utilities will be expected to meet basic standards for system infrastructure and operational 

security, including physical, operational, and cyber-security practices. 
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APPENDIX E-1 

INITIAL SYCHRONIZATION DATE 

 

[Date] 

 

New York Independent System Operator, Inc.    

Attn: Vice President, Operations 

10 Krey Boulevard 

Rensselaer, NY 12144 

 

New York State Electric & Gas Corporation 

Attn: Manager-Programs/Projects 

Electric Transmission Services 

PO Box 5224 

Binghamton, NY 13902-5224 

 

Re:      [Transmission Project/Network Upgrade Facilities] 

 

Dear    : 

 

On [Date] [Transmission Developer] initially synchronized the [describe Transmission 

Project/Network Upgrade Facilities].  This letter confirms [Transmission Developer]’s Initial 

Synchronization Date was [specify]. 

Thank you. 

 

[Signature] 

 

[Transmission Developer Representative] 
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APPENDIX E-2 

IN-SERVICE DATE 

[Date] 

New York Independent System Operator, Inc.    

Attn: Vice President, Operations 

10 Krey Boulevard 

Rensselaer, NY 12144 

 

New York State Electric & Gas Corporation 

Attn: Manager-Programs/Projects 

Electric Transmission Services 

PO Box 5224 

Binghamton, NY 13902-5224 

 

 

Re: _____________ [Transmission Project/Network Upgrade Facilities] 

Dear __________________: 

 

On [Date] [Transmission Developer] has completed Trial Operation of [describe Transmission 

Project/Network Upgrade Facilities].  This letter confirms that [describe Transmission 

Project/Network Upgrade Facilities] [has/have] commenced service, effective as of [Date plus 

one day]. 

Thank you. 

[Signature] 

[Transmission Developer Representative] 
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APPENDIX F 

ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS 

Notices: 

NYISO: 

 

Before In-Service Date of Transmission Project: 

    

New York Independent System Operator, Inc. 

Attn:  Vice President, System and Resource Planning 

10 Krey Boulevard 

Rensselaer, NY 12144 

Phone:  (518) 356-6000 

Fax:  (518) 356-6118 

 

After In-Service Date of Transmission Project: 

    

New York Independent System Operator, Inc. 

Attn:  Vice President, Operations 

10 Krey Boulevard 

Rensselaer, NY 12144 

Phone:  (518) 356-6000 

Fax:  (518) 356-6118 

 

Connecting Transmission Owner: 

 

New York State Electric & Gas Corporation 

Attn: Manager-Programs/Projects 

Electric Transmission Services 

PO Box 5224 

Binghamton, NY 13902-5224 

Phone: (585) 484-6306 

J_mahoney@nyseg.com 

NYISOInterconnectionAdmin@Avangrid.com 

 

Transmission Developer: 

 

NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development 

700 Universe Boulevard 

UST-C5666 

Juno Beach, FL 34408 
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Billings and Payments: 

 

Connecting Transmission Owner: 

 

New York State Electric & Gas Corporation 

Attn:  Mgr. Billing & Risk Management  

PO Box 5224 

Binghamton, NY 13902-5224 

Phone: (585) 484-6883 

Fax: (607) 762-8885 

 

Transmission Developer: 

 

NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development 

700 Universe Boulevard 

UST-C5666 

Juno Beach, FL 34408 

 

Alternative Forms of Delivery of Notices (telephone, facsimile or email): 

 

NYISO: 

 

Before In-Service Date of Transmission Project: 

    

New York Independent System Operator, Inc. 

Attn:  Vice President, System and Resource Planning 

10 Krey Boulevard 

Rensselaer, NY 12144 

Phone:  (518) 356-6000 

Fax:  (518) 356-6118 

E-mail:  interconnectionsupport@nyiso.com   

 

After In-Service Date of Transmission Project: 

    

New York Independent System Operator, Inc. 

Attn:  Vice President, Operations 

10 Krey Boulevard 

Rensselaer, NY 12144 

Phone:  (518) 356-6000 

Fax:  (518) 356-6118 

E-mail: interconnectionsupport@nyiso.com  

 

Connecting Transmission Owner: 

 

New York State Electric & Gas Corporation 
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Attn: Manager-Programs/Projects 

Electric Transmission Services 

PO Box 5224 

Binghamton, NY 13902-5224 

Phone: (585) 484-6306 

J_mahoney@nyseg.com 

NYISOInterconnectionAdmin@Avangrid.com 

 

Transmission Developer: 

 

NextEra Energy Transmission New York, Inc. 

Attn:  Director of NY Development 

700 Universe Boulevard 

UST-C5666 

Juno Beach, FL 34408 

Phone: (561) 694-4831 

Johnbinh.vu@nexteraenergy.com 

info@empirestateline.com 
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