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Marble River v.2 

INTERCONNECTION FACILITIES STUDY AGREEMENT 

MARBLE RIVER CRIS REQUEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,Marble River, LLC, a  

___________ limited liability company organized and existing under the laws of the State of 

________,Delaware, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______New York Power Authority a __________________corporate 

municipal instrumentality organized and existing under the laws of the State of New York 

(“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with the 

interconnected to the New York State Transmission System (or Distribution System, as 

applicable);; and 

WHEREAS, Developer’s Large Facility is Commercial Operation with only Energy 

Resource Interconnection Service; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform anDeveloper wishes to enter the Class Year 2015 Interconnection Facilities Study to 

specify and estimate the costin order to obtain Capacity Resource Interconnection Service 

pursuant to Section 25.8.2.3 of the equipment, engineering, procurement and construction work 

needed to implement the conclusionsAttachment S of the Interconnection System Reliability 

Impact Study in accordance with Good Utility Practice to physically and electrically connect the 

Large Facility to the New York Transmission System.NYISO’s Open Access Transmission 

Tariff (“OATT”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 
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2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with Section 25.7.7 of Attachment S of the OATT and 

Section 30.8.0 of the Standard Large Facility Interconnection Procedures to be performed 

in accordance with the NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of 

the LFIP (hereinafter referred to as “the Interconnection Facilities Study”).  The terms of 

the above-referenced tariff sections, as applicable, are hereby incorporated by reference 

herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 
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Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 

implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee]..  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 
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void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 

6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 

6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.



Interconnection Facilities 

Study Agreement 
(Page 5) 

Marble River v.2 
 

IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

New York Power Authority 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name of Developer] 
 

 

 

Marble River, LLC 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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CPV Valley v.3 

INTERCONNECTION FACILITIES STUDY AGREEMENT 

CPV VALLEY DELIVERABILITY RETEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,CPV Valley, LLC, a  

___________ limited liability company organized and existing under the laws of the State of 

________,Delaware, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______New York Power Authority a __________________corporate 

municipal instrumentality organized and existing under the laws of the State of New York 

(“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop a Large Generating Facility or Merchant 

Transmission Facility or capacity addition to an existing Generating Facility or Merchant 

Transmission Facility consistent with the Interconnection Request submitted by the Developer 

dated ___________;July 5, 2007; and 

WHEREAS, Developer desireswishes to interconnectenter the Large Facility with the 

New York State Transmission System (or Distribution System, as applicable); 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform anClass Year 2015 Interconnection Facilities Study to specify and estimate the costin 

order to be retested for Deliverability pursuant to Section 25.7.12.4 of Attachment S of the 

equipment, engineering, procurement and construction work needed to implement the 

conclusions of the Interconnection System Reliability Impact Study in accordance with Good 

Utility Practice to physically and electrically connect the Large Facility to the New York 

Transmission System.NYISO’s Open Access Transmission Tariff (“OATT”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with Section 25.7.7 of Attachment S of the OATT and 

Section 30.8.0 of the Standard Large Facility Interconnection Procedures to be performed 

in accordance with the NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of 
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the LFIP (hereinafter referred to as “the Interconnection Facilities Study”).  The terms of 

the above-referenced tariff sections, as applicable, are hereby incorporated by reference 

herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 
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usage in the trade or profession, or otherwise, including without limitation 

implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 
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6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 

6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

New York Power Authority 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name of Developer] 
 

 

 

CPV Valley, LLC 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

 

 



Attachment A to 

Interconnection Facilities 
Study Agreement 

(Page 1) 

CPV Valley v.3 
 

Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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Stony Creek Wind v.4 

INTERCONNECTION FACILITIES STUDY AGREEMENT 

STONY CREEK WIND DELIVERABILITY RETEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,Stony Creek Energy LLC, a  

___________ limited liability company organized and existing under the laws of the State of 

________,Delaware, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______New York State Electric & Gas Corporation, a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to be 

retested for Deliverability pursuant to specify and estimate the costSection 25.7.12.4 of 

Attachment S of the equipment, engineering, procurement and construction work needed to 

implement the conclusions of the Interconnection System Reliability Impact Study in accordance 

with Good Utility Practice to physically and electrically connect the Large Facility to the New 

York Transmission System.NYISO’s Open Access Transmission Tariff (“OATT”).  

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with Section 25.7.7 of Attachment S of the OATT and 

Section 30.8.0 of the Standard Large Facility Interconnection Procedures to be performed 

in accordance with the NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of 



Interconnection Facilities 

Study Agreement 
(Page 2) 

Stony Creek Wind v.4 
 

the LFIP (hereinafter referred to as “the Interconnection Facilities Study”).  The terms of 

the above-referenced tariff sections, as applicable, are hereby incorporated by reference 

herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 
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usage in the trade or profession, or otherwise, including without limitation 

implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 
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6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 

6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

New York State Electric & Gas Corporation 
 

By: ___________________________________________  By:

 ________________________ 
 

 

Title: ___________________________________________  Title:

 ________________________ 

 

Date: ___________________ 

  

 

[Insert name of Developer] 
 

 

By: ___________________ 

 

Title: ___________________ 

 

________________________  Date:

 ___________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

Stony Creek Energy LLC 
 

By: _________________________ 
 

 

Title: _________________________ 

 

Date: _________________________ 
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SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developed between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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INTERCONNECTION FACILITIES STUDY AGREEMENT 

LINDEN COGENERATION INCREASED CRIS REQUEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,East Coast Power, LLC, a  

___________ limited liability company organized and existing under the laws of the State of 

________,New York, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______Consolidated Edison Company of New York, Inc. a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to 

obtain additional Capacity Resource Interconnection Service pursuant to specify and estimate the 

costSection 30.3.2.6 of Attachment X of the equipment, engineering, procurement and 

construction work needed to implement the conclusions of the NYISO’s Open Access 

Transmission Tariff (“Standard Large Facility Interconnection System Reliability Impact Study 

in accordance with Good Utility Practice to physically and electrically connect the Large Facility 

to the New York Transmission System.Procedures”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with SectionSections 30.3.2.6 and 30.8.0 of the Standard 

Large Facility Interconnection Procedures to be performed in accordance with the 
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NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of the LFIPthe above-

referenced tariff sections, as applicable, are hereby incorporated by reference herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall p identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 
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implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 

6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 
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6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

Consolidated Edison Company of New York, Inc. 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name of Developer] 
 

 

 

East Coast Power, LLC 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 



Attachment A to 

Interconnection Facilities 
Study Agreement 

(Page 1) 

A-1 

 

Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 

 

 

 



Attachment B to 

Interconnection Facilities 
Study Agreement 

(Page 1) 

B-Linden Cogeneration v.2 

 

 

DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 



Attachment B to 

Interconnection Facilities 
Study Agreement 

(Page 2) 

B-Linden Cogeneration v.2 

 

 

7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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Bowline 2 v.2 

INTERCONNECTION FACILITIES STUDY AGREEMENT 

BOWLINE 2 INCREASED CRIS REQUEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,NRG Energy, Inc., a  

___________ corporation organized and existing under the laws of the State of 

________,Delaware, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______Consolidated Edison Company of New York, Inc. a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to 

obtain additional Capacity Resource Interconnection Service pursuant to specify and estimate the 

costSection 30.3.2.6 of Attachment X of the equipment, engineering, procurement and 

construction work needed to implement the conclusions of the NYISO’s Open Access 

Transmission Tariff (“Standard Large Facility Interconnection System Reliability Impact Study 

in accordance with Good Utility Practice to physically and electrically connect the Large Facility 

to the New York Transmission System.Procedures”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with SectionSections 30.3.2.6 and 30.8.0 of the Standard 

Large Facility Interconnection Procedures to be performed in accordance with the 
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NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of the LFIPthe above-

referenced tariff sections, as applicable, are hereby incorporated by reference herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 
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implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 

6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 
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6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

Consolidated Edison Company of New York, Inc. 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name of Developer] 
 

 

 

NRG Energy, Inc. 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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INTERCONNECTION FACILITIES STUDY AGREEMENT 

EAST RIVER 2 INCREASED CRIS REQUEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,Consolidated Edison Company of 

New York, Inc., a  ___________ corporation organized and existing under the laws of the 

State of ________,New York, (“Developer,”), the New York Independent System Operator, Inc., 

a not-for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______Consolidated Edison Company of New York, Inc. a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to 

obtain additional Capacity Resource Interconnection Service pursuant to specify and estimate the 

costSection 30.3.2.6 of Attachment X of the equipment, engineering, procurement and 

construction work needed to implement the conclusions of the NYISO’s Open Access 

Transmission Tariff (“Standard Large Facility Interconnection System Reliability Impact Study 

in accordance with Good Utility Practice to physically and electrically connect the Large Facility 

to the New York Transmission System.Procedures”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with SectionSections 30.3.2.6 30.8.0 of the Standard 

Large Facility Interconnection Procedures to be performed in accordance with the 
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NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of the LFIPthe above-

referenced tariff sections, as applicable, are hereby incorporated by reference herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 
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implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 

6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 
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6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

Consolidated Edison Company of New York, Inc. (CTO) 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name 
 

Consolidated Edison Company of New York, Inc. (Developer]) 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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East River 1 v.2 

INTERCONNECTION FACILITIES STUDY AGREEMENT 

EAST RIVER 1 INCREASED CRIS REQUEST 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,Consolidated Edison Company of 

New York, Inc., a  ___________ corporation organized and existing under the laws of the 

State of ________,New York, (“Developer,”), the New York Independent System Operator, Inc., 

a not-for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______Consolidated Edison Company of New York, Inc. a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to 

obtain additional Capacity Resource Interconnection Service pursuant to specify and estimate the 

costSection 30.3.2.6 of Attachment X of the equipment, engineering, procurement and 

construction work needed to implement the conclusions of the NYISO’s Open Access 

Transmission Tariff (“Standard Large Facility Interconnection System Reliability Impact Study 

in accordance with Good Utility Practice to physically and electrically connect the Large Facility 

to the New York Transmission System.Procedures”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 

Deliverability Study consistent with SectionSections 30.3.2.6 30.8.0 of the Standard 

Large Facility Interconnection Procedures to be performed in accordance with the 
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NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of the LFIPthe above-

referenced tariff sections, as applicable, are hereby incorporated by reference herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 

arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 
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implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 

6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 
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6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

Consolidated Edison Company of New York, Inc. (CTO) 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name 
 

Consolidated Edison Company of New York, Inc. (Developer]) 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developer between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 
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Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 



Attachment B to 

Interconnection Facilities 
Study Agreement 

(Page 2) 

B-East River 1 v.2  

 

 

7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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INTERCONNECTION FACILITIES STUDY AGREEMENT 

ASTORIA ENERGY INCREASED CRIS REQUEST 

 

THIS AGREEMENT is made and entered into this ____ day of 

________,____________, 20_____ by and among _________,Astoria Energy LLC, a  

___________ limited liability company organized and existing under the laws of the State of 

________,Delaware, (“Developer,”), the New York Independent System Operator, Inc., a not-

for-profit corporation organized and existing under the laws of the State of New York 

(“NYISO”), and _______Consolidated Edison Company of New York, Inc. a 

__________________corporation organized and existing under the laws of the State of New 

York (“Connecting Transmission Owner“).”).  Developer, NYISO and Connecting Transmission 

Owner each may be referred to as a “Party,” or collectively as the “Parties.” 

RECITALS 

 

WHEREAS, Developer is proposing to develop the owner of a Large Generating Facility 

or Merchant Transmission Facility or capacity addition to an existing Generating Facility or 

Merchant Transmission Facility consistent with the Interconnection Request submitted by the 

Developer dated ___________; and 

WHEREAS, Developer desires to interconnect the Large Facility with interconnected to 

the New York State Transmission System (or Distribution System, as applicable);; and 

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact 

Study and provided the results of said study to the Developer; and 

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner 

to perform an wishes to enter the Class Year 2015 Interconnection Facilities Study in order to 

obtain additional Capacity Resource Interconnection Service pursuant to specify and estimate the 

costSection 30.3.2.6 of Attachment X of the equipment, engineering, procurement and 

construction work needed to implement the conclusions of the NYISO’s Open Access 

Transmission Tariff (“Standard Large Facility Interconnection System Reliability Impact Study 

in accordance with Good Utility Practice to physically and electrically connect the Large Facility 

to the New York Transmission System.Procedures”). 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 

herein the Parties agreed as follows: 

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have 

the meanings indicated in the NYISO’s Commission-approved Standard Large Facility 

Interconnection Procedures. 

2.0 Developer elects to be evaluated for [  ]Capacity Resource Interconnection 

Service and NYISO shall cause to be performed an Interconnection Facilitiesa Class Year 
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Deliverability Study consistent with SectionSections 30.3.2.6 and 30.8.0 of the Standard 

Large Facility Interconnection Procedures to be performed in accordance with the 

NYISO OATT.  The terms of Sections 30.8, 13.1 and 30.13.3 of the LFIPthe above-

referenced tariff sections, as applicable, are hereby incorporated by reference herein. 

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set 

forth in Attachment A and the data provided in Attachment B to this Agreement. 

4.0 The Interconnection Facilities Study report (i) shall identify whether System 

Deliverability Upgrades are required for the Large Facility to be fully deliverable at its 

requested level of Capacity Resource Interconnection Service; and (ii) shall provide a 

description, and estimated cost of (consistent withany required System Deliverability 

Upgrades, to the extent required based on the Developer’s election under Section 25.7.7.1 

of Attachment A), schedule for required facilities to interconnect the Large Facility to the 

New York State Transmission System (or Distribution SystemS, as applicable) and (ii) 

shall address the short circuit, instability, and power flow issues identified in the 

Interconnection System Reliability Impact Study. 

5.0 The Developer shall provide a deposit of $100,000 for the performance of the 

Interconnection Facilities Study.  The time for completion of the Interconnection 

Facilities Study is specified in Attachment A. 

NYISO shall invoice Developer on a monthly basis for the expenses incurred by 

NYISO and the Connecting Transmission Owner on the Interconnection Facilities 

Study each month as computed on a time and materials basis in accordance with 

the rates attached hereto.  Developer shall pay invoiced amounts to NYISO within 

thirty (30) Calendar Days of receipt of invoice.  NYISO shall continue to hold the 

amounts on deposit until settlement of the final invoice. 

6.0 Miscellaneous.   

6.1 Accuracy of Information.  Except as Developer or Connecting 

Transmission Owner may otherwise specify in writing when they provide 

information to the NYISO under this Agreement, Developer and 

Connecting Transmission Owner each represent and warrant that the 

information it provides to NYISO shall be accurate and complete as of the 

date the information is provided.  Developer and Connecting Transmission 

Owner shall each promptly provide NYISO with any additional 

information needed to update information previously provided. 

6.2 Disclaimer of Warranty.  In preparing the Interconnection Facilities Study, 

the Party preparing such study and any subcontractor consultants 

employed by it shall have to rely on information provided by the other 

Parties, and possibly by third parties, and may not have control over the 

accuracy of such information.  Accordingly, neither the Party preparing 

the Interconnection Facilities Study nor any subcontractor consultant 

employed by that Party makes any warranties, express or implied, whether 
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arising by operation of law, course of performance or dealing, custom, 

usage in the trade or profession, or otherwise, including without limitation 

implied warranties of merchantability and fitness for a particular purpose, 

with regard to the accuracy, content, or conclusions of the Interconnection 

Facilities Study.  Developer acknowledges that it has not relied on any 

representations or warranties not specifically set forth herein and that no 

such representations or warranties have formed the basis of its bargain 

hereunder. 

6.3 Limitation of Liability.  In no event shall any Party or its subcontractor 

consultants be liable for indirect, special, incidental, punitive, or 

consequential damages of any kind including loss of profits, arising under 

or in connection with this Agreement or the Interconnection Facilities 

Study or any reliance on the Interconnection Facilities Study by any Party 

or third parties, even if one or more of the Parties or its subcontractor 

consultants have been advised of the possibility of such damages.  Nor 

shall any Party or its subcontractor consultants be liable for any delay in 

delivery or for the non-performance or delay in performance of its 

obligations under this Agreement. 

6.4 Third-Party Beneficiaries.  Without limitation of Sections 30.76.2 and 

30.76.3 of this Agreement, Developer and Connecting Transmission 

Owner further agree that subcontractor consultants hired by NYISO to 

conduct or review, or to assist in the conducting or reviewing, an 

Interconnection Facilities Study shall be deemed third party beneficiaries 

of these Sections 30.76.2 and 30.76.3. 

6.5 Term and Termination.  This Agreement shall be effective from the date 

hereof and unless earlier terminated in accordance with this Section 

30.6.5, shall continue in effect until the Interconnection Facilities Study 

for Developer’s Large Facility is completed [approved by the NYISO 

Operating Committee].  Developer or NYISO may terminate this 

Agreement upon the withdrawal of Developer’s Interconnection Request 

under Section 30.3.6 of the LFIP or the Developer’s withdrawal from the 

Interconnection Facilities Study pursuant to Section 25.7.7.1 of 

Attachment S. 

6.6 Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the State of New York, without regard to any 

choice of laws provisions.   

6.7 Severability.  In the event that any part of this Agreement is deemed as a 

matter of law to be unenforceable or null and void, such unenforceable or 

void part shall be deemed severable from this Agreement and the 

Agreement shall continue in full force and effect as if each part was not 

contained herein. 
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6.8 Counterparts.  This Agreement may be executed in counterparts, and each 

counterpart shall have the same force and effect as the original instrument. 

6.9 Amendment.  No amendment, modification or waiver of any term hereof 

shall be effective unless set forth in writing signed by the Parties hereto. 

6.10 Survival.  All warranties, limitations of liability and confidentiality 

provisions provided herein shall survive the expiration or termination 

hereof. 

6.11 Independent Contractor.  NYISO shall at all times be deemed to be an 

independent contractor and none of its employees or the employees of its 

subcontractors shall be considered to be employees of Developer or 

Connecting Transmission Owner as a result of this Agreement. 

6.12 No Implied Waivers.  The failure of a Party to insist upon or enforce strict 

performance of any of the provisions of this Agreement shall not be 

construed as a waiver or relinquishment to any extent of such party’s right 

to insist or rely on any such provision, rights and remedies in that or any 

other instances; rather, the same shall be and remain in full force and 

effect. 

6.13 Successors and Assigns.  This Agreement, and each and every term and 

condition hereof, shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed 

by their duly authorized officers or agents on the day and year first above written. 

 

New York Independent System Operator, Inc.      
 

By: ____________________________________________   
             Henry Chao 

 

Title: ___________________VP, System & Resource Planning   

 

Date: ____________________________________________   

 

 

[Insert name of Connecting Transmission Owner]  

 

Consolidated Edison Company of New York, Inc. 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 

  

 

[Insert name of Developer] 
 

 

 

Astoria Energy LLC 
 

By: ____________________________________________ 
 

 

Title: ____________________________________________ 

 

Date: ____________________________________________ 
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Attachment A To Interconnection Facilities Study Agreement 

 

SCHEDULE FOR CONDUCTING THE 

INTERCONNECTION FACILITIES STUDY 

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to 

complete the study and issue an Interconnection Facilities Study report to the Developer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

- estimated completion date (i.e., Operating Committee approval of the Class 

Interconnection Facilities Study) for Class Year 20__2015 Interconnection 

Facility Study for the Annual Transmission Reliability Assessment required by 

Attachment S to the NYISO OATT: ____/____/________,5/31/16, if no 

additional System Deliverability Upgrade studies are required. 

- Study work (other than data provision and study review) that may be requested of 

the Transmission Owner by the NYISO is currently not specified, but will be 

specified in a Study Work Agreement to be developed between the NYISO and 

Transmission Owner. 

- Pursuant to Article 5.0 of this Agreement, the rates for the study work are 

attached as Exhibit 1. 



Attachment A to 

Interconnection Facilities 
Study Agreement 

(Page 1) 

A-1 

 

Exhibit 1: 

Study Costs 

Below are the rates applicable for any work that is conducted by the NYISO and 

Transmission Owners for the Class Year 2015 Interconnection Facilities Study.  All of 

the rates specified below are subject to adjustment.  This list is intended to include all 

Transmission Owners that may be a connecting Transmission Owner for a project in 

Class Year 2015.  Developer shall be responsible for Class Year 2015 Interconnection 

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s 

Open Access Transmission Tariff. 

 

New York State Electric & Gas Corporation 

Labor $75-$200/hour 

  

Developer understands that (a) the above rates for labor services are estimates, (b) the 

above charges do not represent an exhaustive list of charges, and (c) Developer shall 

pay the actual costs incurred by NYISO and Connecting Transmission Owner under 

this Agreement. 

 

Niagara Mohawk Power Corporation d/b/a National Grid 

 Technical Services and/or Management Services $90.00/hr. to $245.00/hr.* 

  

*These costs are estimates and subject to update. National Grid only bills its 

actual costs; there is no profit. Sales tax is not included in the above rates. 

 

Consolidated Edison Company of New York, Inc. 

Transmission Planning $126.75/hour  

Central Engineering  $104.45/hour 
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These rates are for work performed by Con Edison during 2014.  The rates for 

work performed after December 31, 2014 are subject to adjustment. 

 

New York Power Authority 

 Technical and/or Management Services   $80.00/hr. - $135.00/hr. 

Central Hudson Gas & Electric Corporation 

Technical Services:  $85 - $140 per hour 

  Management Services: $85 - $175 per hour 

 

Orange & Rockland Utilities, Inc. 

 $110/hour 

 

Long Island Power Authority 

 $200/hour 

 

New York Independent System Operator, Inc. 

$164.00/hr.  

 

This rate is for work performed by the NYISO during 2015, work performed after 

December 31, 2015 will be subject to adjustment. 
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DATA FORM TO BE PROVIDED BY DEVELOPER 

WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT 

1. Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

2. Finalize and specify your Interconnection Service evaluation election for the Class Year 

Interconnection Facilities Study.  New Interconnection Requests should specify either 

Energy Resource Interconnection Service alone, or both Energy Resource 

Interconnection Service and some MW level of Capacity Resource Interconnection 

Service, not to exceed the nameplate capacity of your facility (some MW level of 

Capacity Resource Interconnection Service election is required to become a qualified 

Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights).  If 

your facility is already interconnected taking Energy Resource Interconnection Service, 

and not covered by a new Interconnection Request, you may elect to be evaluated for 

Capacity Resource Interconnection Service at a MW level you specify, not to exceed the 

nameplate capacity of your facility.  Evaluation election: 

ERIS:    

CRIS:    

Additional Information: 

Nameplate MW:     

Nameplate MVA:     

MW vs temp curves, summer/winter ERIS numbers, aux load, etc 

            

            

             

3. One set of metering is required for each generation connection to the new ring bus or 

existing Connecting Transmission Owner station.  Number of generation connections: 

4. On the one line indicate the generation capacity attached at each metering location.  

(Maximum load on CT/PT) 

5. On the one line indicate the location of auxiliary power.  (Minimum load on CT/PT) 

Amps 

6. Will an alternate source of auxiliary power be available during CT/PT maintenance? 

______ Yes _______ No 
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7. Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?   ______ Yes   ______ No 

(Please indicate on one line diagram). 

       8.     What type of control system or PLC will be located at the Developer’s Large Facility? 

  

     9.     What protocol does the control system or PLC use? 

  

     10.   Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, 

transmission line, and property line. 

  

     11.     Physical dimensions of the proposed interconnection station: 

 

  

     12.     Bus length from generation to interconnection station: 

 

  

     13.     Line length from interconnection station to Connecting Transmission Owner’s 

transmission line. 

 

   

     14.     Tower number observed in the field.  (Painted on tower leg)*: 

 

  

     15.     Number of third party easements required for transmission lines*: 

 

  

* To be completed in coordination with Connecting Transmission Owner. 

 

Is the Large Facility in the Transmission Owner’s service area? 

_____  Yes   _____No Local provider:    
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Please provide proposed schedule dates: 

 Begin Construction Date: ______________ 

 In-Service Date: ______________ 

  

 Generation Testing Date: ______________ 

 Commercial Operation Date: ______________ 
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