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Engineering & Procurement Agreement – Invenergy 105.8 MW Number 3 Wind Project 

Exhibit A: Scope of Company Work 

The Company Work shall consist of the following: 

1. Subject to Sections 5.3 of this Agreement, perform the following engineering and design in 
connection with the Interconnection Project consistent with the Facilities Study Report: 

A.   Project   management   and   engineering   services   for   the   review   of   submitted 
Developer documents for the Stand  Alone System  Upgrade  Facilities (“SASUF”) in 
connection with the Interconnection Project.

B.   Project   management   and   engineering   services   for  the  review   of  submitted 
Developer design  documents  for  the Developer Attachment  Facilities (“DAF”) in 
connection with the Interconnection Project.

C.   Project   management   and   engineering   services   for   the  review   of  submitted 
Developer  design  documents  for  Connecting  Transmission  Owner  Attachment 
Facilities (“CTO AF”) in connection  with the Interconnection Project.

D.   Initiate engineering design for the Company's System Upgrade Facilities (“SUF”) in 
connection  with the Interconnection Project. 

The  terms "Stand Alone System Upgrade Facilities", "Developer  Attachment  Facilities", 
"Connecting   Transmission    Owner    Attachment    Facilities"   and    "System    Upgra
de Facilities",  as referred  to  above,  shall  have the meaning specified  for each such  term 
in the NYISO Open Access Transmission Tariff. 

2. Perform the following  procurement activities in connection with the Interconnection Project 
consistent with the Facilities Study Report:  

A. Develop technical documents to solicit bid proposals for the procurement of the 
transmission line structures and revenue metering equipment. 

B. Issuance of the Request for Proposals (“RFP”), soliciting bid proposals, clarifying 
queries from bidders, and receiving bid proposals (“Bid(s)”). 

C. Bid evaluation and recommendation, which includes scoring of Bids based on 
technical, quality, price and identification of proposed vendors. 

D. Award to selected vendor and placement of order for the transmission line 
structures and revenue metering equipment. 

E. Coordination and involvement of project team members and stakeholders for the 
above listed tasks and to secure required internal approvals (including, without limitation, 
the creation of sanction papers and presentation thereof to internal committees/bodies for 
approval). 
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NOTE:  The above procurement activities are focused on the transmission line structures 
and revenue metering equipment and do not include all procurement that may be required 
for the Interconnection Project. 

3. Prepare, file for, and use reasonable efforts to obtain any Required Approvals that must be obtained 
by Company to enable it to perform the work contemplated by this Exhibit. 

4. Review, from time to time, Company’s work contemplated herein and conduct other project 
management, administration and oversight activities in connection with the work contemplated by 
this Exhibit. 

5. Review, from time to time, permitting, licensing, real property, and other materials relating to the 
work contemplated herein, including, without limitations, all documents and materials related to 
any Required Approvals. 

6. Retain and use outside experts, counsel, consultants, and contractors in furtherance of the work 
contemplated herein. 

7. Perform any other reasonable tasks necessary or advisable in connection with the work 
contemplated by this Exhibit (including, without limitation, any changes thereto). 

For the avoidance of doubt:  Company shall not commence performance of any work contemplated 
by this Exhibit until the Facilities Study Report Revision Issuance Date. 

The work contemplated by this Exhibit and this Agreement does not include any permitting 
activities or any construction, relocations, alterations, modifications, or upgrades with respect to 
any Company, Developer or third party facilities or the Interconnection Project (“Implementation 
Work”), nor does Company make any commitment to undertake such Implementation Work.  If 
the Parties elect, in their respective sole discretion, to proceed with any Implementation Work:  (i) 
such Implementation Work would be performed pursuant to a separate, detailed, written, and 
mutually acceptable Large Generator Interconnection Agreement to be entered into by the Parties 
and the NYISO, in accordance with the applicable provisions of the NYISO Open Access 
Transmission Tariff prior to the commencement of any such Implementation Work, and (ii) 
payment of all actual costs incurred by Company or its Affiliates in connection with or related to 
such Implementation Work shall be the responsibility of Developer and Developer shall reimburse 
Company for all such costs. 

The Company Work may be performed in any order as determined by the Company.  For the 
avoidance of doubt:  the Company shall not have any responsibility for seeking or acquiring any 
real property rights in connection with the Company Work, the Project, the Interconnection Project 
or this Agreement including, without limitation, licenses, consents, permissions, certificates, 
approvals, or authorizations, or fee, easement or right of way interests.  Neither this Agreement 
nor the Company Work include granting, securing or arranging for Developer or any third party 
to have access rights in, through, over or under any real property owned or controlled by the 
Company;  any such access rights would be the subject of separate written agreements.
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