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INTERCONNECTION FACILITIES STUDY AGREEMENT
ASTORIA ENERGY INCREASED CRIS REQUEST

THIS AGREEMENT is made and entered into this Liﬁmy of . 205
by and among Astoria Energy LLC, a limited liability company organized and €xisting under the
laws of the State of Delaware, (“Developer,”), the New York Independent System Operator, Inc.,
a not-for-profit corporation organized and existing under the laws of the State of New York
(“NYISO”), and Consolidated Edison Company of New York, Inc. a corporation organized and
existing under the laws of the State of New York (“Connecting Transmission Owner™).
Developer, NYISO and Connecting Transmission Owner each may be referred to as a “Party,” or
collectively as the “Parties.”

RECITALS

WHEREAS, Developer is the owner of a Large Facility interconnected to the New York
State Transmission System; and

WHEREAS, Developer wishes to enter the Class Year 2015 Interconnection Facilities
Study in order to obtain additional Capacity Resource Interconnection Service pursuant to
Section 30.3.2.6 of Attachment X of the NYISO’s Open Access Transmission Tariff (“Standard
Large Facility Interconnection Procedures™).

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained
herein the Partics agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have
the meanings indicated in the NYISO's Commission-approved Standard Large Facility
Interconnection Procedures.

2.0 Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause to be performed a Class Year Deliverability Study consistent with
Sections 30.3.2.6 and 30.8 of the Standard Large Facility Interconnection Procedures to
be performed in accordance with the NYISO OATT. The terms of the above-referenced
taniff sections, as applicable, are hereby incorporated by reference herein.

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B to this Agreement.

4.0  The Interconnection Facilities Study report (i) shall identify whether System
Deliverability Upgrades are required for the Large Facility to be fully deliverable at its
requested level of Capacity Resource Interconnection Service; and (ii) shall provide a
description and estimated cost of any required System Deliverability Upgrades, to the
extent required based on the Developer’s election under Section 25.7.7.1 of Attachment
S, as applicable.

Effective Date: 5/6/2015 - Docket #: ER15-1757-000 - Page 2



50

6.0

Interoonnection Facibitics
Agrecment
(Page 2)

The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Interconnection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred by
NYISO and the Connecting Transmission Owner on the Interconnection Facilities
Study cach month as computed on a time and materials basis in accordance with
the rates attached hereto. Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the
amounts on deposit until settlement of the final invoice.

Miscellancous.

6.1  Accuracy of Information. Except as Developer or Connecting
Transmission Owner may otherwisc specify in writing when they provide
information to the NYISO under this Agrecment, Developer and
Connecting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accuratc and complete as of the
date the information is provided. Developer and Connecting Transmission
Owner shall each promptly provide NYISO with any additional
information needed to update information previously provided.

6.2  Disclaimer of Warranty. In preparing the Interconnection Facilities Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Parties, and possibly by third parties, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Study nor any subcontractor consultant
employed by that Party makes any warrantics, express or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implied warranties of merchantability and fitness for a particular purpose,
with regard to the accuracy, content, or conclusions of the Interconnection
Facilities Study. Developer acknowledges that it has not relied on any
rcpresentations or warranties not specifically set forth herein and that no
such representations or warranties have [ormed the basis of its bargain
hereunder.

63  Limitation of Liability. In no event shall any Party or its subcontractor
consultants be liable for indirect, special, incidental, punitive, or
consequential damages of any kind including loss of profits, arising under
or in connection with this Agreement or the Interconnection Facilities
Study or any reliance on the Interconnection Facilities Study by any Party
or third parties, even if one or more of the Parties or its subcontractor
consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
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delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

6.4  Third-Party Beneficiaries. Without limitation of Sections 6.2 and 6.3 of
this Agreement, Developer and Connecting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
or to assist in the conducting or reviewing, an Interconnection Facilities
Study shall be decmed third party beneficiaries of these Sections 6.2 and
6.3.

6.5  Term and Termination. This Agreement shall be effective from the date
hereof and unless earlier terminated in accordance with this Section 6.5,
shall continue in cffect until the Interconnection Facilities Study for
Developer’s Large Facility is completed [approved by the NYISO
Operating Committee]. Developer or NYISO may terminate this
Agreement upon Developer’s withdrawal from the Interconnection
Facilities Study pursnant to Section 25.7.7.1 of Attachment S.

6.6  Goveming Law. This Agreement shall be governed by and construed in
accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

6.7  Severability. In the cvent that any part of this Agreement is deemed as a
matter of law to be unenforceable or null and void, such unenforceable or
void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effect as if each part was not
contained herein.

6.8  Counterparts. This Agrecment may be exccuted in counterparts, and each
counterpart shall have the same force and effect as the original instrument.

6.9 Amendment. No amendment, modification or waiver of any term hereof
shall be cffective unless set forth in writing signed by the Parties hereto.

6.10 Survival. All warranties, limitations of liability and confidentiality
provisions provided herein shall survive the expiration or termination
hercof.

6.11 Independent Contractor. NYISO shall at all times be deemed to be an
independent contractor and none of its employees or the employees of its
subcontractors shall be considered to be employees of Developer or
Connecting Transmission Owner as a result of this Agreement.

6.12 No Implied Waivers. The failure of a Party to insist upon or enforce strict
performance of any of the provisions of this Agreement shall not be
construed as a waiver or relinquishment to any extent of such party’s right
to insist or rely on any such provision, rights and remedies in that or any
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other instances; rather, the same shall be and remain in full force and
effect,

6.13  Successors and Assigns. This Agreement, and each and every term and
condition hereof; shall be binding upon and inure to the benefit of the
Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

Consolidated Edison Company of New York, Inc.

By:

Title:

Date:

Astoria Energy LLC

By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:

Heory Chao
Title: VP, System & Resource Planning
Date:

C?nsolidated Edison Company of New York, Inc.

Title: ﬁ_&jﬁo’ @rg{_ qut‘neﬁ-

Date: 4] 17)15
Astoria Energy LLC

By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:

Heary Chao
Title: VP, System & Resource Planning
Date:

Consolidated Edison Company of New York, Inc.

By:

Title:

Date:

“é’:@ RGO /52«%

CFO
Y- §-2015

Title:

Date: 4 8 g/

Charles R. McCall
Chief Bxecutive Officer
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
complete the study and issuc an Interconnection Facilities Study report to the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

- cstimated completion date (i.e., Operating Committee approval of the Class
[nterconnection Facilities Study) for Class Year 2015 Interconnection Facility
Study for the Annual Transmission Reliability Assessment required by
Attachment S to the NYISO OATT: 5/31/16, if no additional System
Deliverability Upgrade studices are required.

- Study work (other than data provision and study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be
specified in a Study Work Agreement to be developed between the NYISO and
Transmission Owner.

- Pursuant to Article 5.0 of this Agmemcnt,‘thc rates for the study work are
attached as Exhibit 1.
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Exhibit 1:
Study Costs

Below are the rates applicable for any work that is conducted by the NYISO and
Transmission Owners for the Class Year 2015 Interconnection Facilities Study. All of
the rates specified below are subject to adjustment. This list is intended to include all
Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection
Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s
Open Access Transmission Tariff.

New York State Electric & Gas Corporation
Labor $75-$200/hour

Developer understands that (a) the above rates for labor services are estimates, (b) the
above charges do not represent an exhaustive list of charges, and (c) Developer shall
pay the actual costs incurred by NYISO and Connecting Transmission Owner under
tpis Agreement.

Niagara Mohawk Power Corporation d/b/a National Grid
Technical Services and/or Management Services $90.00/hr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bills its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Inc.

Transmission Planning  $126.75/hour
Central Engineering $104.45/hour

These rates are for work performed by Con Edison during 2014. The rates for
work performed after December 31, 2014 are subject to adjustment.

New York Power Authority
Technical and/or Management Services $80.00/hr. - $135.00/hr.
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Central Hudson Gas & Electric Corporation

Technical Services: $85 -
Management Services: $85 -

Orange & Rockland Utilities, Inc.
$110/hour

Long Island Power Authority
$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

$140 per hour
$175 per hour

1
This rate is for work performed by the NYISO during 2015, work performed after
December 31, 2015 will be subject to adjustment,
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DATA FORM TO BE PROVIDED BY DEVELOPER
WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

1. Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

a. No modifications will be made to existing interconnect. See Attachment 1,
Astoria 9T-0-10

2. Finalize and specify your Interconnection Service evaluation election for the Class Year
Interconnection Facilities Study. New Interconnection Requests should specify either
Energy Resource Interconnection Service alone, or both Energy Resource
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not to exceed the nameplate capacity of your facility (some MW Jevel of
Capacily Resource Interconnection Scrvice election is required to become a qualified
Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights). If
your facility is already interconnected taking Energy Resource Interconnection Service,
and not covered by a new Interconnection Request, you may elect to be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not to exceed the
nameplate capacity of your facilily. Evaluation election:

e a2 BRAL ASRe LI LG R 'kilrwxn\'-l’l\‘(\ln siALs

CRIS = el I1I39MN @
Additional Information: ez 139MW
Nameplate MW: 6326 @085 pf Joll 47.8mMw

Nameplate MVA: 7442
MW vs temp curves, summer/winter ERIS numbers, aux load, etc

3. One set of metering is required for each generation connection to the new ring bus or
existing Connecting Transmission Owner station. Number of generation connections
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e
a. ExiSting generators, PTID 323581 & 323582 have installed meters at the
transmission owner (Con Edison) stations Astoria Encrgy East and Astoria
Energy West on lincs 34G03 and 34G04.

. On the one line indicate the generation capacily attached at each metering location.
(Maximum load on CT/PT)

a. No modifications will be made to cxisting interconnect. See Aftachment 3,
Astoria East 120-0-127.

b. The metering locations are identified on- 120-0-127 for feeders Astoria Energy
34G03 and 34G04. Tlie meters are owned and maintained by Con Edison.

. Onthe one line indicate the location of auxiliary power. (Minimum load on CT/PT)
Amps

a. Nomaqdifications will be made to cxisting interconneet. See Auachument 3,
Astoris Bast 120-0-127.

b. The melering locations are identified on 120-0-127 for feeders Astoria Entrgy
34G03 and 34G04. The meters are owned and mdintained by Con Edison.

. Will an alternate source of auxiliary power be available during CT/PT maintenance?
X___Yes No

. Will a transfer bus on the genertion side of the metering require that each meter set be
designed for the total plant generation? a e X._No
(Please indicate on one line diagram).

a. Nomodifications will be made to existing interconnect. See Attachment 1,
Astoyia 9T-0-10, and Attachsncnt 3, Astoria East 120:0-127.

. What type of control system or PLC will be located at the Developer’s Large Facility?
a. The facility utilizes three primary control systems.

i. GE network which utilizes the Mark VI control system for the 2 gas
twbine generators. This system utilizes the EX2100 for exitation and
L$2100 for Load Commutation to provide starting needs of the gs turbine
generator. GE network is controlled via GE HMI Cimplicity 7.5 and
univeisal GE loelbox. '

ii. Alstom petwork is used for the operations and control of the Alstom steam

turbine generator. This control system consists of pibprietary 90-70 GR
PL.C branded for Alstom, supervised by an Alspa HMI system.
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ili. Emerson Ovation 3.2 network is used as the plant Balance of Plant
Distributed Control System (DCS). This network is linked with the GE
and Alstom networks for monitoring and controf of the plant systems.

9. What protocol does the control system or PLC use?

a. Astoria Energy LL.C uses diffcront communication methods and protocols across
the facility including copper, fiber, routable and non-routable communication
pretecols.

10. Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station, transmission
line, and property line.

a. See Attachment 4, Site Survey,
11. Physical dimensions of the proposed interconnection station:

. No new inlerconnection is sequjred. See Attachment 4, Site Survey, for existing
interconnection station dimensiops.

12. Bus length from generation to interconnection station:

a.  Existing generator leads 34G03 and 34G04 will be used. See Attachimen! 5,
34G03 and 04 Feeder Map.

13. Line length from interconnection station to Connecting Transmission Owner’s
transmission line.

a. DExisting generator leads 34G03 and 34G04 will be vsed. See Attachment 5,
34G03 and 04 Feeder Map.

14. Tower number observed in the field. (Painted on tower leg)*:

a. [Dxisting generator leads 34G03 and 34G04 will be used. See Attackiment 6,
138kV Tannsmission Line.

15. Number of third party easements required for transmission lines*:

a. Bxjsting generator loads and eascments associated with 34G03 and 34G04 will be
used. See Attachment 4, Site Survey

* To be completed in coordination with Connecting Transmission Owner.

Is the Large Facility in the Transmission Owner's service area?
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_ X Yes No Local provider: Consolidated Edison_______

Please provide proposed schedule dates:
Begin Construction
In-Service
Generation Testing

Commercial Operation

Ini¢rconnection Facilitics
Stody Agreenseat
(Page 4)
Date: Qct 2016
Date: _April2017
Date: April 2017
Date: __May1.2017
Astoria Energy v.2
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