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THIS AGREEMENT is made and entered into this 2.3%day of %‘3," /5
by and among Consolidated Edison Company of New York, ac.,a coporalion organized and
existing under the laws of the State of New York, (“Developer,”), the New York Independent
System Operator, Inc, a not-for-profit corporation organized and existing uader the aws of the
State of New York (“NYIS0”), and Consolidated Edison Company of New York, Inc. a
corporation organized and existing under the laws of the State of New York (*Connceling
Transmission Owner”). Developer, NYISO and Connecting Transmission Owner each may be
referred (0 as a “Party,” or collcctively as the “Parties™

RECITALS

'WHEREAS, Developer is the owner of a Large Facility interconzected to the New York
Statc Transmission System; and

'WHEREAS, Developer wishes to eater the Class Year 2015 Interconnection Facilities
Study in order to obtain additional Capacity Resource Interconnection Service pursuant o
Section 30.3.2.6 of Atiachment X of the NYISO’s Open Access Transmission TarfF (“Standard
Large Facility Interconnection Procedures”).

NOW, THEREFORE, in consideration of and subject o the mutual covenants contained
berein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have
the meanings indicated in the NYISO's Commission-approved Standard Large Facility
Interconneetion Procedures.

20 Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause to be performed a Class ¥ ear Deliverability Study consistent with
Scetions 30.3.2.6 30.8 of the Standand Large Facility Interconnection Procedures to be
performed in accordance with the NYISO OATT. ‘The terms of the above-referenced
tariff soctions, s applicable, are hereby incorporated by reference herein.

3.0 The scope of the Interconnection Facilities Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B o this Agreement.

40 The Interconnection Facilities Study report (i) shall identify whether System
Deliverability Upgrades arc required for the Large Facility to be fully deliverable atits
requested level of Capacity Resource Interconnection Service; and (i) shall provide a
description and estimated cost of any required System Deliverability Upgrades, (o the
extent required based on the Developer's election under Section 25.7.7.1 of Attachment
S, as applicable.
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‘The Developer shall provide a deposit of $100,000 for the performance of the

Interconnection Facs

ties Study. The time for completion of the Interconnection

Facilitics Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred by
NYISO and the Connecting Transmission Owner on the Interconnection Faclities
Study cach month as computed on a time and materials basis in accordance with
the rates attached hereto, Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall contimue to hold the
amounts on deposit until settlement of the final invoic.

Miscellaneous.

61

62

63

Accuracy of Information. Except as Developer or Connecting
Transmission Owner may otherwise specilfy in writing when they provide
information o the NYISO under this Agreement, Developer and
Connceting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accurate and completo as of the.
dat the information is provided. Developer and Connecting Transuission
‘Owner shall cach promptly provide NYISO with any additional
information needed to update information previously provided.

Disclaimer of Warranty. In preparing the Interconncction Facilities Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Partics, and possibly by third parties, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnetion Facilities Study nor any subcontractor consultant
employed by that Party makes any warranties, express or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without imitation.
implied warranties of merchantability and fitness for a particular purpose,
with rogard to the accuracy, content, or conclusions of the Interconnection
Facilities Study. Developer acknowledges that it has not relied on any
reprosentations or warranties not specifically set forth herein and that no
such representations or warranties have formed the basis of its bargain
‘hercunder.

Limitation of Liability. In no event shall any Party or its subcontractor
consultants be liable for indirect, special, incidental, punitive, or
consequential damages of any kind including loss of profits, arising under
or in connection with this Agreement or the Interconnection Facilities
Study or any reliance on the Interconnection Facilities Study by any Party
or third parties, even if one or more of the Parties or its subcontzactor
consultants have been advised of the possibility of such damages. Nor
shall any Party orits subcontractor consultants be liable for any delay in
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delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

‘Third-Party Bencficiaries. Without limitation of Sections 6.2 and 6.3 of
this Agreement, Developer and Connecting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
or to assist in the conducting or reviewing, an Interconnection Facilities
Study shall be decmed third party beneficiaries of these Sections 6.2 and
63.

‘Term and Termination. This Agreement shall be effective from the date
hereof and unless carlier terminated in accordance with this Section 6.5,
shall continue in effect until the Interconnection Facilities Study for
Developer's Large Facility is completed [approved by the NYISO
Oporating Committee]. Developer or NYISO may terminate this
Agreement upon Developer's withdrawal from the Interconnection
Facilities Study pursuant to Section 25.7.7.1 of Atachmeat S.

‘Goveing Law. This Agroement shall be govemed by and construed in
‘accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

Severability. In the event that any part of this Agrecment is decmed as a
matter of law 0 be unenforceable or null and void, such unenforceable or
Void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effcct as if each part was not
contained herein.

Counterparts. This Agreement may be executed in counterparts, and each
counterpart shall have the same force and cffect as the original instrumeat,

Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless set forth in writing signed by the Parties hereto.

Survival. All warranties, limitations of liabilty and confidentiality
provisions provided herein shall survive the cxpiration or termination
hereof.

Independent Contractor. NYISO shallat all imes be decmed to be an
independent contractor and none of its employees or the cmployees of its
subcontractors shall be considered to be employees of Developer or
Conncoting Transmission Owner as a result of this Agreement.

No Implied Waivers. The failure of a Party to insist upon or enforce strict
performance of any of the provisions of this Agreement shall not be.
construed as a waiver or relinquishment to any extent of such party's right
o insist or rely on any such provision, rights and remedics in that or any
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other instances; rather, the same shall be and remain in full force and
effect.

Successors and Assigns. This Agreement, and each and every term and
condition hereof, shall be binding upon and inure to the benefit of the
Partics hereto and their respective successors and assigas.
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly exccuted
by their duly authorized officers o agents on the day and year first above written.

New York Jndepgndent System Operator, Inc.

By:
Titl
bue _ 3 />0 ey Wl

Consolidated Edison Company of New York, Inc. (CTO)

By:

Title:

Date:

Consolidated Edison Company of New York, Inc. (Developer)
By:

Title:

Date:
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
o

Tile: VP, System & Resouree Planning
Date:

Wlam« Edison Company of New York, Inc. (CTO)

M o

Title: Ac LI} Q[;[ Elg/aeo-
Date: 4li7)is

Consolidated Edison Company of New York, Ine. (Developer)

By:

Title:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
G

Title: VP, System & Resource Planning

Date:

Consolidated Edison Company of New York, Inc. (CTO)
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
complete the study.and issuc an Interconnection Facilities Study report o the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

- estimated completion date (i, Operating Committec approval of the Class
Interconncction Facilities Study) for Class Year 2015 Interconnection Facility
Study for the Annual Transmission Reliability Assessment required by
Attachment § to the NYISO OATT: 5/31/16, if no additional System
Deliverability Upgrade studies are required.

- Study work (other than data provision and.study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be:
specified in a Study Work Agreement to be developer between the NYISO and
Transmission Owner.

- Pursuantto Article 5.0 of this Agrecment, the rates for the study work are
attached as Exhibit 1.
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Below are the rates applicable for any work that is conducted by the NYISO and
Transmission Owners for the Class Year 2015 Interconnection Facilities Study. All of
the rates specified below are subject to adjustment. This lstis intended to include all
Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection

Facilites Study costs as specified by Section 30.13.3 of Attachment X of the NYISO’s
Open Access Transmission Tariff.

New York State Electric & Gas Corporation
Labor $75-5200/mour
Developer understands that (a) the above rates for labor services arc estimates, (b) the
above charges do not represent an exhaustive st of charges, and () Developer shall

pay the actual costs incurred by NYISO and Connecting Transmission Owner under
this Agreement.

Niagara Mohawk Power Corporation d/b/a National Grid
‘Technical Services and/or Management Services $90.00/hr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bill its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Inc.

Transmission Planning ~ $126.75/hour
Central Engincering ~ $104.45/hour

‘These rates are for work performed by Con Edison during 2014. The rats for
work performed after December 31, 2014 are subject to adjustment.

New York Power Authority

‘Technical and/or Management Services  $80.00/hr. - $135.00/hr.
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Technical Services: $85 - $140 per hour
Management Services: ~ $85 - $175 per hour

Orange & Rockland Utilities, Inc.
$110/hour

Long Island Power Authority

$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

‘This rate is for work performed by the NYISO during 2015, work performed after
December 31, 2015 will be subject to adjustment.
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DATA FORM TO BE PROVIDED BY DEVELOPER
WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

1. Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

‘This is an existing facilty and there is no change as a result of the upgraded equipment. See
Attachment A for existing one-line diagram,

2. Finalize and specify your Interconnection Service evaluation election for the Class Year
Interconnection Faciliies Study. New Interconnection Requests should specify cither
Energy Resource Interconnection Service alone, or both Energy Resource
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not to exceed the nameplate capacity of your facility (some MW level of
Capacity Resource Interconnection Service election is required to become a qualified
Installed Capacity Supplier or to reccive Unforced Capacity Deliverability Rights). 1f
your facility is already interconnected taking Energy Resource Interconnection Service,
‘and not covered by a new Interconnection Request, you may clect to be evaluated for
Capacity Resource lnterconnection Service at a MW level you specify, not to exceed the
nameplate capacity of your facility. Evaluation election:

ERIS: N/A
CRIS: 10MW.

Additional Informati

Nameplate MW:  148.5 MW @ 95F (original - prior to uprate)
158.5 MW @ 95F (approved ERIS increase to-date)

Nameplate MVA: 195 MVA @ 40° cold gas temperature

MW vs temp curves, summer/winter ERIS numbers, aux load, etc:
See Attachment B

3. One sct of metering is required for each generation connection (o the new ring bus oF
existing Connecting Transmission Owner station. Number of generation connections:

/A~ This s an existing facility and there is no change as  result of the upgraded
equipment.
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(Maximum load on CT/PT)

5. N/A - This is an existing facility and there is no change to the existing metering locations.
‘The metering locations arc already rated higher than the proposed uprate.

6. On the one line indicate the location of auxiliary power. (Minimum load on CT/PT)
Amps

IN/A— This is an existing facility and there is no change xs a result of the upgraded
equipment.

7. Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes _X__ No

‘This is an existing facility and there is no change as  result of the upgraded equipment.

8. Willa transfer bus on the gencration side of the metering requirc that each meter set be
designed for the total plant gencration? Yes No
(Please indicatc on onc linc diagram).

N/A — This is an existing facility and there is no change as a result of the upgraded
cquipmeat.

9. What type of control system or PLC will be located at the Developer’s Large Facility?
‘The Combustion Turbine Generator (CTG) will be controlled by s GE Mark Vie integrated
control system. Support systems for the CTG will be controlled by an Emerson Ovation
distributed control system (DCS).

10. What protocol does the control system or PLC use?

Communication protocol between the Mark Vic and Emerson Ovation DCS is via GSM
(G Standard Messagiog) Version 3.0 Ethernet over VP

11. Please provide a 7.5-minute quadranglc of the site. Sketch the plant, station, transmission
line, and property line.

See Attachment C.
12. Physical dimensions of the proposed interconnection station:

‘This is an existing facility and there is no change a5 # result of the upgraded cquipment. The
existing interconnection station is the East River 69 kV Substation.

13. Bus length from generation 1o interconncction station:

IN/A - This is an existing facility and there it no change a5 a result of the upgraded
equipment.
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14. Line length from interconnection station to Connecting Transmission Owner’s.

transmission line.

/A - This is an existing facility and there is no change a3 a result of the upgraded

equipment.

15. Tower number observed in the field. (Painted on tower leg)*:

NA

16. Number of third party easements required for transmission lines*:

NA

*To be completed in coordination with Connecting Transmission Owner.

Is the Large Facility in the Transmission Owner’s service area?

Please provide proposed schedule dates:
Begin Construction
In-Service
Generation Testing

Commercial Operation

X__Yes No  Local provider:

Date: 3142015
Date: 412972015
Date: 42912015

Date: 412972015
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