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STANDARD LARGE GENERATOR INTERCONNECTION AGREEMENT 

THIS STANDARD LARGE GENERATOR INTERCONNECTION AGREEMENT 
(“Agreement”) is made and entered into this 15th day of May 2017, by and among Copenhagen Wind Farm, LLC, a limited liability company organized and existing under the laws of the State of New York (“Developer” with a Large Generating Facility), the New York Independent 
System Operator, Inc., a not-for-profit corporation organized and existing under the laws of the State of New York (“NYISO”), and Niagara Mohawk Power Corporation d/b/a National Grid a corporation organized and existing under the laws of the State of New York (“Connecting 
Transmission Owner”).  Developer, the NYISO, or Connecting Transmission Owner each may be referred to as a “Party” or collectively referred to as the “Parties.” 
RECITALS 
WHEREAS, NYISO operates the New York State Transmission System and Connecting 
Transmission Owner owns certain facilities included in the New York State Transmission 
System; and 
WHEREAS, Developer intends to own, lease and/or control and operate the Generating Facility identified as a Large Generating Facility in Appendix C to this Agreement; and, 

WHEREAS, Developer, NYISO, and Connecting Transmission Owner have agreed to enter into this Agreement for the purpose of interconnecting the Large Generating Facility with the New York State Transmission System; 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained herein, it is agreed: 
ARTICLE 1.   DEFINITIONS 
Whenever used in this Agreement with initial capitalization, the following terms shall have the 
meanings specified in this Article 1.  Terms used in this Agreement with initial capitalization that are not defined in this Article 1 shall have the meanings specified in Section 30.1.0 of 
Attachment X or Section 25.1 of Attachment S of the NYISO OATT. 
Affected System shall mean an electric system other than the transmission system owned, controlled or operated by the Connecting Transmission Owner that may be affected by the proposed interconnection. 
Affected System Operator shall mean the entity that operates an Affected System. 
Affected Transmission Owner shall mean the New York public utility or authority (or its 
designated agent) other than the Connecting Transmission Owner that (i) owns facilities used for the transmission of Energy in interstate commerce and provides Transmission Service under the Tariff, and (ii) owns, leases or otherwise possesses an interest in a portion of the New York State Transmission System where System Deliverability Upgrades or System Upgrade Facilities are installed pursuant to Attachment X and Attachment S of the Tariff. 
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Affiliate shall mean, with respect to a person or entity, any individual, corporation, partnership, firm, joint venture, association, joint-stock company, trust or unincorporated organization, 
directly or indirectly controlling, controlled by, or under common control with, such person or entity.  The term “control” shall mean the possession, directly or indirectly, of the power to direct the management or policies of a person or an entity.  A voting interest of ten percent or more shall create a rebuttable presumption of control. 
Ancillary Services shall mean those services that are necessary to support the transmission of Capacity and Energy from resources to Loads while maintaining reliable operation of the New York State Transmission System in accordance with Good Utility Practice. 
Applicable Laws and Regulations shall mean all duly promulgated applicable federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or administrative orders, permits and other duly authorized actions of any Governmental Authority, including but not limited to Environmental Law. 
Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC. 
Applicable Reliability Standards shall mean the requirements and guidelines of the Applicable 
Reliability Councils, and the Transmission District to which the Developer’s Large Generating 
Facility is directly interconnected, as those requirements and guidelines are amended and 
modified and in effect from time to time; provided that no Party shall waive its right to challenge 
the applicability or validity of any requirement or guideline as applied to it in the context of this 
Agreement. 
Attachment Facilities shall mean the Connecting Transmission Owner’s Attachment Facilities 
and the Developer’s Attachment Facilities.  Collectively, Attachment Facilities include all 
facilities and equipment between the Large Generating Facility and the Point of Interconnection, 
including any modification, additions or upgrades that are necessary to physically and 
electrically interconnect the Large Generating Facility to the New York State Transmission 
System.  Attachment Facilities are sole use facilities and shall not include Stand Alone System 
Upgrade Facilities, Distribution Upgrades, System Upgrade Facilities or System Deliverability 
Upgrades. 
Base Case shall mean the base case power flow, short circuit, and stability data bases used for the Interconnection Studies by NYISO, Connecting Transmission Owner or Developer; 
described in Section 30.2.3 of the Large Facility Interconnection Procedures. 
Breach shall mean the failure of a Party to perform or observe any material term or condition of this Agreement. 
Breaching Party shall mean a Party that is in Breach of this Agreement. 
Business Day shall mean Monday through Friday, excluding federal holidays. 
Byway shall mean all transmission facilities comprising the New York State Transmission 
System that are neither Highways nor Other Interfaces.  All transmission facilities in Zone J and Zone K are Byways. 
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Calendar Day shall mean any day including Saturday, Sunday or a federal holiday. 
Capacity Region shall mean one of four subsets of the Installed Capacity statewide markets 
comprised of (1) Rest of State (i.e., Load Zones A through F); (2) Lower Hudson Valley (i.e., 
Load Zones G, H and I); (3) New York City (i.e., Load Zone J); and (4) Long Island (i.e., Load 
Zone K) , except for Class Year Interconnection Facility Studies conducted prior to Class Year 
2012, for which “Capacity Region” shall be defined as set forth in Section 25.7.3 of Attachment 
S to the NYISO OATT. 
Capacity Resource Interconnection Service (“CRIS”) shall mean the service provided by 
NYISO to Developers that satisfy the NYISO Deliverability Interconnection Standard or that are 
otherwise eligible to receive CRIS in accordance with Attachment S to the NYISO OATT; such 
service being one of the eligibility requirements for participation as a NYISO Installed Capacity 
Supplier. 
Class Year Deliverability Study shall mean an assessment, conducted by the NYISO staff in 
cooperation with Market Participants, to determine whether System Deliverability Upgrades are 
required for Class Year CRIS Projects under the NYISO Deliverability Interconnection Standard. 
Clustering shall mean the process whereby a group of Interconnection Requests is studied 
together, instead of serially, for the purpose of conducting the Interconnection System Reliability Impact Study. 
Commercial Operation shall mean the status of a Large Generating Facility that has 
commenced generating electricity for sale, excluding electricity generated during Trial 
Operation. 
Commercial Operation Date of a unit shall mean the date on which the Large Generating 
Facility commences Commercial Operation as agreed to by the Parties pursuant to Appendix E to this Agreement. 
Confidential Information shall mean any information that is defined as confidential by Article 22 of this Agreement. 
Connecting Transmission Owner shall mean the New York public utility or authority (or its 
designated agent) that (i) owns facilities used for the transmission of Energy in interstate 
commerce and provides Transmission Service under the Tariff, (ii) owns, leases or otherwise 
possesses an interest in the portion of the New York State Transmission System or Distribution 
System at the Point of Interconnection, and (iii) is a Party to the Standard Large Interconnection 
Agreement. 
Connecting Transmission Owner’s Attachment Facilities shall mean all facilities and 
equipment owned, controlled or operated by the Connecting Transmission Owner from the Point of Change of Ownership to the Point of Interconnection as identified in Appendix A to the 
Standard Large Generator Interconnection Agreement, including any modifications, additions or upgrades to such facilities and equipment.  Connecting Transmission Owner’s Attachment 
Facilities are sole use facilities and shall not include Stand Alone System Upgrade Facilities or 
System Upgrade Facilities. 
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Control Area shall mean an electric power system or combination of electric power systems to 
which a common automatic generation control scheme is applied in order to:  (1) match, at all 
times, the power output of the Generators within the electric power system(s) and capacity and 
energy purchased from entities outside the electric power system(s), with the Load within the 
electric power system(s); (2) maintain scheduled interchange with other Control Areas, within 
the limits of Good Utility Practice; (3) maintain the frequency of the electric power system(s) 
within reasonable limits in accordance with Good Utility Practice; and (4) provide sufficient 
generating capacity to maintain Operating Reserves in accordance with Good Utility Practice.  A Control Area must be certified by the NPCC. 
Default shall mean the failure of a Party in Breach of this Agreement to cure such Breach in accordance with Article 17 of this Agreement. 
Developer shall mean an Eligible Customer developing a Large Generating Facility, proposing to connect to the New York State Transmission System, in compliance with the NYISO 
Minimum Interconnection Standard. 
Developer’s Attachment Facilities shall mean all facilities and equipment, as identified in 
Appendix A of this Agreement, that are located between the Large Generating Facility and the Point of Change of Ownership, including any modification, addition, or upgrades to such 
facilities and equipment necessary to physically and electrically interconnect the Large 
Generating Facility to the New York State Transmission System.  Developer’s Attachment 
Facilities are sole use facilities. 
Dispute Resolution shall mean the procedure described in Article 27 of this Agreement for resolution of a dispute between the Parties. 
Distribution System shall mean the Transmission Owner’s facilities and equipment used to 
distribute electricity that are subject to FERC jurisdiction, and are subject to the NYISO’s Large 
Facility Interconnection Procedures in Attachment X to the NYISO OATT or Small Generator 
Interconnection Procedures in Attachment Z to the NYISO OATT under FERC Order Nos. 2003 
and/or 2006.  The term Distribution System shall not include LIPA’s distribution facilities. 
Distribution Upgrades shall mean the additions, modifications, and upgrades to the Connecting 
Transmission Owner’s Distribution System at or beyond the Point of Interconnection to facilitate 
interconnection of a Large Facility or Small Generating Facility and render the transmission 
service necessary to affect the Developer’s wholesale sale of electricity in interstate commerce. 
Distribution Upgrades do not include Interconnection Facilities, System Upgrade Facilities, or 
System Deliverability Upgrades.  Distribution Upgrades are sole use facilities and shall not 
include Stand Alone System Upgrade Facilities, System Upgrade Facilities, or System 
Deliverability Upgrades. 
Effective Date shall mean the date on which this Agreement becomes effective upon execution by the Parties, subject to acceptance by the Commission, or if filed unexecuted, upon the date specified by the Commission. 
Emergency State shall mean the condition or state that the New York State Power System is in when an abnormal condition occurs that requires automatic or immediate manual action to 
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prevent or limit loss of the New York State Transmission System or Generators that could adversely affect the reliability of the New York State Power System. 
Energy Resource Interconnection Service (“ERIS”) shall mean the service provided by 
NYISO to interconnect the Developer’s Large Generating Facility to the New York State 
Transmission System or to the Distribution System in accordance with the NYISO Minimum 
Interconnection Standard, to enable the New York State Transmission System to receive Energy 
and Ancillary Services from the Large Generating Facility, pursuant to the terms of the NYISO 
OATT. 
Engineering & Procurement (E&P) Agreement shall mean an agreement that authorizes 
Connecting Transmission Owner to begin engineering and procurement of long lead-time items necessary for the establishment of the interconnection in order to advance the implementation of the Interconnection Request. 
Environmental Law shall mean Applicable Laws or Regulations relating to pollution or protection of the environment or natural resources. 
Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C.  §§ 791a et seq. (“FPA”). 
FERC shall mean the Federal Energy Regulatory Commission (“Commission”) or its successor. 
Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war, 
insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or 
equipment, any order, regulation or restriction imposed by governmental, military or lawfully 
established civilian authorities, or any other cause beyond a Party’s control.  A Force Majeure 
event does not include acts of negligence or intentional wrongdoing by the Party claiming Force 
Majeure. 
Generating Facility shall mean Developer’s device for the production of electricity identified in the Interconnection Request, but shall not include the Developer’s Attachment Facilities or 
Distribution Upgrades. 
Generating Facility Capacity shall mean the net seasonal capacity of the Generating Facility and the aggregate net seasonal capacity of the Generating Facility where it includes multiple energy production devices. 
Good Utility Practice shall mean any of the practices, methods and acts engaged in or approved 
by a significant portion of the electric industry during the relevant time period, or any of the 
practices, methods and acts which, in the exercise of reasonable judgment in light of the facts 
known at the time the decision was made, could have been expected to accomplish the desired 
result at a reasonable cost consistent with good business practices, reliability, safety and 
expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method, 
or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts 
generally accepted in the region. 
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Governmental Authority shall mean any federal, state, local or other governmental regulatory 
or administrative agency, court, commission, department, board, or other governmental 
subdivision, legislature, rulemaking board, tribunal, or other governmental authority having 
jurisdiction over any of the Parties, their respective facilities, or the respective services they 
provide, and exercising or entitled to exercise any administrative, executive, police, or taxing 
authority or power; provided, however, that such term does not include Developer, NYISO, 
Affected Transmission Owner, Connecting Transmission Owner, or any Affiliate thereof. 
Hazardous Substances shall mean any chemicals, materials or substances defined as or 
included in the definition of “hazardous substances,” “hazardous wastes,” “hazardous materials,” “hazardous constituents,” “restricted hazardous materials,” “extremely hazardous substances,” “toxic substances,” “radioactive substances,” “contaminants,” “pollutants,” “toxic pollutants” or words of similar meaning and regulatory effect under any applicable Environmental Law, or any other chemical, material or substance, exposure to which is prohibited, limited or regulated by any applicable Environmental Law. 
Highway shall mean 115 kV and higher transmission facilities that comprise the following 
NYCA interfaces:  Dysinger East, West Central, Volney East, Moses South, Central East/Total 
East and UPNY-ConEd, and their immediately connected, in series, Bulk Power System 
facilities in New York State.  Each interface shall be evaluated to determine additional “in 
series” facilities, defined as any transmission facility higher than 115 kV that (a) is located in an 
upstream or downstream zone adjacent to the interface and (b) has a power transfer distribution 
factor (DFAX) equal to or greater than five percent when the aggregate of generation in zones or 
systems adjacent to the upstream zone or zones which define the interface is shifted to the 
aggregate of generation in zones or systems adjacent to the downstream zone or zones which 
define the interface.  In determining “in series” facilities for Dysinger East and West Central 
interfaces, the 115 kV and 230 kV tie lines between NYCA and PJM located in LBMP Zones A 
and B shall not participate in the transfer.  Highway transmission facilities are listed in ISO 
Procedures. 
Initial Synchronization Date shall mean the date upon which the Large Generating Facility is initially synchronized and upon which Trial Operation begins. 
In-Service Date shall mean the date upon which the Developer reasonably expects it will be 
ready to begin use of the Connecting Transmission Owner’s Attachment Facilities to obtain back feed power. 
Interconnection Facilities Study shall mean a study conducted by NYISO or a third party 
consultant for the Developer to determine a list of facilities (including Connecting Transmission 
Owner’s Attachment Facilities, Distribution Upgrades, System Upgrade Facilities and System 
Deliverability Upgrades as identified in the Interconnection System Reliability Impact Study), 
the cost of those facilities, and the time required to interconnect the Large Generating Facility 
with the New York State Transmission System or with the Distribution System.  The scope of 
the study is defined in Section 30.8 of the Standard Large Facility Interconnection Procedures. 
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Interconnection Facilities Study Agreement shall mean the form of agreement contained in Appendix 4 of the Standard Large Facility Interconnection Procedures for conducting the Interconnection Facilities Study. 
Interconnection Feasibility Study shall mean a preliminary evaluation of the system impact and cost of interconnecting the Large Generating Facility to the New York State Transmission System or to the Distribution System, the scope of which is described in Section 30.6 of the Standard Large Facility Interconnection Procedures. 
Interconnection Feasibility Study Agreement shall mean the form of agreement contained in Appendix 2 of the Standard Large Facility Interconnection Procedures for conducting the 
Interconnection Feasibility Study. 
Interconnection Request shall mean a Developer’s request, in the form of Appendix 1 to the 
Standard Large Facility Interconnection Procedures, in accordance with the Tariff, to 
interconnect a new Large Generating Facility to the New York State Transmission System or to 
the Distribution System, or to materially increase the capacity of, or make a material 
modification to the operating characteristics of, an existing Large Generating Facility that is 
interconnected with the New York State Transmission System or with the Distribution System. 
Interconnection Study shall mean any of the following studies: the Interconnection Feasibility Study, the Interconnection System Reliability Impact Study, and the Interconnection Facilities Study described in the Standard Large Facility Interconnection Procedures. 
Interconnection System Reliability Impact Study (“SRIS”) shall mean an engineering study, conducted in accordance with Section 30.7 of the Large Facility Interconnection Procedures, that evaluates the impact of the proposed Large Generating Facility on the safety and reliability of the New York State Transmission System and, if applicable, an Affected System, to determine what Attachment Facilities, Distribution Upgrades and System Upgrade Facilities are needed for the proposed Large Generation Facility of the Developer to connect reliably to the New York State Transmission System or to the Distribution System in a manner that meets the NYISO Minimum Interconnection Standard in Attachment X to the NYISO OATT. 
Interconnection System Reliability Impact Study Agreement shall mean the form of 
agreement contained in Appendix 3 of the Standard Large Facility Interconnection Procedures for conducting the Interconnection System Reliability Impact Study. 
IRS shall mean the Internal Revenue Service. 
Large Generating Facility shall mean a Generating Facility having a Generating Facility Capacity of more than 20 MW. 
Loss shall mean any and all losses relating to injury to or death of any person or damage to 
property, demand, suits, recoveries, costs and expenses, court costs, attorney fees, and all other 
obligations by or to third parties, arising out of or resulting from the Indemnified Party’s 
performance or non-performance of its obligations under this Agreement on behalf of the 
Indemnifying Party, except in cases of gross negligence or intentional wrongdoing by the 
Indemnified Party. 
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Material Modification shall mean those modifications that have a material impact on the cost or timing of any Interconnection Request with a later queue priority date. 
Metering Equipment shall mean all metering equipment installed or to be installed at the Large Generating Facility pursuant to this Agreement at the metering points, including but not limited to instrument transformers, MWh-meters, data acquisition equipment, transducers, remote 
terminal unit, communications equipment, phone lines, and fiber optics. 
NERC shall mean the North American Electric Reliability Council or its successor organization. 
New York State Transmission System shall mean the entire New York State electric 
transmission system, which includes (i) the Transmission Facilities under ISO Operational Control; (ii) the Transmission Facilities Requiring ISO Notification; and (iii) all remaining transmission facilities within the New York Control Area. 
Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in connection with this Agreement or its performance. 
NPCC shall mean the Northeast Power Coordinating Council or its successor organization. 
NYISO Deliverability Interconnection Standard - The standard that must be met, unless 
otherwise provided for by Attachment S to the NYISO OATT, by (i) any generation facility 
larger than 2MW in order for that facility to obtain CRIS; (ii) any Merchant Transmission 
Facility proposing to interconnect to the New York State Transmission System and receive 
Unforced Capacity Delivery Rights; (iii) any entity requesting External CRIS Rights, and (iv) 
any entity requesting a CRIS transfer pursuant to Section 25.9.5 of Attachment S to the NYISO 
OATT.  To meet the NYISO Deliverability Interconnection Standard, the Interconnection 
Customer must, in accordance with the rules in Attachment S to the NYISO OATT, fund or 
commit to fund any System Deliverability Upgrades identified for its project in the Class Year 
Deliverability Study. 
NYISO Minimum Interconnection Standard - The reliability standard that must be met by any generation facility or Merchant Transmission Facility that is subject to NYISO’s Large 
Facility Interconnection Procedures in Attachment X to the NYISO OATT or the NYISO’s 
Small Generator Interconnection Procedures in Attachment Z, that is proposing to connect to the New York State Transmission System or Distribution System, to obtain ERIS.  The Standard is designed to ensure reliable access by the proposed project to the New York State Transmission System or the Distribution System.  The Standard does not impose any deliverability test or 
deliverability requirement on the proposed interconnection. 
NYSRC shall mean the New York State Reliability Council or its successor organization. 
Optional Interconnection Study shall mean a sensitivity analysis based on assumptions specified by the Developer in the Optional Interconnection Study Agreement. 
Optional Interconnection Study Agreement shall mean the form of agreement contained in Appendix 5 of the Standard Large Facility Interconnection Procedures for conducting the Optional Interconnection Study. 
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Other Interfaces shall mean the following interfaces into Capacity Regions: Lower Hudson 
Valley [i.e., Rest of State (Load Zones A-F) to Lower Hudson Valley (Load Zones G, H and I)]; New York City [i.e., Lower Hudson Valley (Load Zones G, H and I) to New York City (Load Zone J)]; and Long Island [i.e., Lower Hudson Valley (Load Zones G, H and I) to Long Island (Load Zone K)], and the following Interfaces between the NYCA and adjacent Control Areas: PJM to NYISO, ISO-NE to NYISO, Hydro-Quebec to NYISO, and Norwalk Harbor 
(Connecticut) to Northport (Long Island) Cable. 
Party or Parties shall mean NYISO, Connecting Transmission Owner, or Developer or any combination of the above. 
Point of Change of Ownership shall mean the point, as set forth in Appendix A to this Agreement, where the Developer’s Attachment Facilities connect to the Connecting Transmission Owner’s Attachment Facilities. 
Point of Interconnection shall mean the point, as set forth in Appendix A to this Agreement, where the Attachment Facilities connect to the New York State Transmission System or to the Distribution System. 
Queue Position shall mean the order of a valid Interconnection Request, relative to all other pending valid Interconnection Requests, that is established based upon the date and time of receipt of the valid Interconnection Request by NYISO. 
Reasonable Efforts shall mean, with respect to an action required to be attempted or taken by a 
Party under this Agreement, efforts that are timely and consistent with Good Utility Practice and 
are otherwise substantially equivalent to those a Party would use to protect its own interests. 
Retired: A Generator that has permanently ceased operating on or after May 1, 2015 either: i) pursuant to applicable notice; or ii) as a result of the expiration of its Mothball Outage or its ICAP Ineligible Forced Outage. 
Scoping Meeting shall mean the meeting between representatives of the Developer, NYISO and 
Connecting Transmission Owner conducted for the purpose of discussing alternative 
interconnection options, to exchange information including any transmission data and earlier 
study evaluations that would be reasonably expected to impact such interconnection options, to 
analyze such information, and to determine the potential feasible Points of Interconnection. 
Services Tariff shall mean the NYISO Market Administration and Control Area Tariff, as filed 
with the Commission, and as amended or supplemented from time to time, or any successor tariff 
thereto. 
Site Control shall mean documentation reasonably demonstrating: (1) ownership of, a leasehold interest in, or a right to develop a site for the purpose of constructing the Large Generating 
Facility; (2) an option to purchase or acquire a leasehold site for such purpose; or (3) an 
exclusivity or other business relationship between Developer and the entity having the right to sell, lease or grant Developer the right to possess or occupy a site for such purpose. 
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Stand Alone System Upgrade Facilities shall mean System Upgrade Facilities that a Developer may construct without affecting day-to-day operations of the New York State Transmission 
System during their construction.  NYISO, the Connecting Transmission Owner and the 
Developer must agree as to what constitutes Stand Alone System Upgrade Facilities and identify them in Appendix A to this Agreement. 
Standard Large Facility Interconnection Procedures (“Large Facility Interconnection Procedures” or “LFIP”) shall mean the interconnection procedures applicable to an 
Interconnection Request pertaining to a Large Generating Facility that are included in 
Attachment X of the NYISO OATT. 
Standard Large Generator Interconnection Agreement (“LGIA”) shall mean this 
Agreement, the form of interconnection agreement applicable to an Interconnection Request 
pertaining to a Large Generating Facility, that is included in Attachment X of the NYISO OATT. 
System Deliverability Upgrades shall mean the least costly configuration of commercially available components of electrical equipment that can be used, consistent with Good Utility Practice and Applicable Reliability Requirements, to make the modifications or additions to Byways and Highways and Other Interfaces on the existing New York State Transmission 
System and Distribution System that are required for the proposed project to connect reliably to the system in a manner that meets the NYISO Deliverability Interconnection Standard at the requested level of Capacity Resource Interconnection Service. 
System Protection Facilities shall mean the equipment, including necessary protection signal 
communications equipment, required to (1) protect the New York State Transmission System 
from faults or other electrical disturbances occurring at the Large Generating Facility and (2) 
protect the Large Generating Facility from faults or other electrical system disturbances 
occurring on the New York State Transmission System or on other delivery systems or other 
generating systems to which the New York State Transmission System is directly connected. 
System Upgrade Facilities shall mean the least costly configuration of commercially available 
components of electrical equipment that can be used, consistent with Good Utility Practice and 
Applicable Reliability Requirements, to make the modifications to the existing transmission 
system that are required to maintain system reliability due to:  (i) changes in the system, 
including such changes as load growth and changes in load pattern, to be addressed in the form 
of generic generation or transmission projects; and (ii) proposed interconnections.  In the case of 
proposed interconnection projects, System Upgrade Facilities are the modifications or additions 
to the existing New York State Transmission System that are required for the proposed project to 
connect reliably to the system in a manner that meets the NYISO Minimum Interconnection 
Standard. 
Tariff shall mean the NYISO Open Access Transmission Tariff (“OATT”), as filed with the 
Commission, and as amended or supplemented from time to time, or any successor tariff. 
Trial Operation shall mean the period during which Developer is engaged in on-site test 
operations and commissioning of the Large Generating Facility prior to Commercial Operation. 
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ARTICLE 2.   EFFECTIVE DATE, TERM AND TERMINATION 
2.1	Effective Date.
This Agreement shall become effective upon execution by the Parties, subject to 
acceptance by FERC, or if filed unexecuted, upon the date specified by FERC.  The NYISO and Connecting Transmission Owner shall promptly file this Agreement with FERC upon execution in accordance with Article 3.1. 
2.2	Term of Agreement.
Subject to the provisions of Article 2.3, this Agreement shall remain in effect for a period of twenty (20) years from the Effective Date and shall be automatically renewed for each 
successive one-year period thereafter. 
2.3	Termination.
2.3.1   Written Notice. 

This Agreement may be terminated by the Developer after giving the NYISO and 
Connecting Transmission Owner ninety (90) Calendar Days advance written notice, or by the NYISO and Connecting Transmission Owner notifying FERC after the Large Generating 
Facility is Retired. 

2.3.2   Default. 
Any Party may terminate this Agreement in accordance with Article 17. 

2.3.3   Compliance. 

Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this Agreement shall become effective until the Parties have complied with all Applicable Laws and Regulations applicable to such termination, including the filing with FERC of a notice of termination of this Agreement, which notice has been accepted for filing by FERC. 
2.4	Termination Costs.
If a Party elects to terminate this Agreement pursuant to Article 2.3.1 above, the 
terminating Party shall pay all costs incurred (including any cancellation costs relating to orders 
or contracts for Attachment Facilities and equipment) or charges assessed by the other Parties, as 
of the date of the other Parties’ receipt of such notice of termination, that are the responsibility of 
the terminating Party under this Agreement.  In the event of termination by a Party, all Parties 
shall use commercially Reasonable Efforts to mitigate the costs, damages and charges arising as 
a consequence of termination.  Upon termination of this Agreement, unless otherwise ordered or 
approved by FERC: 
2.4.1   With respect to any portion of the Connecting Transmission Owner’s Attachment 
Facilities that have not yet been constructed or installed, the Connecting Transmission Owner 
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shall to the extent possible and with Developer’s authorization cancel any pending orders of, or 
return, any materials or equipment for, or contracts for construction of, such facilities; provided 
that in the event Developer elects not to authorize such cancellation, Developer shall assume all 
payment obligations with respect to such materials, equipment, and contracts, and the 
Connecting Transmission Owner shall deliver such material and equipment, and, if necessary, 
assign such contracts, to Developer as soon as practicable, at Developer’s expense.  To the extent 
that Developer has already paid Connecting Transmission Owner for any or all such costs of 
materials or equipment not taken by Developer, Connecting Transmission Owner shall promptly 
refund such amounts to Developer, less any costs, including penalties incurred by the Connecting 
Transmission Owner to cancel any pending orders of or return such materials, equipment, or 
contracts. 

If Developer terminates this Agreement, it shall be responsible for all costs incurred in association with Developer’s interconnection, including any cancellation costs relating to orders or contracts for Attachment Facilities and equipment, and other expenses including any System Upgrade Facilities and System Deliverability Upgrades for which the Connecting Transmission Owner has incurred expenses and has not been reimbursed by the Developer. 

2.4.2   Connecting Transmission Owner may, at its option, retain any portion of such 
materials, equipment, or facilities that Developer chooses not to accept delivery of, in which case Connecting Transmission Owner shall be responsible for all costs associated with procuring such materials, equipment, or facilities. 

2.4.3   With respect to any portion of the Attachment Facilities, and any other facilities already installed or constructed pursuant to the terms of this Agreement, Developer shall be 
responsible for all costs associated with the removal, relocation or other disposition or retirement of such materials, equipment, or facilities. 
2.5	Disconnection.
Upon termination of this Agreement, Developer and Connecting Transmission Owner will take all appropriate steps to disconnect the Developer’s Large Generating Facility from the New York State Transmission System.  All costs required to effectuate such disconnection shall be borne by the terminating Party, unless such termination resulted from the non-terminating 
Party’s Default of this Agreement or such non-terminating Party otherwise is responsible for 
these costs under this Agreement. 
2.6	Survival.
This Agreement shall continue in effect after termination to the extent necessary to 
provide for final billings and payments and for costs incurred hereunder; including billings and payments pursuant to this Agreement; to permit the determination and enforcement of liability and indemnification obligations arising from acts or events that occurred while this Agreement was in effect; and to permit Developer and Connecting Transmission Owner each to have access to the lands of the other pursuant to this Agreement or other applicable agreements, to 
disconnect, remove or salvage its own facilities and equipment. 
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ARTICLE 3.   REGULATORY FILINGS 
3.1	Filing.
NYISO and Connecting Transmission Owner shall file this Agreement (and any 
amendment hereto) with the appropriate Governmental Authority, if required.  Any information 
related to studies for interconnection asserted by Developer to contain Confidential Information 
shall be treated in accordance with Article 22 of this Agreement and Attachment F to the NYISO 
OATT.  If the Developer has executed this Agreement, or any amendment thereto, the Developer 
shall reasonably cooperate with NYISO and Connecting Transmission Owner with respect to 
such filing and to provide any information reasonably requested by NYISO and Connecting 
Transmission Owner needed to comply with Applicable Laws and Regulations. 
ARTICLE 4.   SCOPE OF INTERCONNECTION SERVICE 
4.1	Provision of Service.
NYISO will provide Developer with interconnection service of the following type for the term of this Agreement. 

4.1.1   Product. 
NYISO will provide Energy Resource Interconnection Service and Capacity Resource Interconnection Service to Developer at the Point of Interconnection. 
4.1.2   Developer is responsible for ensuring that its actual Large Generating Facility 
output matches the scheduled delivery from the Large Generating Facility to the New York State Transmission System, consistent with the scheduling requirements of the NYISO’s FERC-
approved market structure, including ramping into and out of such scheduled delivery, as 
measured at the Point of Interconnection, consistent with the scheduling requirements of the NYISO OATT and any applicable FERC-approved market structure. 
4.2	No Transmission Delivery Service.
The execution of this Agreement does not constitute a request for, nor agreement to 
provide, any Transmission Service under the NYISO OATT, and does not convey any right to deliver electricity to any specific customer or Point of Delivery.  If Developer wishes to obtain Transmission Service on the New York State Transmission System, then Developer must request such Transmission Service in accordance with the provisions of the NYISO OATT. 
4.3	No Other Services.
The execution of this Agreement does not constitute a request for, nor agreement to 
provide Energy, any Ancillary Services or Installed Capacity under the NYISO Market 
Administration and Control Area Services Tariff (“Services Tariff”).  If Developer wishes to 
supply Energy, Installed Capacity or Ancillary Services, then Developer will make application to do so in accordance with the NYISO Services Tariff. 
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ARTICLE 5.   INTERCONNECTION FACILITIES ENGINEERING, 
	PROCUREMENT, AND CONSTRUCTION 
5.1	Options.
Unless otherwise mutually agreed to by Developer and Connecting Transmission Owner, Developer shall select the In-Service Date, Initial Synchronization Date, and Commercial 
Operation Date; and either Standard Option or Alternate Option set forth below for completion of the Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades  as set forth in Appendix A hereto, and such dates and 
selected option shall be set forth in Appendix B hereto. 

5.1.1   Standard Option. 
The Connecting Transmission Owner shall design, procure, and construct the Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and System 
Deliverability Upgrades, using Reasonable Efforts to complete the Connecting Transmission 
Owner’s Attachment Facilities and System Upgrade Facilities and System Deliverability 
Upgrades by the dates set forth in Appendix B hereto.  The Connecting Transmission Owner 
shall not be required to undertake any action which is inconsistent with its standard safety 
practices, its material and equipment specifications, its design criteria and construction 
procedures, its labor agreements, and Applicable Laws and Regulations.  In the event the 
Connecting Transmission Owner reasonably expects that it will not be able to complete the 
Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and 
System Deliverability Upgrades by the specified dates, the Connecting Transmission Owner 
shall promptly provide written notice to the Developer and NYISO, and shall undertake 
Reasonable Efforts to meet the earliest dates thereafter. 
5.1.2   Alternate Option. 

If the dates designated by Developer are acceptable to Connecting Transmission Owner, 
the Connecting Transmission Owner shall so notify Developer and NYISO within thirty (30) 
Calendar Days, and shall assume responsibility for the design, procurement and construction of 
the Connecting Transmission Owner’s Attachment Facilities by the designated dates. If 
Connecting Transmission Owner subsequently fails to complete Connecting Transmission 
Owner’s Attachment Facilities by the In-Service Date, to the extent necessary to provide back 
feed power; or fails to complete System Upgrade Facilities or System Deliverability Upgrades by 
the Initial Synchronization Date to the extent necessary to allow for Trial Operation at full power 
output, unless other arrangements are made by the Developer and Connecting Transmission 
Owner for such Trial Operation; or fails to complete the System Upgrade Facilities and System 
Deliverability Upgrades by the Commercial Operation Date, as such dates are reflected in 
Appendix B hereto; Connecting Transmission Owner shall pay Developer liquidated damages in 
accordance with Article 5.3, Liquidated Damages, provided, however, the dates designated by 
Developer shall be extended day for day for each day that NYISO refuses to grant clearances to 
install equipment. 
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5.1.3   Option to Build. 
If the dates designated by Developer are not acceptable to Connecting Transmission 
Owner, the Connecting Transmission Owner shall so notify the Developer and NYISO within 
thirty (30) Calendar Days, and unless the Developer and Connecting Transmission Owner agree 
otherwise, Developer shall have the option to assume responsibility for the design, procurement 
and construction of Connecting Transmission Owner’s Attachment Facilities and Stand Alone 
System Upgrade Facilities on the dates specified in Article 5.1.2; provided that if an Attachment 
Facility or Stand Alone System Upgrade Facility is needed for more than one Developer’s 
project, Developer’s option to build such Facility shall be contingent on the agreement of all 
other affected Developers.  NYISO, Connecting Transmission Owner and Developer must agree 
as to what constitutes Stand Alone System Upgrade Facilities and identify such Stand Alone 
System Upgrade Facilities in Appendix A hereto.  Except for Stand Alone System Upgrade 
Facilities, Developer shall have no right to construct System Upgrade Facilities under this 
option. 
5.1.4   Negotiated Option. 

If the Developer elects not to exercise its option under Article 5.1.3, Option to Build, 
Developer shall so notify Connecting Transmission Owner and NYISO within thirty (30) 
Calendar Days, and the Developer and Connecting Transmission Owner shall in good faith 
attempt to negotiate terms and conditions (including revision of the specified dates and 
liquidated damages, the provision of incentives or the procurement and construction of a portion 
of the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System 
Upgrade Facilities by Developer) pursuant to which Connecting Transmission Owner is 
responsible for the design, procurement and construction of the Connecting Transmission 
Owner’s Attachment Facilities and System Upgrade Facilities and System Deliverability 
Upgrades.  If the two Parties are unable to reach agreement on such terms and conditions, 
Connecting Transmission Owner shall assume responsibility for the design, procurement and 
construction of the Connecting Transmission Owner’s Attachment Facilities and System 
Upgrade Facilities and System Deliverability Upgrades pursuant to 5.1.1, Standard Option. 
5.2	General Conditions Applicable to Option to Build.
If Developer assumes responsibility for the design, procurement and construction of the 
Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade 
Facilities, 
(1) 	Developer shall engineer, procure equipment, and construct the Connecting 
Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities (or portions thereof) using Good Utility Practice and using standards and specifications provided in advance by the Connecting Transmission Owner; 
(2) 	Developer’s engineering, procurement and construction of the Connecting 
Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities shall 
comply with all requirements of law to which Connecting Transmission Owner would be subject 
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in the engineering, procurement or construction of the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities; 

(3) 	Connecting Transmission Owner shall review and approve the engineering design, equipment acceptance tests, and the construction of the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities; 

(4) 	Prior to commencement of construction, Developer shall provide to Connecting 
Transmission Owner and NYISO a schedule for construction of the Connecting Transmission 
Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities, and shall promptly 
respond to requests for information from Connecting Transmission Owner or NYISO; 

(5) 	At any time during construction, Connecting Transmission Owner shall have the right to gain unrestricted access to the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities and to conduct inspections of the same; 
(6) 	At any time during construction, should any phase of the engineering, equipment 
procurement, or construction of the Connecting Transmission Owner’s Attachment Facilities and 
Stand Alone System Upgrade Facilities not meet the standards and specifications provided by 
Connecting Transmission Owner, the Developer shall be obligated to remedy deficiencies in that 
portion of the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System 
Upgrade Facilities; 

(7) 	Developer shall indemnify Connecting Transmission Owner and NYISO for 
claims arising from the Developer’s construction of Connecting Transmission Owner’s 
Attachment Facilities and Stand Alone System Upgrade Facilities under procedures applicable to Article 18.1 Indemnity; 
(8) 	Developer shall transfer control of Connecting Transmission Owner’s Attachment 
Facilities and Stand Alone System Upgrade Facilities to the Connecting Transmission Owner; 
(9) 	Unless the Developer and Connecting Transmission Owner otherwise agree, 
Developer shall transfer ownership of Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities to Connecting Transmission Owner; 
(10) 	Connecting Transmission Owner shall approve and accept for operation and maintenance the Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities to the extent engineered, procured, and constructed in accordance with this Article 5.2; and 
(11) 	Developer shall deliver to NYISO and Connecting Transmission Owner “as built” drawings, information, and any other documents that are reasonably required by NYISO or 
Connecting Transmission Owner to assure that the Attachment Facilities and Stand Alone 
System Upgrade Facilities are built to the standards and specifications required by Connecting 
Transmission Owner. 
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5.3	Liquidated Damages.
The actual damages to the Developer, in the event the Connecting Transmission Owner’s Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades are not 
completed by the dates designated by the Developer and accepted by the Connecting 
Transmission Owner pursuant to subparagraphs 5.1.2 or 5.1.4, above, may include Developer’s fixed operation and maintenance costs and lost opportunity costs.  Such actual damages are 
uncertain and impossible to determine at this time.  Because of such uncertainty, any liquidated damages paid by the Connecting Transmission Owner to the Developer in the event that 
Connecting Transmission Owner does not complete any portion of the Connecting Transmission Owner’s Attachment Facilities, System Upgrade Facilities or System Deliverability Upgrades by the applicable dates, shall be an amount equal to 1/2 of 1 percent per day of the actual cost of the Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and 
System Deliverability Upgrades, in the aggregate, for which Connecting Transmission Owner 
has assumed responsibility to design, procure and construct. 
However, in no event shall the total liquidated damages exceed 20 percent of the actual 
cost of the Connecting Transmission Owner Attachment Facilities and System Upgrade Facilities 
and System Deliverability Upgrades for which the Connecting Transmission Owner has assumed 
responsibility to design, procure, and construct.  The foregoing payments will be made by the 
Connecting Transmission Owner to the Developer as just compensation for the damages caused 
to the Developer, which actual damages are uncertain and impossible to determine at this time, 
and as reasonable liquidated damages, but not as a penalty or a method to secure performance of 
this Agreement.  Liquidated damages, when the Developer and Connecting Transmission Owner 
agree to them, are the exclusive remedy for the Connecting Transmission Owner’s failure to 
meet its schedule. 
Further, Connecting Transmission Owner shall not pay liquidated damages to Developer 
if: (1) Developer is not ready to commence use of the Connecting Transmission Owner’s 
Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades to take 
the delivery of power for the Developer’s Large Generating Facility’s Trial Operation or to 
export power from the Developer’s Large Generating Facility on the specified dates, unless the 
Developer would have been able to commence use of the Connecting Transmission Owner’s 
Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades to take 
the delivery of power for Developer’s Large Generating Facility’s Trial Operation or to export 
power from the Developer’s Large Generating Facility, but for Connecting Transmission 
Owner’s delay; (2) the Connecting Transmission Owner’s failure to meet the specified dates is 
the result of the action or inaction of the Developer or any other Developer who has entered into 
a Standard Large Generator Interconnection Agreement with the Connecting Transmission 
Owner and NYISO, or action or inaction by any other Party, or any other cause beyond 
Connecting Transmission Owner’s reasonable control or reasonable ability to cure; (3) the 
Developer has assumed responsibility for the design, procurement and construction of the 
Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade 
Facilities; or (4) the Connecting Transmission Owner and Developer have otherwise agreed.  In 
no event shall NYISO have any liability whatever to Developer for liquidated damages 
associated with the engineering, procurement or construction of Attachment Facilities or System 
Upgrade Facilities or System Deliverability Upgrades. 
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5.4	Power System Stabilizers.
The Developer shall procure, install, maintain and operate Power System Stabilizers in 
accordance with the requirements identified in the Interconnection Studies conducted for 
Developer’s Large Generating Facility.  NYISO and Connecting Transmission Owner reserve 
the right to reasonably establish minimum acceptable settings for any installed Power System 
Stabilizers, subject to the design and operating limitations of the Large Generating Facility.  If 
the Large Generating Facility’s Power System Stabilizers are removed from service or not 
capable of automatic operation, the Developer shall immediately notify the Connecting 
Transmission Owner and NYISO.  The requirements of this paragraph shall not apply to wind 
generators. 
5.5	Equipment Procurement.
If responsibility for construction of the Connecting Transmission Owner’s Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades is to be borne by the Connecting Transmission Owner, then the Connecting Transmission Owner shall commence design of the Connecting Transmission Owner’s Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades and procure necessary equipment as soon as 
practicable after all of the following conditions are satisfied, unless the Developer and 
Connecting Transmission Owner otherwise agree in writing: 

5.5.1   NYISO and Connecting Transmission Owner have completed the Interconnection Facilities Study pursuant to the Interconnection Facilities Study Agreement; 

5.5.2   The NYISO has completed the required cost allocation analyses, and Developer 
has accepted his share of the costs for necessary System Upgrade Facilities and System 
Deliverability Upgrades in accordance with the provisions of Attachment S of the NYISO 
OATT; 

5.5.3   The Connecting Transmission Owner has received written authorization to 
proceed with design and procurement from the Developer by the date specified in Appendix B hereto; and 
5.5.4   The Developer has provided security to the Connecting Transmission Owner in accordance with Article 11.5 by the dates specified in Appendix B hereto. 
5.6	Construction Commencement.
The Connecting Transmission Owner shall commence construction of the Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and System 
Deliverability Upgrades for which it is responsible as soon as practicable after the following additional conditions are satisfied: 

5.6.1   Approval of the appropriate Governmental Authority has been obtained for any facilities requiring regulatory approval; 
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5.6.2   Necessary real property rights and rights-of-way have been obtained, to the extent 
required for the construction of a discrete aspect of the Connecting Transmission Owner’s 
Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades; 

5.6.3   The Connecting Transmission Owner has received written authorization to 
proceed with construction from the Developer by the date specified in Appendix B hereto; and 

5.6.4   The Developer has provided security to the Connecting Transmission Owner in accordance with Article 11.5 by the dates specified in Appendix B hereto. 
5.7	Work Progress.
The Developer and Connecting Transmission Owner will keep each other, and NYISO, advised periodically as to the progress of their respective design, procurement and construction efforts.  Any Party may, at any time, request a progress report from the Developer or Connecting Transmission Owner.  If, at any time, the Developer determines that the completion of the 
Connecting Transmission Owner’s Attachment Facilities will not be required until after the 
specified In-Service Date, the Developer will provide written notice to the Connecting 
Transmission Owner and NYISO of such later date upon which the completion of the 
Connecting Transmission Owner’s Attachment Facilities will be required. 
5.8	Information Exchange.
As soon as reasonably practicable after the Effective Date, the Developer and Connecting Transmission Owner shall exchange information, and provide NYISO the same information, regarding the design and compatibility of their respective Attachment Facilities and 
compatibility of the Attachment Facilities with the New York State Transmission System, and shall work diligently and in good faith to make any necessary design changes. 
5.9	Limited Operation.
If any of the Connecting Transmission Owner’s Attachment Facilities or System Upgrade 
Facilities or System Deliverability Upgrades are not reasonably expected to be completed prior 
to the Commercial Operation Date of the Developer’s Large Generating Facility, NYISO shall, 
upon the request and at the expense of Developer, in conjunction with the Connecting 
Transmission Owner, perform operating studies on a timely basis to determine the extent to 
which the Developer’s Large Generating Facility and the Developer’s Attachment Facilities may 
operate prior to the completion of the Connecting Transmission Owner’s Attachment Facilities 
or System Upgrade Facilities or System Deliverability Upgrades consistent with Applicable 
Laws and Regulations, Applicable Reliability Standards, Good Utility Practice, and this 
Agreement.  Connecting Transmission Owner and NYISO shall permit Developer to operate the 
Developer’s Large Generating Facility and the Developer’s Attachment Facilities in accordance 
with the results of such studies. 
5.10	Developer’s Attachment Facilities (“DAF”).
Developer shall, at its expense, design, procure, construct, own and install the DAF, as set forth in Appendix A hereto. 
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5.10.1 DAF Specifications. 

Developer shall submit initial specifications for the DAF, including System Protection Facilities, to Connecting Transmission Owner and NYISO at least one hundred eighty (180) Calendar Days prior to the Initial Synchronization Date; and final specifications for review and comment at least ninety (90) Calendar Days prior to the Initial Synchronization Date. 
Connecting Transmission Owner and NYISO shall review such specifications to ensure that the DAF are compatible with the technical specifications, operational control, and safety 
requirements of the Connecting Transmission Owner and NYISO and comment on such 
specifications within thirty (30) Calendar Days of Developer’s submission.  All specifications provided hereunder shall be deemed to be Confidential Information. 

5.10.2 No Warranty. 
The review of Developer’s final specifications by Connecting Transmission Owner and NYISO shall not be construed as confirming, endorsing, or providing a warranty as to the design, fitness, safety, durability or reliability of the Large Generating Facility, or the DAF.  Developer shall make such changes to the DAF as may reasonably be required by Connecting Transmission Owner or NYISO, in accordance with Good Utility Practice, to ensure that the DAF are 
compatible with the technical specifications, operational control, and safety requirements of the Connecting Transmission Owner and NYISO. 

5.10.3 DAF Construction. 
The DAF shall be designed and constructed in accordance with Good Utility Practice. 
Within one hundred twenty (120) Calendar Days after the Commercial Operation Date, unless 
the Developer and Connecting Transmission Owner agree on another mutually acceptable 
deadline, the Developer shall deliver to the Connecting Transmission Owner and NYISO “as-
built” drawings, information and documents for the DAF, such as: a one-line diagram, a site plan showing the Large Generating Facility and the DAF, plan and elevation drawings showing the 
layout of the DAF, a relay functional diagram, relaying AC and DC schematic wiring diagrams 
and relay settings for all facilities associated with the Developer’s step-up transformers, the 
facilities connecting the Large Generating Facility to the step-up transformers and the DAF, and the impedances (determined by factory tests) for the associated step-up transformers and the 
Large Generating Facility.  The Developer shall provide to, and coordinate with, Connecting 
Transmission Owner and NYISO with respect to proposed specifications for the excitation 
system, automatic voltage regulator, Large Generating Facility control and protection settings, 
transformer tap settings, and communications, if applicable. 
5.11 	Connecting Transmission Owner’s Attachment Facilities Construction. 
The Connecting Transmission Owner’s Attachment Facilities shall be designed and 
constructed in accordance with Good Utility Practice.  Upon request, within one hundred twenty 
(120) Calendar Days after the Commercial Operation Date, unless the Connecting Transmission 
Owner and Developer agree on another mutually acceptable deadline, the Connecting 
Transmission Owner shall deliver to the Developer “as-built” drawings, relay diagrams, 
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information and documents for the Connecting Transmission Owner’s Attachment Facilities set forth in Appendix A. 

The Connecting Transmission Owner shall not transfer operational control of the 
Connecting Transmission Owner’s Attachment Facilities and Stand Alone System Upgrade Facilities to the NYISO upon completion of such facilities. 
5.12	Access Rights.
Upon reasonable notice and supervision by the Granting Party, and subject to any 
required or necessary regulatory approvals, either the Connecting Transmission Owner or 
Developer (“Granting Party”) shall furnish to the other of those two Parties (“Access Party”) at 
no cost any rights of use, licenses, rights of way and easements with respect to lands owned or 
controlled by the Granting Party, its agents (if allowed under the applicable agency agreement), 
or any Affiliate, that are necessary to enable the Access Party to obtain ingress and egress at the 
Point of Interconnection to construct, operate, maintain, repair, test (or witness testing), inspect, 
replace or remove facilities and equipment to: (i) interconnect the Large Generating Facility with 
the New York State Transmission System; (ii) operate and maintain the Large Generating 
Facility, the Attachment Facilities and the New York State Transmission System; and (iii) 
disconnect or remove the Access Party’s facilities and equipment upon termination of this 
Agreement.  In exercising such licenses, rights of way and easements, the Access Party shall not unreasonably disrupt or interfere with normal operation of the Granting Party’s business and shall adhere to the safety rules and procedures established in advance, as may be changed from time to time, by the Granting Party and provided to the Access Party.  The Access Party shall indemnify the Granting Party against all claims of injury or damage from third parties resulting from the exercise of the access rights provided for herein. 
5.13	Lands of Other Property Owners.
If any part of the Connecting Transmission Owner’s Attachment Facilities and/or System 
Upgrade Facilities and/or System Deliverability Upgrades is to be installed on property owned 
by persons other than Developer or Connecting Transmission Owner, the Connecting 
Transmission Owner shall at Developer’s expense use efforts, similar in nature and extent to 
those that it typically undertakes for its own or affiliated generation, including use of its eminent 
domain authority, and to the extent consistent with state law, to procure from such persons any 
rights of use, licenses, rights of way and easements that are necessary to construct, operate, 
maintain, test, inspect, replace or remove the Connecting Transmission Owner’s Attachment 
Facilities and/or System Upgrade Facilities and/or System Deliverability Upgrades upon such 
property. 
5.14	Permits.
NYISO, Connecting Transmission Owner and the Developer shall cooperate with each 
other in good faith in obtaining all permits, licenses and authorizations that are necessary to 
accomplish the interconnection in compliance with Applicable Laws and Regulations.  With 
respect to this paragraph, Connecting Transmission Owner shall provide permitting assistance to 
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the Developer comparable to that provided to the Connecting Transmission Owner’s own, or an Affiliate’s generation, if any. 
5.15	Early Construction of Base Case Facilities.
Developer may request Connecting Transmission Owner to construct, and Connecting Transmission Owner shall construct, subject to a binding cost allocation agreement reached in accordance with Attachment S to the NYISO OATT, including Section 25.8.7 thereof, using 
Reasonable Efforts to accommodate Developer’s In-Service Date, all or any portion of any 
System Upgrade Facilities or System Deliverability Upgrades required for Developer to be 
interconnected to the New York State Transmission System which are included in the Base Case of the Class Year Interconnection Facilities Study for the Developer, and which also are required to be constructed for another Developer, but where such construction is not scheduled to be 
completed in time to achieve Developer’s In-Service Date. 
5.16	Suspension.
Developer reserves the right, upon written notice to Connecting Transmission Owner and 
NYISO, to suspend at any time all work by Connecting Transmission Owner associated with the 
construction and installation of Connecting Transmission Owner’s Attachment Facilities and/or 
System Upgrade Facilities and/or System Deliverability Upgrades required for only that 
Developer under this Agreement with the condition that the New York State Transmission 
System shall be left in a safe and reliable condition in accordance with Good Utility Practice and 
the safety and reliability criteria of Connecting Transmission Owner and NYISO.  In such event, 
Developer shall be responsible for all reasonable and necessary costs and/or obligations in 
accordance with Attachment S to the NYISO OATT including those which Connecting 
Transmission Owner (i) has incurred pursuant to this Agreement prior to the suspension and (ii) 
incurs in suspending such work, including any costs incurred to perform such work as may be 
necessary to ensure the safety of persons and property and the integrity of the New York State 
Transmission System during such suspension and, if applicable, any costs incurred in connection 
with the cancellation or suspension of material, equipment and labor contracts which Connecting 
Transmission Owner cannot reasonably avoid; provided, however, that prior to canceling or 
suspending any such material, equipment or labor contract, Connecting Transmission Owner 
shall obtain Developer’s authorization to do so. 
Connecting Transmission Owner shall invoice Developer for such costs pursuant to 
Article 12 and shall use due diligence to minimize its costs.  In the event Developer suspends 
work by Connecting Transmission Owner required under this Agreement pursuant to this Article 
5.16, and has not requested Connecting Transmission Owner to recommence the work required under this Agreement on or before the expiration of three (3) years following commencement of such suspension, this Agreement shall be deemed terminated.  The three-year period shall begin on the date the suspension is requested, or the date of the written notice to Connecting 
Transmission Owner and NYISO, if no effective date is specified. 
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5.17	Taxes.
5.17.1 Developer Payments Not Taxable. 

The Developer and Connecting Transmission Owner intend that all payments or property transfers made by Developer to Connecting Transmission Owner for the installation of the 
Connecting Transmission Owner’s Attachment Facilities and the System Upgrade Facilities and the System Deliverability Upgrades shall be non-taxable, either as contributions to capital, or as an advance, in accordance with the Internal Revenue Code and any applicable state income tax laws and shall not be taxable as contributions in aid of construction or otherwise under the 
Internal Revenue Code and any applicable state income tax laws. 
5.17.2 Representations and Covenants. 

In accordance with IRS Notice 2001-82 and IRS Notice 88-129, Developer represents 
and covenants that (i) ownership of the electricity generated at the Large Generating Facility will 
pass to another party prior to the transmission of the electricity on the New York State 
Transmission System, (ii) for income tax purposes, the amount of any payments and the cost of 
any property transferred to the Connecting Transmission Owner for the Connecting 
Transmission Owner’s Attachment Facilities will be capitalized by Developer as an intangible 
asset and recovered using the straight-line method over a useful life of twenty (20) years, and 
(iii) any portion of the Connecting Transmission Owner’s Attachment Facilities that is a “dual-
use intertie,” within the meaning of IRS Notice 88-129, is reasonably expected to carry only a de 
minimis amount of electricity in the direction of the Large Generating Facility.  For this purpose, 
“de minimis amount” means no more than 5 percent of the total power flows in both directions, 
calculated in accordance with the “5 percent test” set forth in IRS Notice 88-129.  This is not 
intended to be an exclusive list of the relevant conditions that must be met to conform to IRS 
requirements for non-taxable treatment. 

At Connecting Transmission Owner’s request, Developer shall provide Connecting 
Transmission Owner with a report from an independent engineer confirming its representation in clause (iii), above.  Connecting Transmission Owner represents and covenants that the cost of the Connecting Transmission Owner’s Attachment Facilities paid for by Developer will have no net effect on the base upon which rates are determined. 

5.17.3 Indemnification for the Cost Consequences of Current Tax Liability Imposed 
	Upon the Connecting Transmission Owner. 
Notwithstanding Article 5.17.1, Developer shall protect, indemnify and hold harmless 
Connecting Transmission Owner from the cost consequences of any current tax liability imposed against Connecting Transmission Owner as the result of payments or property transfers made by Developer to Connecting Transmission Owner under this Agreement, as well as any interest and penalties, other than interest and penalties attributable to any delay caused by Connecting 
Transmission Owner. 

Connecting Transmission Owner shall not include a gross-up for the cost consequences 
of any current tax liability in the amounts it charges Developer under this Agreement unless (i) 

23 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg30]

SERVICE AGREEMENT NO. 2334 

Connecting Transmission Owner has determined, in good faith, that the payments or property 
transfers made by Developer to Connecting Transmission Owner should be reported as income 
subject to taxation or (ii) any Governmental Authority directs Connecting Transmission Owner 
to report payments or property as income subject to taxation; provided, however, that Connecting 
Transmission Owner may require Developer to provide security, in a form reasonably acceptable 
to Connecting Transmission Owner (such as a parental guarantee or a letter of credit), in an 
amount equal to the cost consequences of any current tax liability under this Article 5.17. 
Developer shall reimburse Connecting Transmission Owner for such costs on a fully grossed-up 
basis, in accordance with Article 5.17.4, within thirty (30) Calendar Days of receiving written 
notification from Connecting Transmission Owner of the amount due, including detail about how 
the amount was calculated. 
This indemnification obligation shall terminate at the earlier of (1) the expiration of the ten-year testing period and the applicable statute of limitation, as it may be extended by the Connecting Transmission Owner upon request of the IRS, to keep these years open for audit or adjustment, or (2) the occurrence of a subsequent taxable event and the payment of any related indemnification obligations as contemplated by this Article 5.17. 

5.17.4 Tax Gross-Up Amount. 

Developer’s liability for the cost consequences of any current tax liability under this 
Article 5.17 shall be calculated on a fully grossed-up basis.  Except as may otherwise be agreed 
to by the parties, this means that Developer will pay Connecting Transmission Owner, in 
addition to the amount paid for the Attachment Facilities and System Upgrade Facilities and 
System Deliverability Upgrades, an amount equal to (1) the current taxes imposed on Connecting 
Transmission Owner (“Current Taxes”) on the excess of (a) the gross income realized by 
Connecting Transmission Owner as a result of payments or property transfers made by 
Developer to Connecting Transmission Owner under this Agreement (without regard to any 
payments under this Article 5.17) (the “Gross Income Amount”) over (b) the present value of 
future tax deductions for depreciation that will be available as a result of such payments or 
property transfers (the “Present Value Depreciation Amount”), plus (2) an additional amount 
sufficient to permit the Connecting Transmission Owner to receive and retain, after the payment 
of all Current Taxes, an amount equal to the net amount described in clause (1). 
For this purpose, (i) Current Taxes shall be computed based on Connecting Transmission 
Owner’s composite federal and state tax rates at the time the payments or property transfers are 
received and Connecting Transmission Owner will be treated as being subject to tax at the 
highest marginal rates in effect at that time (the “Current Tax Rate”), and (ii) the Present Value 
Depreciation Amount shall be computed by discounting Connecting Transmission Owner’s 
anticipated tax depreciation deductions as a result of such payments or property transfers by 
Connecting Transmission Owner’s current weighted average cost of capital.  Thus, the formula 
for calculating Developer’s liability to Connecting Transmission Owner pursuant to this Article 
5.17.4 can be expressed as follows: (Current Tax Rate x (Gross Income Amount - Present Value of Tax Depreciation))/(1 - Current Tax Rate).  Developer’s estimated tax liability in the event taxes are imposed shall be stated in Appendix A, Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades. 
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5.17.5 Private Letter Ruling or Change or Clarification of Law. 
At Developer’s request and expense, Connecting Transmission Owner shall file with the 
IRS a request for a private letter ruling as to whether any property transferred or sums paid, or to 
be paid, by Developer to Connecting Transmission Owner under this Agreement are subject to 
federal income taxation.  Developer will prepare the initial draft of the request for a private letter 
ruling, and will certify under penalties of perjury that all facts represented in such request are 
true and accurate to the best of Developer’s knowledge.  Connecting Transmission Owner and 
Developer shall cooperate in good faith with respect to the submission of such request. 
Connecting Transmission Owner shall keep Developer fully informed of the status of 
such request for a private letter ruling and shall execute either a privacy act waiver or a limited 
power of attorney, in a form acceptable to the IRS, that authorizes Developer to participate in all 
discussions with the IRS regarding such request for a private letter ruling.  Connecting 
Transmission Owner shall allow Developer to attend all meetings with IRS officials about the 
request and shall permit Developer to prepare the initial drafts of any follow-up letters in 
connection with the request. 

5.17.6 Subsequent Taxable Events. 
If, within 10 years from the date on which the relevant Connecting Transmission Owner 
Attachment Facilities are placed in service, (i) Developer Breaches the covenants contained in 
Article 5.17.2, (ii) a “disqualification event” occurs within the meaning of IRS Notice 88-129, or 
(iii) this Agreement terminates and Connecting Transmission Owner retains ownership of the 
Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades, the 
Developer shall pay a tax gross-up for the cost consequences of any current tax liability imposed 
on Connecting Transmission Owner, calculated using the methodology described in Article 
5.17.4 and in accordance with IRS Notice 90-60. 

5.17.7 Contests. 
In the event any Governmental Authority determines that Connecting Transmission 
Owner’s receipt of payments or property constitutes income that is subject to taxation, 
Connecting Transmission Owner shall notify Developer, in writing, within thirty (30) Calendar 
Days of receiving notification of such determination by a Governmental Authority.  Upon the 
timely written request by Developer and at Developer’s sole expense, Connecting Transmission 
Owner may appeal, protest, seek abatement of, or otherwise oppose such determination.  Upon 
Developer’s written request and sole expense, Connecting Transmission Owner may file a claim 
for refund with respect to any taxes paid under this Article 5.17, whether or not it has received 
such a determination.  Connecting Transmission Owner reserves the right to make all decisions 
with regard to the prosecution of such appeal, protest, abatement or other contest, including the 
selection of counsel and compromise or settlement of the claim, but Connecting Transmission 
Owner shall keep Developer informed, shall consider in good faith suggestions from Developer 
about the conduct of the contest, and shall reasonably permit Developer or an Developer 
representative to attend contest proceedings. 
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Developer shall pay to Connecting Transmission Owner on a periodic basis, as invoiced 
by Connecting Transmission Owner, Connecting Transmission Owner’s documented reasonable 
costs of prosecuting such appeal, protest, abatement or other contest.  At any time during the 
contest, Connecting Transmission Owner may agree to a settlement either with Developer’s 
consent or after obtaining written advice from nationally-recognized tax counsel, selected by 
Connecting Transmission Owner, but reasonably acceptable to Developer, that the proposed 
settlement represents a reasonable settlement given the hazards of litigation.  Developer’s 
obligation shall be based on the amount of the settlement agreed to by Developer, or if a higher 
amount, so much of the settlement that is supported by the written advice from nationally-
recognized tax counsel selected under the terms of the preceding sentence.  The settlement 
amount shall be calculated on a fully grossed-up basis to cover any related cost consequences of 
the current tax liability.  Any settlement without Developer’s consent or such written advice will 
relieve Developer from any obligation to indemnify Connecting Transmission Owner for the tax 
at issue in the contest. 

5.17.8 Refund. 
In the event that (a) a private letter ruling is issued to Connecting Transmission Owner 
which holds that any amount paid or the value of any property transferred by Developer to 
Connecting Transmission Owner under the terms of this Agreement is not subject to federal 
income taxation, (b) any legislative change or administrative announcement, notice, ruling or 
other determination makes it reasonably clear to Connecting Transmission Owner in good faith 
that any amount paid or the value of any property transferred by Developer to Connecting 
Transmission Owner under the terms of this Agreement is not taxable to Connecting 
Transmission Owner, (c) any abatement, appeal, protest, or other contest results in a 
determination that any payments or transfers made by Developer to Connecting Transmission 
Owner are not subject to federal income tax, or (d) if Connecting Transmission Owner receives a 
refund from any taxing authority for any overpayment of tax attributable to any payment or 
property transfer made by Developer to Connecting Transmission Owner pursuant to this 
Agreement, Connecting Transmission Owner shall promptly refund to Developer the following: 
(i) 	Any payment made by Developer under this Article 5.17 for taxes that is 
attributable to the amount determined to be non-taxable, together with interest thereon, 

(ii) 	Interest on any amounts paid by Developer to Connecting Transmission Owner for such taxes which Connecting Transmission Owner did not submit to the taxing authority, calculated in accordance with the methodology set forth in FERC’s regulations at 18 C.F.R. §35.19a(a)(2)(iii) from the date payment was made by Developer to the date Connecting 
Transmission Owner refunds such payment to Developer, and 
(iii) 	With respect to any such taxes paid by Connecting Transmission Owner, any 
refund or credit Connecting Transmission Owner receives or to which it may be entitled from 
any Governmental Authority, interest (or that portion thereof attributable to the payment 
described in clause (i), above) owed to the Connecting Transmission Owner for such 
overpayment of taxes (including any reduction in interest otherwise payable by Connecting 
Transmission Owner to any Governmental Authority resulting from an offset or credit); 
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provided, however, that Connecting Transmission Owner will remit such amount promptly to Developer only after and to the extent that Connecting Transmission Owner has received a tax refund, credit or offset from any Governmental Authority for any applicable overpayment of income tax related to the Connecting Transmission Owner’s Attachment Facilities. 
The intent of this provision is to leave both the Developer and Connecting Transmission 
Owner, to the extent practicable, in the event that no taxes are due with respect to any payment 
for Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades 
hereunder, in the same position they would have been in had no such tax payments been made. 

5.17.9 Taxes Other Than Income Taxes. 
Upon the timely request by Developer, and at Developer’s sole expense, Connecting 
Transmission Owner shall appeal, protest, seek abatement of, or otherwise contest any tax (other 
than federal or state income tax) asserted or assessed against Connecting Transmission Owner 
for which Developer may be required to reimburse Connecting Transmission Owner under the 
terms of this Agreement.  Developer shall pay to Connecting Transmission Owner on a periodic 
basis, as invoiced by Connecting Transmission Owner, Connecting Transmission Owner’s 
documented reasonable costs of prosecuting such appeal, protest, abatement, or other contest. 
Developer and Connecting Transmission Owner shall cooperate in good faith with respect to any 
such contest.  Unless the payment of such taxes is a prerequisite to an appeal or abatement or 
cannot be deferred, no amount shall be payable by Developer to Connecting Transmission 
Owner for such taxes until they are assessed by a final, non-appealable order by any court or 
agency of competent jurisdiction.  In the event that a tax payment is withheld and ultimately due 
and payable after appeal, Developer will be responsible for all taxes, interest and penalties, other 
than penalties attributable to any delay caused by Connecting Transmission Owner. 
5.18	Tax Status; Non-Jurisdictional Entities.
5.18.1 Tax Status. 

Each Party shall cooperate with the other Parties to maintain the other Parties’ tax status. 
Nothing in this Agreement is intended to adversely affect the tax status of any Party including 
the status of NYISO, or the status of any Connecting Transmission Owner with respect to the 
issuance of bonds including, but not limited to, Local Furnishing Bonds.  Notwithstanding any 
other provisions of this Agreement, LIPA, NYPA and Consolidated Edison Company of New 
York, Inc. shall not be required to comply with any provisions of this Agreement that would 
result in the loss of tax-exempt status of any of their Tax-Exempt Bonds or impair their ability to issue future tax-exempt obligations.  For purposes of this provision, Tax-Exempt Bonds shall 
include the obligations of the Long Island Power Authority, NYPA and Consolidated Edison 
Company of New York, Inc., the interest on which is not included in gross income under the 
Internal Revenue Code. 
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5.18.2 Non-Jurisdictional Entities. 
LIPA and NYPA do not waive their exemptions, pursuant to Section 201(f) of the FPA, from Commission jurisdiction with respect to the Commission’s exercise of the FPA’s general ratemaking authority. 
5.19	Modification.
5.19.1 General. 

Either the Developer or Connecting Transmission Owner may undertake modifications to 
its facilities covered by this Agreement.  If either the Developer or Connecting Transmission 
Owner plans to undertake a modification that reasonably may be expected to affect the other 
Party’s facilities, that Party shall provide to the other Party, and to NYISO, sufficient 
information regarding such modification so that the other Party and NYISO may evaluate the 
potential impact of such modification prior to commencement of the work.  Such information 
shall be deemed to be Confidential Information hereunder and shall include information 
concerning the timing of such modifications and whether such modifications are expected to 
interrupt the flow of electricity from the Large Generating Facility.  The Party desiring to 
perform such work shall provide the relevant drawings, plans, and specifications to the other 
Party and NYISO at least ninety (90) Calendar Days in advance of the commencement of the 
work or such shorter period upon which the Parties may agree, which agreement shall not 
unreasonably be withheld, conditioned or delayed. 

In the case of Large Generating Facility modifications that do not require Developer to 
submit an Interconnection Request, the NYISO shall provide, within sixty (60) Calendar Days 
(or such other time as the Parties may agree), an estimate of any additional modifications to the 
New York State Transmission System, Connecting Transmission Owner’s Attachment Facilities 
or System Upgrade Facilities or System Deliverability Upgrades necessitated by such Developer 
modification and a good faith estimate of the costs thereof.  The Developer shall be responsible 
for the cost of any such additional modifications, including the cost of studying the impact of the 
Developer modification. 
5.19.2 Standards. 

Any additions, modifications, or replacements made to a Party’s facilities shall be 
designed, constructed and operated in accordance with this Agreement, NYISO requirements and Good Utility Practice. 

5.19.3 Modification Costs. 

Developer shall not be assigned the costs of any additions, modifications, or replacements 
that Connecting Transmission Owner makes to the Connecting Transmission Owner’s 
Attachment Facilities or the New York State Transmission System to facilitate the 
interconnection of a third party to the Connecting Transmission Owner’s Attachment Facilities 
or the New York State Transmission System, or to provide Transmission Service to a third party 
under the NYISO OATT, except in accordance with the cost allocation procedures in Attachment 
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S of the NYISO OATT.  Developer shall be responsible for the costs of any additions, 
modifications, or replacements to the Developer Attachment Facilities that may be necessary to maintain or upgrade such Developer Attachment Facilities consistent with Applicable Laws and Regulations, Applicable Reliability Standards or Good Utility Practice. 
ARTICLE 6.   TESTING AND INSPECTION 
6.1	Pre-Commercial Operation Date Testing and Modifications.
Prior to the Commercial Operation Date, the Connecting Transmission Owner shall test 
the Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and 
System Deliverability Upgrades and Developer shall test the Large Generating Facility and the 
Developer Attachment Facilities to ensure their safe and reliable operation.  Similar testing may 
be required after initial operation.  Developer and Connecting Transmission Owner shall each 
make any modifications to its facilities that are found to be necessary as a result of such testing. 
Developer shall bear the cost of all such testing and modifications.  Developer shall generate test 
energy at the Large Generating Facility only if it has arranged for the injection of such test 
energy in accordance with NYISO procedures. 
6.2	Post-Commercial Operation Date Testing and Modifications.
Developer and Connecting Transmission Owner shall each at its own expense perform 
routine inspection and testing of its facilities and equipment in accordance with Good Utility 
Practice and Applicable Reliability Standards as may be necessary to ensure the continued 
interconnection of the Large Generating Facility with the New York State Transmission System 
in a safe and reliable manner.  Developer and Connecting Transmission Owner shall each have 
the right, upon advance written notice, to require reasonable additional testing of the other 
Party’s facilities, at the requesting Party’s expense, as may be in accordance with Good Utility 
Practice. 
6.3	Right to Observe Testing.
Developer and Connecting Transmission Owner shall each notify the other Party, and the NYISO, in advance of its performance of tests of its Attachment Facilities.  The other Party, and the NYISO, shall each have the right, at its own expense, to observe such testing. 
6.4	Right to Inspect.
Developer and Connecting Transmission Owner shall each have the right, but shall have 
no obligation to: (i) observe the other Party’s tests and/or inspection of any of its System 
Protection Facilities and other protective equipment, including Power System Stabilizers; (ii) 
review the settings of the other Party’s System Protection Facilities and other protective 
equipment; and (iii) review the other Party’s maintenance records relative to the Attachment 
Facilities, the System Protection Facilities and other protective equipment.  NYISO shall have 
these same rights of inspection as to the facilities and equipment of Developer and Connecting 
Transmission Owner.  A Party may exercise these rights from time to time as it deems necessary 
upon reasonable notice to the other Party.  The exercise or non-exercise by a Party of any such 
rights shall not be construed as an endorsement or confirmation of any element or condition of 
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the Attachment Facilities or the System Protection Facilities or other protective equipment or the 
operation thereof, or as a warranty as to the fitness, safety, desirability, or reliability of same. 
Any information that a Party obtains through the exercise of any of its rights under this Article 
6.4 shall be treated in accordance with Article 22 of this Agreement and Attachment F to the NYISO OATT. 
ARTICLE 7.   METERING 
7.1	General.
Developer and Connecting Transmission Owner shall each comply with applicable 
requirements of NYISO and the New York Public Service Commission when exercising its 
rights and fulfilling its responsibilities under this Article 7.  Unless otherwise agreed by the 
Connecting Transmission Owner and NYISO approved meter service provider and Developer, 
the Connecting Transmission Owner shall install Metering Equipment at the Point of 
Interconnection prior to any operation of the Large Generating Facility and shall own, operate, 
test and maintain such Metering Equipment.  Net power flows including MW and MVAR, 
MWHR and loss profile data to and from the Large Generating Facility shall be measured at the 
Point of Interconnection.  Connecting Transmission Owner shall provide metering quantities, in 
analog and/or digital form, as required, to Developer or NYISO upon request.  Where the Point 
of Interconnection for the Large Generating Facility is other than the generator terminal, the 
Developer shall also provide gross MW and MVAR quantities at the generator terminal. 
Developer shall bear all reasonable documented costs associated with the purchase, installation, 
operation, testing and maintenance of the Metering Equipment. 
7.2	Check Meters.
Developer, at its option and expense, may install and operate, on its premises and on its 
side of the Point of Interconnection, one or more check meters to check Connecting 
Transmission Owner’s meters.  Such check meters shall be for check purposes only and shall not 
be used for the measurement of power flows for purposes of this Agreement, except as provided 
in Article 7.4 below.  The check meters shall be subject at all reasonable times to inspection and 
examination by Connecting Transmission Owner or its designee.  The installation, operation and 
maintenance thereof shall be performed entirely by Developer in accordance with Good Utility 
Practice. 
7.3	Standards.
Connecting Transmission Owner shall install, calibrate, and test revenue quality Metering Equipment including potential transformers and current transformers in accordance with 
applicable ANSI and PSC standards as detailed in the NYISO Control Center Communications Manual and in the NYISO Revenue Metering Requirements Manual. 
7.4	Testing of Metering Equipment.
Connecting Transmission Owner shall inspect and test all of its Metering Equipment 
upon installation and at least once every two (2) years thereafter.  If requested to do so by 
NYISO or Developer, Connecting Transmission Owner shall, at Developer’s expense, inspect or 
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test Metering Equipment more frequently than every two (2) years.  Connecting Transmission 
Owner shall give reasonable notice of the time when any inspection or test shall take place, and 
Developer and NYISO may have representatives present at the test or inspection.  If at any time 
Metering Equipment is found to be inaccurate or defective, it shall be adjusted, repaired or 
replaced at Developer’s expense, in order to provide accurate metering, unless the inaccuracy or 
defect is due to Connecting Transmission Owner’s failure to maintain, then Connecting 
Transmission Owner shall pay.  If Metering Equipment fails to register, or if the measurement 
made by Metering Equipment during a test varies by more than two percent from the 
measurement made by the standard meter used in the test, Connecting Transmission Owner shall 
adjust the measurements by correcting all measurements for the period during which Metering 
Equipment was in error by using Developer’s check meters, if installed.  If no such check meters 
are installed or if the period cannot be reasonably ascertained, the adjustment shall be for the 
period immediately preceding the test of the Metering Equipment equal to one-half the time from 
the date of the last previous test of the Metering Equipment.  The NYISO shall reserve the right 
to review all associated metering equipment installation on the Developer’s or Connecting 
Transmission Owner’s property at any time. 
7.5	Metering Data.
At Developer’s expense, the metered data shall be telemetered to one or more locations designated by Connecting Transmission Owner, Developer and NYISO.  Such telemetered data shall be used, under normal operating conditions, as the official measurement of the amount of energy delivered from the Large Generating Facility to the Point of Interconnection. 
ARTICLE 8.   COMMUNICATIONS 
8.1	Developer Obligations.
In accordance with applicable NYISO requirements, Developer shall maintain 
satisfactory operating communications with Connecting Transmission Owner and NYISO. 
Developer shall provide standard voice line, dedicated voice line and facsimile communications 
at its Large Generating Facility control room or central dispatch facility through use of either the 
public telephone system, or a voice communications system that does not rely on the public 
telephone system.  Developer shall also provide the dedicated data circuit(s) necessary to provide 
Developer data to Connecting Transmission Owner and NYISO as set forth in Appendix D 
hereto.  The data circuit(s) shall extend from the Large Generating Facility to the location(s) 
specified by Connecting Transmission Owner and NYISO.  Any required maintenance of such 
communications equipment shall be performed by Developer.  Operational communications shall 
be activated and maintained under, but not be limited to, the following events: system paralleling 
or separation, scheduled and unscheduled shutdowns, equipment clearances, and hourly and 
daily load data. 
8.2	Remote Terminal Unit.
Prior to the Initial Synchronization Date of the Large Generating Facility, a Remote 
Terminal Unit, or equivalent data collection and transfer equipment acceptable to the Parties, 
shall be installed by Developer, or by Connecting Transmission Owner at Developer’s expense, 
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to gather accumulated and instantaneous data to be telemetered to the location(s) designated by Connecting Transmission Owner and NYISO through use of a dedicated point-to-point data circuit(s) as indicated in Article 8.1.  The communication protocol for the data circuit(s) shall be specified by Connecting Transmission Owner and NYISO.  Instantaneous bi-directional analog real power and reactive power flow information must be telemetered directly to the location(s) specified by Connecting Transmission Owner and NYISO. 

Each Party will promptly advise the appropriate other Party if it detects or otherwise learns of any metering, telemetry or communications equipment errors or malfunctions that require the attention and/or correction by that other Party.  The Party owning such equipment shall correct such error or malfunction as soon as reasonably feasible. 
8.3	No Annexation.
Any and all equipment placed on the premises of a Party shall be and remain the property of the Party providing such equipment regardless of the mode and manner of annexation or 
attachment to real property, unless otherwise mutually agreed by the Party providing such 
equipment and the Party receiving such equipment. 
ARTICLE 9.   OPERATIONS 
9.1	General.
Each Party shall comply with Applicable Laws and Regulations and Applicable 
Reliability Standards.  Each Party shall provide to the other Parties all information that may 
reasonably be required by the other Parties to comply with Applicable Laws and Regulations and Applicable Reliability Standards. 
9.2	NYISO and Connecting Transmission Owner Obligations.
Connecting Transmission Owner and NYISO shall cause the New York State 
Transmission System and the Connecting Transmission Owner’s Attachment Facilities to be operated, maintained and controlled in a safe and reliable manner in accordance with this 
Agreement and the NYISO Tariffs.  Connecting Transmission Owner and NYISO may provide operating instructions to Developer consistent with this Agreement, NYISO procedures and Connecting Transmission Owner’s operating protocols and procedures as they may change from time to time.  Connecting Transmission Owner and NYISO will consider changes to their 
respective operating protocols and procedures proposed by Developer. 
9.3	Developer Obligations.
Developer shall at its own expense operate, maintain and control the Large Generating 
Facility and the Developer Attachment Facilities in a safe and reliable manner and in accordance 
with this Agreement.  Developer shall operate the Large Generating Facility and the Developer 
Attachment Facilities in accordance with NYISO and Connecting Transmission Owner 
requirements, as such requirements are set forth or referenced in Appendix C hereto.  Appendix 
C will be modified to reflect changes to the requirements as they may change from time to time. 
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Any Party may request that the appropriate other Party or Parties provide copies of the requirements set forth or referenced in Appendix C hereto. 
9.4	Start-Up and Synchronization.
Consistent with the mutually acceptable procedures of the Developer and Connecting Transmission Owner, the Developer is responsible for the proper synchronization of the Large Generating Facility to the New York State Transmission System in accordance with NYISO and Connecting Transmission Owner procedures and requirements. 
9.5	Real and Reactive Power Control.
9.5.1   Power Factor Design Criteria. 
9.5.1.1  Synchronous Generation.  Developer shall design the Large Generating Facility 
to maintain effective composite power delivery at continuous rated power output at the Point of 
Interconnection at a power factor within the range of 0.95 leading to 0.95 lagging unless the 
NYISO or the Transmission Owner in whose Transmission District the Large Generating Facility 
interconnects has established different requirements that apply to all generators in the New York 
Control Area or Transmission District (as applicable) on a comparable basis, in accordance with 
Good Utility Practice. 

The Developer shall design and maintain the plant auxiliary systems to operate safely throughout the entire real and reactive power design range. 
9.5.1.2  Non-Synchronous Generation.  Developer shall design the Large Generating 
Facility to maintain composite power delivery at continuous rated power output at the high-side of the generator substation at a power factor within the range of 0.95 leading to 0.95 lagging, 
unless the NYISO or the Transmission Owner in whose Transmission District the Large 
Generating Facility interconnects has established a different power factor range that applies to all non-synchronous generators in the Control Area or Transmission District (as applicable) on a 
comparable basis, in accordance with Good Utility Practice.  This power factor range standard 
shall be dynamic and can be met using, for example, power electronics designed to supply this 
level of reactive capability (taking into account any limitations due to voltage level, real power 
output, etc.) or fixed and switched capacitors, or a combination of the two.  This requirement 
shall only apply to newly interconnection non-synchronous generators that have not yet executed a Facilities Study Agreement as of September 21, 2016. 

The Developer shall design and maintain the plant auxiliary systems to operate safely throughout the entire real and reactive power design range. 

9.5.2   Voltage Schedules. 

Once the Developer has synchronized the Large Generating Facility with the New York 
State Transmission System, NYISO shall require Developer to operate the Large Generating 
Facility to produce or absorb reactive power within the design capability of the Large Generating 
Facility set forth in Article 9.5.1 (Power Factor Design Criteria).  NYISO’s voltage schedules 
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shall treat all sources of reactive power in the New York Control Area in an equitable and not unduly discriminatory manner.  NYISO shall exercise Reasonable Efforts to provide Developer with such schedules in accordance with NYISO procedures, and may make changes to such 
schedules as necessary to maintain the reliability of the New York State Transmission System. Developer shall operate the Large Generating Facility to maintain the specified output voltage or power factor at the Point of Interconnection within the design capability of the Large Generating Facility set forth in Article 9.5.1 (Power Factor Design Criteria) as directed by the Connecting Transmission Owner’s System Operator or the NYISO.  If Developer is unable to maintain the specified voltage or power factor, it shall promptly notify NYISO. 

9.5.3   Payment for Reactive Power. 
NYISO shall pay Developer for reactive power or voltage support service that Developer 
provides from the Large Generating Facility in accordance with the provisions of Rate Schedule 
2 of the NYISO Services Tariff. 
9.5.4   Governors and Regulators. 

Whenever the Large Generating Facility is operated in parallel with the New York State 
Transmission System, the turbine speed governors and automatic voltage regulators shall be in 
automatic operation at all times.  If the Large Generating Facility’s speed governors or automatic 
voltage regulators are not capable of such automatic operation, the Developer shall immediately 
notify NYISO, or its designated representative, and ensure that such Large Generating Facility’s 
real and reactive power are within the design capability of the Large Generating Facility’s 
generating unit(s) and steady state stability limits and NYISO system operating (thermal, voltage and transient stability) limits.  Developer shall not cause its Large Generating Facility to 
disconnect automatically or instantaneously from the New York State Transmission System or trip any generating unit comprising the Large Generating Facility for an under or over frequency condition unless the abnormal frequency condition persists for a time period beyond the limits set forth in ANSI/IEEE Standard C37.106, or such other standard as applied to other generators in the New York Control Area on a comparable basis. 
9.6	Outages and Interruptions.
9.6.1	Outages.
9.6.1.1 Outage Authority and Coordination. 
Developer and Connecting Transmission Owner may each, in accordance with NYISO 
procedures and Good Utility Practice and in coordination with the other Party, remove from 
service any of its respective Attachment Facilities or System Upgrade Facilities and System 
Deliverability Upgrades that may impact the other Party’s facilities as necessary to perform 
maintenance or testing or to install or replace equipment.  Absent an Emergency State, the Party 
scheduling a removal of such facility(ies) from service will use Reasonable Efforts to schedule 
such removal on a date and time mutually acceptable to both the Developer and the Connecting 
Transmission Owner.  In all circumstances either Party planning to remove such facility(ies) 
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from service shall use Reasonable Efforts to minimize the effect on the other Party of such removal. 

9.6.1.2 Outage Schedules. 
The Connecting Transmission Owner shall post scheduled outages of its transmission 
facilities on the NYISO OASIS.  Developer shall submit its planned maintenance schedules for 
the Large Generating Facility to Connecting Transmission Owner and NYISO for a minimum of 
a rolling thirty-six month period.  Developer shall update its planned maintenance schedules as 
necessary.  NYISO may direct, or the Connecting Transmission Owner may request, Developer 
to reschedule its maintenance as necessary to maintain the reliability of the New York State 
Transmission System.  Compensation to Developer for any additional direct costs that the 
Developer incurs as a result of rescheduling maintenance, including any additional overtime, 
breaking of maintenance contracts or other costs above and beyond the cost the Developer would 
have incurred absent the request to reschedule maintenance, shall be in accordance with the 
NYISO OATT.  Developer will not be eligible to receive compensation, if during the twelve (12) 
months prior to the date of the scheduled maintenance, the Developer had modified its schedule 
of maintenance activities other than at the direction of the NYISO or request of the Connecting 
Transmission Owner. 
9.6.1.3 Outage Restoration. 
If an outage on the Attachment Facilities or System Upgrade Facilities or System 
Deliverability Upgrades of the Connecting Transmission Owner or Developer adversely affects the other Party’s operations or facilities, the Party that owns the facility that is out of service 
shall use Reasonable Efforts to promptly restore such facility(ies) to a normal operating 
condition consistent with the nature of the outage.  The Party that owns the facility that is out of service shall provide the other Party and NYISO, to the extent such information is known, 
information on the nature of the Emergency State, an estimated time of restoration, and any 
corrective actions required.  Initial verbal notice shall be followed up as soon as practicable with written notice explaining the nature of the outage. 
9.6.2   Interruption of Service.  If required by Good Utility Practice or Applicable 
Reliability Standards to do so, the NYISO or Connecting Transmission Owner may require 
Developer to interrupt or reduce production of electricity if such production of electricity could adversely affect the ability of NYISO and Connecting Transmission Owner to perform such activities as are necessary to safely and reliably operate and maintain the New York State 
Transmission System.  The following provisions shall apply to any interruption or reduction permitted under this Article 9.6.2: 

9.6.2.1 The interruption or reduction shall continue only for so long as reasonably necessary under Good Utility Practice; 
9.6.2.2 Any such interruption or reduction shall be made on an equitable, nondiscriminatory basis with respect to all generating facilities directly connected to the New York State Transmission System; 
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9.6.2.3 When the interruption or reduction must be made under circumstances 
which do not allow for advance notice, NYISO or Connecting Transmission Owner shall notify Developer by telephone as soon as practicable of the reasons for the curtailment, interruption, or reduction, and, if known, its expected duration.  Telephone notification shall be followed by written notification as soon as practicable; 
9.6.2.4 Except during the existence of an Emergency State, when the interruption or reduction can be scheduled without advance notice, NYISO or Connecting Transmission Owner shall notify Developer in advance regarding the timing of such scheduling and further notify Developer of the expected duration.  NYISO or Connecting Transmission Owner shall coordinate with each other and the Developer using Good Utility Practice to schedule the 
interruption or reduction during periods of least impact to the Developer, the Connecting 
Transmission Owner and the New York State Transmission System; 

9.6.2.5 The Parties shall cooperate and coordinate with each other to the extent necessary in order to restore the Large Generating Facility, Attachment Facilities, and the New York State Transmission System to their normal operating state, consistent with system 
conditions and Good Utility Practice. 

9.6.3   Under-Frequency and Over Frequency Conditions. 
The New York State Transmission System is designed to automatically activate a load-
shed program as required by the NPCC in the event of an under-frequency system disturbance. 
Developer shall implement under-frequency and over-frequency relay set points for the Large 
Generating Facility as required by the NPCC to ensure “ride through” capability of the New 
York State Transmission System.  Large Generating Facility response to frequency deviations of 
predetermined magnitudes, both under-frequency and over-frequency deviations, shall be studied 
and coordinated with the NYISO and Connecting Transmission Owner in accordance with Good 
Utility Practice.  The term “ride through” as used herein shall mean the ability of a Generating 
Facility to stay connected to and synchronized with the New York State Transmission System 
during system disturbances within a range of under-frequency and over-frequency conditions, in 
accordance with Good Utility Practice and with NPCC Regional Reliability Reference Directory 
# 12, or its successor. 

9.6.4   System Protection and Other Control Requirements. 
9.6.4.1 System Protection Facilities.  Developer shall, at its expense, install, 
operate and maintain System Protection Facilities as a part of the Large Generating Facility or 
Developer Attachment Facilities.  Connecting Transmission Owner shall install at Developer’s 
expense any System Protection Facilities that may be required on the Connecting Transmission 
Owner Attachment Facilities or the New York State Transmission System as a result of the 
interconnection of the Large Generating Facility and Developer Attachment Facilities. 

9.6.4.2 The protection facilities of both the Developer and Connecting 
Transmission Owner shall be designed and coordinated with other systems in accordance with Good Utility Practice and Applicable Reliability Standards. 
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9.6.4.3 The Developer and Connecting Transmission Owner shall each be 
responsible for protection of its respective facilities consistent with Good Utility Practice and Applicable Reliability Standards. 
9.6.4.4 The protective relay design of the Developer and Connecting 
Transmission Owner shall each incorporate the necessary test switches to perform the tests 
required in Article 6 of this Agreement.  The required test switches will be placed such that they 
allow operation of lockout relays while preventing breaker failure schemes from operating and 
causing unnecessary breaker operations and/or the tripping of the Developer’s Large Generating 
Facility. 

9.6.4.5 The Developer and Connecting Transmission Owner will each test, operate and maintain System Protection Facilities in accordance with Good Utility Practice, NERC and NPCC criteria. 
9.6.4.6 Prior to the In-Service Date, and again prior to the Commercial Operation 
Date, the Developer and Connecting Transmission Owner shall each perform, or their agents 
shall perform, a complete calibration test and functional trip test of the System Protection 
Facilities.  At intervals suggested by Good Utility Practice and following any apparent 
malfunction of the System Protection Facilities, the Developer and Connecting Transmission 
Owner shall each perform both calibration and functional trip tests of its System Protection 
Facilities.  These tests do not require the tripping of any in-service generation unit.  These tests 
do, however, require that all protective relays and lockout contacts be activated. 

9.6.5   Requirements for Protection. 
In compliance with NPCC requirements and Good Utility Practice, Developer shall 
provide, install, own, and maintain relays, circuit breakers and all other devices necessary to 
remove any fault contribution of the Large Generating Facility to any short circuit occurring on 
the New York State Transmission System not otherwise isolated by Connecting Transmission 
Owner’s equipment, such that the removal of the fault contribution shall be coordinated with the 
protective requirements of the New York State Transmission System.  Such protective 
equipment shall include, without limitation, a disconnecting device or switch with load-
interrupting capability located between the Large Generating Facility and the New York State 
Transmission System at a site selected upon mutual agreement (not to be unreasonably withheld, 
conditioned or delayed) of the Developer and Connecting Transmission Owner.  Developer shall 
be responsible for protection of the Large Generating Facility and Developer’s other equipment 
from such conditions as negative sequence currents, over- or under-frequency, sudden load 
rejection, over- or under-voltage, and generator loss-of-field.  Developer shall be solely 
responsible to disconnect the Large Generating Facility and Developer’s other equipment if 
conditions on the New York State Transmission System could adversely affect the Large 
Generating Facility. 
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9.6.6   Power Quality. 
Neither the facilities of Developer nor the facilities of Connecting Transmission Owner 
shall cause excessive voltage flicker nor introduce excessive distortion to the sinusoidal voltage 
or current waves as defined by ANSI Standard C84.1-1989, in accordance with IEEE Standard 
519, or any applicable superseding electric industry standard.  In the event of a conflict between 
ANSI Standard C84.1-1989, or any applicable superseding electric industry standard, ANSI 
Standard C84.1-1989, or the applicable superseding electric industry standard, shall control. 
9.7	Switching and Tagging Rules.
The Developer and Connecting Transmission Owner shall each provide the other Party a copy of its switching and tagging rules that are applicable to the other Party’s activities.  Such switching and tagging rules shall be developed on a nondiscriminatory basis.  The Parties shall comply with applicable switching and tagging rules, as amended from time to time, in obtaining clearances for work or for switching operations on equipment. 
9.8	Use of Attachment Facilities by Third Parties.
9.8.1   Purpose of Attachment Facilities. 

Except as may be required by Applicable Laws and Regulations, or as otherwise agreed to among the Parties, the Attachment Facilities shall be constructed for the sole purpose of interconnecting the Large Generating Facility to the New York State Transmission System and shall be used for no other purpose. 

9.8.2   Third Party Users. 

If required by Applicable Laws and Regulations or if the Parties mutually agree, such 
agreement not to be unreasonably withheld, to allow one or more third parties to use the 
Connecting Transmission Owner’s Attachment Facilities, or any part thereof, Developer will be 
entitled to compensation for the capital expenses it incurred in connection with the Attachment 
Facilities based upon the pro rata use of the Attachment Facilities by Connecting Transmission 
Owner, all third party users, and Developer, in accordance with Applicable Laws and 
Regulations or upon some other mutually-agreed upon methodology.  In addition, cost 
responsibility for ongoing costs, including operation and maintenance costs associated with the 
Attachment Facilities, will be allocated between Developer and any third party users based upon 
the pro rata use of the Attachment Facilities by Connecting Transmission Owner, all third party 
users, and Developer, in accordance with Applicable Laws and Regulations or upon some other 
mutually agreed upon methodology.  If the issue of such compensation or allocation cannot be 
resolved through such negotiations, it shall be submitted to FERC for resolution. 
9.9	Disturbance Analysis Data Exchange.
The Parties will cooperate with one another and the NYISO in the analysis of 
disturbances to either the Large Generating Facility or the New York State Transmission System by gathering and providing access to any information relating to any disturbance, including 
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information from disturbance recording equipment, protective relay targets, breaker operations 
and sequence of events records, and any disturbance information required by Good Utility 
Practice. 
ARTICLE 10.  MAINTENANCE 
10.1	Connecting Transmission Owner Obligations.
Connecting Transmission Owner shall maintain its transmission facilities and Attachment Facilities in a safe and reliable manner and in accordance with this Agreement. 
10.2	Developer Obligations.
Developer shall maintain its Large Generating Facility and Attachment Facilities in a safe and reliable manner and in accordance with this Agreement. 
10.3	Coordination.
The Developer and Connecting Transmission Owner shall confer regularly to coordinate 
the planning, scheduling and performance of preventive and corrective maintenance on the Large 
Generating Facility and the Attachment Facilities.  The Developer and Connecting Transmission 
Owner shall keep NYISO fully informed of the preventive and corrective maintenance that is 
planned, and shall schedule all such maintenance in accordance with NYISO procedures. 
10.4	Secondary Systems.
The Developer and Connecting Transmission Owner shall each cooperate with the other 
in the inspection, maintenance, and testing of control or power circuits that operate below 600 
volts, AC or DC, including, but not limited to, any hardware, control or protective devices, 
cables, conductors, electric raceways, secondary equipment panels, transducers, batteries, 
chargers, and voltage and current transformers that directly affect the operation of Developer or 
Connecting Transmission Owner’s facilities and equipment which may reasonably be expected 
to impact the other Party.  The Developer and Connecting Transmission Owner shall each 
provide advance notice to the other Party, and to NYISO, before undertaking any work on such 
circuits, especially on electrical circuits involving circuit breaker trip and close contacts, current 
transformers, or potential transformers. 
10.5	Operating and Maintenance Expenses.
Subject to the provisions herein addressing the use of facilities by others, and except for 
operations and maintenance expenses associated with modifications made for providing 
interconnection or transmission service to a third party and such third party pays for such 
expenses, Developer shall be responsible for all reasonable expenses including overheads, 
associated with: (1) owning, operating, maintaining, repairing, and replacing Developer 
Attachment Facilities; and (2) operation, maintenance, repair and replacement of Connecting 
Transmission Owner’s Attachment Facilities.  The Connecting Transmission Owner shall be 
entitled to the recovery of incremental operating and maintenance expenses that it incurs 
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associated with System Upgrade Facilities and System Deliverability Upgrades if and to the extent provided for under Attachment S to the NYISO OATT. 
ARTICLE 11.  PERFORMANCE OBLIGATION 
11.1	Developer Attachment Facilities.
Developer shall design, procure, construct, install, own and/or control the Developer Attachment Facilities described in Appendix A hereto, at its sole expense. 
11.2 	Connecting Transmission Owner’s Attachment Facilities. 
Connecting Transmission Owner shall design, procure, construct, install, own and/or control the Connecting Transmission Owner’s Attachment Facilities described in Appendix A hereto, at the sole expense of the Developer. 
11.3 	System Upgrade Facilities and System Deliverability Upgrades. 
Connecting Transmission Owner shall design, procure, construct, install, and own the 
System Upgrade Facilities and System Deliverability Upgrades described in Appendix A hereto. The responsibility of the Developer for costs related to System Upgrade Facilities and System 
Deliverability Upgrades shall be determined in accordance with the provisions of Attachment S to the NYISO OATT. 
11.4	Special Provisions for Affected Systems.
For the re-payment of amounts advanced to Affected System Operator for System 
Upgrade Facilities or System Deliverability Upgrades, the Developer and Affected System 
Operator shall enter into an agreement that provides for such re-payment, but only if 
responsibility for the cost of such System Upgrade Facilities or System Deliverability Upgrades is not to be allocated in accordance with Attachment S to the NYISO OATT.  The agreement shall specify the terms governing payments to be made by the Developer to the Affected System Operator as well as the re-payment by the Affected System Operator. 
11.5	Provision of Security.
At least thirty (30) Calendar Days prior to the commencement of the procurement, 
installation, or construction of a discrete portion of a Connecting Transmission Owner’s 
Attachment Facilities, Developer shall provide Connecting Transmission Owner, at Developer’s option, a guarantee, a surety bond, letter of credit or other form of security that is reasonably acceptable to Connecting Transmission Owner and is consistent with the Uniform Commercial Code of the jurisdiction identified in Article 14.2.1 of this Agreement.  Such security for 
payment shall be in an amount sufficient to cover the cost for the Developer’s share of 
constructing, procuring and installing the applicable portion of Connecting Transmission 
Owner’s Attachment Facilities, and shall be reduced on a dollar-for-dollar basis for payments made to Connecting Transmission Owner for these purposes. 
In addition: 
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11.5.1   The guarantee must be made by an entity that meets the commercially 
reasonable creditworthiness requirements of Connecting Transmission Owner, and contains 
terms and conditions that guarantee payment of any amount that may be due from Developer, up to an agreed-to maximum amount. 
11.5.2   The letter of credit must be issued by a financial institution reasonably 
acceptable to Connecting Transmission Owner and must specify a reasonable expiration date. 

11.5.3   The surety bond must be issued by an insurer reasonably acceptable to Connecting Transmission Owner and must specify a reasonable expiration date. 
11.5.4   Attachment S to the NYISO OATT shall govern the Security that Developer provides for System Upgrade Facilities and System Deliverability Upgrades. 
11.6	Developer Compensation for Emergency Services.
If, during an Emergency State, the Developer provides services at the request or direction of the NYISO or Connecting Transmission Owner, the Developer will be compensated for such services in accordance with the NYISO Services Tariff. 
11.7	Line Outage Costs.
Notwithstanding anything in the NYISO OATT to the contrary, the Connecting 
Transmission Owner may propose to recover line outage costs associated with the installation of Connecting Transmission Owner’s Attachment Facilities or System Upgrade Facilities or System Deliverability Upgrades on a case-by-case basis. 
ARTICLE 12.  INVOICE 
12.1	General.
The Developer and Connecting Transmission Owner shall each submit to the other Party, 
on a monthly basis, invoices of amounts due for the preceding month.  Each invoice shall state 
the month to which the invoice applies and fully describe the services and equipment provided. 
The Developer and Connecting Transmission Owner may discharge mutual debts and payment 
obligations due and owing to each other on the same date through netting, in which case all 
amounts one Party owes to the other Party under this Agreement, including interest payments or 
credits, shall be netted so that only the net amount remaining due shall be paid by the owing 
Party. 
12.2	Final Invoice.
Within six months after completion of the construction of the Connecting Transmission 
Owner’s Attachment Facilities and the System Upgrade Facilities and System Deliverability 
Upgrades, Connecting Transmission Owner shall provide an invoice of the final cost of the 
construction of the Connecting Transmission Owner’s Attachment Facilities and the System 
Upgrade Facilities and System Deliverability Upgrades, determined in accordance with 
Attachment S to the NYISO OATT, and shall set forth such costs in sufficient detail to enable 
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Developer to compare the actual costs with the estimates and to ascertain deviations, if any, from 
the cost estimates.  Connecting Transmission Owner shall refund to Developer any amount by 
which the actual payment by Developer for estimated costs exceeds the actual costs of 
construction within thirty (30) Calendar Days of the issuance of such final construction invoice. 
12.3	Payment.
Invoices shall be rendered to the paying Party at the address specified in Appendix F 
hereto.  The Party receiving the invoice shall pay the invoice within thirty (30) Calendar Days of 
receipt.  All payments shall be made in immediately available funds payable to the other Party, 
or by wire transfer to a bank named and account designated by the invoicing Party.  Payment of 
invoices will not constitute a waiver of any rights or claims the paying Party may have under this 
Agreement. 
12.4	Disputes.
In the event of a billing dispute between Connecting Transmission Owner and Developer, 
Connecting Transmission Owner shall continue to perform under this Agreement as long as 
Developer: (i) continues to make all payments not in dispute; and (ii) pays to Connecting 
Transmission Owner or into an independent escrow account the portion of the invoice in dispute, 
pending resolution of such dispute.  If Developer fails to meet these two requirements for 
continuation of service, then Connecting Transmission Owner may provide notice to Developer 
of a Default pursuant to Article 17.  Within thirty (30) Calendar Days after the resolution of the 
dispute, the Party that owes money to the other Party shall pay the amount due with interest 
calculated in accord with the methodology set forth in FERC’s Regulations at 18 C.F.R. § 
35.19a(a)(2)(iii). 
ARTICLE 13.  EMERGENCIES 
13.1	Obligations.
Each Party shall comply with the Emergency State procedures of NYISO, the applicable Reliability Councils, Applicable Laws and Regulations, and any emergency procedures agreed to by the NYISO Operating Committee. 
13.2	Notice.
NYISO or, as applicable, Connecting Transmission Owner shall notify Developer 
promptly when it becomes aware of an Emergency State that affects the Connecting 
Transmission Owner’s Attachment Facilities or the New York State Transmission System that 
may reasonably be expected to affect Developer’s operation of the Large Generating Facility or 
the Developer’s Attachment Facilities.  Developer shall notify NYISO and Connecting 
Transmission Owner promptly when it becomes aware of an Emergency State that affects the 
Large Generating Facility or the Developer Attachment Facilities that may reasonably be 
expected to affect the New York State Transmission System or the Connecting Transmission 
Owner’s Attachment Facilities.  To the extent information is known, the notification shall 
describe the Emergency State, the extent of the damage or deficiency, the expected effect on the 
operation of Developer’s or Connecting Transmission Owner’s facilities and operations, its 
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anticipated duration and the corrective action taken and/or to be taken.  The initial notice shall be followed as soon as practicable with written notice. 
13.3	Immediate Action.
Unless, in Developer’s reasonable judgment, immediate action is required, Developer 
shall obtain the consent of Connecting Transmission Owner, such consent to not be unreasonably 
withheld, prior to performing any manual switching operations at the Large Generating Facility 
or the Developer Attachment Facilities in response to an Emergency State either declared by 
NYISO, Connecting Transmission Owner or otherwise regarding New York State Transmission 
System. 
13.4	NYISO and Connecting Transmission Owner Authority.
13.4.1 General.
NYISO or Connecting Transmission Owner may take whatever actions with regard to the 
New York State Transmission System or the Connecting Transmission Owner’s Attachment 
Facilities it deems necessary during an Emergency State in order to (i) preserve public health and 
safety, (ii) preserve the reliability of the New York State Transmission System or the Connecting 
Transmission Owner’s Attachment Facilities, (iii) limit or prevent damage, and (iv) expedite 
restoration of service. 

NYISO and Connecting Transmission Owner shall use Reasonable Efforts to minimize 
the effect of such actions or inactions on the Large Generating Facility or the Developer 
Attachment Facilities.  NYISO or Connecting Transmission Owner may, on the basis of 
technical considerations, require the Large Generating Facility to mitigate an Emergency State 
by taking actions necessary and limited in scope to remedy the Emergency State, including, but 
not limited to, directing Developer to shut-down, start-up, increase or decrease the real or 
reactive power output of the Large Generating Facility; implementing a reduction or 
disconnection pursuant to Article 13.4.2; directing the Developer to assist with blackstart (if 
available) or restoration efforts; or altering the outage schedules of the Large Generating Facility and the Developer Attachment Facilities.  Developer shall comply with all of the NYISO and 
Connecting Transmission Owner’s operating instructions concerning Large Generating Facility 
real power and reactive power output within the manufacturer’s design limitations of the Large 
Generating Facility’s equipment that is in service and physically available for operation at the 
time, in compliance with Applicable Laws and Regulations. 

13.4.2 Reduction and Disconnection. 
NYISO or Connecting Transmission Owner may reduce Energy Resource 
Interconnection Service and Capacity Resource Interconnection Service or disconnect the Large 
Generating Facility or the Developer Attachment Facilities, when such reduction or 
disconnection is necessary under Good Utility Practice due to an Emergency State.  These rights 
are separate and distinct from any right of Curtailment of NYISO pursuant to the NYISO OATT. 
When NYISO or Connecting Transmission Owner can schedule the reduction or disconnection 
in advance, NYISO or Connecting Transmission Owner shall notify Developer of the reasons, 


43 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg50]

SERVICE AGREEMENT NO. 2334 

timing and expected duration of the reduction or disconnection.  NYISO or Connecting 
Transmission Owner shall coordinate with the Developer using Good Utility Practice to schedule 
the reduction or disconnection during periods of least impact to the Developer and the New York 
State Transmission System.  Any reduction or disconnection shall continue only for so long as 
reasonably necessary under Good Utility Practice.  The Parties shall cooperate with each other to 
restore the Large Generating Facility, the Attachment Facilities, and the New York State 
Transmission System to their normal operating state as soon as practicable consistent with Good 
Utility Practice. 
13.5	Developer Authority.
Consistent with Good Utility Practice and this Agreement, the Developer may take 
whatever actions or inactions with regard to the Large Generating Facility or the Developer 
Attachment Facilities during an Emergency State in order to (i) preserve public health and safety, 
(ii) preserve the reliability of the Large Generating Facility or the Developer Attachment 
Facilities, (iii) limit or prevent damage, and (iv) expedite restoration of service.  Developer shall 
use Reasonable Efforts to minimize the effect of such actions or inactions on the New York State 
Transmission System and the Connecting Transmission Owner’s Attachment Facilities.  NYISO 
and Connecting Transmission Owner shall use Reasonable Efforts to assist Developer in such 
actions. 
13.6	Limited Liability.
Except as otherwise provided in Article 11.6 of this Agreement, no Party shall be liable 
to another Party for any action it takes in responding to an Emergency State so long as such 
action is made in good faith and is consistent with Good Utility Practice and the NYISO Tariffs. 
ARTICLE 14.  REGULATORY REQUIREMENTS AND GOVERNING LAW 
14.1	Regulatory Requirements.
Each Party’s obligations under this Agreement shall be subject to its receipt of any 
required approval or certificate from one or more Governmental Authorities in the form and 
substance satisfactory to the applying Party, or the Party making any required filings with, or 
providing notice to, such Governmental Authorities, and the expiration of any time period 
associated therewith.  Each Party shall in good faith seek and use its Reasonable Efforts to obtain such other approvals.  Nothing in this Agreement shall require Developer to take any action that could result in its inability to obtain, or its loss of, status or exemption under the Federal Power Act or the Public Utility Holding Company Act of 2005 or the Public Utility Regulatory Policies Act of 1978, as amended. 
14.2	Governing Law.
14.2.1 The validity, interpretation and performance of this Agreement and each of its 
provisions shall be governed by the laws of the state of New York, without regard to its conflicts of law principles. 
14.2.2 This Agreement is subject to all Applicable Laws and Regulations. 
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14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or otherwise contest any laws, orders, rules, or regulations of a Governmental Authority. 
ARTICLE 15.  NOTICES 
15.1	General.
Unless otherwise provided in this Agreement, any notice, demand or request required or permitted to be given by a Party to the other Parties and any instrument required or permitted to be tendered or delivered by a Party in writing to the other Parties shall be effective when 
delivered and may be so given, tendered or delivered, by recognized national courier, or by 
depositing the same with the United States Postal Service with postage prepaid, for delivery by certified or registered mail, addressed to the Party, or personally delivered to the Party, at the 
address set out in Appendix F hereto. 

A Party may change the notice information in this Agreement by giving five (5) Business Days written notice prior to the effective date of the change. 
15.2	Billings and Payments.
Billings and payments shall be sent to the addresses set out in Appendix F hereto. 
15.3	Alternative Forms of Notice.
Any notice or request required or permitted to be given by a Party to the other Parties and not required by this Agreement to be given in writing may be so given by telephone, facsimile or email to the telephone numbers and email addresses set out in Appendix F hereto. 
15.4	Operations and Maintenance Notice.
Developer and Connecting Transmission Owner shall each notify the other Party, and 
NYISO, in writing of the identity of the person(s) that it designates as the point(s) of contact with respect to the implementation of Articles 9 and 10 of this Agreement. 
ARTICLE 16.  FORCE MAJEURE 
16.1	Force Majeure.
16.1.1 Economic hardship is not considered a Force Majeure event. 

16.1.2 A Party shall not be responsible or liable, or deemed, in Default with respect to 
any obligation hereunder, (including obligations under Article 4 of this Agreement) , other than 
the obligation to pay money when due, to the extent the Party is prevented from fulfilling such 
obligation by Force Majeure.  A Party unable to fulfill any obligation hereunder (other than an 
obligation to pay money when due) by reason of Force Majeure shall give notice and the full 
particulars of such Force Majeure to the other Parties in writing or by telephone as soon as 
reasonably possible after the occurrence of the cause relied upon.  Telephone notices given 
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pursuant to this Article shall be confirmed in writing as soon as reasonably possible and shall 
specifically state full particulars of the Force Majeure, the time and date when the Force Majeure occurred and when the Force Majeure is reasonably expected to cease.  The Party affected shall exercise due diligence to remove such disability with reasonable dispatch, but shall not be 
required to accede or agree to any provision not satisfactory to it in order to settle and terminate a strike or other labor disturbance. 
ARTICLE 17.  DEFAULT 
17.1	Default.
17.1.1 General. 
No Breach shall exist where such failure to discharge an obligation (other than the 
payment of money) is the result of Force Majeure as defined in this Agreement or the result of an 
act or omission of the other Parties.  Upon a Breach, the non-Breaching Parties shall give written 
notice of such to the Breaching Party.  The Breaching Party shall have thirty (30) Calendar Days 
from receipt of the Breach notice within which to cure such Breach; provided however, if such 
Breach is not capable of cure within thirty (30) Calendar Days, the Breaching Party shall 
commence such cure within thirty (30) Calendar Days after notice and continuously and 
diligently complete such cure within ninety (90) Calendar Days from receipt of the Breach 
notice; and, if cured within such time, the Breach specified in such notice shall cease to exist. 

17.1.2 Right to Terminate. 
If a Breach is not cured as provided in this Article 17, or if a Breach is not capable of 
being cured within the period provided for herein, the non-Breaching Parties acting together shall thereafter have the right to declare a Default and terminate this Agreement by written notice at any time until cure occurs, and be relieved of any further obligation hereunder and, whether or not those Parties terminate this Agreement, to recover from the defaulting Party all amounts due hereunder, plus all other damages and remedies to which they are entitled at law or in equity. The provisions of this Article will survive termination of this Agreement. 
ARTICLE 18.  INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE 
18.1	Indemnity.
Each Party (the “Indemnifying Party”) shall at all times indemnify, defend, and save 
harmless, as applicable, the other Parties (each an “Indemnified Party”) from, any and all 
damages, losses, claims, including claims and actions relating to injury to or death of any person 
or damage to property, the alleged violation of any Environmental Law, or the release or 
threatened release of any Hazardous Substance, demand, suits, recoveries, costs and expenses, 
court costs, attorney fees, and all other obligations by or to third parties, arising out of or 
resulting from (i) the Indemnified Party’s performance of its obligations under this Agreement 
on behalf of the Indemnifying Party, except in cases where the Indemnifying Party can 
demonstrate that the Loss of the Indemnified Party was caused by the gross negligence or 
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intentional wrongdoing of the Indemnified Party or (ii) the violation by the Indemnifying Party 
of any Environmental Law or the release by the Indemnifying Party of any Hazardous Substance. 

18.1.1	Indemnified Party.
If a Party is entitled to indemnification under this Article 18 as a result of a claim by a third party, and the indemnifying Party fails, after notice and reasonable opportunity to proceed under Article 18.1.3, to assume the defense of such claim, such Indemnified Party may at the expense of the Indemnifying Party contest, settle or consent to the entry of any judgment with respect to, or pay in full, such claim. 

18.1.2	Indemnifying Party.
If an Indemnifying Party is obligated to indemnify and hold any Indemnified Party 
harmless under this Article 18, the amount owing to the Indemnified Party shall be the amount of such Indemnified Party’s actual Loss, net of any insurance or other recovery. 

18.1.3	Indemnity Procedures.
Promptly after receipt by an Indemnified Party of any claim or notice of the 
commencement of any action or administrative or legal proceeding or investigation as to which 
the indemnity provided for in Article 18.1 may apply, the Indemnified Party shall notify the 
Indemnifying Party of such fact.  Any failure of or delay in such notification shall not affect a 
Party’s indemnification obligation unless such failure or delay is materially prejudicial to the 
Indemnifying Party. 
Except as stated below, the Indemnifying Party shall have the right to assume the defense 
thereof with counsel designated by such Indemnifying Party and reasonably satisfactory to the 
Indemnified Party.  If the defendants in any such action include one or more Indemnified Parties 
and the Indemnifying Party and if the Indemnified Party reasonably concludes that there may be 
legal defenses available to it and/or other Indemnified Parties which are different from or 
additional to those available to the Indemnifying Party, the Indemnified Party shall have the right 
to select separate counsel to assert such legal defenses and to otherwise participate in the defense 
of such action on its own behalf.  In such instances, the Indemnifying Party shall only be 
required to pay the fees and expenses of one additional attorney to represent an Indemnified 
Party or Indemnified Parties having such differing or additional legal defenses. 

The Indemnified Party shall be entitled, at its expense, to participate in any such action, 
suit or proceeding, the defense of which has been assumed by the Indemnifying Party. 
Notwithstanding the foregoing, the Indemnifying Party (i) shall not be entitled to assume and 
control the defense of any such action, suit or proceedings if and to the extent that, in the opinion 
of the Indemnified Party and its counsel, such action, suit or proceeding involves the potential 
imposition of criminal liability on the Indemnified Party, or there exists a conflict or adversity of 
interest between the Indemnified Party and the Indemnifying Party, in such event the 
Indemnifying Party shall pay the reasonable expenses of the Indemnified Party, and (ii) shall not 
settle or consent to the entry of any judgment in any action, suit or proceeding without the 
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consent of the Indemnified Party, which shall not be unreasonably withheld, conditioned or delayed. 
18.2	No Consequential Damages.
Other than the Liquidated Damages heretofore described and the indemnity obligations 
set forth in Article 18.1, in no event shall any Party be liable under any provision of this 
Agreement for any losses, damages, costs or expenses for any special, indirect, incidental, 
consequential, or punitive damages, including but not limited to loss of profit or revenue, loss of 
the use of equipment, cost of capital, cost of temporary equipment or services, whether based in 
whole or in part in contract, in tort, including negligence, strict liability, or any other theory of 
liability; provided, however, that damages for which a Party may be liable to another Party under 
separate agreement will not be considered to be special, indirect, incidental, or consequential 
damages hereunder. 
18.3	Insurance.
Developer and Connecting Transmission Owner shall each, at its own expense, maintain 
in force throughout the period of this Agreement, and until released by the other Parties, the 
following minimum insurance coverages, with insurers authorized to do business in the state of 
New York: 

18.3.1 	Employers’ Liability and Workers’ Compensation Insurance providing 
statutory benefits in accordance with the laws and regulations of New York State. 

18.3.2	Commercial General Liability Insurance including premises and
operations, personal injury, broad form property damage, broad form blanket contractual liability 
coverage (including coverage for the contractual indemnification) products and completed 
operations coverage, coverage for explosion, collapse and underground hazards, independent 
contractors coverage, coverage for pollution to the extent normally available and punitive 
damages to the extent normally available and a cross liability endorsement, with minimum limits 
of One Million Dollars ($1,000,000) per occurrence/One Million Dollars ($1,000,000) aggregate 
combined single limit for personal injury, bodily injury, including death and property damage. 
18.3.3 	Comprehensive Automobile Liability Insurance for coverage of owned 
and non-owned and hired vehicles, trailers or semi-trailers designed for travel on public roads, with a minimum, combined single limit of One Million Dollars ($1,000,000) per occurrence for bodily injury, including death, and property damage. 
18.3.4 	Excess Public Liability Insurance over and above the Employers’ Liability 
Commercial General Liability and Comprehensive Automobile Liability Insurance coverage, with a minimum combined single limit of Twenty Million Dollars ($20,000,000) per 
occurrence/Twenty Million Dollars ($20,000,000) aggregate. 
18.3.5 	The Commercial General Liability Insurance, Comprehensive Automobile 
Insurance and Excess Public Liability Insurance policies of Developer and Connecting 
Transmission Owner shall name the other Party, its parent, associated and Affiliate companies 
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and their respective directors, officers, agents, servants and employees (“Other Party Group”) as additional insured.  All policies shall contain provisions whereby the insurers waive all rights of subrogation in accordance with the provisions of this Agreement against the Other Party Group and provide thirty (30) Calendar days advance written notice to the Other Party Group prior to anniversary date of cancellation or any material change in coverage or condition. 
18.3.6 	The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies shall contain provisions that specify that the policies are primary and shall apply to such extent without consideration for 
other policies separately carried and shall state that each insured is provided coverage as though a separate policy had been issued to each, except the insurer’s liability shall not be increased 
beyond the amount for which the insurer would have been liable had only one insured been 
covered.  Developer and Connecting Transmission Owner shall each be responsible for its 
respective deductibles or retentions. 
18.3.7 	The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims First 
Made Basis, shall be maintained in full force and effect for two (2) years after termination of this Agreement, which coverage may be in the form of tail coverage or extended reporting period coverage if agreed by the Developer and Connecting Transmission Owner. 
18.3.8	The requirements contained herein as to the types and limits of all
insurance to be maintained by the Developer and Connecting Transmission Owner are not 
intended to and shall not in any manner, limit or qualify the liabilities and obligations assumed by those Parties under this Agreement. 
18.3.9 	Within ten (10) days following execution of this Agreement, and as soon 
as practicable after the end of each fiscal year or at the renewal of the insurance policy and in any event within ninety (90) days thereafter, Developer and Connecting Transmission Owner shall provide certification of all insurance required in this Agreement, executed by each insurer or by an authorized representative of each insurer. 

18.3.10 	Notwithstanding the foregoing, Developer and Connecting Transmission 
Owner may each self-insure to meet the minimum insurance requirements of Articles 18.3.2 
through 18.3.8 to the extent it maintains a self-insurance program; provided that, such Party’s 
senior debt is rated at investment grade, or better, by Standard & Poor’s and that its self-
insurance program meets the minimum insurance requirements of Articles 18.3.2 through 18.3.8. 
For any period of time that a Party’s senior debt is unrated by Standard & Poor’s or is rated at 
less than investment grade by Standard & Poor’s, such Party shall comply with the insurance 
requirements applicable to it under Articles 18.3.2 through 18.3.9.  In the event that a Party is 
permitted to self-insure pursuant to this Article 18.3.10, it shall notify the other Party that it 
meets the requirements to self-insure and that its self-insurance program meets the minimum 
insurance requirements in a manner consistent with that specified in Article 18.3.9. 
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18.3.11 	Developer and Connecting Transmission Owner agree to report to each 
other in writing as soon as practical all accidents or occurrences resulting in injuries to any person, including death, and any property damage arising out of this Agreement. 


ARTICLE 19.  ASSIGNMENT 
19.1	Assignment.
This Agreement may be assigned by a Party only with the written consent of the other 
Parties; provided that a Party may assign this Agreement without the consent of the other Parties 
to any Affiliate of the assigning Party with an equal or greater credit rating and with the legal 
authority and operational ability to satisfy the obligations of the assigning Party under this 
Agreement; provided further that a Party may assign this Agreement without the consent of the 
other Parties in connection with the sale, merger, restructuring, or transfer of a substantial 
portion or all of its assets, including the Attachment Facilities it owns, so long as the assignee in 
such a transaction directly assumes in writing all rights, duties and obligations arising under this 
Agreement; and provided further that the Developer shall have the right to assign this 
Agreement, without the consent of the NYISO or Connecting Transmission Owner, for collateral 
security purposes to aid in providing financing for the Large Generating Facility, provided that 
the Developer will promptly notify the NYISO and Connecting Transmission Owner of any such 
assignment.  Any financing arrangement entered into by the Developer pursuant to this Article 
will provide that prior to or upon the exercise of the secured party’s, trustee’s or mortgagee’s 
assignment rights pursuant to said arrangement, the secured creditor, the trustee or mortgagee 
will notify the NYISO and Connecting Transmission Owner of the date and particulars of any 
such exercise of assignment right(s) and will provide the NYISO and Connecting Transmission 
Owner with proof that it meets the requirements of Articles 11.5 and 18.3.  Any attempted 
assignment that violates this Article is void and ineffective.  Any assignment under this 
Agreement shall not relieve a Party of its obligations, nor shall a Party’s obligations be enlarged, 
in whole or in part, by reason thereof.  Where required, consent to assignment will not be 
unreasonably withheld, conditioned or delayed. 
ARTICLE 20.  SEVERABILITY 
20.1	Severability.
If any provision in this Agreement is finally determined to be invalid, void or 
unenforceable by any court or other Governmental Authority having jurisdiction, such 
determination shall not invalidate, void or make unenforceable any other provision, agreement or 
covenant of this Agreement; provided that if the Developer (or any third party, but only if such 
third party is not acting at the direction of the Connecting Transmission Owner) seeks and 
obtains such a final determination with respect to any provision of the Alternate Option (Article 
5.1.2), or the Negotiated Option (Article 5.1.4), then none of these provisions shall thereafter have any force or effect and the rights and obligations of Developer and Connecting 
Transmission Owner shall be governed solely by the Standard Option (Article 5.1.1). 
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ARTICLE 21.  COMPARABILITY 
21.1	Comparability.
The Parties will comply with all applicable comparability and code of conduct laws, rules and regulations, as amended from time to time. 
ARTICLE 22.  CONFIDENTIALITY 
22.1	Confidentiality.
Certain information exchanged by the Parties during the term of this Agreement shall 
constitute confidential information (“Confidential Information”) and shall be subject to this 
Article 22. 
If requested by a Party receiving information, the Party supplying the information shall provide in writing, the basis for asserting that the information referred to in this Article warrants confidential treatment, and the requesting Party may disclose such writing to the appropriate Governmental Authority.  Each Party shall be responsible for the costs associated with affording confidential treatment to its information. 

22.1.1	Term.

During the term of this Agreement, and for a period of three (3) years after the expiration or termination of this Agreement, except as otherwise provided in this Article 22, each Party shall hold in confidence and shall not disclose to any person Confidential Information. 

22.1.2	Confidential Information.
The following shall constitute Confidential Information:  (1) any non-public information that is treated as confidential by the disclosing Party and which the disclosing Party identifies as Confidential Information in writing at the time, or promptly after the time, of disclosure; or (2) information designated as Confidential Information by the NYISO Code of Conduct contained in Attachment F to the NYISO OATT. 

22.1.3	Scope.
Confidential Information shall not include information that the receiving Party can 
demonstrate: (1) is generally available to the public other than as a result of a disclosure by the 
receiving Party; (2) was in the lawful possession of the receiving Party on a non-confidential 
basis before receiving it from the disclosing Party; (3) was supplied to the receiving Party 
without restriction by a third party, who, to the knowledge of the receiving Party after due 
inquiry, was under no obligation to the disclosing Party to keep such information confidential; 
(4) was independently developed by the receiving Party without reference to Confidential 
Information of the disclosing Party; (5) is, or becomes, publicly known, through no wrongful act 
or omission of the receiving Party or Breach of this Agreement; or (6) is required, in accordance 
with Article 22.1.8 of this Agreement, Order of Disclosure, to be disclosed by any Governmental 
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Authority or is otherwise required to be disclosed by law or subpoena, or is necessary in any 
legal proceeding establishing rights and obligations under this Agreement.  Information 
designated as Confidential Information will no longer be deemed confidential if the Party that 
designated the information as confidential notifies the other Party that it no longer is 
confidential. 

22.1.4	Release of Confidential Information.
No Party shall release or disclose Confidential Information to any other person, except to 
its Affiliates (limited by FERC Standards of Conduct requirements), subcontractors, employees, 
consultants, or to parties who may be considering providing financing to or equity participation 
with Developer, or to potential purchasers or assignees of a Party, on a need-to-know basis in 
connection with this Agreement, unless such person has first been advised of the confidentiality 
provisions of this Article 22 and has agreed to comply with such provisions.  Notwithstanding 
the foregoing, a Party providing Confidential Information to any person shall remain primarily 
responsible for any release of Confidential Information in contravention of this Article 22. 

22.1.5	Rights.

Each Party retains all rights, title, and interest in the Confidential Information that each Party discloses to the other Party.  The disclosure by each Party to the other Parties of 
Confidential Information shall not be deemed a waiver by any Party or any other person or entity of the right to protect the Confidential Information from public disclosure. 

22.1.6	No Warranties.
By providing Confidential Information, no Party makes any warranties or representations 
as to its accuracy or completeness.  In addition, by supplying Confidential Information, no Party 
obligates itself to provide any particular information or Confidential Information to the other 
Parties nor to enter into any further agreements or proceed with any other relationship or joint 
venture. 

22.1.7	Standard of Care.
Each Party shall use at least the same standard of care to protect Confidential Information 
it receives as it uses to protect its own Confidential Information from unauthorized disclosure, 
publication or dissemination.  Each Party may use Confidential Information solely to fulfill its 
obligations to the other Party under this Agreement or its regulatory requirements, including the 
NYISO OATT and NYISO Services Tariff.  The NYISO shall, in all cases, treat the information 
it receives in accordance with the requirements of Attachment F to the NYISO OATT. 

22.1.8	Order of Disclosure.
If a court or a Government Authority or entity with the right, power, and apparent 
authority to do so requests or requires any Party, by subpoena, oral deposition, interrogatories, 
requests for production of documents, administrative order, or otherwise, to disclose Confidential 


52 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg59]

SERVICE AGREEMENT NO. 2334 

Information, that Party shall provide the other Parties with prompt notice of such request(s) or 
requirement(s) so that the other Parties may seek an appropriate protective order or waive 
compliance with the terms of this Agreement.  Notwithstanding the absence of a protective order 
or waiver, the Party may disclose such Confidential Information which, in the opinion of its 
counsel, the Party is legally compelled to disclose.  Each Party will use Reasonable Efforts to 
obtain reliable assurance that confidential treatment will be accorded any Confidential 
Information so furnished. 

22.1.9	Termination of Agreement.
Upon termination of this Agreement for any reason, each Party shall, within ten (10) 
Calendar Days of receipt of a written request from the other Parties, use Reasonable Efforts to 
destroy, erase, or delete (with such destruction, erasure, and deletion certified in writing to the 
other Parties) or return to the other Parties, without retaining copies thereof, any and all written 
or electronic Confidential Information received from the other Parties pursuant to this 
Agreement. 

22.1.10	Remedies.
The Parties agree that monetary damages would be inadequate to compensate a Party for 
another Party’s Breach of its obligations under this Article 22.  Each Party accordingly agrees 
that the other Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the 
first Party Breaches or threatens to Breach its obligations under this Article 22, which equitable 
relief shall be granted without bond or proof of damages, and the receiving Party shall not plead 
in defense that there would be an adequate remedy at law.  Such remedy shall not be deemed an 
exclusive remedy for the Breach of this Article 22, but shall be in addition to all other remedies 
available at law or in equity.  The Parties further acknowledge and agree that the covenants 
contained herein are necessary for the protection of legitimate business interests and are 
reasonable in scope.  No Party, however, shall be liable for indirect, incidental, or consequential 
or punitive damages of any nature or kind resulting from or arising in connection with this 
Article 22. 

22.1.11	Disclosure to FERC, its Staff, or a State.
Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18 C.F.R. 
section 1b.20, if FERC or its staff, during the course of an investigation or otherwise, requests 
information from one of the Parties that is otherwise required to be maintained in confidence 
pursuant to this Agreement or the NYISO OATT, the Party shall provide the requested 
information to FERC or its staff, within the time provided for in the request for information.  In 
providing the information to FERC or its staff, the Party must, consistent with 18 C.F.R. section 
388.112, request that the information be treated as confidential and non-public by FERC and its 
staff and that the information be withheld from public disclosure.  Parties are prohibited from 
notifying the other Parties to this Agreement prior to the release of the Confidential Information 
to the Commission or its staff.  The Party shall notify the other Parties to the Agreement when it 
is notified by FERC or its staff that a request to release Confidential Information has been 
received by FERC, at which time the Parties may respond before such information would be 
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made public, pursuant to 18 C.F.R. section 388.112.  Requests from a state regulatory body 
conducting a confidential investigation shall be treated in a similar manner if consistent with the applicable state rules and regulations.  A Party shall not be liable for any losses, consequential or otherwise, resulting from that Party divulging Confidential Information pursuant to a FERC or state regulatory body request under this paragraph. 
22.1.12 

Except as otherwise expressly provided herein, no Party shall disclose Confidential 
Information to any person not employed or retained by the Party possessing the Confidential 
Information, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by the 
disclosing Party to be required to be disclosed in connection with a dispute between or among 
the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the 
other Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its 
obligations under this Agreement, the NYISO OATT or the NYISO Services Tariff.  Prior to any 
disclosures of a Party’s Confidential Information under this subparagraph, or if any third party or 
Governmental Authority makes any request or demand for any of the information described in 
this subparagraph, the disclosing Party agrees to promptly notify the other Party in writing and 
agrees to assert confidentiality and cooperate with the other Party in seeking to protect the 
Confidential Information from public disclosure by confidentiality agreement, protective order or 
other reasonable measures. 
ARTICLE 23.  ENVIRONMENTAL RELEASES 
23.1	Developer and Connecting Transmission Owner Notice.
Developer and Connecting Transmission Owner shall each notify the other Party, first 
orally and then in writing, of the release of any Hazardous Substances, any asbestos or lead 
abatement activities, or any type of remediation activities related to the Large Generating Facility 
or the Attachment Facilities, each of which may reasonably be expected to affect the other Party. 
The notifying Party shall:  (i) provide the notice as soon as practicable, provided such Party 
makes a good faith effort to provide the notice no later than twenty-four hours after such Party 
becomes aware of the occurrence; and (ii) promptly furnish to the other Party copies of any 
publicly available reports filed with any Governmental Authorities addressing such events. 
ARTICLE 24.  INFORMATION REQUIREMENT 
24.1	Information Acquisition.
Connecting Transmission Owner and Developer shall each submit specific information regarding the electrical characteristics of their respective facilities to the other, and to NYISO, as described below and in accordance with Applicable Reliability Standards. 
24.2 	Information Submission by Connecting Transmission Owner. 
The initial information submission by Connecting Transmission Owner shall occur no 
later than one hundred eighty (180) Calendar Days prior to Trial Operation and shall include 
New York State Transmission System information necessary to allow the Developer to select 
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equipment and meet any system protection and stability requirements, unless otherwise mutually 
agreed to by the Developer and Connecting Transmission Owner.  On a monthly basis 
Connecting Transmission Owner shall provide Developer and NYISO a status report on the 
construction and installation of Connecting Transmission Owner’s Attachment Facilities and 
System Upgrade Facilities and System Deliverability Upgrades, including, but not limited to, the 
following information:  (1) progress to date; (2) a description of the activities since the last 
report; (3) a description of the action items for the next period; and (4) the delivery status of 
equipment ordered. 
24.3	Updated Information Submission by Developer.
The updated information submission by the Developer, including manufacturer 
information, shall occur no later than one hundred eighty (180) Calendar Days prior to the Trial 
Operation.  Developer shall submit a completed copy of the Large Generating Facility data 
requirements contained in Appendix 1 to the Large Facility Interconnection Procedures.  It shall 
also include any additional information provided to Connecting Transmission Owner for the 
Interconnection Feasibility Study and Interconnection Facilities Study.  Information in this 
submission shall be the most current Large Generating Facility design or expected performance 
data.  Information submitted for stability models shall be compatible with NYISO standard 
models.  If there is no compatible model, the Developer will work with a consultant mutually 
agreed to by the Parties to develop and supply a standard model and associated information. 
If the Developer’s data is different from what was originally provided to Connecting 
Transmission Owner and NYISO pursuant to an Interconnection Study Agreement among 
Connecting Transmission Owner, NYISO and Developer and this difference may be reasonably 
expected to affect the other Parties’ facilities or the New York State Transmission System, but 
does not require the submission of a new Interconnection Request, then NYISO will conduct 
appropriate studies to determine the impact on the New York State Transmission System based 
on the actual data submitted pursuant to this Article 24.3.  Such studies will provide an estimate 
of any additional modifications to the New York State Transmission System, Connecting 
Transmission Owner’s Attachment Facilities or System Upgrade Facilities or System 
Deliverability Upgrades based on the actual data and a good faith estimate of the costs thereof. The Developer shall not begin Trial Operation until such studies are completed.  The Developer shall be responsible for the cost of any modifications required by the actual data, including the cost of any required studies. 
24.4	Information Supplementation.
Prior to the Commercial Operation Date, the Developer and Connecting Transmission 
Owner shall supplement their information submissions described above in this Article 24 with 
any and all “as-built” Large Generating Facility information or “as-tested” performance 
information that differs from the initial submissions or, alternatively, written confirmation that 
no such differences exist.  The Developer shall conduct tests on the Large Generating Facility as 
required by Good Utility Practice such as an open circuit “step voltage” test on the Large 
Generating Facility to verify proper operation of the Large Generating Facility’s automatic 
voltage regulator. 
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Unless otherwise agreed, the test conditions shall include: (1) Large Generating Facility 
at synchronous speed; (2) automatic voltage regulator on and in voltage control mode; and (3) a 
five percent change in Large Generating Facility terminal voltage initiated by a change in the 
voltage regulators reference voltage.  Developer shall provide validated test recordings showing 
the responses of Large Generating Facility terminal and field voltages.  In the event that direct 
recordings of these voltages is impractical, recordings of other voltages or currents that mirror 
the response of the Large Generating Facility’s terminal or field voltage are acceptable if 
information necessary to translate these alternate quantities to actual Large Generating Facility terminal or field voltages is provided.  Large Generating Facility testing shall be conducted and results provided to the Connecting Transmission Owner and NYISO for each individual 
generating unit in a station. 

Subsequent to the Commercial Operation Date, the Developer shall provide Connecting 
Transmission Owner and NYISO any information changes due to equipment replacement, repair, 
or adjustment.  Connecting Transmission Owner shall provide the Developer and NYISO any 
information changes due to equipment replacement, repair or adjustment in the directly 
connected substation or any adjacent Connecting Transmission Owner substation that may affect 
the Developer Attachment Facilities equipment ratings, protection or operating requirements. 
The Developer and Connecting Transmission Owner shall provide such information no later than 
thirty (30) Calendar Days after the date of the equipment replacement, repair or adjustment. 
ARTICLE 25.  INFORMATION ACCESS AND AUDIT RIGHTS 
25.1	Information Access.
Each Party (“Disclosing Party”) shall make available to another Party (“Requesting 
Party”) information that is in the possession of the Disclosing Party and is necessary in order for 
the Requesting Party to: (i) verify the costs incurred by the Disclosing Party for which the 
Requesting Party is responsible under this Agreement; and (ii) carry out its obligations and 
responsibilities under this Agreement.  The Parties shall not use such information for purposes 
other than those set forth in this Article 25.1 of this Agreement and to enforce their rights under 
this Agreement. 
25.2	Reporting of Non-Force Majeure Events.
Each Party (the “Notifying Party”) shall notify the other Parties when the Notifying Party becomes aware of its inability to comply with the provisions of this Agreement for a reason other than a Force Majeure event.  The Parties agree to cooperate with each other and provide 
necessary information regarding such inability to comply, including the date, duration, reason for the inability to comply, and corrective actions taken or planned to be taken with respect to such inability to comply.  Notwithstanding the foregoing, notification, cooperation or information 
provided under this Article shall not entitle the Party receiving such notification to allege a cause for anticipatory breach of this Agreement. 
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25.3	Audit Rights.
Subject to the requirements of confidentiality under Article 22 of this Agreement, each 
Party shall have the right, during normal business hours, and upon prior reasonable notice to 
another Party, to audit at its own expense the other Party’s accounts and records pertaining to the 
other Party’s performance or satisfaction of its obligations under this Agreement.  Such audit 
rights shall include audits of the other Party’s costs, calculation of invoiced amounts, and each 
Party’s actions in an Emergency State.  Any audit authorized by this Article shall be performed 
at the offices where such accounts and records are maintained and shall be limited to those 
portions of such accounts and records that relate to the Party’s performance and satisfaction of 
obligations under this Agreement.  Each Party shall keep such accounts and records for a period 
equivalent to the audit rights periods described in Article 25.4 of this Agreement. 

25.4	Audit Rights Periods.
25.4.1 Audit Rights Period for Construction-Related Accounts and Records. 
Accounts and records related to the design, engineering, procurement, and construction of Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities and 
System Deliverability Upgrades shall be subject to audit for a period of twenty-four months 
following Connecting Transmission Owner’s issuance of a final invoice in accordance with 
Article 12.2 of this Agreement. 
25.4.2 Audit Rights Period for All Other Accounts and Records. 

Accounts and records related to a Party’s performance or satisfaction of its obligations 
under this Agreement other than those described in Article 25.4.1 of this Agreement shall be 
subject to audit as follows: (i) for an audit relating to cost obligations, the applicable audit rights 
period shall be twenty-four months after the auditing Party’s receipt of an invoice giving rise to 
such cost obligations; and (ii) for an audit relating to all other obligations, the applicable audit 
rights period shall be twenty-four months after the event for which the audit is sought. 
25.5	Audit Results.
If an audit by a Party determines that an overpayment or an underpayment has occurred, a notice of such overpayment or underpayment shall be given to the other Party together with 
those records from the audit which support such determination. 
ARTICLE 26.  SUBCONTRACTORS 
26.1	General.
Nothing in this Agreement shall prevent a Party from utilizing the services of any 
subcontractor as it deems appropriate to perform its obligations under this Agreement; provided, however, that each Party shall require its subcontractors to comply with all applicable terms and conditions of this Agreement in providing such services and each Party shall remain primarily liable to the other Parties for the performance of such subcontractor. 
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26.2	Responsibility of Principal.
The creation of any subcontract relationship shall not relieve the hiring Party of any of its obligations under this Agreement.  The hiring Party shall be fully responsible to the other Parties for the acts or omissions of any subcontractor the hiring Party hires as if no subcontract had been made; provided, however, that in no event shall the NYISO or Connecting Transmission Owner be liable for the actions or inactions of the Developer or its subcontractors with respect to 
obligations of the Developer under Article 5 of this Agreement.  Any applicable obligation 
imposed by this Agreement upon the hiring Party shall be equally binding upon, and shall be construed as having application to, any subcontractor of such Party. 
26.3	No Limitation by Insurance.
The obligations under this Article 26 will not be limited in any way by any limitation of subcontractor’s insurance. 
ARTICLE 27.  DISPUTES 
27.1	Submission.
In the event any Party has a dispute, or asserts a claim, that arises out of or in connection 
with this Agreement or its performance (a “Dispute”), such Party shall provide the other Parties 
with written notice of the Dispute (“Notice of Dispute”).  Such Dispute shall be referred to a 
designated senior representative of each Party for resolution on an informal basis as promptly as 
practicable after receipt of the Notice of Dispute by the other Parties.  In the event the designated 
representatives are unable to resolve the Dispute through unassisted or assisted negotiations 
within thirty (30) Calendar Days of the other Parties’ receipt of the Notice of Dispute, such 
Dispute may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in 
accordance with the arbitration procedures set forth below.  In the event the Parties do not agree 
to submit such Dispute to arbitration, each Party may exercise whatever rights and remedies it 
may have in equity or at law consistent with the terms of this Agreement. 
27.2	External Arbitration Procedures.
Any arbitration initiated under this Agreement shall be conducted before a single neutral 
arbitrator appointed by the Parties.  If the Parties fail to agree upon a single arbitrator within ten 
(10) Calendar Days of the submission of the Dispute to arbitration, each Party shall choose one 
arbitrator who shall sit on a three-member arbitration panel.  In each case, the arbitrator(s) shall 
be knowledgeable in electric utility matters, including electric transmission and bulk power 
issues, and shall not have any current or past substantial business or financial relationships with 
any party to the arbitration (except prior arbitration).  The arbitrator(s) shall provide each of the 
Parties an opportunity to be heard and, except as otherwise provided herein, shall conduct the 
arbitration in accordance with the Commercial Arbitration Rules of the American Arbitration 
Association (“Arbitration Rules”) and any applicable FERC regulations or RTO rules; provided, 
however, in the event of a conflict between the Arbitration Rules and the terms of this Article 27, 
the terms of this Article 27 shall prevail. 
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27.3	Arbitration Decisions.
Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within 
ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such decision 
and the reasons therefor.  The arbitrator(s) shall be authorized only to interpret and apply the 
provisions of this Agreement and shall have no power to modify or change any provision of this 
Agreement in any manner.  The decision of the arbitrator(s) shall be final and binding upon the 
Parties, and judgment on the award may be entered in any court having jurisdiction.  The 
decision of the arbitrator(s) may be appealed solely on the grounds that the conduct of the 
arbitrator(s), or the decision itself, violated the standards set forth in the Federal Arbitration Act 
or the Administrative Dispute Resolution Act.  The final decision of the arbitrator must also be 
filed with FERC if it affects jurisdictional rates, terms and conditions of service, Attachment 
Facilities, or System Upgrade Facilities, System Deliverability Upgrades. 
27.4	Costs.
Each Party shall be responsible for its own costs incurred during the arbitration process 
and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the Party to sit 
on the three member panel; or (2) one-third the cost of the single arbitrator jointly chosen by the 
Parties. 
27.5	Termination.
Notwithstanding the provisions of this Article 27, any Party may terminate this 
Agreement in accordance with its provisions or pursuant to an action at law or equity.  The issue of whether such a termination is proper shall not be considered a  Dispute hereunder. 
ARTICLE 28.  REPRESENTATIONS, WARRANTIES AND COVENANTS 
28.1	General.
Each Party makes the following representations, warranties and covenants: 

28.1.1	Good Standing.
Such Party is duly organized, validly existing and in good standing under the laws of the state in which it is organized, formed, or incorporated, as applicable; that it is qualified to do business in the state or states in which the Large Generating Facility, Attachment Facilities and System Upgrade Facilities and System Deliverability Upgrades owned by such Party, as 
applicable, are located; and that it has the corporate power and authority to own its properties, to carry on its business as now being conducted and to enter into this Agreement and carry out the transactions contemplated hereby and perform and carry out all covenants and obligations on its part to be performed under and pursuant to this Agreement. 

28.1.2	Authority.
Such Party has the right, power and authority to enter into this Agreement, to become a 
Party hereto and to perform its obligations hereunder.  This Agreement is a legal, valid and 
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binding obligation of such Party, enforceable against such Party in accordance with its terms, 
except as the enforceability thereof may be limited by applicable bankruptcy, insolvency, 
reorganization or other similar laws affecting creditors’ rights generally and by general equitable 
principles (regardless of whether enforceability is sought in a proceeding in equity or at law). 

28.1.3	No Conflict.
The execution, delivery and performance of this Agreement does not violate or conflict with the organizational or formation documents, or bylaws or operating agreement, of such Party, or any judgment, license, permit, order, material agreement or instrument applicable to or binding upon such Party or any of its assets. 

28.1.4	Consent and Approval.
Such Party has sought or obtained, or, in accordance with this Agreement will seek or obtain, each consent, approval, authorization, order, or acceptance by any Governmental 
Authority in connection with the execution, delivery and performance of this Agreement, and it will provide to any Governmental Authority notice of any actions under this Agreement that are required by Applicable Laws and Regulations. 
ARTICLE 29.  MISCELLANEOUS 
29.1	Binding Effect.
This Agreement and the rights and obligations hereof, shall be binding upon and shall inure to the benefit of the successors and permitted assigns of the Parties hereto. 
29.2	Conflicts.
If there is a discrepancy or conflict between or among the terms and conditions of this cover agreement and the Appendices hereto, the terms and conditions of this cover agreement shall be given precedence over the Appendices, except as otherwise expressly agreed to in 
writing by the Parties. 
29.3	Rules of Interpretation.
This Agreement, unless a clear contrary intention appears, shall be construed and 
interpreted as follows: (1) the singular number includes the plural number and vice versa; (2) 
reference to any person includes such person’s successors and assigns but, in the case of a Party, 
only if such successors and assigns are permitted by this Agreement, and reference to a person in 
a particular capacity excludes such person in any other capacity or individually; (3) reference to 
any agreement (including this Agreement), document, instrument or tariff means such 
agreement, document, instrument, or tariff as amended or modified and in effect from time to 
time in accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to 
any Applicable Laws and Regulations means such Applicable Laws and Regulations as 
amended, modified, codified, or reenacted, in whole or in part, and in effect from time to time, 
including, if applicable, rules and regulations promulgated thereunder; (5) unless expressly stated 


60 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg67]

SERVICE AGREEMENT NO. 2334 

otherwise, reference to any Article, Section or Appendix means such Article of this Agreement or such Appendix to this Agreement, or such Section to the Large Facility Interconnection 
Procedures or such Appendix to the Large Facility Interconnection Procedures, as the case may be; (6) “hereunder”, “hereof’, “herein”, “hereto” and words of similar import shall be deemed references to this Agreement as a whole and not to any particular Article or other provision 
hereof or thereof; (7) “including” (and with correlative meaning “include”) means including without limiting the generality of any description preceding such term; and (8) relative to the determination of any period of time, “from” means “from and including”, “to” means “to but excluding” and “through” means “through and including”. 
29.4	Compliance.
Each Party shall perform its obligations under this Agreement in accordance with 
Applicable Laws and Regulations, Applicable Reliability Standards, the NYISO OATT and Good Utility Practice.  To the extent a Party is required or prevented or limited in taking any action by such regulations and standards, such Party shall not be deemed to be in Breach of this Agreement for its compliance therewith.  When any Party becomes aware of such a situation, it shall notify the other Parties promptly so that the Parties can discuss the amendment to this Agreement that is appropriate under the circumstances. 
29.5	Joint and Several Obligations.
Except as otherwise stated herein, the obligations of NYISO, Developer and Connecting Transmission Owner are several, and are neither joint nor joint and several. 
29.6	Entire Agreement.
This Agreement, including all Appendices and Schedules attached hereto, constitutes the 
entire agreement between the Parties with reference to the subject matter hereof, and supersedes 
all prior and contemporaneous understandings or agreements, oral or written, between the Parties 
with respect to the subject matter of this Agreement.  There are no other agreements, 
representations, warranties, or covenants which constitute any part of the consideration for, or 
any condition to, either Party’s compliance with its obligations under this Agreement. 
29.7	No Third Party Beneficiaries.
This Agreement is not intended to and does not create rights, remedies, or benefits of any character whatsoever in favor of any persons, corporations, associations, or entities other than the Parties, and the obligations herein assumed are solely for the use and benefit of the Parties, their successors in interest and permitted their assigns. 
29.8	Waiver.
The failure of a Party to this Agreement to insist, on any occasion, upon strict 
performance of any provision of this Agreement will not be considered a waiver of any 
obligation, right, or duty of, or imposed upon, such Party.  Any waiver at any time by either 
Party of its rights with respect to this Agreement shall not be deemed a continuing waiver or a 
waiver with respect to any other failure to comply with any other obligation, right, duty of this 
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Agreement.  Termination or Default of this Agreement for any reason by the Developer shall not constitute a waiver of the Developer’s legal rights to obtain Capacity Resource Interconnection Service and Energy Resource Interconnection Service from the NYISO and Connecting 
Transmission Owner in accordance with the provisions of the NYISO OATT.  Any waiver of this Agreement shall, if requested, be provided in writing. 
29.9	Headings.
The descriptive headings of the various Articles of this Agreement have been inserted for convenience of reference only and are of no significance in the interpretation or construction of this Agreement. 
29.10	Multiple Counterparts.
This Agreement may be executed in two or more counterparts, each of which is deemed an original but all constitute one and the same instrument. 
29.11	Amendment.
The Parties may by mutual agreement amend this Agreement, by a written instrument duly executed by all three of the Parties. 
29.12	Modification by the Parties.
The Parties may by mutual agreement amend the Appendices to this Agreement, by a 
written instrument duly executed by all three of the Parties.  Such an amendment shall become 
effective and a part of this Agreement upon satisfaction of all Applicable Laws and Regulations. 
29.13	Reservation of Rights.
NYISO and Connecting Transmission Owner shall have the right to make unilateral 
filings with FERC to modify this Agreement with respect to any rates, terms and conditions, 
charges, classifications of service, rule or regulation under section 205 or any other applicable 
provision of the Federal Power Act and FERC’s rules and regulations thereunder, and Developer 
shall have the right to make a unilateral filing with FERC to modify this Agreement pursuant to 
section 206 or any other applicable provision of the Federal Power Act and FERC’s rules and 
regulations thereunder; provided that each Party shall have the right to protest any such filing by 
another Party and to participate fully in any proceeding before FERC in which such 
modifications may be considered.  Nothing in this Agreement shall limit the rights of the Parties 
or of FERC under sections 205 or 206 of the Federal Power Act and FERC’s rules and 
regulations thereunder, except to the extent that the Parties otherwise mutually agree as provided 
herein. 
29.14	No Partnership.
This Agreement shall not be interpreted or construed to create an association, joint 
venture, agency relationship, or partnership among the Parties or to impose any partnership 
obligation or partnership liability upon any Party.  No Party shall have any right, power or 
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authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an agent or representative of, or to otherwise bind, any other Party. 
29.15	Other Transmission Rights.
Notwithstanding any other provision of this Agreement, nothing herein shall be construed 
as relinquishing or foreclosing any rights, including but not limited to firm transmission rights, 
capacity rights, or transmission congestion rights that the Developer shall be entitled to, now or 
in the future under any other agreement or tariff as a result of, or otherwise associated with, the 
transmission capacity, if any, created by the System Upgrade Facilities and System 
Deliverability Upgrades. 
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IN WITNESS WHEREOF, the Parties have executed this LGIA in duplicate originals, each of which shall constitute and be an original effective Agreement between the Parties. 

New York Independent System Operator, Inc. 
By: 


Title: 

Date: 



Niagara Mohawk Power Corporation d/b/a National Grid 
By: 

Title: 


Date: 


Copenhagen Wind Farm, LLC 

By: 

Title: 

Date: 
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APPENDIX A
ATTACHMENT FACILITIES AND SYSTEM UPGRADE FACILITIES 
1.	Attachment Facilities:
(a)  Developer’s Attachment Facilities 
The Developer’s Attachment Facilities (“DAFs”) include all of the facilities between the Developer’s side of the Point of Change of Ownership (“PCO”) and the Large Generating 
Facility.  The DAFs will be located on property owned or leased by the Developer, and, as 
depicted in Figure A-1 to this Appendix A, will consist of:  a Plant Step-Up (“PSU”) 
Transformer Station (i.e., Copenhagen Collector Substation), a Generator Lead Line, and a 
Telecommunications Circuit. 

The DAFs shall be designed, constructed, operated and maintained by the Developer in 
accordance with NYISO requirements, industry standards and specifications, regulatory 
requirements, the Connecting Transmission Owner’s applicable Electric System Bulletins 
(“ESBs”), which have been provided to the Developer, and Good Utility Practice.  The 
Developer shall submit all engineering design and electrical specifications associated with the 
DAFs to the Connecting Transmission Owner for its review and acceptance in accordance with 
the ESBs. 
Specifically, the DAFs will consist of the following major electrical and physical equipment: 

Copenhagen Collector Substation 
The Copenhagen Collector Station will be located approximately 8.6 miles south of the 
Middle Road Substation and will be comprised of the following major electrical and physical 
equipment: 
   One (1) three phase, three winding, 115/34.5/13.8 kV wye-wye-delta, transformer rated 
	69/92/115 MVA (ONAN/ONAF/ONAF), with assumed impedance 8.5% @69 MVA, 
	with; 
o   Two (2) sets 1200:5 and one (1) set 600:5 metering class current transformers on 
	High Voltage (“HV”) bushings; 
o   Three (3) sets 3000:5 Current Transformers (“CTs”) on MV bushings; 
o   One (1) 600:5 CT on each of HN, XN bushings; 
   Four (4) 34.5 kV, 1200 A, 200 kV BIL, 25 kA circuit breakers, with integral ground 
	switch, with; 
o   One (1) set 1200:5 current transformers on 1,3,5 bushings; 
o   One (1) set 3000:5 current transformers on 1,3,5 bushings; 
   Nine (9) 34.5 kV, 1200 A group operated air break switches; 
   One (1) 34.5 kV, 3000 A group operated air break switch with motor operator and 
	manually operated ground switch; 
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   One (1) 34.5 kV Voltage Transformer (three single-phase units), 175/300:1:1, dual 
secondary windings, metering winding = 0.15 WXY, relaying winding = 0.3WXY; 
   Eighteen (18) 24.4 kV Maximum Continuous Operating Voltage (“MCOV”) station class 
	surge arresters; 
   One (1) 115 kV, 1200 A, 550 kV BIL, 40 kA circuit breaker, with; 
o   Two (2) sets 1200:5 current transformers on 1,3,5 and 2,4,6 bushings; 
   One (1) 115 kV, 1200 A, 550 kV BIL, group operated air break switch with motor 
	operator and manually operated grounding switch; 
   One (1) 115 kV Capacitive Voltage Transformer (three single-phase units), 550 kV BIL 
	600/1000:1:1, dual secondary windings, metering winding = 0.15 WXYZ, relaying 
	winding = 0.3 WXYZ; 
   Six (6) 76 kV MCOV station class surge arresters; 
   One (1) 75 kVA station service transformer, single phase 19.9 kV: 120/240 V; 
   One (1) control house containing relaying/control panels, DC battery system, SCADA 
	system, etc.; and 
   Lot of bus, grounding, conduit, lighting, LV power and control cable, etc. 

Generator Lead Line 
The Copenhagen Collector Substation will connect to the Middle Road Substation via an 
8.6 mile overhead 115kV line consisting of 795 kcmil ACSR conductor. 

Telecommunications Circuit 
The Developer shall install a 24-strand, 1300 nm, single mode, fiber optic 
communications line between the Copenhagen Collector Substation and the Middle Road 
Substation, in accordance with the Connecting Transmission Owner’s specifications. 

(b) Connecting Transmission Owner’s Attachment Facilities 
The PCO and the Point of Interconnection (“POI”) are designated on Figure A-1 to this Appendix A.  The Connecting Transmission Owner’s Attachment Facilities (“CTOAFs”) include the facilities from the PCO to the POI.  As depicted in Figure A-1, the CTOAFs include the 
following major electrical and physical equipment: 

   One (1) 115 kV, 2000 A, group-operated line disconnect switch for connection to the 
	Generator Lead Line; 
   Three (3) 115 kV combination CT/Potential Transformer (“PT”) metering transformers 
	for revenue metering 500:5 ratio CTs, 0.15B1.8 extended range accuracy, PT ratio of 
	1000/600:1:1, 0.15WXY accuracy with dual secondary PT windings; 
    Three (3) 96 kV duty rated (76 kV MCOV) surge arresters; 
   One (1) revenue meter; and 
   All required foundations and structures to support the above equipment. 
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The Developer shall design the Connecting Transmission Owner’s Attachment Facilities 
located within the fence line of the Middle Road Substation in accordance with the Connecting 
Transmission Owner’s POI Station Functional Specification (“Middle Road Functional 
Specification”).  The Developer shall submit all the associated engineering design and equipment 
specifications to the Connecting Transmission Owner for review and acceptance in accordance 
with the Middle Road Functional Specification, prior to procurement and construction.  The 
Developer shall provide meter equipment mounting in accordance with ESB 752 Section VII and 
the Middle Road Functional Specification.  To the extent there are discrepancies between the 
ESB 752 and the Middle Road Functional Specification, the requirements of the Middle Road 
Functional Specification shall be applied. 
The Developer shall furnish and install the gang operated disconnect switch, surge 
arresters, revenue metering CT/PT units, and meter socket in accordance with the Middle Road Functional Specification, including but not limited to, grounding, primary wiring, and conduit 
runs from the secondary of the transformers to the meter.  The Connecting Transmission Owner will purchase and install the revenue meter and complete the commissioning and testing.  The 
Connecting Transmission Owner will field verify and witness test the disconnect switch and 
surge arresters as applicable. 

2.	System Upgrade Facilities:
(a) Stand Alone System Upgrade Facilities (“SASUFs”) 

The Large Generating Facility will interconnect to the Connecting Transmission Owner’s transmission system via a new POI station with a three-breaker open-ring station configuration 
(“Middle Road Substation”).  The Middle Road Substation shall be located on the Connecting 
Transmission Owner’s 115 kV Black River - Lighthouse Hill Line 6 between structures 42 and 43, approximately 4.89 miles from the Black River Substation and 30.5 miles from the 
Lighthouse Hill Substation. 
Developer has elected the Option to Build to design and construct the Middle Road 
Substation and shall do so in accordance with the Middle Road Functional Specification to the extent not inconsistent with the terms of this Agreement or the NYISO OATT.  The Connecting Transmission Owner will take operational control of the station at least thirty (30) days prior to the Initial Synchronization Date, and the Developer will transfer ownership of the Middle Road Substation to the Connecting Transmission Owner for $1.00 (one dollar), upon completion and commissioning and in accordance with Section 5.2 of this Agreement. 

Any new right-of-way (“ROW”) and/or property requirements for the Middle Road 
Substation shall be obtained by the Developer, with the assistance of the Connecting 
Transmission Owner pursuant to Section 5.13 of this Agreement if necessary, and in accordance 
with the standards set forth in the Connecting Transmission Owner’s Standards And 
Requirements Relating To Third Party Acquisition And Transfer Of Real Property Interests To 
Niagara Mohawk Power Corporation For Electric Facilities and Survey Specifications. 
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As depicted in Figure A-1, the Middle Road Substation shall include the following major electrical and physical equipment: 

	One (1) 115 kV transmission line position to the Copenhagen Collector Substation;
	One (1) 115 kV transmission line position to the Connecting Transmission Owner’s
Lighthouse Hill Substation Line 6;
	One (1) 115 kV transmission line position to the Connecting Transmission Owner’s
Black River Substation Line 8;
 	Two (2) 115 kV, 2000 A, group-operated line disconnect switches on each of the 
Connecting Transmission Owner’s 115 kV transmission lines (Line #6 and Line #8); 
 Three (3) 115 kV, 3000 A, 40 kA, 550 kV BIL, dead tank, SF6 circuit breakers (R815, 
	R60, R80) will be installed connecting LN6 and LN8 to the customer; 
 Two (2) 115 kV, 2000 A, 3 phase, gang-operated isolation switches per breaker for a total 
	six (6) switches; 
	Two (2) 69 kV: 120/240V single phase station service transformers;
	Nine (9) 115 kV Capacitive Voltage Transformers (“CVTs”) to support protection relays,
three (3) per bus section;
	Six (6) 96 kV duty rated (76 kV MCOV) surge arresters;
	Four (4) LED station lights to be mounted on dead-end structures with photocell control;
	AC station service equipment, including an automatic transfer switch, AC distribution
panel, and fused disconnect switches;
	DC battery, battery charger, DC distribution panel, and DC disconnect switch;
	Ground grid, including ground mats for all switches, bonding to the fence system, and pig
tails for all equipment;
 	A control building to house the following: 
o   Dual control and relay switchboards 
o   Dual 125 VDC batteries and chargers with a manual throw-over scheme 
o   Dual cable tray system 
o   Station service switchgear 
o   Dual AC & DC power panels 
o   Space for communication equipment including a positive (+) 125 VDC to negative (-) 
48 VDC supply for this equipment 
o   Fire and security equipment 
o   Heating, ventilating and lighting equipment with AC power panel 
o   Digital Fault Recorder; 
	All required foundations and structures to support the above equipment;
	All required conduit and/or cable trench for protection and control wiring, meeting NPCC
separation criteria;
 	Protective relaying per the Connecting Transmission Owner’s requirements with both 
primary and backup protection packages, including the local interface equipment for protective relay communications to the remote Connecting Transmission Owner’s line protection relays; and 
 	Station lightning protection, grounding, security fence, and lighting. 
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The following protection requirements shall be included in the Middle Road Substation: 
	Transmission Lines 
Each transmission line shall be protected by two protection groups consisting of a 
microprocessor-based transmission line relay and associated communications equipment. 

   Lighthouse Hill-Middle Road Line #6 
The protection groups for the Lighthouse Hill - Middle Road Line #6 shall include a 
permissive overreaching transfer trip (“POTT”) scheme consisting of an ERLPhase LPRO 4000 and RFL IMUX 2000 MTS communication interface (‘A’ group), and a step distance protection scheme consisting of a SEL-311C (‘B’ group).  The ‘A’ group shall be powered by battery #1 and operate trip coil #1, and the ‘B’ group shall be powered by battery #2 and operate breaker trip coil #2.  Communications for the ‘A’ group shall be fiber with a RFL IMUX multiplexer to interface between the relays and the existing fiber optic cable.  The ‘B’ group does not require communications between the line terminals. 

   Black River-Middle Road Line #8 
The protection groups for the Black River - Middle Road Line #8 shall include a line 
differential with step distance backup scheme consisting of a GE L90 and RFL IMUX 2000 MA-
620 communication interface (‘A’ group), and a permissive overreaching transfer trip (“POTT”) 
scheme consisting of a SEL-311C and RFL IMUX 2000 MTS communication interface (‘B’ 
group).  The ‘A’ group shall be powered by battery #1 and operate trip coil #1, and the ‘B’ group 
shall be powered by battery #2 and operate breaker trip coil #2.  Communications for the ‘A’ 
group shall be existing fiber optic cable, and communications for the ‘B’ group shall be a leased 
T1 fiber circuit. 
Generator Lead Line 
The Generator Lead Line protection shall consist of two protection packages.  Each 
package is to consist of a microprocessor-based transmission line relay and associated 
communications equipment.  The ‘A’ package will be line differential with step distance backup 
using a GE L90 relay which will directly connect to the fiber installed between Copenhagen 
Collector Substation and the Middle Road Substation.  The ‘B’ package will be step distance 
phase and ground protection with ground directional overcurrent backup using a SEL-311C 
relay. 

Circuit Breakers 

Each of the three breakers shall use reclosing and redundant breaker failure protection. 
‘A’ and ‘B’ package breaker failure protection will be performed by two (2) SEL 351-6 relays for each breaker at the station (totaling 6 breaker failure relays).  Reclosing will be 
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performed by one (1) SEL 351-6 relay for each breaker in the station (totaling 3 reclosing 
relays). 

Direct Transfer Trip (“DTT”) will be required between the Middle Road Substation and all three remote substations for breaker failure protection.  Line 6 to Lighthouse Hill Substation will use an MTS card in the ‘A’ RFL IMUX.  Line 8 to Black River Substation will use the 
functionality of the line differential relays for the ‘A’ package and an MTS card in the ‘B’ RLF IMUX for the ‘B’ Package.  Line 4 to the Copenhagen Collector Substation will use the 
functionality of the line differential relay. 
Direct Transfer Trip receive from the Copenhagen Collector Substation will be required for breaker failure.   The functionality of the line differential relay will be used to transmit the signal.  A transfer trip receive relay to trip the Line 4 breakers is required. 

The following telecommunications will be required at the Middle Road Substation: 

   All-dielectric self-supporting (“ADSS”) cable will be installed from the Middle Road 
	Substation control house to Structure 42; 
   A patch panel will be required at Middle Road Substation for the fiber line that the 
Developer must install between the Copenhagen Collector Substation and the Middle Road Substation; 
   Two (2) Plain Old Telephone Service (“POTS”) 1MB lines for the revenue metering, and 
	911 emergencies; 
   One (1) new Verizon (“VZ”) 64k Multiprotocol Label Switching Services (“MPLS”) 
	circuit terminating on VZ Data Service Unit DSU/DSU interface, mounted on phone 
	backboard to be used for the EMS RTU application; and 
   Leased T-1 for one of the protection relay schemes. 
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(b)  Other System Upgrade Facilities 
The Connecting Transmission Owner will design, procure, construct, install, and own the Other System Upgrade Facilities. 
i.  Transmission Line Facilities 

Black River - Lighthouse Line #6 Interconnection 

The Middle Road Substation is to be located directly adjacent to Line 6, and will tie into 
it via a loop tap configuration between structures 42 and 43.  The loop in-loop out tap will 
consist of removing one (1) double circuit steel flex tower (Structure 43), and installing two (2) 
single steel pole vertical dead end tap structures approximately 85’ in height and 400 circuit feet 
of 795 kcmil ACSR 26/7 Drake conductor.  The steel pole grounding shall be attached to 
existing counterpoise in the area.  Conductor will be installed between both tap structures but 
loops will be left open at each structure. The existing phasing on the Line 6 is 1-3-2 top to 
bottom.  Since the tap will roll from a vertical conductor configuration to horizontal conductor 
configuration, the final Middle Road Substation takeoff structure phasing is flexible. 

Black River - Lighthouse Hill Line #6 Telecommunications 
The existing transmission line Optical Ground Wire (“OPGW”) must be spliced and looped into and out of the new Middle Road Substation, utilizing an existing splice box on 
transmission structure #42 and installing two underground feeds each consisting of 600 linear feet of underground fiber optic cable from structure #42 to the new Middle Road Substation. Each feed would consist of a 4-inch schedule 80 conduit containing Outside plant (“OSP”) fiber optic cable designed for underground applications. 

Fiber Extension to Lighthouse Hill Substation 
Existing OPGW on Line 6 will be extended into the Lighthouse Hill Substation control house by installing ADSS fiber from Structure 318 to Structure 319 of Line 6. 

ii. Remote Stations 
The interconnection of the Large Generating Facility to the 115 kV transmission system via the existing Black River - Lighthouse Hill Line 6 will require the upgrading of system 
protection and associated telecommunications equipment at the Connecting Transmission 
Owner’s Black River Substation and Lighthouse Hill Substation, as follows: 
Black River Substation 

   Line 8 Protection Packages 
For the ‘A’ package, the existing electromechanical line protection will be replaced with 
a GE L90 line differential protection package.  The existing electromechanical relay in the ‘B’ 
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package will be replaced with a SEL-311C and converted to a POTT scheme.  Breaker failure protection will be included in the line relay, and a SEL-351-6 will be added for automatic 
reclosing. ‘A’ and ‘B’ package DTT receive for breaker failure at Middle Road Substation will be added requiring the addition of two SEL-351-6 relays. 

   Telecommunications 

For the ‘A’ package, an IMUX 2000 with MA- 620 and MTS cards will be added for the 
line differential and DTT.  For the ‘B’ package, an IMUX 2000 with MTS cards will be added 
for the POTT and DTT.  An underground fiber will be run from the station control house to a 
new splice box that will be located on the Line 6 termination structure inside the Black River 
Substation. 

Lighthouse Hill Substation 

   Line 6 Protection Packages 

For the ‘A’ package, the existing SEL-321 distance relay will be reused, converted to a POTT scheme, and reset for the shorter line.  The existing SEL 311C relay in the ‘B’ package will be reused and reset for the shorter line.  DTT receive for breaker failure at Middle Road Substation will be added requiring the addition of an SEL-351-6 relay. 

   Telecommunications 
Communication to Middle Road Substation will be via the existing fiber for the POTT and DTT schemes using new MTS cards in an RFL IMUX 2000.  A new panel will be installed adjacent to the existing line relays to house the communication equipment and DTT relay. 
Therefore, ADSS cable will be extended from Structure 319 outside of the station to the control house.  One (1) free-standing rack will need to be installed to terminate ADSS. 

3.	System Deliverability Upgrades:
None. 
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4.	Estimated Costs
The total estimated costs (+30%/-15%) of the work associated with the Attachment 
Facilities and upgrade facilities required for the interconnection of the Large Generating Facility are presented in the table below. 

Developer Attachment Facilities (DAF)
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Engineering review and compliance verification of the DAF, 
including all required drawings and equipment spec reviews, relay 
settings, and construction and testing assistance by engineering.


$120,000 
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NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Engineering, design, construction & testing for revenue metering, bus tie, and disconnect switch.
Stand Alone System Upgrade Facilities (SA SUF)
Engineering, design, construction, testing & commissioning, and energization of new POI Station.
System Upgrade Facilities (SUF)
Loop Tap and Fiber Extension
Engineering, design, construction, testing, commissioning and energization of loop tap and extension of existing fiber.

Engineering, design, construction, commissioning and testing of modifications at the remote stations
Black River Substation 
Lighthouse Hill Substation
TOTAL


5.	Operating and Maintenance Expenses

$330,300


$6,413,000



$1,040,000




$677,000
$421,000
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In accordance with Article 10.5 of this Agreement, the Developer shall be responsible for all reasonable expenses associated with the operation, maintenance, repair and replacement of the Connecting Transmission Owner’s Attachment Facilities, as such facilities are detailed in this Appendix A  (“O&M Expenses”). 
The Developer shall have the option to pay such O&M Expenses either under the procedure described in Option 1 or in Option 2 below. 
Option 1: Fixed On-Going Charge Payment: 
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The Connecting Transmission Owner will invoice and Developer shall pay an annual payment to the Connecting Transmission Owner equal to the product of the Gross Plant Investment associated with the Connecting Transmission Owner Interconnection Facility and the Annual Transmission Ongoing Charge Factor, for the term of this Interconnection Agreement. 
All payments due to be made by the Developer shall be made within thirty (30) days after receiving an invoice from the Connecting Transmission Owner. 

The Project’s Gross Connecting Transmission Owner’s Interconnection Facilities 
Plant  Investment  cost  shall  be  established  in  writing  by  the  Connecting 
Transmission Owner no later than 90 days following commercial operation. 
The Annual Transmission On-Going Charge Factor shall be calculated annually 
each July based on the Connecting Transmission Owner’s most recent FERC 
Form 1 data and will equal the sum of the Revenue Requirement Components as 
identified in O&M Attachment 1 divided by the Total Gross Plant of the 
Connecting Transmission Owner.  Total Gross Plant shall equal the sum of Item Nos. A (1)(a)(b)(c) in O&M Attachment 1. 
Option 2: Annual Actual O&M Expenses 
The Developer shall pay for all actual O&M Expenses incurred by the Connecting 
Transmission  Owner,  which  expenses  shall  be  billed  by  the  Connecting 
Transmission Owner quarterly as accumulated during the quarter for which they 
were incurred. 

All payments due to be made by the Developer shall be made within thirty (30) 
days after receiving an invoice from the Connecting Transmission Owner, which 
invoice shall be issued after the end of each quarter for the most recent quarter. 
Selection by Developer 
The Developer shall select which option for paying such O&M Expenses by 
providing written notice to the Connecting Transmission Owner within thirty (30) 
days after the Gross Connecting Transmission Owner’s Interconnection Facilities 
Plant Investment cost and the most recent Annual Transmission Ongoing Charge 
Factor have been provided to the Developer. If the Developer fails to provide 
timely notice to the Connecting Transmission Owner of the option selected, the 
Developer will be deemed to have selected Option 2: Annual Actual O&M 
Expenses. 
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O&M ATTACHMENT 1 

Capitalized terms used in this calculation will have the following definitions: 
Allocation Factor 
(1) 	General Plant Allocation Factor shall equal Electric General Plant divided by the sum of Electric General Plant plus gas general plant as reported in the Annual Report filed with the New York State Public Service Commission. 
(2) 	Gross  Transmission  Plant  Allocation  Factor  shall  equal  the  total  investment  in 
Transmission Plant in Service divided by the sum of the total Transmission Plant in Service plus 
the total Distribution Plant in Service, excluding Intangible Plant, General Plant and Common 
Plant. 
(3) 	Transmission Wages and Salaries Allocation Factor shall equal the ratio of Connecting Transmission Owner Transmission-related direct electric wages and salaries including any direct wages or salaries charged to Connecting Transmission Owner by a National Grid Affiliate to Connecting Transmission Owner’s total electric direct wages and salaries including any wages charged to Connecting Transmission Owner by a National Grid Affiliate excluding any electric administrative and general wages and salaries. 
Ratebase and Expense items 
(1)	Administrative and General Expense shall equal electric expenses as recorded in FERC
Account Nos. 920-935.
(2)	Amortization of Investment Tax Credits shall equal electric credits as recorded in FERC
Account No. 411.4.
(3)	Distribution Plant in Service shall equal the gross plant balance as recorded in FERC
Account Nos. 360 - 374.
(4)	Electric Common Plant shall equal the balance of Common Plant recorded in FERC
Account Nos. 389-399 multiplied by the General Plant Allocation Factor.
(5)	General Plant shall equal electric gross general plant balance recorded in FERC Account
Nos. 389-399.
(6)	Materials and Supplies shall equal electric materials and supplies balance as recorded in
FERC Account No. 154.
(7)	Payroll Taxes shall equal those electric payroll tax expenses as recorded in FERC
Account Nos. 408.100, 408.110 and 408.130.
(8)	Prepayments shall equal electric prepayment balance as recorded in FERC Account
No. 165.
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(9) 	Real Estate Tax Expenses shall equal electric transmission-related real estate tax expense as recorded in FERC Account No. 408.140 and 408.180. 
(10)	Transmission Operation and Maintenance Expense shall equal electric expenses as
recorded in FERC Account Nos. 560, 562-573.
(11)	Transmission Plant in Service shall equal the gross plant balance as recorded in FERC
Account Nos. 350-359.
(12)	Transmission Revenue Credits shall equal the revenue reported in Account 456
(13)	Transmission Related Bad Debt Expense shall equal Bad Debt Expense as reported in
Account 904 related to transmission billing. 
(14) 	Wholesale Metering Cost shall equal any costs associated with any Revenue or Remote 
Terminal Unit (RTU) meters and associated equipment located at an internal or external tie at 
voltages equal to or greater than 23V. The cost shall be determined by multiplying the number of 
wholesale meters in FERC Account No. 370.3 by the average cost of the meters plus the average 
costs of installation. 
In the event that the above-referenced FERC accounts are renumbered, renamed, or otherwise  modified,  the  above  sections  shall  be  deemed  amended  to  incorporate  such renumbered, renamed, modified or additional accounts. 
Revenue Requirement Components 

The Revenue Requirement Components shall be the sum of Connecting Transmission 
Owner’s (A) Return and Associated Income Taxes, (B) Transmission Related Real Estate Tax 
Expense, (C) Transmission Related Amortization of Investment Tax Credits, (D) Transmission 
Related Payroll Tax Expense (E) Transmission Operation and Maintenance Expense, (F) 
Transmission Related Administrative and General Expenses, less (G) Revenue Credits, plus (H) Bad Debt Expense. 
A. 	Return and Associated Income Taxes shall equal the product of the Transmission Investment Base as identified in A(1) below and the Cost of Capital Rate. 
1.	Transmission Investment Base shall be defined as
Transmission Related General Plant plus Transmission Related Common Plant plus Transmission Related Regulatory Assets plus Transmission Related Prepayments plus Transmission Related Materials and Supplies plus Transmission Related Cash Working Capital. 
(a) 	Transmission Plant in Service shall equal the balance of Total 
investment in Transmission Plant plus Wholesale Metering Cost. 
(b) 	Transmission Related General Plant shall equal the balance of 
investment in General Plant multiplied by the Transmission Wages and Salaries Allocation Factor. 
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(c) 	Transmission Related Common Plant shall equal Electric Common 
Plant multiplied by the Gross Transmission Plant Allocation Factor 
and multiplied by the Transmission Wages and Salaries Allocation 
Factor. 
(d) 	Transmission Related Regulatory Assets shall equal balances in 
FERC Account Nos. 182.3 and 254 for state and federal regulatory 
assets  and  liabilities  related  to  FAS109,  and  excess  AFUDC 
multiplied by the Gross Transmission Plant Allocation Factor 
(e) 	Transmission Related Prepayments shall equal the electric balance 
of  Prepayments  multiplied  by  the  Gross  Transmission  Plant Allocation Factor. 
(f) 	Transmission  Related  Materials  and  Supplies  shall  equal  the 
balance of Materials and Supplies assigned to Transmission added to the remainder of Material and Supplies not directly assigned to either  Transmission  or  Distribution  multiplied  by  the  Gross Transmission Plant Allocation Factor. 
(g) 	Transmission Related Cash Working Capital shall be a 12.5% 
allowance (45 days/360 days) of the Transmission Operation and Maintenance Expense (less FERC Account 565:  Transmission of Electricity by Others) and Transmission-Related Administrative and General Expense. 
2.	Cost of Capital Rate
The Cost of Capital Rate shall equal the proposed Weighted Costs of Capital plus Federal Income Taxes and State Income Taxes. 
(a) 	The  Weighted  Costs  of  Capital  will  be  calculated  for  the 
Transmission  Investment  Base using Connecting Transmission Owner’s actual capital structure and will equal the sum of (i), (ii), and (iii) below: 
(i) 	the long-term debt component, which equals the product of 
the actual weighted average embedded cost to maturity of 
Connecting  Transmission  Owner’s  long-term  debt  then 
outstanding and the actual long-term debt capitalization 
ratio. 
(ii) 	the preferred stock component, which equals the product of 
the actual weighted average embedded cost to maturity of 
Connecting Transmission Owner’s preferred stock then 
outstanding and the actual preferred stock capitalization 
ratio; 
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(iii) 	the return on equity component, shall be the product of the 
allowed ROE of 11.9% plus a 50 basis point adder (per FERC Order 697 and 697A) and Connecting Transmission Owner’s actual common equity capitalization ratio. 
(b)	Federal Income Tax shall equal
A  x   Federal Income Tax Rate 
(1 - Federal Income Tax Rate) 
where A is the sum of the preferred stock component and the 
return  on  equity  component,  each  as  determined  in  Sections 
2.(a)(ii) and for the ROE set forth in 2.(a)(iii) above 
(c)	State Income Tax shall equal
(A + Federal Income Tax)  x  State Income Tax Rate 
	(1 - State Income Tax Rate) 
Where A is the sum of the preferred stock component and the return on equity component as determined in A.2.(a)(ii) and A.2.(a)(iii) above and Federal income Tax is determined in 2.(b) above. 
B.	Transmission Related Real Estate Tax Expense shall equal the Real Estate Tax
Expenses multiplied by the Gross Plant Allocation Factor.
C.	Transmission Related Amortization of Investment Tax Credits shall equal the
electric Amortization of Investment Tax Credits multiplied by the Gross Transmission Plant
Allocation Factor.
D.	Transmission Related Payroll Tax Expense shall equal Payroll Taxes multiplied
by the Transmission Wages and Salaries Allocation Factor.
E.	Transmission Operation and Maintenance Expense shall equal the Transmission
Operation and Maintenance Expense as previously defined.
F.	Transmission Related Administrative and General Expenses shall equal the sum
of the electric Administrative and General Expenses multiplied by the Transmission Wages and
Salaries Allocation Factor.
G.	Revenue Credits shall equal all Transmission revenue recorded in FERC account
456.
H.	Transmission Related Bad Debt Expense shall equal Transmission Related Bad
Debt Expense as previously defined.
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Figure A-1 

(See following page) 
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APPENDIX B
MILESTONES 
1.	Selected Option Pursuant to Article 5.1
Developer has elected the Option to Build pursuant to Article 5.1.3 of this Agreement with respect to its responsibilities detailed in Appendix A regarding the Connecting 
Transmission Owner’s Attachment Facilities and the Stand Alone System Upgrade Facilities. The Connecting Transmission Owner will perform its responsibilities detailed in Appendix A in accordance with the Standard Option set forth in Article 5.1.1 of this Agreement.
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2.	Milestones

Milestone


Execute Support Services Agreement



Start engineering and design

Provide security pursuant to interconnection agreement
Issue written authorization to proceed with engineering design
Execute interconnection agreement

Complete engineering and procurement of SASUFs and CTOAFs

Start construction of generation facilities, DAFs, CTOAFs, and SASUFs

Complete engineering and procurement of Other System Upgrade Facilities


Start construction of Other System Upgrade Facilities

Complete construction of Other System Upgrade Facilities
Complete construction of SASUFs and CTOAFs




Date


Completed



Completed
Completed 
Completed
04/2017

09/2017


09/2017


12/2017


02/2018
08/2018 
08/2018




Responsible 
	Party
Connecting 
Transmission
Owner/
Developer 
	Connecting 
Transmission
Owner/
Developer 
Developer 
Developer
All
Connecting 
Transmission
Owner/
Developer 
Developer
Connecting 
Transmission
Owner/
Developer 
	Connecting 
Transmission
Owner
Connecting 
Transmission
Owner 
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Milestone

Complete construction of DAFs

Initial Synchronization Date


Field verification and witness testing of DAF


Complete testing and commissioning of DAFs, Other System Upgrade Facilities, SASUFs, and CTOAFs


SASUF asset transfer


In-Service Date
Complete construction of generation facilities Commercial Operation Date

As builts and project closeout completed


Date

09/2018

09/2018


09/2018


9/2018



10/2018


10/2018
10/2018 
11/2018

03/2019


Responsible 
	Party
Developer 
	Connecting 
Transmission
Owner/
Developer 
	Connecting 
Transmission
Owner/Developer
Connecting 
Transmission
Owner/
Developer 
	Connecting 
Transmission
Owner/
Developer 
	Connecting 
Transmission
Owner
Developer 
	Developer 
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3.	Security to Be Posted
Developer will provide security to the Connecting Transmission Owner in the amount of 
$330,000 pursuant to Article 11.5 of this Agreement for Connecting Transmission Owner’s 
Attachment Facilities.  This amount is in addition to the security in the amount of $8,551,300 
that the Developer posted for System Upgrade Facilities pursuant to Attachment S of the NYISO 
OATT. 
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APPENDIX C
INTERCONNECTION DETAILS 
1. 	Description of Large Generating Facility, including Point of Interconnection 

The Large Generating Facility will be located in the town of Denmark in Lewis County, 
New York.  The Large Generating Facility will consist of forty (40) Vestas Model OptiSpeed 
V110 VCSS 2.0 MW wind turbines, the output of which will not exceed 79.9 MW.  Each turbine 
has a reactive power capability corresponding to a power factor of 0.98 lagging to 0.96 leading. 
The output from each turbine will be stepped up to 34.5 kV through individual pad mount 690 V-
34.5 kV, 2.1 MVA transformers.  The 40 turbines will be distributed over four radial 34.5kV 
underground/overhead collection feeder lines (feeder A = 10 turbines, feeder B = 12 turbines and feeders C and D = 9 turbines each).  The collection feeder lines will be joined to a single 34.5 kV central bus at the Copenhagen Collector Substation which will contain transformation, control and protection equipment for interconnection to the Middle Road Substation. 

The proposed Point of Interconnection for the Large Generating Facility is the 
Connecting Transmission Owner’s 115 kV Black River-Lighthouse Hill Line #6, between 
structures 42 and 43, which is located in the Connecting Transmission Owner’s Central Electric 
Operations Region, approximately 4.89 miles from the Black River Substation and 30.5 miles 
from the Lighthouse Hill Substation.  Interconnection to the Connecting Transmission Owner’s 
transmission system will be via a three-breaker ring bus station (Middle Road Substation).  The 
Point of Interconnection is identified on the one line diagram in Figure A-1 in Appendix A.  The 
Point of Change of Ownership shall be the line termination on the 115 kV insulators on the 
Middle Road Substation termination structure.  The Point of Change of Ownership is identified on the one line diagram in Figure A-1 in Appendix A. 

2.	Developer Operating Requirements

a.  Developer must comply with all applicable NYISO tariffs and procedures, as amended 
	from time to time. 
b.  To the extent not inconsistent with the terms of this Agreement, the NYISO OATT, or 
	applicable NYISO procedures, Developer must comply with Connecting Transmission 
	Owner’s operating instructions and requirements as referenced in Article 9.3 of this 
	Agreement, which requirements shall include the dedicated data circuits, including 
	system protection circuits, to be maintained by Developer in accordance with Article 8.1 
	of this Agreement.  Developer must also comply with the applicable requirements as set 
	out in the Connecting Transmission Owner’s ESBs which have been identified and 
	provided to the Developer as amended from time to time to the extent not inconsistent 
	with the terms of this Agreement or applicable NYISO tariffs and procedures.  Upon the 
	Connecting Transmission Owner’s notice to the Developer of amendments to the ESBs, 
	the Developer has 30 days to comply with such amendments. 




C-1 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg92]

SERVICE AGREEMENT NO. 2334 

c.  The Post-transition Period LVRT standard, as set forth in Appendix G, paragraph A.i to 
	this Agreement, is applicable to Developer’s Large Generating Facility.  For purposes of 
	compliance with Appendix G, Connecting Transmission Owner has determined that 
	Developer shall maintain the Large Generating Facility in service during a three-phase 
	fault for nine (9) cycles. 











































C-2 
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm
NYISO Agreements --> Service Agreements --> Agreement No. 2334 among NYISO, NMPC & Copenhagen Wind Farm

Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
Effective Date: 5/15/2017 - Docket #: ER17-1703-000 - Page 
[bookmark: Pg93]

SERVICE AGREEMENT NO. 2334

APPENDIX D
SECURITY ARRANGEMENTS DETAILS 
Infrastructure security of New York State Transmission System equipment and 
operations and control hardware and software is essential to ensure day-to-day New York State Transmission System reliability and operational security.  The Commission will expect the 
NYISO, all Transmission Owners, all Developers and all other Market Participants to comply with the recommendations offered by the President’s Critical Infrastructure Protection Board and, eventually, best practice recommendations from the electric reliability authority.  All public utilities will be expected to meet basic standards for system infrastructure and operational 
security, including physical, operational, and cyber-security practices. 
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APPENDIX E
COMMERCIAL OPERATION DATE
[Date]


New York Independent System Operator, Inc. Attn: Vice President, Operations 
10 Krey Boulevard 
Rensselaer, NY 12144 

Niagara Mohawk Power Corporation d/b/a National Grid 
40 Sylvan Road 
Waltham, MA  02541-1120 
Attn:  Director, Transmission Commercial Services 

Re:	_____________ Large Generating Facility

Dear __________________:
On [Date] [Developer] has completed Trial Operation of Unit No.  ___.  This letter confirms that [Developer] commenced Commercial Operation of Unit No.  ___ at the Large Generating Facility, effective as of [Date plus one day]. 
Thank you. 


[Signature] 


[Developer Representative] 
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APPENDIX F
ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS
Notices:
NYISO: 
Before commercial operation of the Large Generating Facility: 
New York Independent System Operator, Inc. 
Attn:  Vice President, System and Resource Planning 
10 Krey Boulevard 
Rensselaer, NY 12144 
Phone:  (518) 356-6000 
Fax:  (518) 356-6118 

After commercial operation of the Large Generating Facility: 
New York Independent System Operator, Inc. Attn:  Vice President, Operations 
10 Krey Boulevard 
Rensselaer, NY 12144 
Phone:  (518) 356-6000 
Fax:  (518) 356-6118 

Connecting Transmission Owner: 

Niagara Mohawk Power Corporation d/b/a National Grid Attn:  Director, Transmission Commercial Services 
40 Sylvan Road 
Waltham, MA  02541-1120 
Phone:  (781) 907-2422 
Fax:  (315) 428-5114 
Developer: 

Before commercial operation of the Large Generating Facility: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. 
Attn: Guillaume Devienne, Program Manager 1010 de la Gauchetière West, Suite 2000 
Montreal, QC, Canada H3B 2N2 
Phone: 514.397.9997 
Fax: 514.789.2807 
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With Copies of Notice to: 
Copenhagen Wind Project, LLC c/o EDF Renewable Energy, Inc. Attn: General Counsel 
15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 

After commercial operation of the Large Generating Facility: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. Attn: Asset Manager, Generation 15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 
With Copies of Notice to: 
Copenhagen Wind Project, LLC c/o EDF Renewable Energy, Inc. Attn: General Counsel 
15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 
Billings and Payments 
Connecting Transmission Owner: 

Niagara Mohawk Power Corporation d/b/a National Grid Attn:  Director, Transmission Commercial Services 
40 Sylvan Road 
Waltham, MA  02541-1120 
Phone:  (781) 907-2422 
Fax:  (315) 428-5114 
Developer: 
Before commercial operation of the Large Generating Facility: 

Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. Attn: Accounts Payable 
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PO Box 504080 
San Diego, CA 92150-4080 

With Copies of Invoice to: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. 
Attn: Cilla Temple, Contracts Manager 15445 Innovation Drive 
San Diego, CA 92128 
Email copies of invoice to: 
Accounts.Payable@edf-re.com 
Priscilla.Temple@edf-re.com 

After commercial operation of the Large Generating Facility: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. Attn: Accounts Payable 
PO Box 504080 
San Diego, CA 92150-4080 

With Copies of Invoice to: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. Attn: Asset Manager, Generation 15445 Innovation Drive 
San Diego, CA 92128 

Email copies of invoice to: 
Accounts.Payable@edf-re.com 

Alternative Forms of Delivery of Notices (telephone, facsimile or email): 

NYISO: 
Before commercial operation of the Large Generating Facility: 

New York Independent System Operator, Inc. 
Attn:  Vice President, System and Resource Planning 
10 Krey Boulevard 
Rensselaer, NY 12144 
Phone:  (518) 356-6000 
Fax:  (518) 356-6118 
After commercial operation of the Large Generating Facility: 
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New York Independent System Operator, Inc. Attn:  Vice President, Operations 
10 Krey Boulevard 
Rensselaer, NY 12144 
Phone:  (518) 356-6000 
Fax:  (518) 356-6118 

Connecting Transmission Owner: 
Niagara Mohawk Power Corporation d/b/a National Grid Attn:  Director, Transmission Commercial Services 
40 Sylvan Road 
Waltham, MA  02541-1120 
Phone:  (781) 907-2422 
Fax:  (315) 428-5114 
Developer: 

Before commercial operation of the Large Generating Facility: 
Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. 
Attn: Priscilla Temple, Contracts Manager 15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 

With Copies of Notice to: 
Copenhagen Wind Project, LLC c/o EDF Renewable Energy, Inc. Attn: General Counsel 
15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 

After commercial operation of the Large Generating Facility: 

Copenhagen Wind Farm, LLC 
c/o EDF Renewable Energy, Inc. Attn: Asset Manager, Generation 15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 
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With Copies of Notice to: 
Copenhagen Wind Project, LLC c/o EDF Renewable Energy, Inc. Attn: General Counsel 
15445 Innovation Drive 
San Diego, CA 92128 
Phone: 858-521-3300 
Fax: 858-521-3333 
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APPENDIX G
INTERCONNECTION REQUIREMENTS FOR A WIND GENERATING PLANT
Appendix G sets forth requirements and provisions specific to a wind generating plant.
All other requirements of this LGIA continue to apply to wind generating plant interconnections.

A.	Technical Standards Applicable to a Wind Generating Plant
i.	Low Voltage Ride-Through (LVRT) Capability

A wind generating plant shall be able to remain online during voltage disturbances up to the time periods and associated voltage levels set forth in the standard below. The LVRT 
standard provides for a transition period standard and a post-transition period standard. 

Transition Period LVRT Standard 
The transition period standard applies to wind generating plants subject to FERC Order 
661 that have either: (i) interconnection agreements signed and filed with the Commission, filed with the Commission in unexecuted form, finally executed as conforming agreements, or filed 
with the Commission as non-conforming agreements between January 1, 2006 and December 31, 2006, with a scheduled in-service date no later than December 31, 2007, or (ii) wind 
generating turbines subject to a wind turbine procurement contract executed prior to December 
31, 2005, for delivery through 2007. 

1. 	Wind generating plants are required to remain in-service during three-phase faults with 
normal clearing (which is a time period of approximately 4 - 9 cycles) and single line to 
ground faults with delayed clearing, and subsequent post-fault voltage recovery to 
prefault voltage unless clearing the fault effectively disconnects the generator from the 
system.  The clearing time requirement for a three-phase fault will be specific to the wind 
generating plant substation location, as determined by and documented by the Connecting 
Transmission Owner for the Transmission District to which the wind generating plant 
will be interconnected.  The maximum clearing time the wind generating plant shall be 
required to withstand for a three-phase fault shall be 9 cycles at a voltage as low as 0.15 
p.u., as measured at the high side of the wind generating plant step-up transformer (i.e. 
the transformer that steps the voltage up to the transmission interconnection voltage or 
“GSU”), after which, if the fault remains following the location-specific normal clearing 
time for three-phase faults, the wind generating plant may disconnect from the 
transmission system. 

2. 	This requirement does not apply to faults that would occur between the wind generator 
terminals and the high side of the GSU or to faults that would result in a voltage lower than 0.15 per unit on the high side of the GSU serving the facility. 

3.	Wind generating plants may be tripped after the fault period if this action is intended as
part of a special protection system.
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4. 	Wind generating plants may meet the LVRT requirements of this standard by the 
performance of the generators or by installing additional equipment (e.g., Static VAr Compensator, etc.) within the wind generating plant or by a combination of generator performance and additional equipment. 
5. 	Existing individual generator units that are, or have been, interconnected to the network 
at the same location at the effective date of the Appendix G LVRT Standard are exempt from meeting the Appendix G LVRT Standard for the remaining life of the existing 
generation equipment. Existing individual generator units that are replaced are required to meet the Appendix G LVRT Standard. 
Post-transition Period LVRT Standard 
All wind generating plants subject to FERC Order No. 661 and not covered by the transition period described above must meet the following requirements: 
1. 	Wind generating plants are required to remain in-service during three-phase faults with 
normal clearing (which is a time period of approximately 4 - 9 cycles) and single line to 
ground faults with delayed clearing, and subsequent post-fault voltage recovery to 
prefault voltage unless clearing the fault effectively disconnects the generator from the 
system.  The clearing time requirement for a three-phase fault will be specific to the wind 
generating plant substation location, as determined by and documented by the Connecting 
Transmission Owner for the Transmission District to which the wind generating plant 
will be interconnected.  The maximum clearing time the wind generating plant shall be 
required to withstand for a three-phase fault shall be 9 cycles after which, if the fault 
remains following the location-specific normal clearing time for three-phase faults, the 
wind generating plant may disconnect from the transmission system.  A wind generating 
plant shall remain interconnected during such a fault on the transmission system for a 
voltage level as low as zero volts, as measured at the high voltage side of the wind GSU. 

2.	This requirement does not apply to faults that would occur between the wind generator
terminals and the high side of the GSU.
3.	Wind generating plants may be tripped after the fault period if this action is intended as
part of a special protection system.
4. 	Wind generating plants may meet the LVRT requirements of this standard by the 
performance of the generators or by installing additional equipment (e.g., Static VAr 
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Compensator) within the wind generating plant or by a combination of generator performance and additional equipment. 

5. 	Existing individual generator units that are, or have been, interconnected to the network 
at the same location at the effective date of the Appendix G LVRT Standard are exempt from meeting the Appendix G LVRT Standard for the remaining life of the existing 
generation equipment. Existing individual generator units that are replaced are required to meet the Appendix G LVRT Standard. 

ii. 	Power Factor Design Criteria (Reactive Power) 
The following reactive power requirements apply only to a newly interconnecting wind generating plant that has executed an Interconnection Facilities Study Agreement as of 
September 21, 2016.  A wind generating plant to which this provision applies shall maintain a power factor within the range of 0.95 leading to 0.95 lagging, measured at the Point of 
Interconnection as defined in this LGIA, if the ISO’s System Reliability Impact Study shows that such a requirement is necessary to ensure safety or reliability. 

The power factor range standard can be met using, for example without limitation, power electronics designed to supply this level of reactive capability (taking into account any 
limitations due to voltage level, real power output, etc.) or fixed and switched capacitors if 
agreed to by the Connecting Transmission Owner for the Transmission District to which the 
wind generating plant will be interconnected, or a combination of the two.  The Developer shall not disable power factor equipment while the wind plant is in operation.  Wind plants shall also be able to provide sufficient dynamic voltage support in lieu of the power system stabilizer and automatic voltage regulation at the generator excitation system if the System Reliability Impact Study shows this to be required for system safety or reliability. 

iii. 	Supervisory Control and Data Acquisition (SCADA) Capability 
The wind plant shall provide SCADA capability to transmit data and receive instructions from the ISO and/or the Connecting Transmission Owner for the Transmission District to which the wind generating plant will be interconnected, as applicable, to protect system reliability.  The Connecting Transmission Owner for the Transmission District to which the wind generating 
plant will be interconnected and the wind plant Developer shall determine what SCADA 
information is essential for the proposed wind plant, taking into account the size of the plant and its characteristics, location, and importance in maintaining generation resource adequacy and 
transmission system reliability in its area. 
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IN WITNESS WHEREOF, the Parties have executed this LGIA in duplicate originals, cach of
which shall constitute and be an original effective Agreement between the Partics.

New York Independent System Operator, Inc.

By:

Title:

Date:

Niagara Mohawk Power Corporation d/b/a National Grid

By:

Copenhagen WindFarm, LLC
By: L
T““M

Date:,

'E
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IN WITNESS WHEREOF, the Parties have executed this LGIA in duplicate originals, each of
which shall constitute and be an original effective Agreement between the Parties.

New York Independent System Operator, Inc.

By:

Title:

Date:

Niagara Mohawk Power Corporation d/b/a National Grid
By: Z i<
Kaffiryn Cox-Arsian

Title: _Director, Commercial Services

Date: _May9,2017

Copenhagen Wind Farm, LLC

By:
Title:

Date:
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IN WITNESS WHEREOF, the Parties have executed this LGIA in duplicate originals, each of
which shall constitute and be an original effective Agreement between the Parties.

New York Independent System Operator, Inc.

By: %Eﬁ/émas’

Tite: Vice Cresident  Syston & Resoe Planning
owe__SJI5 ootz

Niagara Mohawk Power Corporation d/b/a National Grid

By:

Title:

Date:

Copenhagen Wind Farm, LLC

By: —
Title:

Date:




