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TRANSMISSION PROJECT INTERCONNECTION AGREEMENT  
 
THIS TRANSMISSION PROJECT INTERCONNECTION AGREEMENT (“Agreement”)  
is made and entered into this 8th day of October, 2021, by and among New York Transco, LLC, a  
limited liability company organized and existing under the laws of the State of New York  
(“Transmission Developer” with a Transmission Project), the New York Independent System  
Operator, Inc., a not-for-profit corporation organized and existing under the laws of the State of  
New York (“NYISO”), and Consolidated Edison Company of New York, Inc. a transportation  
corporation organized and existing under the laws of the State of New York (“Connecting  
Transmission Owner”).  Transmission Developer, the NYISO, or Connecting Transmission  
Owner each may be referred to as a “Party” or collectively referred to as the “Parties.”  

RECITALS  

WHEREAS, NYISO operates the New York State Transmission System, and Connecting  
Transmission Owner owns certain facilities included in the New York State Transmission  
System;  

WHEREAS, Transmission Developer intends to construct, own, and operate a Transmission  
Project described in Appendix C to this Agreement that will interconnect to the New York State 
Transmission System;  
 
WHEREAS, the NYISO selected the Transmission Project proposed by Transmission  
Developer and Niagara Mohawk Power Corporation d/b/a National Grid (“National Grid”) as the 
more efficient or cost effective transmission solution to address a Public Policy Transmission Need 
in accordance with the NYISO’s Public Policy Transmission Planning Process located in Attachment 
Y of the ISO OATT;  

WHEREAS, Transmission Developer and National Grid entered into the Development  
Agreement (as defined herein) with the NYISO for purposes of constructing the Transmission 
Project and placing it in-service to satisfy the Public Policy Transmission Need;  
 
WHEREAS, National Grid assigned its rights, duties, and obligations under the Development 
Agreement to Transmission Developer on March 10, 2020, giving Transmission Developer sole 
rights to the development of the Transmission Project;  

WHEREAS, the Parties acknowledge that Connecting Transmission Owner is not a party to the  
Development Agreement and is not bound by any of the terms or conditions contained therein;  

WHEREAS, the Transmission Project was evaluated pursuant to the NYISO’s Transmission 
Interconnection Procedures located in Attachment P of the ISO OATT;  
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Transmission System at several different facilities owned and operated by the Connecting 
Transmission Owner;  
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WHEREAS, Transmission Interconnection Studies determined that certain Network Upgrade 
Facilities were required on the Connecting Transmission Owner’s and the Transmission  
Developer’s systems for the Transmission Project to connect reliably to the systems in a manner 
that meets the NYISO Transmission Interconnection Standard;  

WHEREAS, the Parties agreed to enter into two separate Transmission Project Interconnection 
Agreements to address the interconnection of the Transmission Project and Network Upgrade 
Facilities at different facilities owned and operated by Connecting Transmission Owner, as  
described in Appendix A.  
 
WHEREAS, Transmission Developer, NYISO, and Connecting Transmission Owner have  
agreed to enter into this Agreement for the purpose of interconnecting the Transmission Project  
with the Connecting Transmission Owner’s Pleasant Valley 345 kV Substation included in the  
New York State Transmission System and constructing and placing in-service related Network  
Upgrade Facilities on Connecting Transmission Owner’s and Transmission Developer’s systems.  

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained herein, it 
is agreed:  

ARTICLE 1.   DEFINITIONS  

Whenever used in this Agreement with initial capitalization, the following terms shall have the  
meanings specified in this Article 1.  Terms used in this Agreement with initial capitalization that  
are not defined in this Article 1 shall have the meanings specified in Section 1 of the ISO OATT,  
Section 22.1 of Attachment P of the ISO OATT, Section 25.1.2 of Attachment S of the ISO  
OATT, the body of the Transmission Interconnection Procedures or the body of this Agreement.  

Affected System shall mean an electric system other than the transmission system owned, 
controlled or operated by the Connecting Transmission Owner that may be affected by the 
proposed interconnection.  

Affected System Operator shall mean the entity that operates an Affected System.  

Affected Transmission Owner shall mean the New York public utility or authority (or its  
designated agent) other than the Connecting Transmission Owner that (i) owns facilities used for the 
transmission of Energy in interstate commerce and provides Transmission Service under the Tariff, 
and (ii) owns, leases or otherwise possesses an interest in a portion of the New York State 
Transmission System where System Deliverability Upgrades, System Upgrade Facilities, or  
Network Upgrade Facilities are or will be installed pursuant to Attachment P, Attachment X, 
Attachment Z, or Attachment S to the ISO OATT.  

Affiliate shall mean, with respect to a person or entity, any individual, corporation, partnership, 
firm, joint venture, association, joint-stock company, trust or unincorporated organization,  
directly or indirectly controlling, controlled by, or under common control with, such person or 
entity.  The term “control” shall mean the possession, directly or indirectly, of the power to direct 
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create a rebuttable presumption of control.  
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Applicable Laws and Regulations shall mean all duly promulgated applicable federal, state and 
local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or 
administrative orders, permits and other duly authorized actions of any Governmental Authority, 
including but not limited to Environmental Law.  

Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC.  

Applicable Reliability Standards shall mean the requirements and guidelines of the Applicable 
Reliability Councils, and the Transmission District to which the Transmission Developer’s  
Transmission Project is directly interconnected, as those requirements and guidelines are  
amended and modified and in effect from time to time; provided that no Party shall waive its  
right to challenge the applicability or validity of any requirement or guideline as applied to it in the 
context of this Agreement.  

Base Case shall mean the base case power flow, short circuit, and stability data bases used for  
the Transmission Interconnection Studies by the NYISO, Connecting Transmission Owner, or  
the Transmission Developer, as described in Section 22.6.1 of the Transmission Interconnection  
Procedures.  

Breach shall mean the failure of a Party to perform or observe any material term or condition of 
this Agreement.  

Breaching Party shall mean a Party that is in Breach of this Agreement.  

Business Day shall mean Monday through Friday, excluding federal holidays.  

Calendar Day shall mean any day including Saturday, Sunday or a federal holiday.  

Confidential Information shall mean any information that is defined as confidential by Article  
22 of this Agreement.  

Connecting Transmission Owner shall mean the New York public utility or authority (or its  
designated agent) that (i) owns facilities used for the transmission of Energy in interstate  
commerce and provides Transmission Service under the Tariff, (ii) owns, leases or otherwise  
possesses an interest in the portion of the New York State Transmission System or Distribution  
System at the Point(s) of Interconnection, and (iii) is a Party to this Agreement.  For purposes of  
this Agreement, the Connecting Transmission Owner is defined in the introductory paragraph.  

Control Area shall mean an electric power system or combination of electric power systems to  
which a common automatic generation control scheme is applied in order to:  (1) match, at all  
times, the power output of the Generators within the electric power system(s) and capacity and  
energy purchased from entities outside the electric power system(s), with the Load within the  
electric power system(s); (2) maintain scheduled interchange with other Control Areas, within  
the limits of Good Utility Practice; (3) maintain the frequency of the electric power system(s)  
within reasonable limits in accordance with Good Utility Practice; and (4) provide sufficient  
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Default shall mean the failure of a Party in Breach of this Agreement to cure such Breach in 
accordance with Article 17 of this Agreement.  

Development Agreement shall mean the agreement executed between the NYISO,  
Transmission Developer, and Niagara Mohawk Power Corporation d/b/a National Grid  
concerning the development of the Transmission Project, dated January 10, 2020, and assigned by 
National Grid to Transmission Developer on March 10, 2020, as it may be amended from  
time to time.  

Effective Date shall mean the date on which this Agreement becomes effective upon execution by 
the Parties, subject to acceptance by the Commission, or if filed unexecuted, upon the date 
specified by the Commission.  

Emergency shall mean any abnormal condition or situation which the Connecting Transmission  
Owner, Transmission Developer, or NYISO, in their sole discretion, deems imminently likely to  
endanger life or property, or adversely affect or impair the New York State Transmission  
System, Connecting Transmission Owner’s electrical system, the Transmission Project, or the  
electrical or transmission systems of others to which they are directly or indirectly connected,  
which requires immediate automatic or manual action to correct.  Such an abnormal system  
condition or situation includes, without limitation, overloading or potential overloading  
(exceeding thermal limits of pre- and post-contingency), excessive voltage drop, exceeding  
voltage limits as defined by the NYISO, Transmission Developer, or Connecting Transmission  
Owner, load shedding, voltage reduction, operating reserve deficiencies, frequency deviations,  
over-generation or other non-normal conditions.  Economic hardship of a Party will not  
constitute an “Emergency.”  

Emergency State shall mean the condition or state that the New York State Power System is in 
when an abnormal condition occurs that requires automatic or immediate manual action to  
prevent or limit loss of the New York State Transmission System or Generators that could  
adversely affect the reliability of the New York State Power System.  

Environmental Law shall mean Applicable Laws and Regulations relating to pollution or 
protection of the environment or natural resources.  

Facilities Study shall mean the study conducted pursuant to Section 22.9 of Attachment P of the ISO 
OATT to determine a list of facilities required to reliably interconnect the Transmission  
Project (including Network Upgrade Facilities) as identified in the System Impact Study, the cost of 
those facilities, and the time required to interconnect the Transmission Project with the New York 
State Transmission System.  

Facilities Study Agreement shall mean the agreement described in Section 22.9.1 of 
Attachment P of the ISO OATT for conducting the Facilities Study.  

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C.  §§ 791a et seq. 
(“FPA”).  
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Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war,  
insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or  
equipment, any order, regulation or restriction imposed by governmental, military or lawfully  
established civilian authorities, or any other cause beyond a Party’s control.  A Force Majeure  
event does not include acts of negligence or intentional wrongdoing by the Party claiming Force  
Majeure.  

Good Utility Practice shall mean any of the practices, methods and acts engaged in or approved  
by a significant portion of the electric industry during the relevant time period, or any of the  
practices, methods and acts which, in the exercise of reasonable judgment in light of the facts  
known at the time the decision was made, could have been expected to accomplish the desired  
result at a reasonable cost consistent with good business practices, reliability, safety and  
expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method,  
or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts  
generally accepted in the region.  

Governmental Authority shall mean any federal, state, local or other governmental regulatory  
or administrative agency, court, commission, department, board, or other governmental  
subdivision, legislature, rulemaking board, tribunal, or other governmental authority having  
jurisdiction over any of the Parties, their respective facilities, or the respective services they  
provide, and exercising or entitled to exercise any administrative, executive, police, or taxing  
authority or power; provided, however, that such term does not include Transmission Developer,  
NYISO, Affected Transmission Owner, Connecting Transmission Owner, or any Affiliate  
thereof.  

Hazardous Substances shall mean any chemicals, materials or substances defined as or  
included in the definition of “hazardous substances,” “hazardous wastes,” “hazardous materials,” 
“hazardous constituents,” “restricted hazardous materials,” “extremely hazardous substances,” “toxic 
substances,” “radioactive substances,” “contaminants,” “pollutants,” “toxic pollutants” or words of 
similar meaning and regulatory effect under any applicable Environmental Law, or any other 
chemical, material or substance, exposure to which is prohibited, limited or regulated by any 
applicable Environmental Law.  

Initial Synchronization Date(s) shall mean the date(s) upon which the Transmission Project and 
Network Upgrade Facilities, as applicable, are initially synchronized with the New York State 
Transmission System and upon which Trial Operation begins, which date(s) shall be set forth in the 
milestones table in Appendix B.  The Connecting Transmission Owner or Transmission  
Developer, as applicable, must provide notice of the Initial Synchronization Date(s) to the other 
Parties in the form of Appendix E-1 to this Agreement.  

In-Service Date(s) shall mean the date(s) upon which the Transmission Project and Network  
Upgrade Facilities, as applicable, are energized consistent with the provisions of this Agreement and 
available to provide Transmission Service under the NYISO’s Tariffs, which date(s) shall be set 
forth in the milestones table in Appendix B.  The Connecting Transmission Owner or  
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IRS shall mean the Internal Revenue Service.  

Metering Equipment shall mean all metering equipment installed or to be installed at the 
Transmission Project pursuant to this Agreement, including but not limited to instrument 
transformers, MWh-meters, data acquisition equipment, transducers, remote terminal unit, 
communications equipment, phone lines, and fiber optics.  

Metering Points shall mean the location(s) identified by the NYISO for any Metering  
Equipment associated with the Transmission Project that are required for the Transmission 
Project to provide zonal or subzonal metering data.  

NERC shall mean the North American Electric Reliability Council or its successor organization.  

Network Upgrade Facilities shall mean the least costly configuration of commercially available  
components of electrical equipment that can be used, consistent with Good Utility Practice and  
Applicable Reliability Requirements, to make the modifications or additions to the New York  
State Transmission System that are required for the proposed Transmission Project to connect  
reliably to the system in a manner that meets the NYISO Transmission Interconnection Standard.  
For purposes of this Agreement, the Network Upgrade Facilities are described in Appendix A of  
this Agreement.  

New York State Transmission System shall mean the entire New York State electric  
transmission system, which includes (i) the Transmission Facilities Under ISO Operational 
Control; (ii) the Transmission Facilities Requiring ISO Notification; and (iii) all remaining 
transmission facilities within the New York Control Area.  

Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 
connection with this Agreement or its performance.  

NPCC shall mean the Northeast Power Coordinating Council or its successor organization.  

NYISO Transmission Interconnection Standard shall mean the reliability standard that must be 
met by any Transmission Project proposing to connect to the New York State Transmission 
System.  The standard is designed to ensure reliable access by the proposed project to the New 
York State Transmission System.  

NYSRC shall mean the New York State Reliability Council or its successor organization.  

Operating Agreement shall mean the operating agreement for non-incumbent transmission  
owners between the NYISO and Transmission Developer with Service Agreement No. 2271 of the 
ISO OATT, with an effective date of May 23, 2016, as the agreement may be amended from time to 
time.  

Party or Parties shall mean NYISO, Connecting Transmission Owner, or Transmission 
Developer or any combination of the above.  
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Point(s) of Change of Ownership shall mean the point(s), as set forth in Appendix C to this 
Agreement, where the Transmission Developer’s Transmission Project connect to the  
Connecting Transmission Owner’s system.  

Point(s) of Interconnection shall mean the point(s), as set forth in Appendix C to this  
Agreement, where the Transmission Developer’s Transmission Project connect to the New York 
State Transmission System.  

Reasonable Efforts shall mean, with respect to an action required to be attempted or taken by a  
Party under this Agreement, efforts that are timely and consistent with Good Utility Practice and  
are otherwise substantially equivalent to those a Party would use to protect its own interests.  

Security shall mean a bond, irrevocable letter of credit, parent company guarantee or other form  
of security from an entity with an investment grade rating, executed for the benefit of the  
Connecting Transmission Owner, meeting the commercially reasonable requirements of the  
Connecting Transmission Owner with which it is required to be posted pursuant to Article 11.4,  
and consistent with the Uniform Commercial Code of the jurisdiction identified in Article 14.2.1  
of this Agreement.  

Services Tariff shall mean the NYISO Market Administration and Control Area Tariff, as filed  
with the Commission, and as amended or supplemented from time to time, or any successor tariff  
thereto.  

System Impact Study shall mean the study conducted pursuant to Section 22.8 of Attachment P of 
the ISO OATT that evaluates the impact of the proposed Transmission Project on the safety and 
reliability of the New York State Transmission System and, if applicable, and Affected  
System, to determine what Network Upgrade Facilities are needed for the proposed  
Transmission Project to connect reliably to the New York State Transmission System in a  
manner that meets the NYISO Transmission Interconnection Standard.  

System Impact Study Agreement shall mean the agreement described in Section 22.8.1 of 
Attachment P of the ISO OATT for conducting the System Impact Study.  

System Protection Facilities shall mean the equipment, including necessary protection signal 
communications equipment, required to (1) protect the New York State Transmission System from 
faults or other electrical disturbances occurring at the Transmission Project and (2) protect the 
Transmission Project from faults or other electrical system disturbances occurring on the New York 
State Transmission System or on other delivery systems or other generating systems to which the 
New York State Transmission System is directly connected.  

Tariff shall mean the NYISO Open Access Transmission Tariff (“OATT”), as filed with the  
Commission, and as amended or supplemented from time to time, or any successor tariff.  

Transmission Developer shall mean an entity that proposes to interconnect its Transmission 
Project to the New York State Transmission System in compliance with the NYISO  
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Transmission Interconnection Application shall mean the Transmission Developer’s request, in 
the form of Appendix 1 to the Transmission Interconnection Procedures, to interconnect a 
Transmission Project to the New York State Transmission System.  

Transmission Interconnection Procedures (“TIP”) shall mean the interconnection procedures 
applicable to a Transmission Interconnection Application pertaining to a Transmission Project that 
are included in Attachment P of the ISO OATT.  

Transmission Interconnection Study shall mean any of the following studies: the Optional 
Feasibility Study, the System Impact Study, and the Facilities Study described in the  
Transmission Interconnection Procedures.  

Transmission Project shall mean the Transmission Developer’s proposed transmission facility or 
facilities that collectively satisfy the definition of Transmission Project in Section 22.3.1 of 
Attachment P of the ISO OATT.  For purposes of this Agreement, the Transmission Project is 
described in Appendix C of this Agreement.  
 
Transmission Project Interconnection Agreement shall mean this interconnection agreement 
applicable to the interconnection of the Transmission Project to the New York State  
Transmission System.  

Trial Operation shall mean the period(s) during which Connecting Transmission Owner or  
Transmission Developer, as applicable, is engaged in on-site test operations and commissioning of 
the Transmission Project or Network Upgrade Facilities prior to the In-Service Date.  

ARTICLE 2.   EFFECTIVE DATE, TERM AND TERMINATION  

 Effective Date.  

This Agreement shall become effective upon execution by the Parties, subject to  
acceptance by FERC, or if filed unexecuted, upon the date specified by FERC.  The NYISO and 
Connecting Transmission Owner shall promptly file this Agreement with FERC upon execution in 
accordance with Article 3.  

Term of Agreement.  

Subject to the provisions of Article 2.3, this Agreement shall remain in effect for a period of 
forty (40) years from the Effective Date and shall be automatically renewed for each  
successive one-year period thereafter.  

Termination.  

2.3.1   Written Notice.  
 
2.3.1.1 Written Notice of Termination 
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Agreement prior to the completion of its term, subject to the suspension requirements in 
Article 2.3.1.2 below; or (ii) by the mutual agreement in writing of all Parties.  

 
2.3.1.2  Suspension Period for Project Transfer  

2.3.1.2.1   If the Development Agreement is terminated prior to the completion of its  
term and the NYISO exercises its right under the Development Agreement and the Tariff to  
request that a developer other than the Transmission Developer complete the Transmission  
Project, this Agreement shall be suspended.  The suspension period will last until either: (i) the  
NYISO issues a written determination that the Transmission Project cannot be transferred to  
another developer and will not proceed, or (ii) the Transmission Developer completes the  
assignment of this Agreement to a new developer selected by the NYISO as set forth in  
Article 2.3.1.2.3.  During the suspension period, the running of any advanced notice of  
termination time period pursuant to Article 2.3.1.1 will be paused.  The Agreement shall not be  
terminated during the suspension period without the written agreement of all Parties.  

2.3.1.2.2   During the suspension period, the Transmission Developer and  
Connecting Transmission Owner shall suspend all work associated with the construction and  
installation of the Network Upgrade Facilities required for only that Transmission Developer  
under this Agreement with the condition that the New York State Transmission System shall be  
left in a safe and reliable condition in accordance with Good Utility Practice and the safety and  
reliability criteria of Connecting Transmission Owner and NYISO.  In such event, Transmission  
Developer shall be responsible for all reasonable and necessary costs and/or obligations in  
accordance with this Agreement, including those which Connecting Transmission Owner (i) has  
incurred pursuant to this Agreement prior to the suspension and (ii) incurs in suspending such  
work, including any costs incurred to perform such work as may be necessary to ensure the  
safety of persons and property and the integrity of the New York State Transmission System  
during such suspension and, if applicable, any costs incurred in connection with the cancellation  
or suspension of material, equipment and labor contracts which Connecting Transmission Owner  
cannot reasonably avoid; provided, however, that prior to canceling or suspending any such  
material, equipment or labor contract, Connecting Transmission Owner shall obtain  
Transmission Developer’s authorization to do so, which authorization shall not unreasonably be  
withheld, conditioned or delayed.  

2.3.1.2.3   If, pursuant to its Tariff, the NYISO selects a new developer to complete  
the Transmission Project, Transmission Developer shall coordinate with the new developer  
concerning the assignment of this Agreement to the new developer pursuant to the assignment  
requirements in Article 19 of this Agreement.  All liabilities under this Agreement existing prior  
to such transfer shall remain with the Transmission Developer, unless otherwise agreed upon by  
the Transmission Developer and the new developer as part of their good faith negotiations  
regarding the transfer.  

2.3.2   Default.  

Any Party may terminate this Agreement in accordance with Article 17.  
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2.3.3   Compliance.  

Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this Agreement shall become 
effective until the Parties have complied with all Applicable Laws and Regulations applicable to 
such termination, including the filing with FERC of a notice of termination of this Agreement, 
which notice has been accepted for filing by FERC.  

Termination Costs.  

If a Party elects to terminate this Agreement pursuant to Article 2.3.1 above, the  
Transmission Developer shall be responsible for all costs that are the responsibility of the  
Transmission Developer under this Agreement that are incurred by the Transmission Developer or 
the other Parties through the date, as applicable, of the other Parties’ receipt of a Party’s notice of 
termination or of the Parties’ mutual agreement to terminate the agreement.  Such costs  
include any cancellation costs relating to orders or contracts.   In the event of termination by the 
Transmission Developer, all Parties shall use commercially Reasonable Efforts to mitigate the costs, 
damages and charges arising as a consequence of termination.  Upon termination of this Agreement, 
unless otherwise ordered or approved by FERC:  
 

2.4.0   With respect to any portion of the Network Upgrade Facilities that have not yet been 
constructed or installed, but that is being relied upon by other projects in the manner  
described in Article 11.5 of this Agreement, Transmission Developer shall forfeit any remaining 
Security in accordance with the requirements in Article 11.5.  

2.4.1   With respect to any portion of the Network Upgrade Facilities that has not yet  
been constructed or installed and is not being relied upon by other projects in the manner  
described in Article 11.5 of this Agreement, the Connecting Transmission Owner shall to the  
extent possible and with Transmission Developer’s authorization and the consent of the NYISO  
cancel any pending orders of, or return, any materials or equipment for, or contracts for  
construction of, such facilities; provided that in the event Transmission Developer elects not to  
authorize such cancellation, Transmission Developer shall assume all payment obligations with  
respect to such materials, equipment, and contracts, and the Connecting Transmission Owner  
shall deliver such material and equipment, and, if necessary, assign such contracts, to  
Transmission Developer as soon as practicable, at Transmission Developer’s expense.  To the  
extent that Transmission Developer has already paid Connecting Transmission Owner for any or  
all such costs of materials or equipment not taken by Transmission Developer, Connecting  
Transmission Owner shall promptly refund such amounts to Transmission Developer, less any  
costs, including penalties incurred by the Connecting Transmission Owner to cancel any pending  
orders of or return such materials, equipment, or contracts.  

 
2.4.2   Connecting Transmission Owner may, at its option, retain any portion of such  

materials, equipment, or facilities that Transmission Developer chooses not to accept delivery of, in 
which case Connecting Transmission Owner shall be responsible for all costs associated with 
procuring such materials, equipment, or facilities.  
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Developer shall be responsible for all costs associated with the removal, relocation or other 
disposition or retirement of such materials, equipment, or facilities.  

Disconnection.  

Upon termination of this Agreement, Transmission Developer and Connecting  
Transmission Owner will take all appropriate steps to disconnect the Transmission Developer’s 
Transmission Project from the New York State Transmission System and to perform such work as 
may be necessary to ensure that the New York State Transmission System shall be left in a safe and 
reliable condition in accordance with Good Utility Practice and the safety and reliability criteria of 
Connecting Transmission Owner and NYISO.  All costs required to effectuate such disconnection 
shall be borne by the Transmission Developer, unless such termination resulted from the Connecting 
Transmission Owner’s Default of this Agreement.  

Survival.  

This Agreement shall continue in effect after termination to the extent necessary to  
provide for final billings and payments and for costs incurred hereunder; including billings and 
payments pursuant to this Agreement and Transmission Developer’s satisfaction of the Security 
requirements in Article 11.5; to permit the determination and enforcement of liability and  
indemnification obligations arising from acts or events that occurred while this Agreement was in 
effect; and to permit Transmission Developer and Connecting Transmission Owner each to have 
access to the lands of the other pursuant to this Agreement or other applicable agreements, to 
disconnect, remove or salvage its own facilities and equipment.  

ARTICLE 3.   REGULATORY FILINGS  

NYISO and Connecting Transmission Owner shall file this Agreement (and any  
amendment hereto) with the appropriate Governmental Authority, if required.  Any information  
related to studies for interconnection asserted by Transmission Developer to contain Confidential 
Information shall be treated in accordance with Article 22 of this Agreement and Attachment F  
to the ISO OATT.  If the Transmission Developer has executed this Agreement, or any  
amendment thereto, the Transmission Developer shall reasonably cooperate with NYISO and  
Connecting Transmission Owner with respect to such filing and to provide any information  
reasonably requested by NYISO and Connecting Transmission Owner needed to comply with  
Applicable Laws and Regulations.  

ARTICLE 4.   SCOPE OF SERVICE  

Interconnection of Transmission Facilities.  

The Transmission Developer’s Transmission Project and the Connecting Transmission  
Owner’s transmission system shall interconnect at the Points of Interconnection set forth in  
Appendix C of this Agreement in accordance with the terms and conditions of this Agreement.  
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No Transmission Delivery Service.  

The execution of this Agreement does not constitute a request for, nor agreement to 
provide, any Transmission Service under the ISO OATT, and does not convey any right to 
deliver electricity to any specific customer or Point of Delivery.  

No Other Services.  

The execution of this Agreement does not constitute a request for, nor agreement to 
provide Energy, any Ancillary Services or Installed Capacity under the NYISO Market 
Administration and Control Area Services Tariff (“Services Tariff”).  

ARTICLE 5.   NETWORK UPGRADE FACILITIES ENGINEERING,  
 PROCUREMENT, AND CONSTRUCTION  

Network Upgrade Facilities  

Unless otherwise mutually agreed to by Transmission Developer and Connecting  
Transmission Owner, Transmission Developer shall select the In-Service Date and Initial  
Synchronization Date of the Network Upgrade Facilities, and such dates shall be set forth in  
Appendix B hereto.  The Connecting Transmission Owner’s and Transmission Developer’s  
respective obligations to design, procure, construct, install, and own the Network Upgrade  
Facilities shall be set forth in Appendix A hereto.  The Connecting Transmission Owner and  
Transmission Developer shall each use Reasonable Efforts to complete the Network Upgrade  
Facilities for which it has construction responsibility by the dates set forth in Appendix B hereto.  
The Connecting Transmission Owner shall not be required to undertake any action which is  
inconsistent with its standard safety practices, its material and equipment specifications, its  
design criteria and construction procedures, its labor agreements, and Applicable Laws and  
Regulations.  In the event the Connecting Transmission Owner reasonably expects that it will not  
be able to complete the Network Upgrade Facilities for which it has construction responsibility  
by the specified dates, the Connecting Transmission Owner shall promptly provide written notice  
to the Transmission Developer and NYISO, and shall undertake Reasonable Efforts to meet the  
earliest dates thereafter.  

General Conditions Applicable to Network Upgrade Facilities 
Constructed by Transmission Developer.  

Where Transmission Developer has assumed responsibility for the design, procurement 
and/or construction of the Network Upgrade Facilities as set forth in Appendix A, the following 
conditions apply:  
 

5.2.1   Transmission Developer shall engineer, procure equipment, and/or construct the 
Network Upgrade Facilities (or portions thereof) using Good Utility Practice and using standards 
and specifications provided in advance by the Connecting Transmission Owner;  
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Transmission Owner would be subject in the engineering, procurement or construction of the 
Network Upgrade Facilities.  
 

5.2.3   Connecting Transmission Owner shall review and approve the engineering  
design, equipment acceptance tests, and the construction of the Network Upgrade Facilities;  

5.2.4   Prior to commencement of construction, Transmission Developer shall provide to 
Connecting Transmission Owner and NYISO a schedule for construction of the Network  
Upgrade Facilities, and shall promptly respond to requests for information from Connecting 
Transmission Owner or NYISO;  

5.2.5   At any time during construction, Connecting Transmission Owner shall have the  
right to gain unrestricted access to the Network Upgrade Facilities and to conduct inspections of  
the same;  

5.2.6   At any time during construction, should any phase of the engineering, equipment  
procurement, or construction of the Network Upgrade Facilities not meet the standards and  
specifications provided by Connecting Transmission Owner, the Transmission Developer shall  
be obligated to remedy deficiencies in that portion of the Network Upgrade Facilities;  
 

5.2.7   Transmission Developer shall indemnify Connecting Transmission Owner and 
NYISO for claims arising from the Transmission Developer’s construction of Network Upgrade 
Facilities under procedures applicable to Article 18.1 Indemnity;  
 

5.2.8   Transmission Developer shall transfer control of Network Upgrade Facilities to 
the Connecting Transmission Owner;  

 
5.2.9   Unless the Transmission Developer and Connecting Transmission Owner  

otherwise agree, Transmission Developer shall transfer ownership of the Network Upgrade 
Facilities to Connecting Transmission Owner;  

5.2.10 Connecting Transmission Owner shall approve and accept for operation and  
maintenance the Network Upgrade Facilities to the extent engineered, procured, and constructed in 
accordance with this Article 5.2;  

5.2.11 Transmission Developer shall deliver to NYISO and Connecting Transmission  
Owner “as built” drawings, information, and any other documents that are reasonably required  
by NYISO or Connecting Transmission Owner to assure that the Network Upgrade Facilities are  
built to the standards and specifications required by Connecting Transmission Owner; and  
 

5.2.12 The Transmission Developer shall be responsible for the costs that Connecting 
Transmission Owner incurs in executing the responsibilities enumerated to Connecting  
Transmission Owner under Article 5.2.  The Connecting Transmission Owner shall invoice 
Transmission Developer for such costs pursuant to Article 12.  
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Equipment Procurement.  

The Connecting Transmission Owner shall commence design of the Network Upgrade  
Facilities for which it has construction responsibility, as set forth in Appendix A, and procure  
necessary equipment as soon as practicable after all of the following conditions are satisfied,  
unless the Transmission Developer and Connecting Transmission Owner otherwise agree in  
writing:  
 

5.3.1   NYISO and Connecting Transmission Owner have completed the Facilities Study 
pursuant to the Facilities Study Agreement;  

 
5.3.2   The NYISO has completed the required cost allocation analyses, and  

Transmission Developer has provided Security to the Connecting Transmission Owner in 
accordance with Article 11.4 by the date specified in Appendix B hereto; and  

5.3.3   The Connecting Transmission Owner has received written authorization to  
proceed with design and procurement from the Transmission Developer by the date specified in 
Appendix B hereto.  

Construction Commencement.  

The Connecting Transmission Owner shall commence construction of the Network 
Upgrade Facilities for which it has construction responsibility, as set forth in Appendix A, as 
soon as practicable after the following additional conditions are satisfied:  

5.4.1   Approval of the appropriate Governmental Authority has been obtained for any 
facilities requiring regulatory approval;  

5.4.2   Necessary real property rights and rights-of-way have been obtained by the  
Transmission Developer, to the extent required for the construction of a discrete aspect of the 
Network Upgrade Facilities;  

 
5.4.3   The Connecting Transmission Owner has received written authorization to  

proceed with construction from the Transmission Developer by the date specified in Appendix B 
hereto; and  

 
5.4.4   The Transmission Developer has provided Security to the Connecting  

Transmission Owner in accordance with Article 11.4 by the dates specified in Appendix B  
hereto.  

Work Progress.  

The Transmission Developer and Connecting Transmission Owner will keep each other, 
and NYISO, advised periodically as to the progress of their respective design, procurement and 
construction efforts of the Transmission Project and the Network Upgrade Facilities.  Any Party 
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Information Exchange.  

As soon as reasonably practicable after the Effective Date, the Transmission Developer and 
Connecting Transmission Owner shall exchange information, and provide NYISO the same 
information, regarding the design and compatibility of the Transmission Project and Network 
Upgrade Facilities and the compatibility of the Transmission Project and Network Upgrade  
Facilities with the New York State Transmission System, and shall work diligently and in good 
faith to make any necessary design changes.  

Network Upgrade Facilities  

Transmission Developer shall submit initial specifications for the Network Upgrade  
Facilities for which it is responsible pursuant to Appendix A, to Connecting Transmission Owner 
and NYISO at least one hundred eighty (180) Calendar Days prior to the Initial Synchronization 
Date; and final specifications for review and comment at least ninety (90) Calendar Days prior to the 
Initial Synchronization Date.   Connecting Transmission Owner and NYISO shall review  
such specifications to ensure that the Network Upgrade Facilities are compatible with the  
technical specifications, operational control, and safety requirements of the Connecting  
Transmission Owner and NYISO and comment on such specifications within thirty (30)  
Calendar Days of Transmission Developer’s submission.  All specifications provided hereunder shall 
be deemed to be Confidential Information.  
 

The review of Transmission Developer’s final specifications by Connecting Transmission 
Owner and NYISO shall not be construed as confirming, endorsing, or providing a warranty as to the 
design, fitness, safety, durability or reliability of the Transmission Project or Network  
Upgrade Facilities.  Transmission Developer shall make such changes to the Network Upgrade 
Facilities as may reasonably be required by Connecting Transmission Owner or NYISO, in  
accordance with Good Utility Practice, to ensure that the Network Upgrade Facilities are  
compatible with the technical specifications, operational control, and safety requirements of the 
Connecting Transmission Owner and NYISO.  
 

Transmission Developer and Connecting Transmission Owner shall design and construct the 
Network Upgrade Facilities for which each is responsible pursuant to Appendix A in  
accordance with Good Utility Practice and the Connecting Transmission Owner’s standards and 
specifications.  Transmission Developer and Connecting Transmission Owner shall each deliver to 
the other Parties pursuant to the dates set forth in Appendix B “as-built” drawings, information and 
documents for the Network Upgrade Facilities.  

The Connecting Transmission Owner shall transfer operational control of the Network 
Upgrade Facilities to the NYISO upon completion of such facilities.  

Access Rights.  

Upon reasonable notice and supervision by a Granting Party, and subject to any required  
or necessary regulatory approvals, the Connecting Transmission Owner and Transmission  
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controlled by the Granting Party, its agents (if allowed under the applicable agency agreement),  
or any Affiliate, that are necessary to enable the Access Party to obtain ingress and egress at the  
Point(s) of Interconnection, or any other necessary point to construct, operate, maintain, repair,  
test (or witness testing), inspect, replace or remove facilities and equipment to: (i) interconnect  
the Transmission Project and Network Upgrade Facilities with the New York State Transmission  
System; (ii) operate and maintain the Transmission Project, Network Upgrade Facilities, and the  
New York State Transmission System; and (iii) disconnect or remove the Access Party’s  
facilities and equipment upon termination of this Agreement.  In exercising such licenses, rights  
of way and easements, the Access Party shall not unreasonably disrupt or interfere with normal  
operation of the Granting Party’s business and shall adhere to the safety rules and procedures  
established in advance, as may be changed from time to time, by the Granting Party and provided  
to the Access Party.  The Access Party shall indemnify the Granting Party against all claims of  
injury or damage from third parties resulting from the exercise of the access rights provided for  
herein.  

Lands of Other Property Owners.  

If any part of the Network Upgrade Facilities is to be installed on property owned by  
persons other than Transmission Developer or Connecting Transmission Owner, the Connecting  
Transmission Owner shall at Transmission Developer’s expense use efforts, similar in nature and  
extent to those that it typically undertakes for its own or affiliated generation, including use of its  
eminent domain authority, and to the extent consistent with state law, to procure from such  
persons any rights of use, licenses, rights of way and easements that are necessary to construct,  
operate, maintain, test, inspect, replace or remove the Network Upgrade Facilities upon such  
property.  

Permits.  

NYISO, Connecting Transmission Owner and the Transmission Developer shall  
cooperate with each other in good faith in obtaining all permits, licenses and authorizations that  
are necessary to accomplish the interconnection in compliance with Applicable Laws and  
Regulations.  With respect to this paragraph, Connecting Transmission Owner shall provide  
permitting assistance to the Transmission Developer comparable to that provided to the  
Connecting Transmission Owner’s own, or an Affiliate’s, generation or transmission facilities, if  
any.  

Suspension.  

Transmission Developer reserves the right, upon written notice to Connecting  
Transmission Owner and NYISO, to suspend at any time all work by Transmission Developer  
and Connecting Transmission Owner associated with the construction and installation of the  
Network Upgrade Facilities required for only that Transmission Developer under this Agreement  
with the condition that the New York State Transmission System shall be left in a safe and  
reliable condition in accordance with Good Utility Practice and the safety and reliability criteria  
of Connecting Transmission Owner and NYISO.  If the suspension will impact the Transmission  
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the requirements in Article 3.3 of the Development Agreement.  NYISO reserves the right, upon  
written notice to Transmission Developer and Connecting Transmission Owner, to require the  
suspension of all work by Transmission Developer and Connecting Transmission Owner  
associated with the engineering, procurement, and/or construction services under this Agreement  
if the NYISO terminates the Development Agreement pursuant to Article 8 of the Development  
Agreement.  

 
In the event of suspension under this Article 5.11, Transmission Developer shall be  

responsible for all reasonable and necessary costs and/or obligations in accordance with the ISO  
OATT and the Facilities Study report including those which Connecting Transmission Owner  
(i) has incurred pursuant to this Agreement prior to the suspension and (ii) incurs in suspending such 
work, including any costs incurred to perform such work as may be necessary to ensure the safety of 
persons and property and the integrity of the New York State Transmission System  
during such suspension and, if applicable, any costs incurred in connection with the cancellation or 
suspension of material, equipment and labor contracts which Connecting Transmission Owner 
cannot reasonably avoid; provided, however, that prior to canceling or suspending any such  
material, equipment or labor contract, Connecting Transmission Owner shall obtain  
Transmission Developer’s authorization to do so.  
 

Connecting Transmission Owner shall invoice Transmission Developer for such costs  
pursuant to Article 12 and shall use due diligence to minimize its costs.  In the event  
Transmission Developer suspends work by the Transmission Developer and Connecting  
Transmission Owner required under this Agreement pursuant to this Article 5.11, and has not  
informed the Parties that it is recommencing its work and requested Connecting Transmission  
Owner to recommence its work required under this Agreement on or before the expiration of  
three (3) years following commencement of such suspension, this Agreement shall be deemed  
terminated.  The three-year period shall begin on the date of the written notice required under  
this Article 5.11 or the date specified in the written notice of suspension.  

Taxes.  

5.12.1 Developer Payments Not Taxable.  

The Transmission Developer and Connecting Transmission Owner intend that all  
payments or property transfers made by Transmission Developer to Connecting Transmission  
Owner for the installation of the Network Upgrade Facilities shall be non-taxable, either as  
contributions to capital, or as an advance, in accordance with the Internal Revenue Code and any  
applicable state income tax laws and shall not be taxable as contributions in aid of construction  
or otherwise under the Internal Revenue Code and any applicable state income tax laws.  

 
5.12.2 Representations and Covenants.  

 
In accordance with IRS Notice 2016-36, Transmission Developer represents and  

covenants that (i) ownership of the electricity generated at the Large Generating Facility will  
pass to another party prior to the transmission of the electricity on the New York State  
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Facilities will be capitalized by Transmission Developer as an intangible asset and recovered  
using the straight-line method over a useful life of twenty (20) years, and (iii) any portion of the  
Connecting Transmission Owner’s Network Upgrade Facility that is a “dual-use intertie,” within  
the meaning of IRS Notice 2016-36, is reasonably expected to carry only a de minimis amount of  
electricity in the direction of the Large Generating Facility.  For this purpose, “de minimis  
amount” means no more than 5 percent of the total power flows in both directions, calculated in  
accordance with the “5 percent test” set forth in IRS Notice 2016-36.  This is not intended to be  
an exclusive list of the relevant conditions that must be met to conform to IRS requirements for  
non-taxable treatment.  

At Connecting Transmission Owner’s request, Transmission Developer shall provide 
Connecting Transmission Owner with a report from an independent engineer confirming its 
representation in clause (iii), above.  Connecting Transmission Owner represents and covenants that 
the cost of the Network Upgrade Facilities paid for by Transmission Developer will have no net 
effect on the base upon which rates are determined.  

5.12.3 Indemnification for the Cost Consequences of Current Tax Liability  
 Imposed Upon the Connecting Transmission Owner.  

Notwithstanding Article 5.12.1, Transmission Developer shall protect, indemnify and hold 
harmless Connecting Transmission Owner from the cost consequences of any current tax liability 
imposed against Connecting Transmission Owner as the result of payments or property transfers 
made by Transmission Developer to Connecting Transmission Owner under this  
Agreement, as well as any interest and penalties, other than interest and penalties attributable to 
any delay caused by Connecting Transmission Owner.  

Connecting Transmission Owner shall not include a gross-up for the cost consequences  
of any current tax liability in the amounts it charges Transmission Developer under this  
Agreement unless (i) Connecting Transmission Owner has determined, in good faith, that the  
payments or property transfers made by Transmission Developer to Connecting Transmission  
Owner should be reported as income subject to taxation or (ii) any Governmental Authority  
directs Connecting Transmission Owner to report payments or property as income subject to  
taxation; provided, however, that Connecting Transmission Owner may require Transmission  
Developer to provide security, in a form reasonably acceptable to Connecting Transmission  
Owner (such as a parental guarantee or a letter of credit), in an amount equal to the cost  
consequences of any current tax liability under this Article 5.12.  Transmission Developer shall  
reimburse Connecting Transmission Owner for such costs on a fully grossed-up basis, in  
accordance with Article 5.12.4, within thirty (30) Calendar Days of receiving written notification  
from Connecting Transmission Owner of the amount due, including detail about how the amount  
was calculated.  
 

This indemnification obligation shall terminate at the earlier of (1) the expiration of the 
ten-year testing period and the applicable statute of limitation, as it may be extended by the 
Connecting Transmission Owner upon request of the IRS, to keep these years open for audit or 
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5.12.4 Tax Gross-Up Amount.  

Transmission Developer’s liability for the cost consequences of any current tax liability  
under this Article 5.12 shall be calculated on a fully grossed-up basis.  Except as may otherwise be 
agreed to by the parties, this means that Transmission Developer will pay Connecting  
Transmission Owner, in addition to the amount paid for the Network Upgrade Facilities, an  
amount equal to (1) the current taxes imposed on Connecting Transmission Owner (“Current  
Taxes”) on the excess of (a) the gross income realized by Connecting Transmission Owner as a  
result of payments or property transfers made by Transmission Developer to Connecting  
Transmission Owner under this Agreement (without regard to any payments under this  
Article 5.12) (the “Gross Income Amount”) over (b) the present value of future tax deductions  
for depreciation that will be available as a result of such payments or property transfers (the  
“Present Value Depreciation Amount”), plus (2) an additional amount sufficient to permit the  
Connecting Transmission Owner to receive and retain, after the payment of all Current Taxes, an 
amount equal to the net amount described in clause (1).  

For this purpose, (i) Current Taxes shall be computed based on Connecting Transmission  
Owner’s composite federal and state tax rates at the time the payments or property transfers are  
received and Connecting Transmission Owner will be treated as being subject to tax at the  
highest marginal rates in effect at that time (the “Current Tax Rate”), and (ii) the Present Value  
Depreciation Amount shall be computed by discounting Connecting Transmission Owner’s  
anticipated tax depreciation deductions as a result of such payments or property transfers by  
Connecting Transmission Owner’s current weighted average cost of capital.  Thus, the formula  
for calculating Transmission Developer’s liability to Connecting Transmission Owner pursuant  
to this Article 5.12.4 can be expressed as follows: (Current Tax Rate x (Gross Income Amount - 
Present Value Depreciation Amount))/(1 - Current Tax Rate). Transmission Developer’s  
estimated tax liability in the event taxes are imposed shall be stated in Appendix A.  

 
5.12.5 Reserved.  
 
5.12.6 Subsequent Taxable Events.  

If, within 10 years from the date on which the relevant Network Upgrade Facilities are  
placed in service, (i) Transmission Developer Breaches the covenants contained in  
Article 5.12.2, (ii) a “disqualification event” occurs within the meaning of IRS Notice 2016-36,  
or (iii) this Agreement terminates and Connecting Transmission Owner retains ownership of the  
Network Upgrade Facilities, the Transmission Developer shall pay a tax gross-up for the cost  
consequences of any current tax liability imposed on Connecting Transmission Owner,  
calculated using the methodology described in Article 5.12.4 and in accordance with IRS Notice  
2016-36.  

5.12.7 Contests.  
 
In the event any Governmental Authority determines that Connecting Transmission  
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(30) Calendar Days of receiving notification of such determination by a Governmental  
Authority.  Upon the timely written request by Transmission Developer and at Transmission  
Developer’s sole expense, Connecting Transmission Owner may appeal, protest, seek abatement  
of, or otherwise oppose such determination.  Upon Transmission Developer’s written request and  
sole expense, Connecting Transmission Owner may file a claim for refund with respect to any  
taxes paid under this Article 5.12, whether or not it has received such a determination.  
Connecting Transmission Owner reserves the right to make all decisions with regard to the  
prosecution of such appeal, protest, abatement or other contest, including the selection of counsel  
and compromise or settlement of the claim, but Connecting Transmission Owner shall keep  
Transmission Developer informed, shall consider in good faith suggestions from Transmission  
Developer about the conduct of the contest, and shall reasonably permit Transmission Developer  
or a Transmission Developer representative to attend contest proceedings.  
 

Transmission Developer shall pay to Connecting Transmission Owner on a periodic  
basis, as invoiced by Connecting Transmission Owner, Connecting Transmission Owner’s  
documented reasonable costs of prosecuting such appeal, protest, abatement or other contest,  
including any costs associated with obtaining the opinion of independent tax counsel described  
in this Article 5.12.7. The Connecting Transmission Owner may abandon any contest if the  
Transmission Developer fails to provide payment to the Connecting Transmission Owner within  
thirty (30) Calendar Days of receiving such invoice.  At any time during the contest, Connecting  
Transmission Owner may agree to a settlement either with Transmission Developer’s consent or  
after obtaining written advice from nationally-recognized tax counsel, selected by Connecting  
Transmission Owner, but reasonably acceptable to Transmission Developer, that the proposed  
settlement represents a reasonable settlement given the hazards of litigation.  Transmission  
Developer’s obligation shall be based on the amount of the settlement agreed to by Transmission  
Developer, or if a higher amount, so much of the settlement that is supported by the written  
advice from nationally-recognized tax counsel selected under the terms of the preceding  
sentence.  The settlement amount shall be calculated on a fully grossed-up basis to cover any  
related cost consequences of the current tax liability.  The Connecting Transmission Owner may  
also settle any tax controversy without receiving the Transmission Developer’s consent or any  
such written advice; however, any such settlement will relieve the Transmission Developer from  
any obligation to indemnify Connecting Transmission Owner for the tax at issue in the contest  
(unless the failure to obtain written advice is attributable to the Transmission Developer’s  
unreasonable refusal to the appointment of independent tax counsel).  

 
5.12.8 Refund.  

In the event that (a) any legislative change or administrative announcement, notice, ruling  
or other determination makes it reasonably clear to Connecting Transmission Owner in good  
faith that any amount paid or the value of any property transferred by Transmission Developer to  
Connecting Transmission Owner under the terms of this Agreement is not taxable to Connecting  
Transmission Owner, (b) any abatement, appeal, protest, or other contest results in a  
determination that any payments or transfers made by Transmission Developer to Connecting  
Transmission Owner are not subject to federal income tax, or (c) if Connecting Transmission  
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Owner pursuant to this Agreement, Connecting Transmission Owner shall promptly refund to 
Transmission Developer the following:  
 

(i)  Any payment made by Transmission Developer under this Article 5.12 for taxes  
that is attributable to the amount determined to be non-taxable, together with interest thereon,  

(ii)  Interest on any amounts paid by Transmission Developer to Connecting  
Transmission Owner for such taxes which Connecting Transmission Owner did not submit to the  
taxing authority, calculated in accordance with the methodology set forth in FERC’s regulations  
at 18 C.F.R. §35.19a(a)(2)(iii) from the date payment was made by Transmission Developer to  
the date Connecting Transmission Owner refunds such payment to Transmission Developer, and  

(iii)  With respect to any such taxes paid by Connecting Transmission Owner, any  
refund or credit Connecting Transmission Owner receives or to which it may be entitled from  
any Governmental Authority, interest (or that portion thereof attributable to the payment  
described in clause (i), above) owed to the Connecting Transmission Owner for such  
overpayment of taxes (including any reduction in interest otherwise payable by Connecting  
Transmission Owner to any Governmental Authority resulting from an offset or credit);  
provided, however, that Connecting Transmission Owner will remit such amount promptly to  
Transmission Developer only after and to the extent that Connecting Transmission Owner has  
received a tax refund, credit or offset from any Governmental Authority for any applicable  
overpayment of income tax related to the Network Upgrade Facilities.  
 

The intent of this provision is to leave both the Transmission Developer and Connecting 
Transmission Owner, to the extent practicable, in the event that no taxes are due with respect to any 
payment for Network Upgrade Facilities hereunder, in the same position they would have been in 
had no such tax payments been made.  

 
5.12.9 Taxes Other Than Income Taxes.  

 
Upon the timely request by Transmission Developer, and at Transmission Developer’s  

sole expense, Connecting Transmission Owner shall appeal, protest, seek abatement of, or  
otherwise contest any tax (other than federal or state income tax) asserted or assessed against  
Connecting Transmission Owner for which Transmission Developer may be required to  
reimburse Connecting Transmission Owner under the terms of this Agreement.  Transmission  
Developer shall pay to Connecting Transmission Owner on a periodic basis, as invoiced by  
Connecting Transmission Owner, Connecting Transmission Owner’s documented reasonable  
costs of prosecuting such appeal, protest, abatement, or other contest.  Transmission Developer  
and Connecting Transmission Owner shall cooperate in good faith with respect to any such  
contest.  Unless the payment of such taxes is a prerequisite to an appeal or abatement or cannot  
be deferred, no amount shall be payable by Transmission Developer to Connecting Transmission  
Owner for such taxes until they are assessed by a final, non-appealable order by any court or  
agency of competent jurisdiction.  In the event that a tax payment is withheld and ultimately due  
and payable after appeal, Transmission Developer will be responsible for all taxes, interest and  
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Tax Status; Non-Jurisdictional Entities.  

5.13.1 Tax Status.  
 

Each Party shall cooperate with the other Parties to maintain the other Parties’ tax status.  
Nothing in this Agreement is intended to adversely affect the tax status of any Party including  
the status of NYISO, or the status of any Connecting Transmission Owner with respect to the  
issuance of bonds including, but not limited to, Local Furnishing Bonds.  Notwithstanding any  
other provisions of this Agreement, Connecting Transmission Owner shall not be required to  
comply with any provisions of this Agreement that would result in the loss of tax-exempt status  
of any of their Tax-Exempt Bonds or impair its ability to issue future tax-exempt obligations. For  
purposes of this provision, Tax-Exempt Bonds shall include the obligations of the Connecting  
Transmission Owner, the interest on which is not included in gross income under the Internal  
Revenue Code.  

Modification.  

5.14.1 General.  

If, prior to the In-Service Date of the Transmission Project or Network Upgrade  
Facilities, either the Transmission Developer or Connecting Transmission Owner proposes to  
modify the Transmission Project or Network Upgrade Facilities, they must inform the other  
Parties of the proposed modification and must satisfy the requirements for such modifications in  
(i) Section 22.5.4 of Attachment P to the ISO OATT, and (ii) the Development Agreement.  The 
Transmission Developer shall be responsible for the cost of any such additional modifications, 
including the cost of studying the materiality and impact of the modification.  

 
Following the In-Service Date of the Transmission Project or Network Upgrade  

Facilities, either the Transmission Developer or Connecting Transmission Owner may undertake  
modifications to its facilities covered by this Agreement.  If either the Transmission Developer  
or Connecting Transmission Owner plans to undertake a modification that reasonably may be  
expected to affect the other Party’s facilities, that Party shall provide to the other Party, and to  
NYISO, sufficient information regarding such modification so that the other Party and NYISO  
may evaluate the potential impact of such modification prior to commencement of the work.  
Such information shall be deemed to be Confidential Information hereunder and shall include 
information concerning the timing of such modifications and whether such modifications are 
expected to interrupt the transmission of electricity at the Point(s) of Interconnection.  The Party 
desiring to perform such work shall provide the relevant drawings, plans, and specifications to the 
other Party and NYISO at least ninety (90) Calendar Days in advance of the commencement of 
construction regarding such work or such shorter period upon which the Parties may agree, which 
agreement shall not unreasonably be withheld, conditioned or delayed.  

5.14.2 Standards.  

Any additions, modifications, or replacements made to a Party’s facilities shall be  
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5.14.3 Modification Costs.  
 

Transmission Developer or Connecting Transmission Owner, as applicable, shall not be  
assigned the costs of any additions, modifications, or replacements that the other Party makes to  
the New York State Transmission System to facilitate the interconnection of a third party to the  
New York State Transmission System, or to provide Transmission Service to a third party under  
the ISO OATT, except in accordance with the cost allocation procedures in Attachment S of the  
ISO OATT.  

ARTICLE 6.   TESTING AND INSPECTION  

Pre-In-Service Date Testing and Modifications.  

Prior to the In-Service Date of the Transmission Project or Network Upgrade Facilities, as 
applicable, the Transmission Developer shall test the Transmission Project and Network  
Upgrade Facilities for which it is responsible for to ensure their safe and reliable operation, as  
specified in Appendix A.  Similarly, the Connecting Transmission Owner shall test the Network 
Upgrade Facilities for which it is responsible for, as specified in Appendix A.  Similar testing  
may be required after initial operation.  Transmission Developer and Connecting Transmission 
Owner shall each make any modifications to its facilities that are found to be necessary as a  
result of such testing.  Transmission Developer shall bear the cost of all such testing and  
modifications.  Transmission Developer and Connecting Transmission Owner shall coordinate with 
NYISO prior to performing the testing of the Transmission Project and Network Upgrade Facilities 
and prior to the facilities entering into service.  

Post-In-Service Date Testing and Modifications.  

Transmission Developer and Connecting Transmission Owner shall each at its own  
expense perform routine inspection and testing of its facilities and equipment in accordance with  
Good Utility Practice and Applicable Reliability Standards as may be necessary to ensure the  
continued interconnection of the Transmission Project with the New York State Transmission  
System in a safe and reliable manner.  Transmission Developer and Connecting Transmission  
Owner shall each have the right, upon advance written notice, to require reasonable additional  
testing of the other Party’s facilities, at the requesting Party’s expense, as may be in accordance  
with Good Utility Practice.  

Right to Observe Testing.  

Transmission Developer and Connecting Transmission Owner shall each notify the other 
Party, and the NYISO, in advance of its performance of tests of the Transmission Project and 
Network Upgrade Facilities.  The other Party, and the NYISO, shall each have the right, at its own 
expense, to observe such testing.  

Right to Inspect.  
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System Protection Facilities and other protective equipment; (ii) review the settings of the other  
Party’s System Protection Facilities and other protective equipment; and (iii) review the other  
Party’s maintenance records relative to the System Protection Facilities and other protective  
equipment.  NYISO shall have these same rights of inspection as to the facilities and equipment  
of Transmission Developer and Connecting Transmission Owner.  A Party may exercise these  
rights from time to time as it deems necessary upon reasonable notice to the other Party.  The  
exercise or non-exercise by a Party of any such rights shall not be construed as an endorsement  
or confirmation of any element or condition of the System Protection Facilities or other  
protective equipment or the operation thereof, or as a warranty as to the fitness, safety,  
desirability, or reliability of same.  Any information that a Party obtains through the exercise of  
any of its rights under this Article 6.4 shall be treated in accordance with Article 22 of this  
Agreement and Attachment F to the ISO OATT.  

ARTICLE 7.   METERING  

General.  

Transmission Developer shall be responsible for the metering at any Metering Points  
identified by the NYISO in connection with the interconnection of the Transmission Project with  
Connecting Transmission Owner’s system in accordance with the requirements in this Article 7.  
Connecting Transmission Owner and/or Transmission Developer shall, as such responsibilities  
are specified in Appendix A of this Agreement, procure and install any required Metering  
Equipment prior to any operation of the Transmission Project.  Transmission Developer shall  
own, operate, test, maintain, and, if directed by the NYISO, relocate such Metering Equipment in  
accordance with ISO Procedures, as such requirements are amended from time to time.  
Transmission Developer shall provide the NYISO and the Connecting Transmission with  
metering data in accordance with the metering requirements set forth in this Agreement, the  
NYISO Tariffs, and ISO Procedures, as such requirements are amended from time to time.  
Transmission Developer shall bear all reasonable documented costs associated with the purchase  
and installation of the Metering Equipment.  

Check Meters.  

Connecting Transmission Owner, at its option and expense, may install and operate, on  
its premises and on its side of the Points of Interconnection, one or more check meters to check  
Transmission Developer’s meters.  Such check meters shall be for check purposes only and shall  
not be used for the measurement of power flows for purposes of this Agreement, except as  
provided in Article 7.4 below.  The installation, operation and maintenance thereof shall be  
performed entirely by Transmission Developer in accordance with Good Utility Practice.  

Standards.  

Connecting Transmission Owner and Transmission Developer shall, as such  
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Testing of Metering Equipment.  

Transmission Developer shall inspect and test all of its Metering Equipment upon  
installation and at least once every two (2) years thereafter.  If required by ISO Procedures,  
Transmission Developer shall, at its own expense, inspect or test Metering Equipment more  
frequently than every two (2) years.  Transmission Developer shall give reasonable notice of the  
time when any inspection or test shall take place, and NYISO and Connecting Transmission  
Owner may have representatives present at the test or inspection.  If at any time Metering  
Equipment is found to be inaccurate or defective, it shall be adjusted, repaired or replaced at  
Transmission Developer’s expense in order to provide accurate metering.  Transmission  
Developer and NYISO shall address the loss of meter data or meter data anomalies in accordance  
with ISO Procedures.  The NYISO shall reserve the right to review all associated metering  
equipment installation on the Transmission Developer’s or Connecting Transmission Owner’s  
property at any time.  

Metering Data.  

At Transmission Developer’s expense, the metered data shall be telemetered to one or  
more locations designated by NYISO.  Such telemetered data shall be used, under normal  
operating conditions, as the official measurement of the amount of energy at the Metering Points.  

ARTICLE 8.   COMMUNICATIONS  

Transmission Developer Obligations.  

Transmission Developer shall maintain satisfactory operating communications, including  
providing analog and digital real-time telemetry, with Connecting Transmission Owner and  
NYISO in accordance with the requirements in this Agreement, the Operating Agreement  
(including Section 2.05, Local Control Center, Metering and Telemetry), NYISO Tariffs, and  
ISO Procedures, as such requirements are amended from time to time.  Transmission Developer  
shall provide standard voice line, dedicated voice line and facsimile communications at its  
control center for the Transmission Project through use of either the public telephone system, or  
a voice communications system that does not rely on the public telephone system.  Transmission  
Developer shall also provide the dedicated data circuit(s) necessary to provide Transmission  
Developer data to Connecting Transmission Owner and NYISO as set forth in Appendix D  
hereto.  The data circuit(s) shall extend from the Transmission Project to the location(s) specified  
by Connecting Transmission Owner and NYISO.  Any required maintenance of such  
communications equipment shall be performed by Transmission Developer.  Operational  
communications shall be activated and maintained under, but not be limited to, the following  
events: system paralleling or separation, scheduled and unscheduled shutdowns, equipment  
clearances, and hourly and daily load data.  

Remote Terminal Unit.  
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location(s) designated by Connecting Transmission Owner and NYISO through use of a  
dedicated point-to-point data circuit(s) as indicated in Article 8.1.  The communication protocol  
for the data circuit(s) shall be specified by Connecting Transmission Owner and NYISO.  
Instantaneous bi-directional analog real power and reactive power flow information must be  
telemetered directly to the location(s) specified by Connecting Transmission Owner and NYISO.  

Each Party will promptly advise the appropriate other Party if it detects or otherwise 
learns of any metering, telemetry or communications equipment errors or malfunctions that 
require the attention and/or correction by that other Party.  The Party owning such equipment 
shall correct such error or malfunction as soon as reasonably feasible.  

No Annexation.  

Any and all equipment placed on the premises of a Party shall be and remain the property of 
the Party providing such equipment regardless of the mode and manner of annexation or  
attachment to real property, unless otherwise mutually agreed by the Party providing such  
equipment and the Party receiving such equipment.  

ARTICLE 9.   OPERATIONS  

General.  

Each Party shall comply with Applicable Laws and Regulations and Applicable  
Reliability Standards.  Each Party shall provide to the other Parties all information that may  
reasonably be required by the other Parties to comply with Applicable Laws and Regulations and  
Applicable Reliability Standards. Connecting Transmission Owner or Transmission Developer,  
as applicable, shall provide the NYISO with notifications of all of its power system equipment 
additions or modifications in accordance with ISO Procedures, including the NYISO’s  
Reliability Analysis Data Manual (Manual 24).  

NYISO and Connecting Transmission Owner Obligations.  

Connecting Transmission Owner and NYISO shall cause the New York State  
Transmission System to be operated, maintained and controlled in a safe and reliable manner in  
accordance with this Agreement and the NYISO Tariffs.  Connecting Transmission Owner and  
NYISO may provide operating instructions to Transmission Developer consistent with this  
Agreement, NYISO procedures and Connecting Transmission Owner’s operating protocols and  
procedures as they may change from time to time.  Connecting Transmission Owner and NYISO  
will consider changes to their respective operating protocols and procedures proposed by  
Transmission Developer.  

Transmission Developer Obligations.  

Transmission Developer shall at its own expense operate, maintain and control the  
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operate the Transmission Project in accordance with NYISO and Connecting Transmission  
Owner requirements, as such requirements are set forth or referenced in Appendix C hereto.  
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Appendix C will be modified to reflect changes to the requirements as they may change from  
time to time.  Any Party may request that the appropriate other Party or Parties provide copies of the 
requirements set forth or referenced in Appendix C hereto.  

Outages and Interruptions.  

9.4.1   Outages.  

9.4.1.1 Outage Authority and Coordination.  
 

Transmission Developer and Connecting Transmission Owner may each, in accordance  
with NYISO procedures and Good Utility Practice and in coordination with the other Party,  
remove from service any of its Transmission Project facilities or Network Upgrade Facilities that  
may impact the other Party’s facilities as necessary to perform maintenance or testing or to  
install or replace equipment.  Absent an Emergency or Emergency State, the Party scheduling a  
removal of such facility(ies) from service will use Reasonable Efforts to schedule such removal  
on a date and time mutually acceptable to both the Transmission Developer and the Connecting  
Transmission Owner.  In all circumstances either Party planning to remove such facility(ies)  
from service shall use Reasonable Efforts to minimize the effect on the other Party of such  
removal.  

 
9.4.1.2 Outage Schedules.  

The Transmission Developer or Connecting Transmission Owner, as applicable, and  
pursuant to ISO Procedures, shall post scheduled outages of its respective transmission facilities on 
the NYISO OASIS.  

9.4.1.3 Outage Restoration.  

If an outage on the Transmission Project or Network Upgrade Facilities adversely affects the 
other Party’s operations or facilities, the Party that owns the facility that is out of service shall use 
Reasonable Efforts to promptly restore such facility(ies) to a normal operating  
condition consistent with the nature of the outage.  The Party that owns the facility that is out of 
service shall provide the other Party and NYISO, to the extent such information is known,  
information on the nature of the Emergency or Emergency State, an estimated time of  
restoration, and any corrective actions required.  Initial verbal notice shall be followed up as soon as 
practicable with written notice explaining the nature of the outage.  
 

9.4.2   Interruption of Service.  If required by Good Utility Practice or Applicable  
Reliability Standards to do so, the NYISO, Connecting Transmission Owner, or Transmission 
Developer may require the Connecting Transmission Owner or Transmission Developer to  
interrupt the transmission of electricity if such transmission of electricity could adversely affect the 
ability of NYISO and, as applicable, Connecting Transmission Owner or Transmission  
Developer to perform such activities as are necessary to safely and reliably operate and maintain the 



NYISO Agreements --> Service Agreements --> Joint 205 TPIA among NYISO, ConEd, NY Transco 

Effective Date: 10/8/2021 - Docket #: ER22-189-000 - Page 63 

New York State Transmission System.  The following provisions shall apply to any  
interruption permitted under this Article 9.4.2:  
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9.4.2.1 The interruption shall continue only for so long as reasonably necessary 
under Good Utility Practice;  
 

9.4.2.2 When the interruption must be made under circumstances which do not  
allow for advance notice, NYISO, Connecting Transmission Owner, or Transmission Developer  
shall notify, as applicable, Transmission Developer or Connecting Transmission Owner by  
telephone as soon as practicable of the reasons for the curtailment or interruption, and, if known,  
its expected duration.  Telephone notification shall be followed by written notification as soon as  
practicable;  
 

9.4.2.3 Except during the existence of an Emergency or Emergency State, when  
the interruption can be scheduled without advance notice, NYISO, Connecting Transmission  
Owner, or Transmission Developer shall notify, as applicable, Transmission Developer or  
Connecting Transmission Owner in advance regarding the timing of such scheduling and of the  
expected duration.  The Parties shall coordinate with each other using Good Utility Practice to  
schedule the interruption during periods of least impact to the Transmission Developer, the  
Connecting Transmission Owner and the New York State Transmission System;  

 
9.4.2.4 The Parties shall cooperate and coordinate with each other to the extent  

necessary in order to restore the Transmission Project, Network Upgrade Facilities, and the New 
York State Transmission System to their normal operating state, consistent with system  
conditions and Good Utility Practice.  

 
9.4.3   System Protection and Other Control Requirements.  

9.4.3.1 System Protection Facilities.  Transmission Developer shall, at its  
expense, install, operate and maintain System Protection Facilities as a part of the Transmission 
Project.  Connecting Transmission Owner shall install at Transmission Developer’s expense any 
System Protection Facilities that may be required on the New York State Transmission System as a 
result of the interconnection of the Transmission Project.  

9.4.3.2 The protection facilities of both the Transmission Developer and 
Connecting Transmission Owner shall be designed and coordinated with other systems in 
accordance with Good Utility Practice and Applicable Reliability Standards.  

9.4.3.3 The Transmission Developer and Connecting Transmission Owner shall  
each be responsible for protection of its respective facilities consistent with Good Utility Practice and 
Applicable Reliability Standards.  

 
9.4.3.4 The protective relay design of the Transmission Developer and  

Connecting Transmission Owner shall each incorporate the necessary test switches to perform the 
tests required in Article 6 of this Agreement.  The required test switches will be placed such that 
they allow operation of lockout relays while preventing breaker failure schemes from  
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9.4.3.5 The Transmission Developer and Connecting Transmission Owner will 
each test, operate and maintain System Protection Facilities in accordance with Good Utility 
Practice, NERC and NPCC criteria.  

 
9.4.3.6 Prior to the In-Service Dates of the Network Upgrade Facilities and  

Transmission Project, the Transmission Developer and Connecting Transmission Owner shall  
each perform, or their agents shall perform, a complete calibration test and functional trip test of  
the System Protection Facilities.  At intervals suggested by Good Utility Practice and following  
any apparent malfunction of the System Protection Facilities, the Transmission Developer and  
Connecting Transmission Owner shall each perform both calibration and functional trip tests of  
its System Protection Facilities.  These tests do not require the tripping of any in-service  
generation unit.  These tests do, however, require that all protective relays and lockout contacts be 
activated.  

9.4.4   Requirements for Protection.  

In compliance with NPCC requirements and Good Utility Practice, Transmission  
Developer shall provide, install, own, and maintain relays, circuit breakers and all other devices  
necessary to remove any fault contribution of the Transmission Project to any short circuit  
occurring on the New York State Transmission System not otherwise isolated by Connecting  
Transmission Owner’s equipment, such that the removal of the fault contribution shall be  
coordinated with the protective requirements of the New York State Transmission System.  Such  
protective equipment shall include, without limitation, a disconnecting device or switch with  
load-interrupting capability located between the Transmission Project and the New York State  
Transmission System at a site selected upon mutual agreement (not to be unreasonably withheld,  
conditioned or delayed) of the Transmission Developer and Connecting Transmission Owner.  
Transmission Developer shall be responsible for protection of the Transmission Project and  
Transmission Developer’s other equipment from such conditions as negative sequence currents,  
over- or under-frequency, sudden load rejection, over- or under-voltage, and generator loss-of- 
field.  Transmission Developer shall be solely responsible to disconnect the Transmission Project  
and Transmission Developer’s other equipment if conditions on the New York State  
Transmission System could adversely affect the Transmission Project.  

 
9.4.5   Power Quality.  

Neither the facilities of Transmission Developer nor the facilities of Connecting  
Transmission Owner shall cause excessive voltage flicker nor introduce excessive distortion to  
the sinusoidal voltage or current waves as defined by ANSI Standard C84.1-1989, in accordance  
with IEEE Standard 519, or any applicable superseding electric industry standard.  In the event  
of a conflict between ANSI Standard C84.1-1989, or any applicable superseding electric industry  
standard, ANSI Standard C84.1-1989, or the applicable superseding electric industry standard,  
shall control.  

Switching and Tagging Rules.  
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activities.  Such switching and tagging rules shall be developed on a nondiscriminatory basis. The 
Parties shall comply with applicable switching and tagging rules, as amended from time to time, in 
obtaining clearances for work or for switching operations on equipment.  

Disturbance Analysis Data Exchange.  

The Parties will cooperate with one another and the NYISO in the analysis of  
disturbances to either the Transmission Project or the New York State Transmission System by  
gathering and providing access to any information relating to any disturbance, including  
information from disturbance recording equipment, protective relay targets, breaker operations  
and sequence of events records, and any disturbance information required by Good Utility  
Practice.  

ARTICLE 10.  MAINTENANCE  

Connecting Transmission Owner Obligations.  

Connecting Transmission Owner shall maintain its transmission facilities, including the  
Network Upgrade Facilities, in a safe and reliable manner and in accordance with this  
Agreement.  

Transmission Developer Obligations.  

Transmission Developer shall maintain its Transmission Project in a safe and reliable 
manner and in accordance with this Agreement.  

Coordination.  

The Transmission Developer and Connecting Transmission Owner shall confer regularly to 
coordinate the planning, scheduling and performance of preventive and corrective  
maintenance on the Transmission Project and Network Upgrade Facilities.  The Transmission 
Developer and Connecting Transmission Owner shall keep NYISO fully informed of the  
preventive and corrective maintenance that is planned, and shall schedule all such maintenance in 
accordance with NYISO procedures.  

Secondary Systems.  

The Transmission Developer and Connecting Transmission Owner shall each cooperate  
with the other in the inspection, maintenance, and testing of control or power circuits that operate  
below 600 volts, AC or DC, including, but not limited to, any hardware, control or protective  
devices, cables, conductors, electric raceways, secondary equipment panels, transducers,  
batteries, chargers, and voltage and current transformers that directly affect the operation of  
Transmission Developer or Connecting Transmission Owner’s facilities and equipment which  
may reasonably be expected to impact the other Party.  The Transmission Developer and  
Connecting Transmission Owner shall each provide advance notice to the other Party, and to  
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Operating and Maintenance Expenses.  

Subject to the provisions herein addressing the use of facilities by others, and except for 
operations and maintenance expenses associated with modifications made for providing  
interconnection or transmission service to a third party and such third party pays for such  
expenses, Transmission Developer shall be responsible for all reasonable expenses including 
overheads, associated with owning, operating, maintaining, repairing, and replacing the  
Transmission Project.  The Connecting Transmission Owner shall be responsible for all  
reasonable expenses including overheads, associated with owning, operating, maintaining,  
repairing, and replacing the Network Upgrade Facilities.  

ARTICLE 11.  PERFORMANCE OBLIGATION  

 Transmission Project.  

Transmission Developer shall design, procure, construct, install, own and/or control the 
Transmission Project described in Appendix C hereto, at its sole expense.  

Network Upgrade Facilities.  

Connecting Transmission Owner and Transmission Developer shall design, procure,  
construct, and install the Network Upgrade Facilities as specified in Appendix A hereto.  
Connecting Transmission Owner shall have ownership and control of the Network Upgrade  
Facilities.  

Special Provisions for Affected Systems.  

For the re-payment of amounts advanced to Affected System Operator for Network  
Upgrade Facilities, the Transmission Developer and Affected System Operator shall enter into an  
agreement that provides for such re-payment, but only if responsibility for the cost of such  
Network Upgrade Facilities is not to be allocated in accordance with the Facilities Study report.  
The agreement shall specify the terms governing payments to be made by the Transmission  
Developer to the Affected System Operator as well as the re-payment by the Affected System  
Operator.  

Provision of Security.  

Simultaneously with the execution of this Agreement, the Transmission Developer: (i)  
shall deliver to the Connecting Transmission Owner a signed security agreement, by and  
between the Transmission Developer and the Connecting Transmission Owner, in a form that is  
acceptable to the Connecting Transmission Owner in its sole discretion, securing the  
performance of the Transmission Developer’s obligations under this Agreement, and (ii) shall  
provide the Connecting Transmission Owner with an irrevocable, transferrable standby letter of  
credit in the form required by the aforementioned security agreement in the amount of the cost  
estimate for the Network Upgrade Facilities, as documented in the Facilities Study report, in  
accordance with Section 22.9.3 of Attachment P of the ISO OATT.  The amount of Security is  
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dollar basis for payments made to Connecting Transmission Owner for the purpose of  
performing engineering design, constructing, procuring, and installing of such Network Upgrade  
Facility.  

In addition:  

11.4.1   Reserved.  
 
11.4.2   The letter of credit must be issued by a financial institution reasonably  

acceptable to Connecting Transmission Owner and must specify a reasonable expiration date.  

11.4.3   Reserved.  

Forfeiture of Security  

The Security that the Transmission Developer provides the Connecting Transmission  
Owner in accordance with Article 11.4 of this Agreement shall be irrevocable and shall be  
subject to forfeiture in the event that the Transmission Developer subsequently terminates or  
abandons development of the Transmission Project.  Any Security provided by the Transmission  
Developer to the Connecting Transmission Owner shall be subject to forfeiture to the extent  
necessary to defray the cost of: (1) Network Upgrade Facilities required for other Transmission  
Developers whose Transmission Project interconnection studies included the Transmission  
Developer’s Transmission Project and Network Upgrade Facilities in their base cases; and (2)  
System Upgrade Facilities and System Deliverability Upgrade Facilities required for projects for  
which the Transmission Project and Network Upgrade Facilities were included in their Annual  
Transmission Reliability Assessment and/or Class Year Deliverability Study, as applicable.  If  
Transmission Developer’s Security is subject to forfeiture to defray the costs of an affected  
upgrade pursuant to this Article 11.5 and the Security is not in a form that can be readily drawn  
on by the Connecting Transmission Owner to defray the costs of the affected upgrade,  
Transmission Developer shall negotiate in good faith with the Connecting Transmission Owner  
to replace the Security with cash or an alternative form of Security that can be readily drawn on  
by Connecting Transmission Owner up to the amount required to satisfy Transmission  
Developer’s Security obligations under this Agreement, including defraying the costs of the  
affected upgrade.  Connecting Transmission Owner shall only be responsible for using  
Transmission Developer’s Security to defray the costs of an affected upgrade to the extent  
Transmission Developer has provided cash or Security in a form that the Connecting  
Transmission Owner can readily draw on to defray such costs.  

Network Upgrade Facility Costs  

11.6.1 If the actual cost of Network Upgrade Facilities is less than the agreed-to and 
secured amount, Transmission Developer is responsible only for the actual cost figure.  
 

11.6.2 If the actual cost of Network Upgrade Facilities is greater than the agreed-to and  
secured amount because other projects have been expanded, accelerated, otherwise modified or  
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modified projects, or by the drawing on the cash that has been paid and the Security that has  
been posted for terminated projects, depending on the factors that caused the additional cost.  
Such forfeitable Security from other developers will be drawn on only as needed for this  
purpose, and only to the extent that the terminated project associated with that Security has  
caused additional cost and that the developer of the terminated project has provided cash or  
Security in a form that the Connecting Transmission Owner can readily draw on.  
 

11.6.3 If the actual cost of the Network Upgrade Facilities is greater than the agreed-to  
and secured amount for reasons other than those set forth in Article 11.6.2, Transmission  
Developer will pay all prudently incurred additional costs to Connecting Transmission Owner as  
such costs are incurred; provided, however, that if practicable, the Connecting Transmission  
Owner shall provide Transmission Developer with thirty (30) days advance, written notice  
detailing any costs that Connecting Transmission Owner reasonably anticipates will exceed the  
agreed to and secured amount.  Disputes between Transmission Developer and Connecting  
Transmission Owner concerning costs in excess of the agreed-to and secured amount will be  
resolved by the parties in accordance with the terms and conditions of Article 27.  

Line Outage Costs.  

Notwithstanding anything in the ISO OATT to the contrary, the Connecting Transmission 
Owner may propose to recover line outage costs associated with the installation of Network  
Upgrade Facilities on a case-by-case basis.  

ARTICLE 12.  INVOICE  

General.  

The Transmission Developer and Connecting Transmission Owner shall each submit to the 
other Party, every sixty days, invoices of amounts due for the preceding sixty-day period.  
Each invoice shall state the period of time to which the invoice applies and fully describe the  
services and equipment provided.  The Transmission Developer and Connecting Transmission 
Owner may discharge mutual debts and payment obligations due and owing to each other on the 
same date through netting, in which case all amounts one Party owes to the other Party under this 
Agreement, including interest payments or credits, shall be netted so that only the net amount  
remaining due shall be paid by the owing Party.  

Final Invoice and Refund of Remaining Security.  

Within six months after completion of the construction of Network Upgrade Facilities,  
Connecting Transmission Owner shall provide an invoice of the final cost of the construction of  
the Network Upgrade Facilities and shall set forth such costs in sufficient detail to enable  
Transmission Developer to compare the actual costs with the estimates and to ascertain  
deviations, if any, from the cost estimates.  Connecting Transmission Owner shall refund to  
Transmission Developer any amount by which the actual payment by Transmission Developer  
for estimated costs exceeds the actual costs of construction within thirty (30) Calendar Days of  
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acceptance of the Network Upgrade Facilities, or (ii) Transmission Developer’s payment of any  
final invoice issued under this Article 12.2, Connecting Transmission Owner shall refund to the  
Transmission Developer any remaining portions of its Security, except as set forth in  
Article 11.5.  Connecting Transmission Owner shall provide Transmission Developer with the  
refunded amount within thirty (30) Calendar Days of the Parties’ satisfaction of the requirements  
in this Article 12.2.  

Payment.  

Invoices shall be rendered to the paying Party at the address specified in Appendix F  
hereto.  The Party receiving the invoice shall pay the invoice within thirty (30) Calendar Days of  
receipt.  All payments shall be made in immediately available funds payable to the other Party,  
or by wire transfer to a bank named and account designated by the invoicing Party.  Payment of  
invoices will not constitute a waiver of any rights or claims the paying Party may have under this  
Agreement.  

Disputes.  

In the event of a billing dispute between Connecting Transmission Owner and  
Transmission Developer, Connecting Transmission Owner shall continue to perform under this 
Agreement as long as Transmission Developer: (i) continues to make all payments not in dispute; 
and (ii) pays to Connecting Transmission Owner or into an independent escrow account the  
portion of the invoice in dispute, pending resolution of such dispute.  If Transmission Developer fails 
to meet these two requirements for continuation of service, then Connecting Transmission Owner 
may provide notice to Transmission Developer of a Default pursuant to Article 17.  
Within thirty (30) Calendar Days after the resolution of the dispute, the Party that owes money to the 
other Party shall pay the amount due with interest calculated in accord with the methodology set 
forth in FERC’s Regulations at 18 C.F.R. § 35.19a(a)(2)(iii).  

ARTICLE 13.  EMERGENCIES  

Obligations.  

Each Party shall comply with the Emergency State procedures of NYISO, the applicable 
Reliability Councils, Applicable Laws and Regulations, and any emergency procedures agreed to by 
the NYISO Operating Committee.  Transmission Developer and Connecting Transmission Owner 
agree to coordinate with NYISO to develop procedures that will address the operations of the 
Transmission Project during Emergency conditions.  

Notice.  

Each Party shall notify the other Parties promptly when it becomes aware of an  
Emergency or Emergency State that affects, or may reasonably be expected to affect, the  
Transmission Project or the New York State Transmission System.  To the extent information is  
known, the notification shall describe the Emergency or Emergency State, the extent of the  
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corrective action taken and/or to be taken.  The initial notice shall be followed as soon as 
practicable with written notice.  

Immediate Action.  

Unless, in Transmission Developer’s reasonable judgment, immediate action is required,  
Transmission Developer shall obtain the consent of Connecting Transmission Owner, such  
consent to not be unreasonably withheld, prior to performing any manual switching operations at  
the Transmission Project in response to an Emergency or Emergency State either declared by  
NYISO, Connecting Transmission Owner or otherwise regarding New York State Transmission  
System.  

NYISO, Transmission Developer, and Connecting Transmission Owner 
Authority.  

Consistent with ISO Procedures, Good Utility Practice, and this Agreement, any Party  
may take whatever actions with regard to the New York State Transmission System it deems  
necessary during an Emergency or Emergency State in order to (i) preserve public health and  
safety, (ii) preserve the reliability of the New York State Transmission System, (iii) limit or  
prevent damage, and (iv) expedite restoration of service.  Transmission Developer and  
Connecting Transmission Owner shall use Reasonable Efforts to assist the other in such actions.  

Limited Liability.  

No Party shall be liable to another Party for any action it takes in responding to an  
Emergency or Emergency State so long as such action is made in good faith and is consistent 
with Good Utility Practice and the NYISO Tariffs.  

ARTICLE 14.  REGULATORY REQUIREMENTS AND GOVERNING LAW  

 Regulatory Requirements.  

Each Party’s obligations under this Agreement shall be subject to its receipt of any  
required approval or certificate from one or more Governmental Authorities in the form and  
substance satisfactory to the applying Party, or the Party making any required filings with, or  
providing notice to, such Governmental Authorities, and the expiration of any time period  
associated therewith.  Each Party shall in good faith seek and use its Reasonable Efforts to obtain 
such other approvals.  Nothing in this Agreement shall require Transmission Developer to take any 
action that could result in its inability to obtain, or its loss of, status or exemption under the Federal 
Power Act or the Public Utility Holding Company Act of 2005 or the Public Utility  
Regulatory Policies Act of 1978, as amended.  

Governing Law.  

14.2.1 The validity, interpretation and performance of this Agreement and each of its  
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14.2.2 This Agreement is subject to all Applicable Laws and Regulations.  

14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or otherwise 
contest any laws, orders, rules, or regulations of a Governmental Authority.  

ARTICLE 15.  NOTICES  

General.  

Unless otherwise provided in this Agreement, any notice, demand or request required or 
permitted to be given by a Party to the other Parties and any instrument required or permitted to be 
tendered or delivered by a Party in writing to the other Parties shall be effective when  
delivered and may be so given, tendered or delivered, by recognized national courier, or by  
depositing the same with the United States Postal Service with postage prepaid, for delivery by 
certified or registered mail, addressed to the Party, or personally delivered to the Party, at the  
address set out in Appendix F hereto.  
 

A Party may change the notice information in this Agreement by giving five (5) Business 
Days written notice prior to the effective date of the change.  

Billings and Payments.  

Billings and payments shall be sent to the addresses set out in Appendix F hereto.  

Alternative Forms of Notice.  

Any notice or request required or permitted to be given by a Party to the other Parties and not 
required by this Agreement to be given in writing may be so given by telephone, facsimile or email 
to the telephone numbers and email addresses set out in Appendix F hereto.  

Operations and Maintenance Notice.  

Transmission Developer and Connecting Transmission Owner shall each notify the other 
Party, and NYISO, in writing of the identity of the person(s) that it designates as the point(s) of 
contact with respect to the implementation of Articles 9 and 10 of this Agreement.  

ARTICLE 16.  FORCE MAJEURE  

16.1 Economic hardship is not considered a Force Majeure event. 

16.2 A Party shall not be responsible or liable, or deemed, in Default with respect to 
any obligation hereunder, other than the obligation to pay money when due, to the extent the  
Party is prevented from fulfilling such obligation by Force Majeure.  A Party unable to fulfill any  
obligation hereunder (other than an obligation to pay money when due) by reason of Force  
Majeure shall give notice and the full particulars of such Force Majeure to the other Parties in  
writing or by telephone as soon as reasonably possible after the occurrence of the cause relied  
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date when the Force Majeure occurred and when the Force Majeure is reasonably expected to  
cease.  The Party affected shall exercise due diligence to remove such disability with reasonable 
dispatch, but shall not be required to accede or agree to any provision not satisfactory to it in order 
to settle and terminate a strike or other labor disturbance.  

ARTICLE 17.  DEFAULT  

General.  

No Breach shall exist where such failure to discharge an obligation (other than the  
payment of money) is the result of Force Majeure as defined in this Agreement or the result of an  
act or omission of the other Parties.  Upon a Breach, the non-Breaching Parties shall give written  
notice of such to the Breaching Party.  The Breaching Party shall have thirty (30) Calendar Days  
from receipt of the Breach notice within which to cure such Breach; provided however, if such  
Breach is not capable of cure within thirty (30) Calendar Days, the Breaching Party shall  
commence such cure within thirty (30) Calendar Days after notice and continuously and  
diligently complete such cure within ninety (90) Calendar Days from receipt of the Breach  
notice; and, if cured within such time, the Breach specified in such notice shall cease to exist.  

Right to Terminate.  

If a Breach is not cured as provided in this Article 17, or if a Breach is not capable of  
being cured within the period provided for herein, the non-Breaching Parties acting together shall 
thereafter have the right to declare a Default and terminate this Agreement by written notice at any 
time until cure occurs, and be relieved of any further obligation hereunder and, whether or not those 
Parties terminate this Agreement, to recover from the defaulting Party all amounts due hereunder, 
plus all other damages and remedies to which they are entitled at law or in equity. The provisions of 
this Article will survive termination of this Agreement.  

ARTICLE 18.  INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE  

 Indemnity.  

Each Party (the “Indemnifying Party”) shall at all times indemnify, defend, and save  
harmless, as applicable, the other Parties (each an “Indemnified Party”) from, any and all  
damages, losses, claims, including claims and actions relating to injury to or death of any person  
or damage to property, the alleged violation of any Environmental Law, or the release or  
threatened release of any Hazardous Substance, demand, suits, recoveries, costs and expenses,  
court costs, attorney fees, and all other obligations by or to third parties (any and all of these a  
“Loss”), arising out of or resulting from (i) the Indemnified Party’s performance of its  
obligations under this Agreement on behalf of the Indemnifying Party, except in cases where the  
Indemnifying Party can demonstrate that the Loss of the Indemnified Party was caused by the  
gross negligence or intentional wrongdoing of the Indemnified Party or (ii) the violation by the  
Indemnifying Party of any Environmental Law or the release by the Indemnifying Party of any  
Hazardous Substance.  
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18.1.1 Indemnified Party. 

If a Party is entitled to indemnification under this Article 18 as a result of a claim by a third 
party, and the Indemnifying Party fails, after notice and reasonable opportunity to proceed under 
Article 18.1.3, to assume the defense of such claim, such Indemnified Party may at the expense of 
the Indemnifying Party contest, settle or consent to the entry of any judgment with respect to, or 
pay in full, such claim.  

 
18.1.2 Indemnifying Party. 

If an Indemnifying Party is obligated to indemnify and hold any Indemnified Party  
harmless under this Article 18, the amount owing to the Indemnified Party shall be the amount of 
such Indemnified Party’s actual Loss, net of any insurance or other recovery.  

18.1.3 Indemnity Procedures. 

Promptly after receipt by an Indemnified Party of any claim or notice of the  
commencement of any action or administrative or legal proceeding or investigation as to which  
the indemnity provided for in Article 18.1 may apply, the Indemnified Party shall notify the  
Indemnifying Party of such fact.  Any failure of or delay in such notification shall not affect a  
Party’s indemnification obligation unless such failure or delay is materially prejudicial to the  
Indemnifying Party.  
 

Except as stated below, the Indemnifying Party shall have the right to assume the defense  
thereof with counsel designated by such Indemnifying Party and reasonably satisfactory to the  
Indemnified Party.  If the defendants in any such action include one or more Indemnified Parties  
and the Indemnifying Party and if the Indemnified Party reasonably concludes that there may be  
legal defenses available to it and/or other Indemnified Parties which are different from or  
additional to those available to the Indemnifying Party, the Indemnified Party shall have the right  
to select separate counsel to assert such legal defenses and to otherwise participate in the defense  
of such action on its own behalf.  In such instances, the Indemnifying Party shall only be  
required to pay the fees and expenses of one additional attorney to represent an Indemnified  
Party or Indemnified Parties having such differing or additional legal defenses.  
 

The Indemnified Party shall be entitled, at its expense, to participate in any such action,  
suit or proceeding, the defense of which has been assumed by the Indemnifying Party.  
Notwithstanding the foregoing, the Indemnifying Party (i) shall not be entitled to assume and  
control the defense of any such action, suit or proceedings if and to the extent that, in the opinion  
of the Indemnified Party and its counsel, such action, suit or proceeding involves the potential  
imposition of criminal liability on the Indemnified Party, or there exists a conflict or adversity of  
interest between the Indemnified Party and the Indemnifying Party, in such event the  
Indemnifying Party shall pay the reasonable expenses of the Indemnified Party, and (ii) shall not  
settle or consent to the entry of any judgment in any action, suit or proceeding without the  
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No Consequential Damages.  

Other than the indemnity obligations set forth in Article 18.1, in no event shall any Party be 
liable under any provision of this Agreement for any losses, damages, costs or expenses for any 
special, indirect, incidental, consequential, or punitive damages, including but not limited to loss of 
profit or revenue, loss of the use of equipment, cost of capital, cost of temporary  
equipment or services, whether based in whole or in part in contract, in tort, including  
negligence, strict liability, or any other theory of liability; provided, however, that damages for 
which a Party may be liable to another Party under separate agreement will not be considered to be 
special, indirect, incidental, or consequential damages hereunder.  

Insurance.  

Transmission Developer and Connecting Transmission Owner shall each, at its own 
expense, procure and maintain in force throughout the period of this Agreement and until  
released by the other Parties, the following minimum insurance coverages, with insurance 
companies licensed to write insurance or approved eligible surplus lines carriers in the state of 
New York with a minimum A.M. Best rating of A or better for financial strength, and an A.M. 
Best financial size category of VIII or better:  
 

18.3.1 Employers’ Liability and Workers’ Compensation Insurance providing statutory 
benefits in accordance with the laws and regulations of New York State.  

 
18.3.2   Commercial General Liability (“CGL”) Insurance including premises and  

operations, personal injury, broad form property damage, broad form blanket contractual liability  
coverage products and completed operations coverage, coverage for explosion, collapse and  
underground hazards, independent contractors coverage, coverage for pollution to the extent  
normally available and punitive damages to the extent normally available using Insurance  
Services Office, Inc. Commercial General Liability Coverage (“ISO CG”) Form CG 00 01 04 13  
or a form equivalent to or better than CG 00 01 04 13, with minimum limits of Two Million  
Dollars ($2,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate combined  
single limit for personal injury, bodily injury, including death and property damage.  

18.3.3   Comprehensive Automobile Liability Insurance for coverage of owned and 
nonowned and hired vehicles, trailers or semi-trailers designed for travel on public roads, with a 
minimum, combined single limit of One Million Dollars ($1,000,000) per occurrence for bodily 
injury, including death, and property damage.  

18.3.4   If applicable, the Commercial General Liability and Comprehensive Automobile 
Liability Insurance policies should include contractual liability for work in connection with  
construction or demolition work on or within 50 feet of a railroad, or a separate Railroad  
Protective Liability Policy should be provided.  
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Twenty Million Dollars ($20,000,000) aggregate. The Excess policies should contain the same 
extensions listed under the Primary policies.  

 
18.3.6 The Commercial General Liability Insurance, Comprehensive Automobile  

Insurance and Excess Liability Insurance policies of Transmission Developer and Connecting  
Transmission Owner shall name the other Party, its parent, associated and Affiliate companies  
and their respective directors, officers, agents, servants and employees (“Other Party Group”) as  
additional insureds using ISO CG Endorsements: CG 20 33 04 13, and CG 20 37 04 13 or CG 20  
10 04 13 and CG 20 37 04 13 or equivalent to or better forms.  All policies shall contain  
provisions whereby the insurers waive all rights of subrogation in accordance with the provisions of 
this Agreement against the Other Party Group and provide thirty (30) Calendar days advance written 
notice to the Other Party Group prior to anniversary date of cancellation or any material change in 
coverage or condition.  

 
18.3.7 The Commercial General Liability Insurance, Comprehensive Automobile  

Liability Insurance and Excess Liability Insurance policies shall contain provisions that specify  
that the policies are primary and non-contributory.  Transmission Developer and Connecting  
Transmission Owner shall each be responsible for its respective deductibles or retentions.  

18.3.8 The Commercial General Liability Insurance, Comprehensive Automobile  
Liability Insurance and Excess Liability Insurance policies, if written on a Claims First Made  
Basis, shall be maintained in full force and effect for at least three (3) years after termination of  
this Agreement, which coverage may be in the form of tail coverage or extended reporting period  
coverage if agreed by the Transmission Developer and Connecting Transmission Owner.  

18.3.9 If applicable, Pollution Liability Insurance in an amount no less than $7,500,000  
per occurrence and $7,500,000 in the aggregate.  The policy will provide coverage for claims  
resulting from pollution or other environmental impairment arising out of or in connection with  
work performed on the premises by the other party, its contractors and and/or subcontractors.  
Such insurance is to include coverage for, but not be limited to, cleanup, third party bodily injury  
and property damage and remediation and will be written on an occurrence basis. The policy  
shall name the Other Party Group as additional insureds, be primary and contain a waiver of  
subrogation.  

 
18.3.10  The requirements contained herein as to the types and limits of all  

insurance to be maintained by the Transmission Developer and Connecting Transmission Owner are 
not intended to and shall not in any manner, limit or qualify the liabilities and obligations assumed 
by those Parties under this Agreement.  

18.3.11  Within ten (10) days following execution of this Agreement, and as soon  
as practicable after the end of each fiscal year or at the renewal of the insurance policy and in 
any event within ninety (90) days thereafter, Transmission Developer and Connecting  
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Transmission Owner shall provide certificate of insurance for all insurance required in this  
Agreement, executed by each insurer or by an authorized representative of each insurer.  

 
18.3.12  Notwithstanding the foregoing, Transmission Developer and Connecting  

Transmission Owner may each self-insure to meet the minimum insurance requirements of  
Articles 18.3.1 through 18.3.9 to the extent it maintains a self-insurance program; provided that,  
such Party’s senior debt is rated at investment grade, or better, by Standard & Poor’s and that its  
self-insurance program meets the minimum insurance requirements of Articles 18.3.1 through  
18.3.9.  In the event that a Party is permitted to self-insure pursuant to this Article 18.3.12, it  
shall notify the other Party that it meets the requirements to self-insure and that its self-insurance 
program meets the minimum insurance requirements in a manner consistent with that specified in 
Articles 18.3.1 through 18.3.9 and provide evidence of such coverages.  For any period of  
time that a Party’s senior debt is unrated by Standard & Poor’s or is rated at less than investment 
grade by Standard & Poor’s, such Party shall comply with the insurance requirements applicable to 
it under Articles 18.3.1 through 18.3.9.  

18.3.13  Transmission Developer and Connecting Transmission Owner agree to  
report to each other in writing as soon as practical all accidents or occurrences resulting in  
injuries to any person, including death, and any property damage arising out of this Agreement.  

 
18.3.14  Subcontractors of each party must maintain the same insurance  

requirements stated under Articles 18.3.1through 18.3.9 and comply with the Additional Insured 
requirements herein.  In addition, their policies must state that they are primary and non- 
contributory and contain a waiver of subrogation.  

ARTICLE 19.  ASSIGNMENT  

This Agreement may be assigned by a Party only with the written consent of the other  
Parties; provided that a Party may assign this Agreement without the consent of the other Parties  
to any Affiliate of the assigning Party with an equal or greater credit rating and with the legal  
authority and operational ability to satisfy the obligations of the assigning Party under this  
Agreement; provided further that a Party may assign this Agreement without the consent of the  
other Parties in connection with the sale, merger, restructuring, or transfer of a substantial  
portion or all of its assets, so long as the assignee in such a transaction directly assumes in  
writing all rights, duties and obligations arising under this Agreement; and provided further that  
the Transmission Developer shall have the right to assign this Agreement, without the consent of  
the NYISO or Connecting Transmission Owner, for collateral security purposes to aid in  
providing financing for the Transmission Project, provided that the Transmission Developer will  
promptly notify the NYISO and Connecting Transmission Owner of any such assignment.  Any  
financing arrangement entered into by the Transmission Developer pursuant to this Article will  
provide that prior to or upon the exercise of the secured party’s, trustee’s or mortgagee’s  
assignment rights pursuant to said arrangement, the secured creditor, the trustee or mortgagee  
will notify the NYISO and Connecting Transmission Owner of the date and particulars of any  
such exercise of assignment right(s) and will provide the NYISO and Connecting Transmission  
Owner with proof that it meets the requirements of Articles 11.4 and 18.3.  Any attempted  
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in whole or in part, by reason thereof.  Where required, consent to assignment will not be 
unreasonably withheld, conditioned or delayed.  

ARTICLE 20.  SEVERABILITY  

If any provision in this Agreement is finally determined to be invalid, void or  
unenforceable by any court or other Governmental Authority having jurisdiction, such  
determination shall not invalidate, void or make unenforceable any other provision, agreement or 
covenant of this Agreement.  

ARTICLE 21.  COMPARABILITY  

The Parties will comply with all applicable comparability and code of conduct laws, rules 
and regulations, as amended from time to time.  

ARTICLE 22.  CONFIDENTIALITY  

 Confidentiality.  

Certain information exchanged by the Parties during the term of this Agreement shall  
constitute confidential information (“Confidential Information”) and shall be subject to this  
Article 22.  

If requested by a Party receiving information, the Party supplying the information shall 
provide in writing, the basis for asserting that the information referred to in this Article warrants 
confidential treatment, and the requesting Party may disclose such writing to the appropriate 
Governmental Authority.  Each Party shall be responsible for the costs associated with affording 
confidential treatment to its information.  

Term.  

During the term of this Agreement, and for a period of three (3) years after the expiration or 
termination of this Agreement, except as otherwise provided in this Article 22, each Party shall hold 
in confidence and shall not disclose to any person Confidential Information.  

Confidential Information.  

The following shall constitute Confidential Information:  (1) any non-public information that 
is treated as confidential by the disclosing Party and which the disclosing Party identifies as 
Confidential Information in writing at the time, or promptly after the time, of disclosure; or (2) 
information designated as Confidential Information by the NYISO Code of Conduct contained in 
Attachment F to the ISO OATT.  

Scope.  

Confidential Information shall not include information that the receiving Party can  
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basis before receiving it from the disclosing Party; (3) was supplied to the receiving Party  
without restriction by a third party, who, to the knowledge of the receiving Party after due  
inquiry, was under no obligation to the disclosing Party to keep such information confidential;  
(4) was independently developed by the receiving Party without reference to Confidential  
Information of the disclosing Party; (5) is, or becomes, publicly known, through no wrongful act  
or omission of the receiving Party or Breach of this Agreement; or (6) is required, in accordance  
with Article 22.9 of this Agreement, Order of Disclosure, to be disclosed by any Governmental  
Authority or is otherwise required to be disclosed by law or subpoena, or is necessary in any  
legal proceeding establishing rights and obligations under this Agreement.  Information  
designated as Confidential Information will no longer be deemed confidential if the Party that  
designated the information as confidential notifies the other Party that it no longer is  
confidential.  

Release of Confidential Information.  

No Party shall release or disclose Confidential Information to any other person, except to  
its Affiliates (limited by FERC Standards of Conduct requirements), subcontractors, employees,  
consultants, or to parties who may be considering providing financing to or equity participation  
with Transmission Developer, or to potential purchasers or assignees of a Party, on a need-to- 
know basis in connection with this Agreement, unless such person has first been advised of the  
confidentiality provisions of this Article 22 and has agreed to comply with such provisions.  
Notwithstanding the foregoing, a Party providing Confidential Information to any person shall  
remain primarily responsible for any release of Confidential Information in contravention of this  
Article 22.  

Rights.  

Each Party retains all rights, title, and interest in the Confidential Information that each Party 
discloses to the other Party.  The disclosure by each Party to the other Parties of  
Confidential Information shall not be deemed a waiver by any Party or any other person or entity of 
the right to protect the Confidential Information from public disclosure.  

No Warranties.  

By providing Confidential Information, no Party makes any warranties or representations  
as to its accuracy or completeness.  In addition, by supplying Confidential Information, no Party  
obligates itself to provide any particular information or Confidential Information to the other  
Parties nor to enter into any further agreements or proceed with any other relationship or joint  
venture.  

Standard of Care.  

Each Party shall use at least the same standard of care to protect Confidential Information it 
receives as it uses to protect its own Confidential Information from unauthorized disclosure, 
publication or dissemination.  Each Party may use Confidential Information solely to fulfill its 
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Order of Disclosure.  

If a court or a Government Authority or entity with the right, power, and apparent  
authority to do so requests or requires any Party, by subpoena, oral deposition, interrogatories,  
requests for production of documents, administrative order, or otherwise, to disclose Confidential  
Information, that Party shall provide the other Parties with prompt notice of such request(s) or  
requirement(s) so that the other Parties may seek an appropriate protective order or waive  
compliance with the terms of this Agreement.  Notwithstanding the absence of a protective order  
or waiver, the Party may disclose such Confidential Information which, in the opinion of its  
counsel, the Party is legally compelled to disclose.  Each Party will use Reasonable Efforts to  
obtain reliable assurance that confidential treatment will be accorded any Confidential  
Information so furnished.  

Termination of Agreement.  

Upon termination of this Agreement for any reason, each Party shall, within ten (10)  
Calendar Days of receipt of a written request from the other Parties, use Reasonable Efforts to  
destroy, erase, or delete (with such destruction, erasure, and deletion certified in writing to the  
other Parties) or return to the other Parties, without retaining copies thereof, any and all written  
or electronic Confidential Information received from the other Parties pursuant to this  
Agreement.  

Remedies.  

The Parties agree that monetary damages would be inadequate to compensate a Party for  
another Party’s Breach of its obligations under this Article 22.  Each Party accordingly agrees  
that the other Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the  
first Party Breaches or threatens to Breach its obligations under this Article 22, which equitable  
relief shall be granted without bond or proof of damages, and the receiving Party shall not plead  
in defense that there would be an adequate remedy at law.  Such remedy shall not be deemed an  
exclusive remedy for the Breach of this Article 22, but shall be in addition to all other remedies  
available at law or in equity.  The Parties further acknowledge and agree that the covenants  
contained herein are necessary for the protection of legitimate business interests and are  
reasonable in scope.  No Party, however, shall be liable for indirect, incidental, or consequential  
or punitive damages of any nature or kind resulting from or arising in connection with this  
Article 22.  

Disclosure to FERC, its Staff, or a State.  

Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18 C.F.R.  
section 1b.20, if FERC or its staff, during the course of an investigation or otherwise, requests  
information from one of the Parties that is otherwise required to be maintained in confidence  
pursuant to this Agreement or the ISO OATT, the Party shall provide the requested information  
to FERC or its staff, within the time provided for in the request for information.  In providing the  
information to FERC or its staff, the Party must, consistent with 18 C.F.R. section 388.112,  
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the other Parties to this Agreement prior to the release of the Confidential Information to the  
Commission or its staff.  The Party shall notify the other Parties to the Agreement when it is  
notified by FERC or its staff that a request to release Confidential Information has been received by 
FERC, at which time the Parties may respond before such information would be made public, 
pursuant to 18 C.F.R. section 388.112.  Requests from a state regulatory body conducting a  
confidential investigation shall be treated in a similar manner if consistent with the applicable state 
rules and regulations.  A Party shall not be liable for any losses, consequential or otherwise, resulting 
from that Party divulging Confidential Information pursuant to a FERC or state  
regulatory body request under this paragraph.  

Required Notices Upon Requests or Demands for Confidential 
Information  

Except as otherwise expressly provided herein, no Party shall disclose Confidential  
Information to any person not employed or retained by the Party possessing the Confidential  
Information, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by the  
disclosing Party to be required to be disclosed in connection with a dispute between or among  
the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the  
other Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its  
obligations under this Agreement, the ISO OATT or the ISO Services Tariff.  Prior to any  
disclosures of a Party’s Confidential Information under this subparagraph, or if any third party or  
Governmental Authority makes any request or demand for any of the information described in  
this subparagraph, the disclosing Party agrees to promptly notify the other Party in writing and  
agrees to assert confidentiality and cooperate with the other Party in seeking to protect the  
Confidential Information from public disclosure by confidentiality agreement, protective order or  
other reasonable measures.  

ARTICLE 23.  TRANSMISSION DEVELOPER AND CONNECTING TRANSMISSION  
 OWNER NOTICES OF ENVIRONMENTAL RELEASES  

Transmission Developer and Connecting Transmission Owner shall each notify the other  
Party, first orally and then in writing, of the release of any Hazardous Substances, any asbestos  
or lead abatement activities, or any type of remediation activities related to the Transmission  
Project or Network Upgrade Facilities, each of which may reasonably be expected to affect the  
other Party.  The notifying Party shall:  (i) provide the notice as soon as practicable, provided  
such Party makes a good faith effort to provide the notice no later than twenty-four hours after  
such Party becomes aware of the occurrence; and (ii) promptly furnish to the other Party copies  
of any publicly available reports filed with any Governmental Authorities addressing such  
events.  

ARTICLE 24.  INFORMATION REQUIREMENT  

 Information Acquisition.  
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Information Submission Concerning the Network Upgrade Facilities.  

The initial information submission by each of Connecting Transmission Owner and  
Transmission  Developer for the portion of the Network Upgrade Facilities for which each is  
responsible shall occur no later than one hundred eighty (180) Calendar Days prior to Trial  
Operation of the Network Upgrade Facilities and shall include New York State Transmission  
System information necessary to allow the Transmission Developer to select equipment and meet  
any system protection and stability requirements, unless otherwise mutually agreed to by the  
Transmission Developer and Connecting Transmission Owner.  On a quarterly basis Connecting  
Transmission Owner and Transmission Developer shall each provide the other Parties a status  
report on the construction and installation of the Network Upgrade Facilities for which it has  
construction responsibility pursuant to Appendix A, including, but not limited to, the following  
information:  (1) progress to date; (2) a description of the activities since the last report; (3) a  
description of the action items for the next period; and (4) the delivery status of equipment  
ordered.  

Updated Information Submission Concerning the Transmission Project.  

The updated information submission by the Transmission Developer, including  
manufacturer information, shall occur no later than one hundred eighty (180) Calendar Days  
prior to the Trial Operation of the Transmission Project.  Transmission Developer shall submit a  
completed copy of the Transmission Project data requirements contained in Appendix 1 to the  
Transmission Interconnection Procedures.  It shall also include any additional information  
provided to Connecting Transmission Owner for the Facilities Study.  Information in this  
submission shall be the most current Transmission Project design or expected performance data.  
Information submitted for stability models shall be compatible with NYISO standard models.  If  
there is no compatible model, the Transmission Developer will work with a consultant mutually  
agreed to by the Parties to develop and supply a standard model and associated information.  

If the Transmission Developer’s data is different from what was originally provided to  
Connecting Transmission Owner and NYISO pursuant to a Transmission Interconnection Study  
agreement among Connecting Transmission Owner, NYISO and Transmission Developer and  
this difference may be reasonably expected to affect the other Parties’ facilities or the New York  
State Transmission System, but does not require the submission of a new Transmission  
Interconnection Application, then NYISO will conduct appropriate studies to determine the  
impact on the New York State Transmission System based on the actual data submitted pursuant  
to this Article 24.3.  Such studies will provide an estimate of any additional modifications to the  
New York State Transmission System or Network Upgrade Facilities based on the actual data  
and a good faith estimate of the costs thereof.  The Transmission Developer shall not begin Trial  
Operation for the Transmission Project until such studies are completed.  The Transmission  
Developer shall be responsible for the cost of any modifications required by the actual data,  
including the cost of any required studies.  

Information Supplementation.  
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any and all “as-built” Transmission Project and Network Upgrade Facilities information or 
“astested” performance information that differs from the initial submissions or, alternatively, written 
confirmation that no such differences exist.  The Transmission Developer shall conduct tests on the 
Transmission Project as required by Good Utility Practice.  

Subsequent to the In-Service Date, the Transmission Developer shall provide Connecting  
Transmission Owner and NYISO any information changes concerning the Transmission Project  
due to equipment replacement, repair, or adjustment.  Connecting Transmission Owner shall  
provide the Transmission Developer and NYISO any information changes concerning the  
Network Upgrade Facilities due to equipment replacement, repair or adjustment in the directly  
connected substation or any adjacent Connecting Transmission Owner substation that may affect  
the Transmission Project’s equipment ratings, protection or operating requirements.  The  
Transmission Developer and Connecting Transmission Owner shall provide such information no  
later than thirty (30) Calendar Days after the date of the equipment replacement, repair or  
adjustment.  

ARTICLE 25.  INFORMATION ACCESS AND AUDIT RIGHTS  

 Information Access.  

Each Party (“Disclosing Party”) shall make available to another Party (“Requesting  
Party”) information that is in the possession of the Disclosing Party and is necessary in order for  
the Requesting Party to: (i) verify the costs incurred by the Disclosing Party for which the  
Requesting Party is responsible under this Agreement; and (ii) carry out its obligations and  
responsibilities under this Agreement.  The Parties shall not use such information for purposes  
other than those set forth in this Article 25.1 of this Agreement and to enforce their rights under  
this Agreement.  

Reporting of Non-Force Majeure Events.  

Each Party (the “Notifying Party”) shall notify the other Parties when the Notifying Party 
becomes aware of its inability to comply with the provisions of this Agreement for a reason other 
than a Force Majeure event.  The Parties agree to cooperate with each other and provide  
necessary information regarding such inability to comply, including the date, duration, reason for the 
inability to comply, and corrective actions taken or planned to be taken with respect to such inability 
to comply.  Notwithstanding the foregoing, notification, cooperation or information  
provided under this Article shall not entitle the Party receiving such notification to allege a cause for 
anticipatory breach of this Agreement.  

Audit Rights.  

Subject to the requirements of confidentiality under Article 22 of this Agreement, each  
Party shall have the right, during normal business hours, and upon prior reasonable notice to  
another Party, to audit at its own expense the other Party’s accounts and records pertaining to the  
other Party’s performance or satisfaction of its obligations under this Agreement.  Such audit  
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be performed at the offices where such accounts and records are maintained and shall be limited  
to those portions of such accounts and records that relate to the Party’s performance and  
satisfaction of obligations under this Agreement.  Each Party shall keep such accounts and  
records for a period equivalent to the audit rights periods described in Article 25.4 of this  
Agreement.  

Audit Rights Periods.  

25.4.1 Audit Rights Period for Construction-Related Accounts and Records.  
 

Accounts and records related to the design, engineering, procurement, and construction of the 
Network Upgrade Facilities shall be subject to audit for a period of twenty-four months  
following Connecting Transmission Owner’s issuance of a final invoice in accordance with  
Article 12.2 of this Agreement.  

 
25.4.2 Audit Rights Period for All Other Accounts and Records.  

Accounts and records related to a Party’s performance or satisfaction of its obligations  
under this Agreement other than those described in Article 25.4.1 of this Agreement shall be  
subject to audit as follows: (i) for an audit relating to cost obligations, the applicable audit rights  
period shall be twenty-four months after the auditing Party’s receipt of an invoice giving rise to  
such cost obligations; and (ii) for an audit relating to all other obligations, the applicable audit  
rights period shall be twenty-four months after the event for which the audit is sought.  

Audit Results.  

If an audit by a Party determines that an overpayment or an underpayment has occurred, a 
notice of such overpayment or underpayment shall be given to the other Party together with  
those records from the audit which support such determination.  

ARTICLE 26.  SUBCONTRACTORS  

General.  

Nothing in this Agreement shall prevent a Party from utilizing the services of any  
subcontractor as it deems appropriate to perform its obligations under this Agreement; provided, 
however, that each Party shall require its subcontractors to comply with all applicable terms and 
conditions of this Agreement in providing such services and each Party shall remain primarily liable 
to the other Parties for the performance of such subcontractor.  

Responsibility of Principal.  

The creation of any subcontract relationship shall not relieve the hiring Party of any of its  
obligations under this Agreement.  The hiring Party shall be fully responsible to the other Parties  
for the acts or omissions of any subcontractor the hiring Party hires as if no subcontract had been  
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applicable obligation imposed by this Agreement upon the hiring Party shall be equally binding 
upon, and shall be construed as having application to, any subcontractor of such Party.  

No Limitation by Insurance.  

The obligations under this Article 26 will not be limited in any way by any limitation of 
subcontractor’s insurance.  

ARTICLE 27.  DISPUTES  

Submission.  

In the event any Party has a dispute, or asserts a claim, that arises out of or in connection  
with this Agreement or its performance (a “Dispute”), such Party shall provide the other Parties  
with written notice of the Dispute (“Notice of Dispute”).  Such Dispute shall be referred to a  
designated senior representative of each Party for resolution on an informal basis as promptly as  
practicable after receipt of the Notice of Dispute by the other Parties.  In the event the designated  
representatives are unable to resolve the Dispute through unassisted or assisted negotiations  
within thirty (30) Calendar Days of the other Parties’ receipt of the Notice of Dispute, such  
Dispute may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in  
accordance with the arbitration procedures set forth below.  In the event the Parties do not agree  
to submit such Dispute to arbitration, each Party may exercise whatever rights and remedies it  
may have in equity or at law consistent with the terms of this Agreement.  

External Arbitration Procedures.  

Any arbitration initiated under this Agreement shall be conducted before a single neutral  
arbitrator appointed by the Parties.  If the Parties fail to agree upon a single arbitrator within ten  
(10) Calendar Days of the submission of the Dispute to arbitration, each Party shall choose one  
arbitrator who shall sit on a three-member arbitration panel.  In each case, the arbitrator(s) shall  
be knowledgeable in electric utility matters, including electric transmission and bulk power  
issues, and shall not have any current or past substantial business or financial relationships with  
any party to the arbitration (except prior arbitration).  The arbitrator(s) shall provide each of the  
Parties an opportunity to be heard and, except as otherwise provided herein, shall conduct the  
arbitration in accordance with the Commercial Arbitration Rules of the American Arbitration  
Association (“Arbitration Rules”) and any applicable FERC regulations or RTO rules; provided,  
however, in the event of a conflict between the Arbitration Rules and the terms of this Article 27,  
the terms of this Article 27 shall prevail.  

Arbitration Decisions.  

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within  
ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such decision  
and the reasons therefor.  The arbitrator(s) shall be authorized only to interpret and apply the  
provisions of this Agreement and shall have no power to modify or change any provision of this  
Agreement in any manner.  The decision of the arbitrator(s) shall be final and binding upon the  
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arbitrator(s), or the decision itself, violated the standards set forth in the Federal Arbitration Act or 
the Administrative Dispute Resolution Act.  The final decision of the arbitrator must also be filed 
with FERC if it affects jurisdictional rates, terms and conditions of service, or Network  
Upgrade Facilities.  

Costs.  

Each Party shall be responsible for its own costs incurred during the arbitration process  
and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the Party to sit  
on the three member panel; or (2) one-third the cost of the single arbitrator jointly chosen by the  
Parties.  

Termination.  

Notwithstanding the provisions of this Article 27, any Party may terminate this  
Agreement in accordance with its provisions or pursuant to an action at law or equity.  The issue of 
whether such a termination is proper shall not be considered a Dispute hereunder.  

ARTICLE 28.  REPRESENTATIONS, WARRANTIES AND COVENANTS  

 General.  

Each Party makes the following representations, warranties and covenants:  
 
28.1.1 Good Standing. 

Such Party is duly organized, validly existing and in good standing under the laws of the  
state in which it is organized, formed, or incorporated, as applicable; that it is qualified to do  
business in the state or states in which the Transmission Project and Network Upgrade Facilities  
owned by such Party, as applicable, are located; and that it has the corporate power and authority  
to own its properties, to carry on its business as now being conducted and to enter into this  
Agreement and carry out the transactions contemplated hereby and perform and carry out all  
covenants and obligations on its part to be performed under and pursuant to this Agreement.  

 
28.1.2 Authority. 

Such Party has the right, power and authority to enter into this Agreement, to become a  
Party hereto and to perform its obligations hereunder.  This Agreement is a legal, valid and  
binding obligation of such Party, enforceable against such Party in accordance with its terms,  
except as the enforceability thereof may be limited by applicable bankruptcy, insolvency,  
reorganization or other similar laws affecting creditors’ rights generally and by general equitable  
principles (regardless of whether enforceability is sought in a proceeding in equity or at law).  

 
28.1.3 No Conflict. 
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Party, or any judgment, license, permit, order, material agreement or instrument applicable to or 
binding upon such Party or any of its assets.  

 
28.1.4 Consent and Approval. 

Such Party has sought or obtained, or, in accordance with this Agreement will seek or 
obtain, each consent, approval, authorization, order, or acceptance by any Governmental  
Authority in connection with the execution, delivery and performance of this Agreement, and it will 
provide to any Governmental Authority notice of any actions under this Agreement that are 
required by Applicable Laws and Regulations.  

ARTICLE 29.  MISCELLANEOUS  

 Binding Effect.  

This Agreement and the rights and obligations hereof, shall be binding upon and shall 
inure to the benefit of the successors and permitted assigns of the Parties hereto.  

Conflicts.  

If there is a discrepancy or conflict between or among the terms and conditions of this  
cover agreement and the Appendices hereto, the terms and conditions of this cover agreement  
shall be given precedence over the Appendices, except as otherwise expressly agreed to in  
writing by the Parties.  As permitted by the foregoing, the Parties expressly agree that the terms  
and conditions of the Appendices shall take precedence over the provisions of this cover  
agreement in case of a discrepancy or conflict between or among the terms and conditions of  
same.  

Rules of Interpretation.  

This Agreement, unless a clear contrary intention appears, shall be construed and  
interpreted as follows: (1) the singular number includes the plural number and vice versa; (2)  
reference to any person includes such person’s successors and assigns but, in the case of a Party,  
only if such successors and assigns are permitted by this Agreement, and reference to a person in  
a particular capacity excludes such person in any other capacity or individually; (3) reference to  
any agreement (including this Agreement), document, instrument or tariff means such  
agreement, document, instrument, or tariff as amended or modified and in effect from time to  
time in accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to  
any Applicable Laws and Regulations means such Applicable Laws and Regulations as  
amended, modified, codified, or reenacted, in whole or in part, and in effect from time to time,  
including, if applicable, rules and regulations promulgated thereunder; (5) unless expressly stated  
otherwise, reference to any Article, Section or Appendix means such Article of this Agreement  
or such Appendix to this Agreement, or such Section to the Transmission Interconnection  
Procedures or such Appendix to the Transmission Interconnection Procedures, as the case may  
be; (6) “hereunder”, “hereof’, “herein”, “hereto” and words of similar import shall be deemed  
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without limiting the generality of any description preceding such term; and (8) relative to the 
determination of any period of time, “from” means “from and including”, “to” means “to but 
excluding” and “through” means “through and including”.  

Compliance.  

Each Party shall perform its obligations under this Agreement in accordance with  
Applicable Laws and Regulations, Applicable Reliability Standards, the ISO OATT and Good 
Utility Practice.  To the extent a Party is required or prevented or limited in taking any action by such 
regulations and standards, such Party shall not be deemed to be in Breach of this Agreement for its 
compliance therewith.  When any Party becomes aware of such a situation, it shall notify the other 
Parties promptly so that the Parties can discuss the amendment to this Agreement that is appropriate 
under the circumstances.  

Joint and Several Obligations.  

Except as otherwise stated herein, the obligations of NYISO, Transmission Developer  
and Connecting Transmission Owner are several, and are neither joint nor joint and several.  

Entire Agreement.  

Except as described in Section 7 of Appendix C, this Agreement, including all  
Appendices and Schedules attached hereto, constitutes the entire agreement between the Parties  
with reference to the subject matter hereof, and supersedes all prior and contemporaneous  
understandings or agreements, oral or written, between the Parties with respect to the subject  
matter of this Agreement.  Except as described in Section 7 of Appendix C, there are no other  
agreements, representations, warranties, or covenants which constitute any part of the  
consideration for, or any condition to, either Party’s compliance with its obligations under this  
Agreement.  

No Third Party Beneficiaries.  

This Agreement is not intended to and does not create rights, remedies, or benefits of any 
character whatsoever in favor of any persons, corporations, associations, or entities other than the 
Parties, and the obligations herein assumed are solely for the use and benefit of the Parties, their 
successors in interest and permitted their assigns.  

Waiver.  

The failure of a Party to this Agreement to insist, on any occasion, upon strict  
performance of any provision of this Agreement will not be considered a waiver of any  
obligation, right, or duty of, or imposed upon, such Party.  Any waiver at any time by either  
Party of its rights with respect to this Agreement shall not be deemed a continuing waiver or a  
waiver with respect to any other failure to comply with any other obligation, right, duty of this  
Agreement.  Termination or Default of this Agreement for any reason by the Transmission  
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the NYISO and Connecting Transmission Owner in accordance with the provisions of the ISO 
OATT.  Any waiver of this Agreement shall, if requested, be provided in writing.  

Headings.  

The descriptive headings of the various Articles of this Agreement have been inserted for 
convenience of reference only and are of no significance in the interpretation or construction of this 
Agreement.  

Multiple Counterparts.  

This Agreement may be executed in two or more counterparts, each of which is deemed an 
original but all constitute one and the same instrument.  

Amendment.  

The Parties may by mutual agreement amend this Agreement, by a written instrument 
duly executed by all three of the Parties.  

Modification by the Parties.  

The Parties may by mutual agreement amend the Appendices to this Agreement, by a  
written instrument duly executed by all three of the Parties.  Such an amendment shall become  
effective and a part of this Agreement upon satisfaction of all Applicable Laws and Regulations.  

Reservation of Rights.  

NYISO and Connecting Transmission Owner shall have the right to make unilateral  
filings with FERC to modify this Agreement with respect to any rates, terms and conditions,  
charges, classifications of service, rule or regulation under section 205 or any other applicable  
provision of the Federal Power Act and FERC’s rules and regulations thereunder, and  
Transmission Developer shall have the right to make a unilateral filing with FERC to modify this  
Agreement pursuant to section 206 or any other applicable provision of the Federal Power Act  
and FERC’s rules and regulations thereunder; provided that each Party shall have the right to  
protest any such filing by another Party and to participate fully in any proceeding before FERC  
in which such modifications may be considered.  Nothing in this Agreement shall limit the rights  
of the Parties or of FERC under sections 205 or 206 of the Federal Power Act and FERC’s rules  
and regulations thereunder, except to the extent that the Parties otherwise mutually agree as  
provided herein.  

No Partnership.  

This Agreement shall not be interpreted or construed to create an association, joint  
venture, agency relationship, or partnership among the Parties or to impose any partnership  
obligation or partnership liability upon any Party.  No Party shall have any right, power or  
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Other Transmission Rights.  

Notwithstanding any other provision of this Agreement, nothing herein shall be construed as 
relinquishing or foreclosing any rights, including but not limited to firm transmission rights,  
capacity rights, or transmission congestion rights that the Transmission Developer shall be  
entitled to, now or in the future under any other agreement or tariff as a result of, or otherwise  
associated with, the transmission capacity, if any, created by the Transmission Project and  
Network Upgrade Facilities.  
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IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate originals,  
each of which shall constitute and be an original effective Agreement between the Parties.  
 
New York Independent System Operator, Inc.  

By:  
 
 
Name:  
 

Title:  
 
 
Date:  
 
 

Consolidated Edison Company of New York, Inc.  
 
By:  
 

Name:  Walter Alvarado  
 

Title: Vice President of Systems and Transmission Operations  
 
 
Date:  
 
 

New York Transco, LLC 
 
By: 
 
 
Name:  Victor Mullin__________________ 
 

Title:  President_______________________ 
 
 

Date: 
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By: ____________________________ 

 
 

Name:  Paul Haering______________ 
 

Title:  Vice President of Capital Investment 
 
 

Date: ____________________________ 
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APPENDIX A 

NETWORK UPGRADE FACILITIES 

I. Network Upgrade Facilities for Connecting Transmission Owner’s Transmission 
System 

The Transmission Project will interconnect to the New York State Transmission System at 
existing transmission facilities owned and operated by the Connecting Transmission Owner. The 
Facilities Study identified NUFs required to reliably interconnect the Transmission Project to the 
Connecting Transmission Owner’s system.  The Connecting Transmission Owner shall design, 
procure, construct, and install the Network Upgrade Facilities described below, except for the work 
to be performed by Transmission Developer as specified below.  

Pursuant to Section 22.10 of Attachment P to the NYISO OATT, the Connecting  
Transmission Owner and Transmission Developer entered into a Master Services Agreement  
(MSA) with Transaction Form 1 (TF #1), which addresses the engineering design of the Network  
Upgrade Facilities at the Connecting Transmission Owner’s substation(s), and Transaction Form  
2 (TF # 2), under which the long lead time equipment is to be procured enabling the  
Transmission Developer to meet the In-Service Date for the Transmission Project.  The  
procurement of the remaining equipment will be performed by Transmission Developer with  
Connecting Transmission Owner’s review and approval in accordance with this Agreement.  

The NUFs on Connecting Transmission Owner’s system are as follows:  
 
A.  Pleasant Valley 345 kV Substation  

The Network Upgrade Facilities at Connecting Transmission Owner’s 345 kV Pleasant 
Valley Substation consist of the following:  

 
•   Construction of new Bay 1, including a new takeoff structure;  
•   The reconductoring of the existing 91 and 92 feeder segments to be renamed Y58 and  
 Y59, respectively, will require the replacement of the existing jumper loops associated  
 with the take-off structures N4, and N5, and the jumper loops for these north bay  
 connections to the rigid bus (see Figure C2 and C3);  
•   Replacement of the existing feeder disconnect switch on the take off structure N 4 and  
 N5;  
•   The installation of a new feeder Y57 from Knickerbocker Substation into Bay 3 north  
 position will require new jumper loops (see Figure C1);  
•   Relocation of the existing feeder interconnection from Bay 3 to Bay 2 north position;  
•   Relocation of the existing feeder interconnection from Bay 2 into a new north Bay 1;  
•   Modification of the existing Transformer S1 connection to the South Syn Bus; and  
•   Construction of a new equipment enclosure and installation of all associated relay  
 protection upgrades required to facilitate the work above.  
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To connect new and upgraded facilities to the existing ground at the 345 kV Pleasant Valley 
Substation, the following needs to occur:  

1.  Connecting Transmission Owner will provide the most up-to-date station ground grid test  
 results on file to the Transmission Developer for evaluation.  
2.  Transmission Developer will evaluate pre- and post-project ground grid performance for  
 substation expansions and addition of new feeders.  
3.  Transmission Developer will provide specific measures and recommendations required  
 based on evaluation to ensure safe step and touch potential levels at the substation, as  
 well as reliable operation of equipment and protection systems for the Connecting  
 Transmission Owner’s review and concurrence.  

The ground grid study and evaluation will be reviewed by the Connecting Transmission Owner. Any 
ground grid modifications required to accommodate the Network Upgrade Facilities at the 345 kV 
Pleasant Valley Substation and for which the Transmission Developer is responsible will be 
annotated on the applicable design drawings. To clarify, Transmission Developer will not be 
responsible for any work or cost associated with any existing deficiencies, to the extent such exist, in 
the substation’s current ground grid.  
 

The Network Upgrade Facilities at the 345 kV Pleasant Valley Substation will include the 
addition of the following major electrical and physical equipment:  

 
• Circuit breaker: 

o   Two (2) 362kV, 3000A, 1300kV BIL, 63 kA, w/ pre insertion resistors, multi  
ratio (“MR”) class-C800/0.3B1.8 current transformers (“CTs”), ABB, model no. 
362PMR63-30B.  

• Disconnect switches: 
o   Line switch: three (3) three phase, manual operated disconnect switches, double- 
 end break, three phase, 4000A, 362KV with EVG-1 type ground switch, 63KA,  
 1300kV BIL - Bay 1, 4 & 5 (N188, N488 & N588)  
o   Circuit breaker disconnect: five (5) three phase, motor operated disconnect  

switches, double-end break, 3000A, 362KV with EVG-1 type ground switch,  
63KA, 1300kV BIL associated with the circuit breakers, existing Transformer S1 • 

Replacing the feeder disconnect switch associated with the reconductored  
 transmission lines Y58 and Y59 (N 488 and N588).  
• Surge arresters: 

o   Three (3) 345kV, type: metal oxide varistor (“MOV”), station class, porcelain  
 construction, 312kV, 245 kV maximum continuously operating voltage  
 (“MCOV”), ABB, type EXLIM or CTO approved equal.  
 • Capacitively coupled voltage transformer (“CCVT”):  

o   Three (3) 345kV, 1550kV BIL, 15200pF, trench, type TEHMP or CTO approved  
 equal.  

•  Coupling capacitor (“CC”):  
o   One (1) 345kV, manufacturer: Trench.  
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•   Prefabricated Protective Systems and Testing (“PST”) enclosure:  
o   One (1) 10ft by 20ft enclosure.  

•   Ship loose relay panels:  
o   Seventeen (17) protection & control panels; six (6) of these are new panels and  
 eleven (11) are panel front replacements;  
o   Two (2) communications fiber patch panels; and  
o   Two (2) DC distribution panels.  

•   Station structural steel -  station dead end, high bus and low bus support stands and  
 disconnection switch stands as required:  

o   Three (3) 345kV  coupling capacitor potential device  support;  
o   One (1) 345kV A-frame structure, “Tower N1”;  
o   One (1) 345kV A-frame structure, “A-Frame Structure N1”; and  
o   Four (4) grounding mats.  

•   Site grading to install prefabricated PST enclosure.  
•   Shallow and deep foundations.  
•   Line drops:  All new line drops will be 1172 KCMIL ACAR for the connections between  
 transmission line conductor and line disconnect switches, wave traps as needed, strain  
 bus and line disconnect switches, and strain bus and rigid bus in the north Bay 1, 2, 3, 4  
 and 5 and will be illustrated on detailed Issued for Construction packages, which will be  
 approved by Connecting Transmission Owner.  

 
Site/Civil/Structure  

No station expansion or changes to the right-of-way (ROW) are required.  Additional bus 
supports with associated foundations are required for the installation of Bay 1 bus, Bay 1  
disconnect switches, circuit breakers and associated equipment, as required.  (Note:  The need for 
additional bus supports will be determined during final engineering.)  
 

The ground grid will be extended for the new Bay 1.  A lightning and ground grid study  
will be completed during final engineering to determine if any additional protection is required.  
 
Secondary Electrical  

Station Service  

At this stage of engineering design, it is not fully known if the existing battery system at the 
Pleasant Valley Substation can adequately accommodate the NUFs.  It will be evaluated and, if 
required, replaced with an adequately sized battery system. (Note: When possible, the  
existing charger will be reused.)  

 
Protection  

Feeder F83  
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system will employ 1st line and 2nd line relay systems, which communicate over dedicated  
separate channels.  Both 1st and 2nd line relays at the Pleasant Valley Substation will provide stub bus 
protection, which is enabled when the line disconnect switch is in the “open” position.  

Feeder F84  

Existing Feeder F84 will be relocated to new Bay 1 between Breakers RN1 and RS1.  
F84 shall be protected by new relay systems, which shall be identical to those before its  
relocation and shall be installed in 2 separate relay panels for first- and second-line feeder  
protection.  The feeder protection systems shall include stub bus protection, auto reclosing and 
breaker failure relays.  

New Knickerbocker - Pleasant Valley 345 kV feeder Y57  
 

New Feeder Y57 will occupy feeder F83 previous position on Bay 3.  It will be protected by 
two independent high-speed systems located in the relay panels previously used by F83.  
These two new systems will have 1st line and 2nd line protection and include auto reclosing and 
breaker failure relays.  

 
Pleasant Valley - Van Wagner Capacitor Bank Station 345 kV feeder Y58  

Feeder Y58 on Bay 4 will be protected by two independent high-speed systems, which 
shall be installed in 2 separate relay panels for 1st and 2nd line in the new control house at the 
Pleasant Valley Substation.  

Pleasant Valley - Van Wagner Capacitor Bank Station 345 kV Feeder Y59  
 

Feeder Y59 on Bay 5 will be protected by two independent high-speed systems, which 
shall be installed in 2 separate relay panels for 1st and 2nd line in the new control house at the 
Pleasant Valley Substation.  The two independent systems shall consist of current differential 
systems including stub bus protection, auto reclosing and breaker failure.  

Pleasant Valley - North Bus Differential Protection  
 

The existing 1st line electromechanical relays (PVD21) protecting the North Bus can  
remain. However, the 2nd line electromechanical relays (BDD) protecting the North Bus are  
obsolete, shall be isolated, removed and replaced with a microprocessor bus differential relay. The 
2nd line protection shall consist of SEL487B bus current differential relay.  The relay will be 
connected to the outer CTs of breakers RN1, RN2, RN3, RN4, and RN5.  Upon operation, the relay 
will trip breakers RN1, RN2, RN3, RN4, RN5 (TC1), and start breaker their respective  
failure timers via new lockout relay (86-2/NB).  

Pleasant Valley - South Bus Differential Protection  
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Pleasant Valley - Auto-transformer S1 Differential Protection  
 

The existing electromechanical relays providing auto-transformer S1 protection and an  
overall differential protection for South Bus and auto-transformer S1 are obsolete and shall be  
isolated and removed.  These electromechanical relays will be replaced with 2 lines of dedicated  
microprocessor-based relays for transformer protection S1 in the existing relay panels.  
 

With the existing S1 autotransformer being reconnected to the extended portion of South 
Syn bus, the existing transformer protection will have the original functionality restored.  

Pleasant Valley - Breaker failure protection for breakers RN4, RNS4, RN5 and RNS5  

The breaker existing failure relays associated with breaker RS4, RNS4, RN5 and RNS5  
shall all be replaced by two relays thus providing two lines of breaker failure protection per  
breaker.  

 
Metering  

Cricket Valley - Pleasant Valley 345 kV feeder F84  
 

Supervisory control and data acquisition (“SCADA”) metering will be installed at the 
Pleasant Valley Substation for Feeder F84.  

•   SCADA metering: equipment will be used to record MW hour billing data for the site.  
 The equipment will consist of:  

o   One (1) Bitronics M650 SCADA meter;  
o   One (1) Bitronics D650 digital display;  
o   Three (3) revenue grade current transformers (“CTs”), 0.15% accuracy, No. 10  
 American wire gauge (“AWG”) minimum wiring;  
o   Three (3) potential transformers (“PTs”); and  
o   Communication device.  

New Knickerbocker - Pleasant Valley 345 kV Feeder Y57  
 

Revenue Metering will be installed at the new Knickerbocker Substation, and Niagara  
Mohawk Power Corporation d/b/a National Grid (“National Grid”) will be the Metering  
Authority.  

New Van Wagner - Pleasant Valley 345 kV Feeder Y58  
 
SCADA Metering will be installed at the Van Wagner Substation for Feeder Y58.  

•   SCADA metering: equipment will be used to record MW hour data for the site; the  
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o   One (1) Bitronics D650 digital display;  
o   Three (3) revenue grade CTs, 0.15% accuracy, No. 10 AWG minimum wiring;  
o   Three (3) PTs; and  
o   Communication device.  

New Van Wagner - Pleasant Valley 345 kV Feeder Y59  
 
SCADA Metering will be installed at the Van Wagner Substation for Feeder Y59.  

•   SCADA Metering: equipment will be used to record MW hour data for the site; the  
information will be transferred to Connecting Transmission Owner’s and National Grid’s  
energy control centers (“ECC”) via a remote terminal unit (“RTU”). The equipment will  
consist of:  

o   One (1)  Bitronics M650 SCADA meter;  
o   One (1) Bitronics D650 digital display;  
o   Three (3) revenue grade CTs, 0.15% accuracy, No. 10 AWG minimum wiring  
o   Three (3) PTs; and  
o   Communication device.  

 
Controls and Integration  

The viability of the existing RTU at the Pleasant Valley Substation will be verified as 
part of the detailed design engineering.  Spare I/O points shall be used to accommodate the 
additions required.  If required, one (1) network switch shall be installed.  

 
Telecommunications  

To support new 345kV line protection between the New Scotland, Alps and  
Knickerbocker substations, National Grid will use its private fiber optic facility between the Alps  
Substation and the Connecting Transmission Owner’s Pleasant Valley Substation combined with  
the optical ground wire (“OPGW”) the Transmission Developer is installing between the  
Knickerbocker Substation and the Connecting Transmission Owner’s Pleasant Valley Substation.  
The Transmission Developer shall provide an interconnection point between its OPGW and  
National Grid’s fiber optic cable and equipment at an agreed upon location near Pleasant Valley  
Substation.  

 
B.  Knickerbocker Substation  

1.  Revenue Metering  

The revenue metering for the Knickerbocker-Pleasant Valley Line (Y57) shall be owned, 
operated, tested, and maintained by the Transmission Developer and will be located at the 
Knickerbocker Substation in the control house in close proximity to the energy management 
system (“EMS”)/RTU.  

 
The requirements for the metering installation are:  
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•    The Transmission Developer will purchase and install three (3) 345kV combination  
 current/potential transformer (CT/PT) units.  
•    The Transmission Developer shall submit a drawing illustrating the installation,  

grounding and high side connections to the Connecting Transmission Owner for review.  
 
Niagara Mohawk Power Corporation d/b/a National Grid (“National Grid”) will be the Metering 
Authority associated with this metering.  

2.  Telecommunications  
 

A new fiber facility will be provided at Transmission Developer’s Knickerbocker 
Substation for protection systems and data transmittal.  

 
C.  Cricket Valley Substation  
 
As transmission lines F83 & F84 will be relocated to a new bay in the Pleasant Valley  

Substation, the Connecting Transmission Owner will test the relays associated with F83 and F84 at 
both the Cricket Valley Substation and the Pleasant Valley Substation.  
 
II.  Interconnection to and Network Upgrade Facilities for Other Connecting  

Transmission Owners’ Transmission Systems  

A.  Niagara Mohawk Power Corporation d/b/a National Grid  
 
Portions of the Transmission Project will interconnect to the New York State  

Transmission System at existing transmission facilities owned and operated by National Grid,  
which is also a Connecting Transmission Owner for the Transmission Project. The Facilities  
Study identified certain Network Upgrade Facilities at National Grid’s Schodack 115 kV  
Substation, Greenbush 115 kV Substation, Valkin 115 kV Substation, Hudson 115 kV  
Substation, New Scotland Substation and Alps Substation, along with upgrades at the Blue  
Stores 115 kV tap, Buckley Corners 115 kV tap, Fort Orange 115 kV tap, LaFarge 115 kV Tap,  
ADM Milling 115 kV tap, Hudson 115 kV tap, line 14N interconnection point, and Valkin 115  
kV tap, which Network Upgrade Facilities are required to reliably interconnect the Transmission  
Project to National Grid’s system. The Transmission Developer, National Grid, and the NYISO  
have entered into a separate Transmission Project Interconnection Agreement concerning the  
interconnection of the Transmission Project to National Grid’s facilities and the construction or  
installation of the related Network Upgrade Facilities on National Grid’s facilities.  

B.  New York State Electric & Gas Corporation  
 
Portions of the Transmission Project will interconnect to the New York State  

Transmission System at existing transmission facilities owned and operated by New York State  
Electric & Gas Corporation (“NYSEG”), which is also a Connecting Transmission Owner for the  
Transmission Project.  The draft NYSEG Facilities Study identified certain Network Upgrade  
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interconnect the Transmission Project to NYSEG’s system.  The Transmission Developer,  
NYSEG, and the NYISO have entered into a separate Transmission Project Interconnection  
Agreement concerning the interconnection of the Transmission Project to NYSEG’s facilities  
and the construction or installation of the related Network Upgrade Facilities on NYSEG’s  
facilities.  

C.  Central Hudson Gas & Electric Corporation  
 
Portions of the Transmission Project will interconnect to the New York State  

Transmission System at existing transmission facilities owned and operated by Central Hudson  
Gas & Electric Corporation (“Central Hudson”), which is also a Connecting Transmission  
Owner for the Transmission Project.  The Facilities Study identified certain Network Upgrade  
Facilities at Central Hudson’s Milan 115 kV Substation, North Catskill Substation, Pleasant  
Valley 115 kV Substation, Rock Tavern 345 kV and 115 kV Substations, and Roseton 345 kV  
Substation that are required to reliably interconnect the Transmission Project to Central  
Hudson’s system.  The Transmission Developer, Central Hudson, and the NYISO have entered  
into a separate Transmission Project Interconnection Agreement concerning the interconnection  
of the Transmission Project to Central Hudson’s facilities and the construction or installation of  
the related Network Upgrade Facilities on Central Hudson’s facilities.  

 
D.  Orange and Rockland Utilities, Inc.  

Portions of the Transmission Project will interconnect to the New York State  
Transmission System at existing transmission facilities owned and operated by Orange and  
Rockland Utilities, Inc. (“O&R”), which is also a Connecting Transmission Owner for the  
Transmission Project.  The Facilities Study identified certain Network Upgrade Facilities at  
O&R’s Sugarloaf 138 kV Substation that are required to reliably interconnect the Transmission 
Project to O&R’s system.  The Transmission Developer, O&R, and the NYISO will enter into a 
separate Transmission Project Interconnection Agreement concerning the interconnection of the 
Transmission Project to O&R’s facilities and the construction or installation of the related  
Network Upgrade Facilities on O&R’s facilities.  

III.  Affected System Upgrade Facilities  
 

The Transmission Interconnection Studies for the Transmission Project identified New 
York Power Authority (“NYPA”), Castleton Power, LLC (for the Fort Orange Substation), 
Holcim (US) Inc. (for the LaFarge Substation), and ADM Milling Co. (for the ADM Milling 
Substation) as Affected System Operators, which systems are impacted by the Transmission 
Project.  The Facilities Studies conducted for the Transmission Project identified certain  
Network Upgrade Facilities required for these Affected Systems.  

A.  NYPA  
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terms of an engineering, procurement, and construction agreement by and among the NYISO,  
Transmission Developer, and NYPA.  However, the NYISO reviewed a non-material  
determination of Transmission Developer and determined that certain feeder re-ratings would not  
result in any Network Upgrade Facilities at the NYPA substations, other than a relay setting  
evaluation.  

B.  Fort Orange Substation  
 

The Transmission Interconnection Studies for the Transmission Project identified that 
modifications to the relay settings at the Fort Orange Substation are required in connection with the 
Transmission Project.  The relay resetting and drawing updates will be performed for the Fort 
Orange Substation to reflect the new Line 14N Tap location in accordance with the terms of an 
engineering, procurement, and construction agreement by and among the Transmission  
Developer, Castleton Power, LLC, and the NYISO.  

C.  LaFarge Substation  
 
The Transmission Interconnection Studies for the Transmission Project identified that  

certain Network Upgrade Facilities at the LaFarge Substation are required in connection with the 
Transmission Project.  This work including, but not limited to, relay resetting, and drawing  
updates will be performed for the LaFarge Substation to reflect the new Line 8 Tap location in 
accordance with the terms of an engineering, procurement, and construction agreement by and 
among the Transmission Developer, LaFarge, and the NYISO.  

 
D.  ADM Milling  

The Transmission Interconnection Studies for the Transmission Project identified that  
certain Network Upgrade Facilities at the ADM Milling Substation are required in connection  
with the Transmission Project.  This work will be performed in accordance with the terms of an  
engineering, procurement, and construction agreement by and among the NYISO, Transmission  
Developer, and ADM Milling.  The work will include performance of calculations for the  
resetting of relays, and the update to drawings to reflect the new line nomenclature.  
 
IV. Work Responsibilities 

Connecting Transmission Owner and Transmission Developer will both perform the 
installation of equipment within the Pleasant Valley Substation.  The responsibilities of the 
Parties is described below:  

 
•   Summary:  

o   Transmission Developer will complete all site grading, civil, below grade electric,  
 transmission, Bay 1 above grade equipment install, and install of control enclosure.  

o   Connecting Transmission Owner will pull/terminate all external cables to all  
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Transmission Owner will complete all work at the Cricket Valley Substation.  
Transmission Developer will make the final connection between the new Bay 1 North 
and South Bus and the associated Syn Bus.  

o   Transmission Developer, Transmission Developer’s subcontractors, and/or other  
transmission owners (National Grid will perform any work in its ROW in accordance  
with the Transmission Project Interconnection Agreement among National Grid,  
Transmission Developer,  and NYISO), as applicable, will complete all work on ROW  
or at remote stations owned by others (Van Wagner, Knickerbocker, Athens, Leeds).  

• Control Enclosure: 

o   Transmission Developer will complete all civil and below grade (b/g) electric, install  
 control enclosure and complete all acceptance testing of included equipment (i.e.,  
 HVAC), and pull and terminate all control enclosure cable interconnects.  

o   Connecting Transmission Owner will pull all external cables, terminate in existing  
 Connecting Transmission Owner control room, LAN cabinet, etc., as well as  
 terminate cables they pull into the new control enclosure.  

• Bay 1: 

o  Transmission Developer will demo/dispose/install/relocate all transmission  
equipment (towers/H-A frames, conductor, jumpers, OPGW, fiber, hardware, tower 
disconnect switch/ground switch, taps/connections to ground level equip (PT, CCVT, 
surge arresters, etc.)).  

o  Transmission Developer will install Bay 1 equipment, bus support, bus, etc.  

o  Connecting Transmission Owner will make secondary external wiring connections to  
all pre-existing or new Connecting Transmission Owner equipment (PT, CCVT, 
surge arresters, etc.).  

o  Transmission Developer will commission disconnect switches and ground switches  
they install in Bay 1 South with Central Hudson and/or equipment vendor(s).  

o Connecting Transmission Owner will pull/terminate all external cables to Connecting 
Transmission Owner equipment. 

o  Transmission Developer will pull/terminate cables to equipment owned by Central  
Hudson, including any remote Central Hudson cabinets/terminals.  

o  Connecting Transmission Owner will pull / terminate cable on/at remote end to  
Connecting Transmission Owner (i.e., Connecting Transmission Owner control  
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Agreement among Central Hudson, Transmission Developer, and NYISO to test, all 
Central Hudson equipment.  

•  Syn Bus:  Transmission Developer will extend/modify South Syn Bus if required, make  
connections for Central Hudson disconnect switch and ground switch, and connection to  
Bay 1S.  Transmission Developer will extend/connect North Syn Bus to Bay 1N, install  
Bay 1N equipment (breakers, 3 breaker disconnect switch/ground switch, capacitively  
coupled potential device, surge arrester), pull /terminate all cables/interconnects, fiber  
from ground level coyote type box to control room.  Connecting Transmission Owner’s  
Protective Systems Testing (“PST”) group will test all Connecting Transmission Owner  
equipment per Test Letter.  

• Connecting Transmission Owner will wire/test/connect all above grade equipment in Bay 
1N. 

•  Transmission Developer will install/test all above grade equipment associated w/ Bay 1S,  
including disconnect switch (“DS”) NS1S and associated ground switches (“GS”) GS11  
& GS12, PT, bus, bus supports, Central Hudson DS S122 and associated GS, bus  
support, taps.  Transmission Developer will coordinate with Central Hudson all  
associated pulls/termination of all cables that go to Central Hudson owned equipment  
(i.e., control room).  

•  Transmission:  Transmission Developer will complete all (tower) transmission work in  
all bays (relocate feeders, install new feeder, reconductor feeders, remove/install wave  
trap/tuners, jumpers, strain bus, bus, disconnect switch/ground switch, taps, etc.)  Typical for 
all Bays, as appropriate.  

• Demo:  Transmission Developer will demo/remove/dispose (recycle) all Bay 1S 
equipment (tower, strain bus, jumpers, insulators, taps, disc switches, bus, bus supports, 
civil demo). 

•  Connecting Transmission Owner will provide electrical isolation at the Pleasant Valley  
345kV Substation to allow all work to safety proceed (isolation/grounds, wiring) for all  
work associated with Connecting Transmission Owner equipment.  Connecting  
Transmission Owner System Operations Department will coordinate with Central  
Hudson and other transmission operators to provide required isolation/protection at  
remote ends.  

•  Testing and Commissioning:  

o   The Developer shall perform all required quality assurance testing, pre- 
commissioning checks and pre-turnover verification with the CTO providing support 
and oversight.  
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•   Outage Scheduling of Connecting Transmission Owner Equipment  

o   The Connecting Transmission Owner shall be responsible for requesting all required  
 system outages of the Connecting Transmission Owner’s equipment in support of  
 installing the Network Upgrade Facilities pursuant to the Connecting Transmission  
 Owner’s requirements, standards, and specifications and the NYISO Outage  
 Scheduling Manual. The Transmission Developer shall provide the Connecting  
 Transmission Owner with requested information in support of these efforts.  

V. Cost Estimates 
 

Description Estimated Cost 
Network Upgrade Facilities $49,690,000.00 

Total $49,690,000.00 

The following labor and material are excluded from the Facility Study cost estimates:  
 
1. All environmental costs associated with the Transmission Developer’s Transmission Project, 
including but not limited to any environmental investigation, delineation, potential remediation, 
disposal and/or cleanup;  

2. Costs associated with subsurface conditions, which are associated with an existing an 
obstruction or cause a work around;  

3. Tower feeder stringing by the Transmission Developer; and  
 
4. Any additions or design modifications, which may be required as a result of subsequent 
electromagnetic transients program (“EMTP”) or other detailed design studies.  
 
Connecting Transmission Owners Cost Estimate Assumptions  

1. All below grade foundations are based on the existing foundation types in other Bays at 
Pleasant Valley substation.  

2. Costs to hand excavate inside the substation fence are included.  
 
3. Costs for temporary work platforms are included at four locations due to the tiered/ sloped 
topology of the site.  
 
4. Relay protection man-hours are based on similar upgrades at the Pleasant Valley Substation 
and other relay upgrade projects.  
 
5. Structural reinforcement for the existing towers supporting the Y58 and Y59 feeders is limited to 
modification of 10 members per structure  
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VI. Security 

Pursuant to Article 11.4 of this Agreement, Transmission Developer will provide Connecting 
Transmission Owner with Security, in the form of a Letter of Credit, in the amount of 
$49,690,000, which reflects the estimated costs for the Network Upgrade Facilities. 
 

Description Estimated Cost 
Pleasant Valley 345kV Substation per Facility Study Report $49,690,000.00 

 
Required Security Deposit to be Posted $49,690,000.00 
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Figure A-1 Post Project Diagram  
 

[CONTAINS CEII - THIS FIGURE REMOVED FROM PUBLIC VERSION]  
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Figure A-2  
 
 
[CONTAINS CEII - THIS FIGURE REMOVED FROM PUBLIC VERSION]  
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APPENDIX B 

1. Milestones  
 

The following milestones shall apply to the engineering, procurement, and construction  
activities related to the interconnection of the Transmission Project.  With the exception of the  
In-Service Dates and Commercial Operation Date, the timeframes projected for the milestones  
are non-binding estimates; provided, however, that pursuant to Article 5.1 of the Agreement, the  
Transmission Developer and the Connecting Transmission Owner shall each use Reasonable  
Efforts to complete the Network Upgrade Facilities for which it has construction responsibility  
by the dates set forth such milestones. The In-Service Dates and Commercial Operations Date  
can only be extended in accordance with the requirements set forth in the NYISO OATT.  The  
actual dates for completion of the milestones are highly dependent upon system reliability, lead  
times for the procurement of equipment and material, release of engineering packages by the  
Transmission Developer and approval of the “issued for construction” packages by Connecting  
Transmission Owner, the availability of labor, approved outage scheduling, receipt of regulatory  
approvals, and the results of equipment testing.  

 

MILESTONES 

Milestone 
 

1. Execute Master Services 
Agreement (MSA) and Transaction  
Form (TF1) to facilitate detailed  
engineering and design to advance  
the Transmission Project schedule 

2. Issue written authorization to 
proceed with engineering 

3. Prepayment associated with MSA 
and TF 1 issued and received 

 

4. Start engineering of Transmission 
Project 

5. Start engineering of Network 
Upgrade Facilities at the Pleasant 
Valley Substation 

Date Responsible Party 
 

Completed Connecting Transmission 
Owner/ Transmission 
Developer 

 
 

Completed Transmission Developer 
 

Completed Connecting Transmission 
Owner/Transmission 
Developer 

Completed Transmission Developer 
 

Completed Transmission 
Developer/Connecting  
Transmission Owner  
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Milestone Date Responsible Party 
 

6. Execute Transaction Form (TF2) to Completed Connecting Transmission 
facilitate procurement of long lead Owner/ Transmission 
time equipment to advance the Developer 
Transmission Project schedule 

7 Prepayment associated with TF 2 Completed Connecting Transmission 
issued and received Owner/Transmission 

Developer  

8. Start construction of Transmission Completed Transmission Developer 
Project 

9. Receipt of Article VII certification Completed Transmission Developer 
and receipt of NY PSC Notice to 
Proceed 

10. Execute Interconnection 10/2021 Connecting Transmission 
Agreement Owner/Transmission 

Developer/ NYISO 

11. Post Security deposit 
 
 
 

12. Commence excavation / 
construction of below grade work 
within the Pleasant Valley 
Substation 

13. Complete engineering for Network 
Upgrade Facilities 

14. Complete the installation of 
foundations for new structure # 
414.5 (Athens to PV path) 

15. Complete the installation of 
foundations for new structure # 
516.5 (Leeds to PV path) 

16. Complete the installation of 2 new 

single circuit H frame structures  
and transfer existing feeder # 92 
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Simultaneously with  Transmission Developer 
execution of 
Interconnecti
on 
Agreement 

10/2021 Transmission Developer 
 
 
 

12/2021 Transmission Developer/ 
 

2/2022 Transmission Developer 
 
 

2/2022 Transmission Developer 
 
 

3/2022 Transmission Developer  
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Milestone 
 

conductors to Structure # 516.5 
(Leeds to PV path) 

17. Complete line #92 relay upgrades 
at PV 345kV Substation 

18. Complete the installation of 2 new 
single circuit H frame structures 
and transfer existing feeder # 91 
conductors to Structure # 414.5 
(Athens to PV path) 

19. Complete line #91 relay upgrades 
at PV 345kV Substation 

20. Complete the physical connection 
of new Bay 1 North and Pleasant 
Valley 345kV North Bus 

21. Complete the relay upgrades 
associated with Bay 1 North 

22. Complete the installation of new 
motor operated disconnect switch 
S122 associated with the Central 
Hudson S1 autotransformer 

23. Complete the physical connection 
of new Bay 1 South and Pleasant 
Valley 345kV South Bus 

24. Complete the relay upgrades 
associated with Bay 1 South 

25. Complete the relocation of existing 
Feeder F84 from Bay 2 to the new 
Bay 1 position and complete end to 
end testing 

26. Reenergize Feeder # F84 

 

Date Responsible Party 
 
 
 
 

3/2022 Connecting Transmission 
Owner 

4/2022 Transmission Developer 
 
 
 
 

4/2022 Connecting Transmission 
Owner 

10/2022 Transmission Developer 
 
 

10/2022 Connecting Transmission 
Owner 

11/2022 Transmission Developer 
 
 
 

11/2022 Transmission Developer 
 
 

11/2022 Connecting Transmission 
Owner 

12/2022 Connecting Transmission 
Owner/ Transmission 
Developer 

 

12/2022 Connecting Transmission 
Owner  
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Milestone 
 

27. Complete the relocation of existing 
Feeder F83 from Bay 3 to the Bay 
2 position and complete end to end 
testing 

28. Reenergize Feeder # F83 
 

29. Complete the lowering of H frame 
structure 

30. Complete construction of Van 
Wagner Substation 

31. Complete the reconductoring of 
feeder section between Van  
Wagner and Pleasant Valley 345kV 
Substations 

32. Complete the termination of Feeder 
#91 to the Van Wagner Substation 

33. Complete the termination of Feeder 
#Y58 to the Van Wagner 
Substation 

34. Complete the termination of Feeder 
#92 to the Van Wagner Substation 

35. Complete the termination of Feeder 
#Y59 to the Van Wagner 
Substation 

36. Complete construction of 
Knickerbocker Substation 

37. Complete relay setting upgrade and 
end to end testing for Line #Y57 
between Knickerbocker Substation 
and Pleasant Valley 345kV 

38. Energize Line #Y57 between 

Knickerbocker and Pleasant Valley 
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Date Responsible Party 
 

12/2022 Connecting Transmission 
Owner/ 
Transmission 
Developer 

 

12/2022 Connecting Transmission 
Owner 

4/2023 Transmission Developer 
 

04/2023 Transmission Developer 
 

4/2023 Transmission Developer/ 
Connecting 
Transmission Owner 

 

4/2023 Transmission Developer 
 

4/2023 Transmission Developer 
 
 

4/2023 Transmission Developer 
 

4/2023 Transmission Developer 
 
 

4/2023 Transmission Developer 
 

5/2023 Transmission Developer/ 
Connecting Transmission 
Owner 

 

5/2023 Transmission Developer  
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Milestone 
 

345kV (Initial Sync and In Service 
dates) 

39. Complete relay setting upgrade and 
end to end testing for Line #Y58 
and #91 between National Grid’s 
Athens Substation and Pleasant 
Valley 345kV 

40. Complete the removal of existing 
line trap, line tuner, and install dark 
fiber connections associated with 
Feeders 91/ Y58 

41. Energize Line #Y58 between 
Athens and Pleasant Valley 345kV  
(Initial Sync and In Service dates) 

42. Complete relay setting upgrade and 
end to end testing for Line #Y59 
and #92 between National Grid’s 
Leeds Substation and Pleasant 
Valley 345kV 

43. Complete the removal of existing 
line trap, line tuner, and install dark 
fiber connections associated with 
Feeders 92/ Y59 

44. Energize Line #Y59 between Leeds 
Substation and Pleasant Valley  
345kV (Initial Sync and In Service  
dates) 

45. Complete construction of 
Transmission Project 

46. Complete construction of Network 
Upgrade Facilities 

47. Complete testing and 
commissioning of the Transmission 
Project 

48. In-Service Date of the 
Transmission Project 

 

Date Responsible Party 
 
 
 
 

5/2023 Transmission Developer/ 
Connecting Transmission 
Owner 

 
 

5/2023 Transmission Developer/ 
Connecting Transmission 
Owner 

 
5/2023 Transmission Developer 

 
 

5/2023 Transmission Developer 
 
 
 
 

5/2023 Transmission Developer/ 
Connecting Transmission 
Owner 

 
5/2023 Transmission Developer 

 
 
 

11/2023 Transmission Developer 
 

11/2023 Connecting Transmission 
Owner 

12/2023 Connecting Transmission 
Owner/ Transmission 
Developer 

12/2023 Connecting Transmission 
Owner/Transmission 
Developer  
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Milestone Date Responsible Party 
 

49. Completion of As Builts 12/2024 Connecting Transmission 
Owner/Transmission 
Developer  

50. Project closeout completed 09/2025 Connecting Transmission 
Owner  

51. Final invoicing 12/2025 Connecting Transmission 
Owner  
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APPENDIX C 

INTERCONNECTION DETAILS  

1. Description of the Transmission Project 

The Transmission Project Q543 - the New York Energy Solution Project - was  
submitted by the Transmission Developer and National Grid and evaluated in the NYISO's  
Public Policy Transmission Planning Process to address Segment B of the AC Transmission  
Needs identified by the New York Public Service Commission in its December 17, 2015 order in  
its Case No. 12-T-0502.  The NYISO Board of Directors selected the Transmission Project as the  
more efficient and cost-effective transmission solution to Segment B of the AC Transmission  
Needs on April 8, 2019.  Transmission Developer and National Grid entered into the  
Development Agreement with the NYISO for purposes of constructing the Transmission Project  
and placing it in-service to satisfy the Public Policy Transmission Need.  National Grid  
subsequently assigned its rights, duties, and obligations under the Development Agreement to  
Transmission Developer on March 10, 2020, giving Transmission Developer sole rights to the  
development of the Transmission Project.  The Transmission Developer will develop the  
Transmission Project in accordance with the terms of the Development Agreement.  
 

The Transmission Project will be mainly located in three counties (Rensselaer, Columbia  
and Dutchess) in the northern and mid-Hudson Valley, New York and includes the following  
new facilities that will be constructed, owned, and operated by the Transmission Developer:  

•   A new 345 kV/115 kV double-circuit transmission line from a new Knickerbocker  
 switching station to the existing Pleasant Valley substation, and the rebuild of  
 approximately 2.1 miles of the 115 kV Blue Stores Tap;  

•   A new 345 kV Knickerbocker switching station at the proposed, greenfield site in  
Schodack, New York, which will house a bypassable two step 16.67%, 33.33%, and 50%  
series compensator for the new 345 kV Knickerbocker to Pleasant Valley transmission  
line;  

•   Rebuild of the existing NYSEG Churchtown 115 kV switching station in Claverack, New  
 York, which will require decommissioning of the existing facility;  

•   Replacement of certain limiting element terminal equipment at the 345 kV Roseton  
substation to increase the thermal rating of Roseton to East Fishkill 345 kV transmission 
line #305 and the 345 kV New Scotland substation to increase the thermal ratings on the 
New Scotland to Knickerbocker 345 kV transmission line #2A; and  

•   Two new 135 MVAR 345 kV capacitor banks installed at the new Van Wagner  
Substation, which will intercept the existing 91 and 92 feeders.  These existing feeder  
segments between Van Wagner and the existing Pleasant Valley Substations will be  
reconductored and redesignated as Y58 and Y59. The reconductored feeder segments  
Y58 and Y59 will utilize the same take off structures as did previous feeders 91 and 92.  



NYISO Agreements --> Service Agreements --> Joint 205 TPIA among NYISO, ConEd, NY Transco 

Effective Date: 10/8/2021 - Docket #: ER22-189-000 - Page 164 

 
 
 
 
C-1  



NYISO Agreements --> Service Agreements --> Joint 205 TPIA among NYISO, ConEd, NY Transco 

Effective Date: 10/8/2021 - Docket #: ER22-189-000 - Page 165 

 
 

SERVICE AGREEMENT NO. 2654  
 

The Transmission Project includes additional upgrades to existing transmission facilities as 
identified by the NYPSC in its December 17, 2015 order identifying the AC Transmission Public 
Policy Transmission Needs.  

 
•   Terminal upgrades of certain limiting elements to the Rock Tavern 345 kV substation and  
 Coopers Corners substation;  

•   Note these originally identified upgrades to the Dolson Ave Station, NYPA East and  
 West Transition Stations, Rock Tavern 345kV, Roseton 345kV and Coopers Corners  
 Substations have been modified, which modifications the NYISO determined were not  
 material.  This portion of the Transmission Project now involves a limited scope of NUFs  
 as compared to the original scope of work.  These NUFs and modifications will be/ are  
 addressed in each of the Connecting Transmission Owner’s Transmission Project  
 Interconnection Agreements or EPC Agreements; and  

•   Upgrades to the Shoemaker to Sugarloaf 138 kV facilities. These originally identified  
 upgrades to the Shoemaker to Sugarloaf 138kV facilities have been modified, which  
 modifications the NYISO determined were not material.  This portion of the  
 Transmission Project now involves certain modifications to the Central Hudson 115 kV  
 Rock Tavern Substation connecting to the Orange & Rockland 138 kV Sugarloaf  
 Substation. These modification will be addressed in each of the Connecting Transmission  
 Owner’s interconnection agreements.  

 
Additional details concerning the Transmission Project are set forth in Appendices A and B 

of the Development Agreement.  
 
2. Description of the Points of Interconnection and Points of Change of Ownership 

The Points of Interconnection (“POI”) and Points of Change in Ownership (“PCO”) are 
identified in the table below and are also shown in the POI one line diagrams that follow. 
 

Transmission Line # Structure Structure Description of Change in 
Line Designation Description Description Ownership 

where POI where PCO 
Is Located Is Located 

Connecting Y57 N3 (Pleasant Dead-end Transmission Developer 
Transmission Valley Tower ownership will include 
Owner to Substation Transmission Project 
Transmission Property) conductor.  Connecting 
Developer Transmission Owner will 
Transition own the existing take off 

structure N3, insulators,  
jumper loops, feeder  
disconnect switch, strain  
bus, and hardware from the  
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Transmission Line # Structure Structure Description of Change in 
Line Designation Description Description Ownership 

where POI where PCO 
Is Located Is Located 

heading towards and  
interconnecting to the POI  
in the Pleasant Valley  
Substation at the rigid bus.  
(See Figure C-1)  

Connecting Y58 N4 (Pleasant Dead-end Transmission Developer 
Transmission Valley Tower ownership will include 
Owner to Substation) Transmission Project 
Transmission conductor.  Connecting 
Developer Transmission Owner will 
Transition own the existing take off 

structure N4, insulators,  
jumper loops, feeder  
disconnect switch, strain  
bus, and hardware from the  
Transmission Developer end  
of the field conductor  
heading towards and  
interconnecting to the POI  
in the Pleasant Valley  
Substation at the rigid bus  
(see Figure C-2)  

Connecting Y59 N5 Dead-end Transmission Developer 
Transmission Tower ownership will include 
Owner to Transmission Project 
Transmission conductor.  Connecting 
Developer Transmission Owner will 
Transition own the existing take off 

structure N5, insulators,  
jumper loops, feeder  
disconnect switch, strain  
bus, and hardware from the  
Transmission Developer end  
of the field conductor  
heading towards and  
interconnecting to the POI  
in the Pleasant Valley  
Substation at the rigid bus  
(See Figure C-3)  
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Figure C-1  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Figure C-2  
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Figure C-3  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3.  Ownership/Control/Maintenance Responsibilities of Network Upgrade Facilities  

Connecting Transmission Owner and Transmission Developer shall design, procure,  
construct, and install the Network Upgrade Facilities as specified in Appendix A hereto.  
Connecting Transmission Owner shall have physical ownership and control of the Network  
Upgrade Facilities. Transmission Developer shall retain financial ownership of the Network  
Upgrade Facilities to Connecting Transmission Owner and recover the costs associated with the 
Network Upgrade Facilities in accordance with Transmission Developer’s FERC-approved  
formula rate under the NYISO OATT.  
 
4.  Transmission Developer Operating Requirements  

Transmission Developer must comply with all applicable NYISO tariffs and procedures, as 
amended from time to time.  
 
5. Special Protection Facilities 

For purposes of Section 9.4.3 of this Agreement, the Connecting Transmission Owner  
does not permit the installation of any special protection facilities on its transmission system.  
 
6.  Connecting Transmission Owner’s Specifications.  

Within 10 days of FERC’s acceptance of this Agreement, Connecting Transmission  
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that occur after the 30% design packages have been reviewed and approved by the Connecting 
Transmission Owner will not be imposed on the Network Upgrade Facilities to avoid the need for 
any redesigns.  In the event that a Party becomes aware that a safety standard, regulatory 
requirement, and/or industry standard has been modified that could affect the safe or reliable 
operations of the NUF, the Party shall notify the other Parties promptly, so that the Parties can 
mutually agree upon an amendment, if needed, of this Agreement.  
 
7. Additional Agreements 

(1) The Transmission Developer and the Connecting Transmission Owner will enter into: (i) a  
 Security Agreement described in subsection 7(2), (ii) an asset purchase agreement described  
 in subsection 7(3), and (iii) agreements concerning the use and occupancy of Connecting  
 Transmission Owner’s real property described in subsection 7(4) below (the “Additional  
 Agreements”).  Except as otherwise described below, it is the belief and intention of the  
 Transmission Developer and the Connecting Transmission Owner that nothing in the  
 Additional Agreements conflict in any material way with this Agreement.  If the Connecting  
 Transmission Owner or Transmission Developer becomes aware of a conflict, such party  
 shall notify the other party promptly so that the Connecting Transmission Owner and  
 Transmission Developer can mutually agree upon an amendment, if needed, of such  
 Additional Agreement.  The NYISO is not a party to, has no responsibility under, and shall  
 have no liability in connection with these Additional Agreements or the Master Services  
 Agreement and transaction forms described in subsection 7(5) below.  
 
(2) Security Agreement: The Transmission Developer and the Connecting Transmission Owner  
 will enter into a Security Agreement, as described in Article 11.4 of this Agreement.  

(3) Asset Purchase Agreement:  Certain portions of the Network Upgrade Facilities are subject  
 to a certain Asset Purchase Agreement (“APA”) by and between Consolidated Edison  
 Company of New York, Inc., as seller, to New York Transco, LLC, as buyer.  The APA shall  
 exclusively govern the rights and obligations of the parties concerning matters arising with  
 respect to NY Transco’s purchase of assets described therein, including, but not limited to,  
 NY Transco’s indemnification obligations as buyer concerning matters that arise out of or  
 result from the APA.  
 
(4) Other Agreements Concerning the Use and Occupancy of Connecting Transmission  
 Owner’s Real Property:  Prior to any access by Transmission Developer or its  
 subcontractors onto the real property of Connecting Transmission Owner for the purposes  
 provided for in this Agreement, including any construction-related activity, Transmission  
 Developer and the Connecting Transmission Owner have entered or will enter into one or  
 more agreements acceptable to the Connecting Transmission Owner in its sole discretion, to  
 provide Transmission Developer access for the use and occupancy of Connecting  
 Transmission Owner’s real property (“U&O Agreements”).  The U&O Agreements shall  
 exclusively govern the rights and obligations of Connecting Transmission Owner and  
 Transmission Developer arising out of the use of occupancy of the real property described  
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however, that the U&O Agreements do not and shall not be construed to limit Connecting  
Transmission Owner’s or Transmission Developer’s responsibilities, as applicable, under this 
Agreement to satisfy applicable Environmental Laws, to provide notification concerning  
environmental releases pursuant to Article 23 of this Agreement, and to indemnify the  
NYISO pursuant to Article 18.1 in connection with the violation of any Environmental Law or 
the release of any Hazardous Substance.  As of the date of this Agreement, the following U&O 
Agreements are in effect:  

(a) License Agreement between Consolidated Edison Company of New York, Inc. and New  
 York Transco LLC, dated as of April 29, 2020, as extended by that certain Letter  
 Agreement dated December 31, 2020, as amended by that certain Letter Agreement dated  
 as of May 23, 2021  

(b) License Agreement between Consolidated Edison Company of New York, Inc. and New  
 York Transco LLC, dated simultaneously herewith.  

(5) Transaction Forms: As described in Section 1 of Appendix A, the Connecting Transmission  
 Owner and Transmission Developer entered into a Master Services Agreement (“MSA”)  
 with Transaction Form 1 (“TF1”) and Transaction Form 2 (“TF2”) to begin work on  
 engineering design and the procurement of long-lead equipment, respectively, for Network  
 Upgrade Facilities prior to the Effective Date of this Agreement.  For any engineering design  
 work or procurement addressed in TF1 or TF2 that the Connecting Transmission Owner or  
 Transmission Developer has commenced prior to the Effective Date of the Agreement, the  
 Connecting Transmission Owner or Transmission Developer, as applicable, will continue and  
 complete such work in accordance with the terms specified in the MSA and those forms.  For  
 any engineering design work or procurement not addressed in TF1 or TF2 or not commenced  
 as of the Effective Date of this Agreement, the Connecting Transmission Owner or  
 Transmission Developer, as applicable, shall perform such work in accordance with the terms  
 of this Agreement.  
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APPENDIX D 

SECURITY ARRANGEMENTS DETAILS  

Infrastructure security of New York State Transmission System equipment and  
operations and control hardware and software is essential to ensure day-to-day New York State 
Transmission System reliability and operational security.  The Commission will expect the  
NYISO, all Transmission Owners, all Transmission Developers and all other Market Participants to 
comply with the recommendations offered by the President’s Critical Infrastructure Protection Board 
and, eventually, best practice recommendations from the electric reliability authority.  All public 
utilities will be expected to meet basic standards for system infrastructure and operational security, 
including physical, operational, and cyber-security practices.  
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APPENDIX E-1 

INITIAL SYCHRONIZATION DATE 

[Date] 

New York Independent System Operator, Inc. 
Attn: Vice President, Operations  
10 Krey Boulevard  
Rensselaer, NY 12144  
 
Consolidated Edison Company of New York, Inc. 
Attn: Walter Alvarado  
Vice President, System and Transmission Operations  
4 Irving Place  
New York, NY 10004  
Phone: (212-460-1210)  
Email: alvaradow@coned.com  

New York Transco, LLC. 
Attn:  Paul Haering  
Vice President Capital Investments 
One Hudson City Center  
Hudson, NY  12534  
Phone: (518) 444-4880  
Email: paul.haering@nytransco.com  
 

Re: [Transmission Project/Network Upgrade Facilities] 
 
 

Dear : 

On [Date] [Transmission Developer/Connecting Transmission Owner] initially synchronized  
the [describe Transmission Project/Network Upgrade Facilities].  This letter confirms  
[Transmission Developer/Connecting Transmission Owner]’s Initial Synchronization Date  
was [specify].  

Thank you.  

[Signature]  
 
 

[Transmission Developer/ Connecting Transmission Owner Representative]  
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APPENDIX E-2 

IN-SERVICE DATE 

[Date] 
 
New York Independent System Operator, Inc. 
Attn: Vice President, Operations  
10 Krey Boulevard  
Rensselaer, NY 12144  
 
Consolidated Edison Company of New York, Inc. 
Attn: Walter Alvarado  
Vice President, System and Transmission Operations  
4 Irving Place  
New York, NY 10004  
Phone: (212-460-1210)  
Email: alvaradow@coned.com  
 
New York Transco, LLC. 
Attn:  Paul Haering  
Vice President Capital Investments 
One Hudson City Center  
Hudson, NY  12534  
Phone: (518) 444-4880  
Email: paul.haering@nytransco.com  

Re:  _____________ [Transmission Project/Network Upgrade Facilities]  
 

Dear __________________:  

On [Date] [Transmission Developer/Connecting Transmission Owner] has completed Trial 
Operation of [describe Transmission Project/Network Upgrade Facilities].  This letter  
confirms that [describe Transmission Project/Network Upgrade Facilities] [has/have]  
commenced service, effective as of [Date plus one day].  

Thank you.  
 
 
[Signature]  
 
 
[Transmission Developer/Connecting Transmission Owner Representative]  
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APPENDIX F 

ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS 

Notices: 

NYISO:  
Before commercial operation of the Transmission Project:  

New York Independent System Operator, Inc.  
Attn:  Vice President, System and Resource Planning  
10 Krey Boulevard  
Rensselaer, NY 12144  
Phone:  (518) 356-6000  
Fax:  (518) 356-6118  
 
After commercial operation of the Transmission Project:  

New York Independent System Operator, Inc. 
Attn:  Vice President, Operations  
10 Krey Boulevard  
Rensselaer, NY 12144  
Phone:  (518) 356-6000  
Fax:  (518) 356-6118  

Connecting Transmission Owner:  
 
Consolidated Edison Company of New York, Inc. 
Attn: Walter Alvarado  
Vice President, System and Transmission Operations  
4 Irving Place  
New York, NY 10004  
Phone: (212-460-1210)  
Email: alvaradow@coned.com  

Transmission Developer:  
 
New York Transco, LLC 
Attn:  Paul Haering  
Vice President Capital Investments 
One Hudson City Center  
Hudson, NY  12534  
Phone: (518) 444-4880  
Email: paul.haering@nytransco.com  

 



NYISO Agreements --> Service Agreements --> Joint 205 TPIA among NYISO, ConEd, NY Transco 

Effective Date: 10/8/2021 - Docket #: ER22-189-000 - Page 184 

 
 
 

F-1  



NYISO Agreements --> Service Agreements --> Joint 205 TPIA among NYISO, ConEd, NY Transco 

Effective Date: 10/8/2021 - Docket #: ER22-189-000 - Page 185 

 

SERVICE AGREEMENT NO. 2654 

Billings and Payments:  

Connecting Transmission Owner:  
 
Consolidated Edison Company of New York, Inc. 
Attn: Walter Alvarado  
Vice President, System and Transmission Operations  
4 Irving Place  
New York, NY 10004  
Phone: (212-460-1210)  
Email: alvaradow@coned.com  

Transmission Developer:  
New York Transco, LLC  
One Hudson City Center  
Hudson, NY 12534  
Attn: Vice President, Capital Investments 
Phone: (518) 444-4880  
Email: paul.haering@nytransco.com  
 
Alternative Forms of Delivery of Notices (telephone, facsimile or email):  

NYISO:  
 
Before commercial operation of the Transmission Project:  

New York Independent System Operator, Inc.  
Attn:  Vice President, System and Resource Planning  
10 Krey Boulevard  
Rensselaer, NY 12144  
Phone:  (518) 356-6000  
Fax:  (518) 356-6118  
E-mail:  interconnectionsupport@nyiso.com  
 
After commercial operation of the Transmission Project:  

New York Independent System Operator, Inc. 
Attn:  Vice President, Operations  
10 Krey Boulevard  
Rensselaer, NY 12144  
Phone:  (518) 356-6000  
Fax:  (518) 356-6118  
E-mail:  interconnectionsupport@nyiso.com  
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Connecting Transmission Owner:  

Consolidated Edison Company of New York, Inc. 
Attn: Walter Alvarado  
Vice President, System and Transmission Operations  
4 Irving Place  
New York, NY 10004  
Phone: (212-460-1210)  
Email: alvaradow@coned.com  
 
Transmission Developer:  
New York Transco, LLC  
One Hudson City Center  
Hudson, NY 12534  
Attn: Vice President, Capital Investments 
Phone: (518) 444-4880  
Email: paul.haering@nytransco.com  
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