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TRANSMISSION FACILITY INTERCONNECTION AGREEMENT 

THIS TRANSMISSION FACILITY INTERCONNECTION AGREEMENT (“Agreement”) 
is made and entered into this ____ day of ________ 20__, by and between Rochester Gas and 
Electric Corporation a corporation organized and existing under the laws of the State of New 
York (“RG&E” or the “Company”) and New York Power Authority), a corporate municipal 
instrumentality of the State of New York “NYPA” or “Connecting Transmission Owner”). 
RG&E or Connecting Transmission Owner each may be referred to as a “Party” or collectively 
referred to as the “Parties.” 

RECITALS 

WHEREAS, the New York Independent System Operator, Inc. (“NYISO”) operates the New 
York State Transmission System and Connecting Transmission Owner owns certain facilities 
included in the New York State Transmission System; and 

WHEREAS, RG&E intends to own, lease and/or control and operate the Transmission Facility 
identified in Appendices A and C to this Agreement; and, 

WHEREAS, RG&E and Connecting Transmission Owner have agreed to enter into this 
Agreement for the purpose of interconnecting the Transmission Facility with the New York State 
Transmission System. 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained herein, 
it is agreed: 

ARTICLE 1. DEFINITIONS 

Whenever used in this Agreement with initial capitalization, the following terms shall have the 
meanings specified in this Article 1. Terms used in this Agreement with initial capitalization that 
are not defined in this Article 1 shall have the meanings specified in the NYISO Open-Access 
Transmission Tariff (“OATT”). 

Affected System shall mean an electric system other than the transmission system owned, 
controlled or operated by Connecting Transmission Owner that may be affected by the proposed 
interconnection. 

Affected System Operator shall mean the entity that operates an Affected System. 

Affiliate shall mean, with respect to a person or entity, any individual, corporation, partnership, 
firm, joint venture, association, joint‐stock company, trust or unincorporated organization, 
directly or indirectly controlling, controlled by, or under common control with, such person or 
entity. The term “control” shall mean the possession, directly or indirectly, of the power to 
direct the management or policies of a person or an entity. A voting interest of ten percent or 
more shall create a rebuttable presumption of control. 
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Applicable Laws and Regulations shall mean all duly promulgated applicable federal, state and 
local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or 
administrative orders, permits and other duly authorized actions of any Governmental Authority, 
including but not limited to Environmental Law. 

Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC. 

Applicable Reliability Standards shall mean the requirements and guidelines of the Applicable 
Reliability Councils, and the Transmission District to which the Transmission Facility is directly 
interconnected, as those requirements and guidelines are amended and modified and in effect 
from time to time; provided that no Party shall waive its right to challenge the applicability or 
validity of any requirement or guideline as applied to it in the context of this Agreement. 

Attachment Facilities shall mean the Connecting Transmission Owner Attachment Facilities 
and RG&E Attachment Facilities. Collectively, Attachment Facilities include all facilities and 
equipment between the Transmission Facility and the Point of Interconnection, including any 
modifications, additions, or upgrades that are necessary to physically and electrically 
interconnect the Transmission Facility to the New York State Transmission System. Attachment 
Facilities are sole use facilities and shall not include Stand Alone Network Upgrade Facilities, 
Distribution Upgrades, Network Upgrade Facilities. 

Breach shall mean the failure of a Party to perform or observe any material term or condition of 
this Agreement. 

Breaching Party shall mean a Party that is in Breach of this Agreement. 

Business Day shall mean Monday through Friday, excluding federal holidays. 

Calendar Day shall mean any day including Saturday, Sunday or a federal holiday. 

Commercial Operation shall mean the status of the Transmission Facility that has commenced 
transmitting electricity, excluding electricity transmitted during Trial Operation. 

Commercial Operation Date shall mean the date on which the Transmission Facility 
commences Commercial Operation as agreed to by the Parties pursuant to Appendix E to this 
Agreement. 

Confidential Information shall mean any information that is defined as confidential by Article 
22 of this Agreement. 

Connecting Transmission Owner shall have the meaning set forth in the introductory 
paragraph of this Agreement, and such entity owns, leases or otherwise possesses an interest in 
the portion of the New York State Transmission System at the Point of Interconnection. 

Connecting Transmission Owner Attachment Facilities shall mean all facilities and 
equipment owned, controlled or operated by Connecting Transmission Owner from the Points of 
Change of Ownership to the Points of Interconnection as identified in Appendix A to this 
Agreement, including any modifications, additions or upgrades to such facilities and equipment 
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from time to time necessary to physically and electrically interconnect the Transmission Facility 
to the New York State Transmission System. 

Control Area shall mean an electric power system or combination of electric power systems to 
which a common automatic generation control scheme is applied in order to: (1) match, at all 
times, the power output of the generators within the electric power system(s) and capacity and 
energy purchased from entities outside the electric power system(s), with the Load within the 
electric power system(s); (2) maintain scheduled interchange with other Control Areas, within 
the limits of Good Utility Practice; (3) maintain the frequency of the electric power system(s) 
within reasonable limits in accordance with Good Utility Practice; and (4) provide sufficient 
generating capacity to maintain Operating Reserves in accordance with Good Utility Practice. A 
Control Area must be certified by the NPCC. 

Default shall mean the failure of a Party in Breach of this Agreement to cure such Breach in 
accordance with Article 17 of this Agreement. 

Dispute Resolution shall mean the procedure described in Article 27 of this Agreement for 
resolution of a dispute between the Parties. 

Effective Date shall mean the date on which this Agreement becomes effective upon execution 
by the Parties, subject to acceptance by the Commission, or if filed unexecuted, upon the date 
specified by the Commission. 

Emergency State shall mean the condition or state that the New York State Transmission 
System is in when an abnormal condition occurs that requires automatic or immediate manual 
action to prevent or limit loss of the New York State Transmission System or generators that 
could adversely affect the reliability of the New York State Transmission System. 

Engineering & Procurement (E&P) Agreement shall mean an agreement that authorizes 
Connecting Transmission Owner to begin engineering and procurement of long lead time items 
necessary for the establishment of the interconnection. 

Environmental Law shall mean Applicable Laws or Regulations relating to pollution or 
protection of the environment or natural resources. 

Federal Power Act or FPA shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 791a 
et seq. 

FERC or Commission shall mean the Federal Energy Regulatory Commission or its successor. 

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war, 
insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or 
equipment, any order, regulation or restriction imposed by governmental, military or lawfully 
established civilian authorities, or any other cause beyond a Party’s control. A Force Majeure 
event does not include acts of negligence or intentional wrongdoing by the Party claiming Force 
Majeure. 

3 
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Good Utility Practice shall mean any of the practices, methods and acts engaged in or approved 
by a significant portion of the electric industry during the relevant time period, or any of the 
practices, methods and acts which, in the exercise of reasonable judgment in light of the facts 
known at the time the decision was made, could have been expected to accomplish the desired 
result at a reasonable cost consistent with good business practices, reliability, safety and 
expedition. Good Utility Practice is not intended to be limited to the optimum practice, method, 
or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts 
generally accepted in the region. 

Governmental Authority shall mean any federal, state, local or other governmental regulatory 
or administrative agency, court, commission, department, board, or other governmental 
subdivision, legislature, rulemaking board, tribunal, or other governmental authority having 
jurisdiction over any of the Parties, their respective facilities, or the respective services they 
provide, and exercising or entitled to exercise any administrative, executive, police, or taxing 
authority or power; provided, however, that such term does not include RG&E, Connecting 
Transmission Owner, NYISO or any Affiliate thereof. 

Hazardous Substances shall mean any chemicals, materials or substances defined as or 
included in the definition of “hazardous substances,” “hazardous wastes,” “hazardous materials,” 
“hazardous constituents,” “restricted hazardous materials,” “extremely hazardous substances,” 
“toxic substances,” “radioactive substances,” “contaminants,” “pollutants,” “toxic pollutants” or 
words of similar meaning and regulatory effect under any applicable Environmental Law, or any 
other chemical, material or substance, exposure to which is prohibited, limited or regulated by 
any applicable Environmental Law. 

Initial Energization Date shall mean the date upon which the Transmission Facility is initially 
interconnected and energized with the New York State Transmission System and upon which 
Trial Operation begins. 

IRS shall mean the Internal Revenue Service. 

Loss shall mean any and all losses relating to injury to or death of any person or damage to 
property, demand, suits, recoveries, costs and expenses, court costs, attorney fees, and all other 
obligations by or to third parties, arising out of or resulting from the Indemnified Party’s 
performance or non-performance of its obligations under this Agreement on behalf of the 
Indemnifying Party, except in cases of gross negligence or intentional wrongdoing by the 
Indemnified Party. 

Metering Equipment shall mean all metering equipment installed or to be installed pursuant to 
this Agreement at the Point of Interconnection, including but not limited to instrument 
transformers, MWh‐meters, data acquisition equipment, transducers, remote terminal unit, 
communications equipment, phone lines, and fiber optics. 

NERC shall mean the North American Electric Reliability Corporation or its successor 
organization. 

4 
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New York State Transmission System shall mean the entire New York State electric 
transmission system, which includes: (i) the transmission facilities under NYISO Operational 
Control; (ii) the transmission facilities requiring NYISO Notification; and (iii) all remaining 
transmission facilities within the New York Control Area. 

Network Upgrade Facilities shall mean the least costly configuration of commercially available 
components of electrical equipment that can be used, consistent with good utility practice and 
Applicable Reliability Requirements, to make the modifications or additions to the New York State 
Transmission System that are required for the proposed Transmission Project to connect reliably to 
the system in a manner that meets the NYISO Transmission Interconnection Standard. (Transmission 
Interconnection Procedures in Attachment P) 

Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 
connection with this Agreement or its performance. 

NPCC shall mean the Northeast Power Coordinating Council or its successor organization. 

NYSRC shall mean the New York State Reliability Council or its successor organization. 

Party or Parties shall mean Connecting Transmission Owner, or RG&E, or any combination of 
the above. 

Point of Change in Ownership shall mean the point, as set forth in Appendix A to this 
Agreement, where the RG&E Attachment Facilities connect to the Connecting Transmission 
Owner Attachment Facilities. 

Point of Interconnection shall mean the point, as set forth in Appendix A to this Agreement, 
where the Attachment Facilities connect to the New York State Transmission System. 

Reasonable Efforts shall mean, with respect to an action required to be attempted or taken by a 
Party under this Agreement, efforts that are timely and consistent with Good Utility Practice and 
are otherwise substantially equivalent to those a Party would use to protect its own interests. 

Services Tariff shall mean the NYISO Market Administration and Control Area Tariff, as filed 
with the Commission, and as amended or supplemented from time to time, or any successor tariff 
thereto. 

Stand Alone Network Upgrade Facilities shall mean Network Upgrade Facilities that RG&E 
may construct without affecting day-to-day operations of the New York State Transmission 
System during their construction. Connecting Transmission Owner and RG&E must agree as to 
what constitutes Stand Alone Network Upgrade Facilities and identify them in Appendix A to 
this Agreement. 

System Protection Facilities shall mean the equipment, including necessary protection signal 
communications equipment, required to (1) protect the New York State Transmission System 
from faults or other electrical disturbances occurring at the Transmission Facility and (2) protect 
the Transmission Facility from faults or other electrical system disturbances occurring on the 

5 
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New York State Transmission System or on other delivery systems or other generating systems 
to which the New York State Transmission System is directly connected. 

Tariff shall mean the NYISO Open Access Transmission Tariff (“OATT”), as filed with the 
Commission, and as amended or supplemented from time to time, or any successor tariff. 

RG&E Attachment Facilities or RAF shall mean all facilities and equipment owned, 
controlled or operated by RG&E, as identified in Appendix A of this Agreement, that are located 
between the Transmission Facility and the Points of Change of Ownership, including any 
modification, addition, or upgrades to such facilities and equipment necessary to physically and 
electrically interconnect the Transmission Facility to the New York State Transmission System. 

Transmission Facility shall have the meaning set forth in Appendix A hereto. 

Trial Operation shall mean the period during which RG&E is engaged in on‐site test operations 
and commissioning of the Transmission Facility prior to Commercial Operation. 

ARTICLE 2. EFFECTIVE DATE, TERM AND TERMINATION 

2.1 Effective Date. 

This Agreement shall become effective upon execution by the Parties, subject to 
acceptance by FERC, or if filed unexecuted, upon the date specified by FERC. The Connecting 
Transmission Owner and RG&E shall promptly file this Agreement with FERC upon execution 
in accordance with Article 3.1. 

2.2 Term of Agreement. 

Subject to the provisions of Article 2.3, this Agreement shall remain in effect for a period 
of twenty ( 20 ) years from the Effective Date and shall be automatically renewed for each 
successive five‐year period thereafter. 

2.3 Termination. 

2.3.1 Written Notice. 

Prior to the Commercial Operation Date, this Agreement may be terminated by RG&E 
after giving the Connecting Transmission Owner ninety (90) Calendar Days advance written 
notice or by Connecting Transmission Owner to the extent permitted by FERC. After the 
Commercial Operation Date, this Agreement may be terminated by RG&E or Connecting 
Transmission Owner notifying FERC after the Transmission Facility permanently ceases 
Commercial Operation. 

2.3.2 Default. 

Either Party may terminate this Agreement in accordance with Article 17. 

6 
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2.3.3 Compliance. 

Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this Agreement shall become 
effective until the Parties have complied with all Applicable Laws and Regulations applicable to 
such termination, including the filing with FERC of a notice of termination of this Agreement, 
which notice has been accepted for filing by FERC. 

2.4 Termination Costs. 

If a Party elects to terminate this Agreement pursuant to Article 2.3.1 above, the 
terminating Party shall pay all costs incurred (including any cancellation costs relating to orders 
or contracts for Attachment Facilities and equipment) or charges assessed by the other Parties, as 
of the date of the other Parties’ receipt of such notice of termination, that are the responsibility of 
the terminating Party under this Agreement. In the event of termination by a Party, all Parties 
shall use commercially Reasonable Efforts to mitigate the costs, damages and charges arising as 
a consequence of termination. Upon termination of this Agreement, unless otherwise ordered or 
approved by FERC: 

2.4.1 With respect to any portion of the Connecting Transmission Owner 
Attachment Facilities that have not yet been constructed or installed, Connecting 
Transmission Owner shall to the extent possible and with RG&E’s authorization cancel any 
pending orders of, or return, any materials or equipment for, or contracts for construction of, 
such facilities; provided that in the event RG&E elects not to authorize such cancellation, 
RG&E shall assume all payment obligations with respect to such materials, equipment, and 
contracts, and Connecting Transmission Owner shall deliver such material and equipment, 
and, if necessary, assign such contracts, to RG&E as soon as practicable, at RG&E’s expense. 
To the extent that RG&E has already paid Connecting Transmission Owner for any or all such 
costs of materials or equipment not taken by RG&E, Connecting Transmission Owner shall 
promptly refund such amounts to RG&E, less any costs, including penalties incurred by 
Connecting Transmission Owner to cancel any pending orders of or to return such materials, 
equipment, or contracts. 

If RG&E terminates this Agreement, it shall be responsible for all costs incurred in 
association with RG&E’s interconnection, including any cancellation costs relating to orders or 
contracts for Attachment Facilities and equipment, and other expenses including any Network 
Upgrade Facilities for which Connecting Transmission Owner has incurred expenses and has not 
been reimbursed by RG&E. 

2.4.2 Connecting Transmission Owner may, at its option, retain any portion of 
such materials, equipment, or facilities that RG&E chooses not to accept delivery of, in which 
case Connecting Transmission Owner shall be responsible for all costs associated with 
procuring such materials, equipment, or facilities. 

2.4.3 With respect to any portion of the Attachment Facilities, and any other 
facilities already installed or constructed pursuant to the terms of this Agreement, RG&E shall 
be responsible for all costs associated with the removal, relocation or other disposition or 
retirement of such materials, equipment, or facilities, where applicable. 

7 
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2.5 Disconnection. 

Upon termination of this Agreement, RG&E and Connecting Transmission Owner will 
take all appropriate steps to disconnect the Transmission Facility from the New York State 
Transmission System. All costs required to effectuate such disconnection shall be borne by the 
terminating Party, unless such termination resulted from the non‐terminating Party’s Default of 
this Agreement or such non‐terminating Party otherwise is responsible for these costs under this 
Agreement. 

2.6 Survival. 

This Agreement shall continue in effect after termination to the extent necessary to 
provide for final billings and payments and for costs incurred hereunder; including billings and 
payments pursuant to this Agreement; to permit the determination and enforcement of liability 
and indemnification obligations arising from acts or events that occurred while this Agreement 
was in effect; and to permit RG&E and Connecting Transmission Owner each to have access to 
the lands of the other pursuant to this Agreement or other applicable agreements, to disconnect, 
remove or salvage its own facilities and equipment. 

ARTICLE 3. REGULATORY FILINGS 

3.1 Filing. 

Connecting Transmission Owner and RG&E shall file this Agreement (and any 
amendment hereto) with the appropriate Governmental Authority, if required. Any information 
related to studies for interconnection asserted by RG&E to contain Confidential Information 
shall be treated in accordance with Article 22 of this Agreement and Attachment F to the NYISO 
OATT. RG&E and Connecting Transmission Owner shall reasonably cooperate with one 
another with respect to such filing and shall provide any information reasonably requested by the 
other Party needed to comply with Applicable Laws and Regulations. 

ARTICLE 4. SCOPE OF INTERCONNECTION SERVICE 

4.1 Provision of Service. 

Connecting Transmission Owner shall permit RG&E to interconnect its Transmission 
Facility to the New York Transmission System in accordance with the terms and conditions of 
this Agreement. 

4.2 No Transmission Delivery Service. 

The execution of this Agreement does not constitute a request for, nor agreement to 
provide, any Transmission Service under the NYISO OATT, and does not convey any right to 
deliver electricity to any specific customer or Point of Delivery. If RG&E wishes to obtain 
Transmission Service on the New York State Transmission System, then RG&E must request 
such Transmission Service in accordance with the provisions of the NYISO OATT. 

8 
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4.3 No Other Services. 

This Agreement does not in any way alter the Transmission Facility’s eligibility for 
Unforced Capacity Deliverability Rights to the extent such Unforced Capacity Deliverability 
Rights are requested by RG&E after execution of this Agreement. 

ARTICLE 5. ATTACHMENT FACILITIES ENGINEERING, PROCUREMENT, AND 
CONSTRUCTION 

5.1 Construction Dates/Description of Facilities. 

RG&E and Connecting Transmission Owner shall mutually select the Initial Energization 
Date and the Commercial Operation Date for completion of the Connecting Transmission Owner 
Attachment Facilities, Network Upgrade Facilities and Stand Alone Network Upgrade Facilities, 
as set forth in Appendix A hereto, and such dates shall be set forth in Appendix B hereto. 

5.1.1 Construction of Attachment Facilities and Network Upgrade Facilities. 

The Connecting Transmission Owner shall design, procure, and construct the Connecting 
Transmission Owner Attachment Facilities and, as permitted by Applicable Laws and 
Regulations, the Network Upgrade Facilities, using Reasonable Efforts to complete the 
Connecting Transmission Owner Attachment Facilities and Network Upgrade Facilities by the 
dates set forth in Appendix B hereto. The Connecting Transmission Owner shall not be required 
to undertake any action which is inconsistent with its standard safety practices, its material and 
equipment specifications, its design criteria and construction procedures, its labor agreements, 
and Applicable Laws and Regulations. In the event the Connecting Transmission Owner 
reasonably expects that it will not be able to complete the Connecting Transmission Owner 
Attachment Facilities and Network Upgrade Facilities by the specified dates, Connecting 
Transmission Owner shall promptly provide written notice to RG&E, and shall undertake 
Reasonable Efforts to meet the earliest dates thereafter. 

RG&E shall design, procure, and construct the RG&E Attachment Facilities using 
Reasonable Efforts to complete the RG&E Attachment Facilities by the dates set forth in 
Appendix B hereto. RG&E shall not be required to undertake any action which is inconsistent 
with its standard safety practices, its material and equipment specifications, its design criteria 
and construction procedures, its labor agreements, and Applicable Laws and Regulations. In the 
event RG&E reasonably expects that it will not be able to complete the RG&E Attachment 
Facilities by the specified dates, RG&E shall promptly provide written notice to Connecting 
Transmission Owner, and shall undertake Reasonable Efforts to meet the earliest dates thereafter. 

5.1.2 Option for Construction of CTO Attachment Facilities and Stand 
Alone Network Upgrade Facilities. 

Pursuant to the mutual agreement of the Parties, RG&E may assume responsibility for the 
design, procurement, construction and installation of Connecting Transmission Owner 
Attachment Facilities and Stand Alone Network Upgrade Facilities on the dates specified in 

9 
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Article 5.1, and set forth in Appendix B. Connecting Transmission Owner and RG&E must 
agree as to what constitutes Stand Alone Network Upgrade Facilities and identify such Stand 
Alone Network Upgrade Facilities in Appendix A hereto. Except for Stand Alone Network 
Upgrade Facilities, RG&E shall have no right to construct Network Upgrade Facilities. 

5.2 General Conditions Applicable to RG&E Design, Procurement, and 
Construction. 

If RG&E assumes responsibility for the design, procurement and construction of the 
Connecting Transmission Owner Attachment Facilities or Stand Alone Network Upgrade 
Facilities, 

(1) RG&E shall engineer (consistent with applicable law), procure equipment, and 
construct the Connecting Transmission Owner Attachment Facilities or Stand Alone Network 
Upgrade Facilities (or portions thereof) using Good Utility Practice and using standards and 
specifications provided in advance by Connecting Transmission Owner; 

(2) RG&E’s engineering, procurement and construction of the Connecting Transmission 
Owner Attachment Facilities or Stand Alone Network Upgrade Facilities shall comply with all 
requirements of law to which Connecting Transmission Owner would be subject in the 
engineering procurement or construction of the Connecting Transmission Owner Attachment 
Facilities and Stand Alone Network Upgrade Facilities, and shall comply with the Connecting 
Transmission Owner’s interconnection criteria; 

(3) Connecting Transmission Owner shall review and approve the engineering design, 
equipment acceptance tests and the construction of the Connecting Transmission Owner 
Attachment Facilities or Stand Alone Network Upgrade Facilities; 

(4) Prior to commencement of construction, RG&E shall provide to Connecting 
Transmission Owner a schedule for construction of the Connecting Transmission Owner 
Attachment Facilities or Stand Alone Network Upgrade Facilities, and shall promptly respond to 
requests for information from Connecting Transmission Owner; 

(5) At any time during construction, Connecting Transmission Owner shall have the 
right to gain unrestricted access to the Connecting Transmission Owner Attachment Facilities or 
Stand Alone Network Upgrade Facilities and to conduct inspections of the same; 

(6) At any time during construction, should any phase of the engineering, equipment 
procurement or construction of the Connecting Transmission Owner Attachment Facilities or 
Stand Alone Network Upgrade Facilities not meet the standards and specifications provided by 
Connecting Transmission Owner, RG&E shall be obligated to remedy deficiencies in that 
portion of the Connecting Transmission Owner Attachment Facilities or Stand Alone Network 
Upgrade Facilities; 

(7) RG&E shall indemnify Connecting Transmission Owner for claims arising from 
RG&E’s construction of Connecting Transmission Owner Attachment Facilities or Stand Alone 
Network Upgrade Facilities under procedures applicable to Article 18.1 Indemnity; 

10 
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(8) RG&E shall transfer ownership of Connecting Transmission Owner Attachment 
Facilities to Connecting Transmission Owner; 

(9) Connecting Transmission Owner shall approve and accept for operation and 
maintenance the Connecting Transmission Owner Attachment Facilities to the extent engineered, 
procured, and constructed in accordance with this Article 5.2; and 

(10) RG&E shall deliver to Connecting Transmission Owner “as built” drawings, 
information, and any other documents that are reasonably required by Connecting Transmission 
Owner to assure that the Connecting Transmission Owner Attachment Facilities are built to the 
standards and specifications required by Connecting Transmission Owner. 

(11) RG&E agrees to comply with all applicable provisions of Section 220 of the New 
York Labor Law (“Section 220”), as it may be amended from time to time. Pursuant to the 
requirements of Section 220, RG&E as the Developer agrees that, for the work performed on 
existing Connecting Transmission Owner’s facilities (i.e. “public work”): 

(a) Each laborer, workman or mechanic shall be paid no less than the prevailing wage as 
defined in Section 220, 

(b) The filing of payrolls shall be made in a manner consistent with subdivision three-a 
(3(a)) of Section 220; this is a condition precedent to payment of any sums due and owing to any 
person for work done upon the project, and 

(c) No laborer, worker, or mechanic shall be permitted or required to work more than 
eight hours in any one calendar day or more than five days in any one week except in cases of 
extraordinary emergency including fire, flood, or danger to life or property.1 

5.3 [Reserved] 

5.4 [Reserved] 

5.5 Equipment Procurement. 

If responsibility for construction of the Connecting Transmission Owner Attachment 
Facilities or Network Upgrade Facilities is to be borne by Connecting Transmission Owner, then 
Connecting Transmission Owner shall commence the design of the Connecting Transmission 
Owner Attachment Facilities or Network Upgrade Facilities, and procure necessary equipment as 
soon as practicable after all of the following conditions are satisfied, unless RG&E and 
Connecting Transmission Owner otherwise agree in writing: 

1 RG&E reserves its rights set forth is Section 220 to obtain dispensation permitting laborers, workers and 
mechanics to work additional hours or days per week. 
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5.5.1 The completion of the interconnection study pursuant to Sections 3.7 or 4.5 
of the NYISO OATT, as applicable. 

5.5.2 Connecting Transmission Owner has received written authorization to 
proceed with design and procurement from RG&E by the date specified in Appendix B 
hereto. 

5.5.3 RG&E has provided security to the Connecting Transmission Owner in 
accordance with Article 11.5 by the dates specified in Appendix B hereto. 

5.6 [Reserved] 

5.7 Work Progress. 

RG&E and Connecting Transmission Owner will keep each other advised periodically as 
to the progress of their respective design, procurement and construction efforts. Either Party 
may, at any time, request a progress report from the other Party. If, at any time, RG&E 
determines that the completion of the Connecting Transmission Owner Attachment Facilities 
will not be required until after the specified Commercial Operation Date, RG&E will provide 
written notice to Connecting Transmission Owner of such later date upon which the completion 
of the Connecting Transmission Owner Attachment Facilities will be required. 

5.8 Information Exchange. 

As soon as reasonably practicable after the Effective Date, RG&E and Connecting 
Transmission Owner shall exchange information regarding the design and compatibility of their 
respective Attachment Facilities and compatibility of the Attachment Facilities with the New 
York State Transmission System, and shall work diligently and in good faith to make any 
necessary design changes. 

5.9 Limited Operation. 

If any of the Connecting Transmission Owner Attachment Facilities or Network Upgrade 
Facilities are not reasonably expected to be completed prior to the Commercial Operation Date 
of the Transmission Facility, Connecting Transmission Owner shall request that RG&E perform 
operating studies on a timely basis to determine the extent to which the Transmission Facility 
and RG&E Attachment Facilities may operate prior to the completion of the Connecting 
Transmission Owner Attachment Facilities or Network Upgrade Facilities consistent with 
Applicable Laws and Regulations, Applicable Reliability Standards, Good Utility Practice, and 
this Agreement. The Connecting Transmission Owner shall permit RG&E to operate the 
Transmission Facility and RG&E Attachment Facilities in accordance with the results of such 
studies. 

5.10 RG&E Attachment Facilities (“RAF”). 

RG&E shall, at its expense, design, procure, construct, own and install the RAF as set 
forth in Appendix A hereto. 
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5.10.1 RAF Specifications. 

RG&E shall submit initial specifications for the RAF, including System Protection 
Facilities, to Connecting Transmission Owner at least one hundred eighty (180) Calendar Days 
prior to the Initial Energization Date; and final specifications for review and comment at least 
ninety (90) Calendar Days prior to the Initial Energization Date unless RG&E and Connecting 
Transmission Owner agree on another mutually acceptable deadline. Connecting Transmission 
Owner shall review such specifications to ensure that the RAF are compatible with the technical 
specifications, operational control, and safety requirements of Connecting Transmission Owner 
and comment on such specifications within thirty (30) Calendar Days of RG&E’s submission 
unless RG&E and Connecting Transmission Owner agree on another mutually acceptable 
deadline. All specifications provided hereunder shall be deemed to be Confidential Information. 

5.10.2 No Warranty. 

The review of RG&E’s final specifications by Connecting Transmission Owner shall not 
be construed as confirming, endorsing, or providing a warranty as to the design, fitness, safety, 
durability or reliability of the Transmission Facility, or the RAF. RG&E shall make such 
changes to the RAF as may reasonably be required by Connecting Transmission Owner, or in 
accordance with Good Utility Practice, to ensure that the RAF are compatible with the technical 
specifications, operational control, and safety requirements of Connecting Transmission Owner. 

5.10.3 RAF Construction. 

The RAF shall be designed and constructed in accordance with Good Utility Practice. 
Within one hundred twenty (120) Calendar Days after the Commercial Operation Date, unless 
RG&E and Connecting Transmission Owner agree on another mutually acceptable deadline. 
RG&E shall deliver to Connecting Transmission Owner “as‐built” drawings, information and 
documents for the RAF, such as: a one‐line diagram, a site plan showing the Transmission 
Facility and the RAF, plan and elevation drawings showing the layout of the RAF, a relay 
functional diagram, relaying AC and DC schematic wiring diagrams and relay settings for all 
facilities associated with RG&E’s step‐up transformers, the facilities connecting the 
Transmission Facility to the step‐up transformers and the RAF, and the impedances (determined 
by factory tests) for the associated step‐up transformers and the Transmission Facility. RG&E 
shall provide to Connecting Transmission Owner, and coordinate with Connecting Transmission 
Owner, with respect to proposed specifications for Transmission Facility control and protection 
settings, transformer tap settings, and communications, if applicable. RG&E shall confer with 
the NYISO regarding the transfer of operational control of the Transmission Facility and RG&E 
Attachment Facilities to the NYISO upon completion of such facilities. 

5.11 Connecting Transmission Owner Attachment Facilities Construction. 

The Connecting Transmission Owner Attachment Facilities shall be designed and 
constructed in accordance with Good Utility Practice. Upon request, within one hundred twenty 
(120) Calendar Days after the Commercial Operation Date, unless Connecting Transmission 
Owner and RG&E agree on another mutually acceptable deadline, RG&E shall deliver to 
Connecting Transmission Owner the following “as‐built” drawings, information and documents 
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for the Connecting Transmission Owner Attachment Facilities. Connecting Transmission Owner 
shall confer with the NYISO regarding the transfer of operational control of the Connecting 
Transmission Owner Attachment Facilities and Network Upgrade Facilities to the NYISO upon 
completion of such facilities. RG&E shall confer with the NYISO regarding the transfer of 
operational control of the RG&E Stand Alone Network Upgrade Facilities to the NYISO upon 
completion of such facilities. 

5.12 Access Rights. 

5.12.1 RG&E’s Access. Upon reasonable notice and supervision by the 
Connecting Transmission Owner, the Connecting Transmission Owner hereby authorizes the 
authorized agents, representatives, contractors, and employees of RG&E to enter the facilities 
of Connecting Transmission Owner at all reasonable times and subject to any required or 
necessary regulatory approvals. Connecting Transmission Owner shall furnish to RG&E at no 
cost any rights of use, licenses, rights of way and easements with respect to lands owned or 
controlled by Connecting Transmission Owner to the extent reasonably required for RG&E to 
obtain ingress and egress at the Point of Interconnection to construct, operate, maintain, 
repair, test (or witness testing), inspect, replace or remove facilities and equipment to: (i) 
interconnect the Transmission Facility with the New York State Transmission System; (ii) 
operate and maintain the Transmission Facility, the Attachment Facilities and the New York 
State Transmission System; and (iii) disconnect or remove the RG&E’s facilities and 
equipment upon termination of this Agreement. Connecting Transmission Owner’s obligation 
hereunder shall be to provide RG&E (and its agents, representatives, contractors and 
employees) adequate and continuous access to all sites where access is authorized under this 
Article 5.12. RG&E and its authorized agents, representatives, contractors and employees, 
shall comply with Connecting Transmission Owner’s safety and security procedures, 
switching and tagging rules, and escort and other applicable access requirements, including 
NERC CIP requirements, in connection with exercising the rights of access granted hereby. 
Connecting Transmission Owner shall give prompt notice to RG&E of any changes to 
Connecting Transmission Owner’s safety and security procedures, switching and tagging 
rules, and escort and other applicable access requirements. 

RG&E must, prior to any access to Connecting Transmission Owner’s facilities, and 
during the term of this Agreement, provide and maintain insurance in the kinds and amounts 
referred in Article 18. 

Connecting Transmission Owner reserves the right to deny access to RG&E’s authorized 
agents, representatives, contractors and employees, in or around the Connecting Transmission 
Owner’s facilities if, in Connecting Transmission Owner’s sole judgment, such authorized 
agents, representatives, contractors and employees are: 

(a) bringing, using, distributing, selling or possessing illegal drugs or 
alcoholic beverages at the Connecting Transmission Owner’s facilities; 

(b) unfit for duty at any time during their assignment and under the 
influence of alcohol or other drugs; or 
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(c) otherwise engaged in any improper or unlawful activity. 

Furthermore, Connecting Transmission Owner shall have the authority to suspend 
RG&E’s access, work or operations (including access, work or operations of any of RG&E’s 
agents, representatives, contractors and employees) in and around such Connecting Transmission 
Owner facilities if, in its sole judgment, at any time hazardous conditions arise or any unsafe 
practices are being followed by RG&E’s agents, representatives, contractors and employees and 
RG&E fails to take immediate measures to correct such conditions or practices. In exercising its 
access rights under this Article 5.12, RG&E shall not unreasonably disrupt or interfere with 
normal operation of Connecting Transmission Owner’s business and shall adhere to the safety 
rules and procedures established in advance, as may be changed from time to time, by 
Connecting Transmission Owner and provided to RG&E. In accordance with Article 18, RG&E 
shall indemnify Connecting Transmission Owner against all claims of injury or damage from 
third parties resulting from the exercise of the access rights provided for herein. 

5.12.2 Connecting Transmission Owner’s Access. Upon reasonable notice and 
supervision by RG&E, RG&E hereby authorizes the authorized agents, representatives, 
contractors, and employees of Connecting Transmission Owner to enter the facilities of 
RG&E at all reasonable times and subject to any required or necessary regulatory approvals, 
shall furnish to Connecting Transmission Owner at no cost any rights of use, licenses, rights 
of way and easements with respect to lands owned or controlled by RG&E to the extent 
reasonably required for Connecting Transmission Owner to obtain ingress and egress at the 
Point of Interconnection to construct, operate, maintain, repair, test (or witness testing), 
inspect, replace or remove facilities and equipment to: (i) interconnect the Transmission 
Facility with the New York State Transmission System; (ii) operate and maintain the 
Transmission Facility, the Attachment Facilities and the New York State Transmission 
System; and (iii) disconnect or remove the Connecting Transmission Owner’s facilities and 
equipment upon termination of this Agreement. RG&E’s obligation hereunder shall be to 
provide Connecting Transmission Owner (and its agents, representatives, contractors and 
employees) adequate and continuous access to all sites where access is authorized under this 
Section 5.12. Connecting Transmission Owner and its authorized agents, representatives, 
contractors and employees, shall comply with RG&E’s safety and security procedures, 
switching and tagging rules, and escort and other applicable access requirements in 
connection with exercising the rights of access granted hereby. RG&E shall give prompt 
notice to Connecting Transmission Owner of any changes to RG&E’s safety and security 
procedures, switching and tagging rules, and escort and other applicable access requirements. 

Connecting Transmission Owner must, prior to any access to RG&E’s facilities, and 
during the term of this Agreement, provide and maintain insurance in the kinds and amounts 
referred in Article 18 hereof. 

RG&E reserves the right to deny access to Connecting Transmission Owner’s authorized 
agents, representatives, contractors and employees, in or around the RG&E’s facilities if, in 
RG&E’s sole judgment, such authorized agents, representatives, contractors and employees are: 

(a) bringing, using, distributing, selling or possessing illegal drugs or 
alcoholic beverages at the RG&E’s facilities; 
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(b) unfit for duty at any time during their assignment and under the 
influence of alcohol or other drugs; or 

(c) otherwise engaged in any improper or unlawful activity. 

Furthermore, RG&E shall have the authority to suspend Connecting Transmission 
Owner’s access, work or operations (including access, work or operations of any of Connecting 
Transmission Owner’s agents, representatives, contractors and employees) in and around such 
RG&E facilities if, in its sole judgment, at any time hazardous conditions arise or any unsafe 
practices are being followed by Connecting Transmission Owner’s agents, representatives, 
contractors and employees and Connecting Transmission Owner fails to take immediate 
measures to correct such conditions or practices. In exercising its access rights under this Article 
5.12, Connecting Transmission Owner shall not unreasonably disrupt or interfere with normal 
operation of RG&E’s business and shall adhere to the safety rules and procedures established in 
advance, as may be changed from time to time, by RG&E and provided to Connecting 
Transmission Owner. In accordance with Article 18, Connecting Transmission Owner shall 
indemnify RG&E against all claims of injury or damage from third parties resulting from the 
exercise of the access rights provided for herein. 

5.13 Lands of Other Property Owners. 

If any part of the Connecting Transmission Owner Attachment Facilities and/or Network 
Upgrade Facilities is to be installed on property owned by persons other than RG&E or 
Connecting Transmission Owner, Connecting Transmission Owner shall at RG&E’s expense use 
efforts, similar in nature and extent to those that it typically undertakes for its own or affiliated 
transmission, including use of its eminent domain authority, and to the extent consistent with 
state law, to procure from such persons any rights of use, licenses, rights of way and easements 
that are necessary to construct, operate, maintain, test, inspect, replace or remove the Connecting 
Transmission Owner Attachment Facilities and/or Network Upgrade Facilities upon such 
property. Pursuant to Section 1007 of the New York Public Authorities Law, NYPA has the 
right to take real property through eminent domain when NYPA trustees, in their discretion, 
deem an eminent domain taking necessary or convenient to acquire real property for the purpose 
described in such statute. RG&E acknowledges that for projects involving NYPA as the 
Connecting Transmission Owner, NYPA can only use efforts to acquire property by eminent 
domain if and to the extent consistent with the New York Public Authorities Law (or any 
amendments thereto). 

If any part of the RG&E Attachment Facilities and/or Stand Alone Network Upgrade 
Facilities are to be installed on property owned or controlled by persons other than RG&E or 
Connecting Transmission Owner, RG&E shall use efforts, similar in nature and extent to those 
that it typically undertakes for its own transmission or affiliated transmission, and, to the extent 
consistent with state law, to procure from such persons any rights of use, licenses, rights-of-way, 
and easements that are necessary to construct, operate, maintain, test, inspect, replace, or remove 
the RG&E Attachment Facilities and/or Stand Alone Network Upgrade Facilities upon such 
property. 
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5.14 Permits. 

Connecting Transmission Owner and RG&E shall cooperate with each other in good faith 
in obtaining all permits, licenses and authorizations that are necessary to accomplish the 
interconnection in compliance with Applicable Laws and Regulations. With respect to this 
paragraph, Connecting Transmission Owner shall provide permitting assistance to RG&E 
comparable to that provided to Connecting Transmission Owner’s own, or an Affiliate’s, 
generation or transmission facilities, if any, provided that RG&E shall pay Connecting 
Transmission Owner’s costs in providing such permitting assistance. 

5.15 [Reserved]. 

5.16 Suspension. 

RG&E reserves the right, upon written notice to Connecting Transmission Owner, to 
suspend at any time all work by Connecting Transmission Owner associated with the 
construction and installation of Connecting Transmission Owner Attachment Facilities required 
for RG&E under this Agreement with the condition that the New York State Transmission 
System shall be left in a safe and reliable condition in accordance with Good Utility Practice and 
the safety and reliability criteria of Connecting Transmission Owner. In such event, RG&E shall 
be responsible for all reasonable and necessary costs and/or obligations in accordance with 
applicable NYISO procedures, including those which Connecting Transmission Owner (i) has 
incurred pursuant to this Agreement prior to the suspension and (ii) incurs in suspending such 
work, including any costs incurred to perform such work as may be necessary to ensure the 
safety of persons and property and the integrity of the New York State Transmission System 
during such suspension and, if applicable, any costs incurred in connection with the cancellation 
or suspension of material, equipment and labor contracts which Connecting Transmission Owner 
cannot reasonably avoid; provided, however, that prior to canceling or suspending any such 
material, equipment or labor contract, Connecting Transmission Owner shall obtain RG&E’s 
authorization to do so. 

Connecting Transmission Owner shall invoice RG&E for such costs pursuant to Article 
12 and shall use due diligence to minimize its costs. In the event RG&E suspends work by 
Connecting Transmission Owner required under this Agreement pursuant to this Article 5.16, 
and has not requested Connecting Transmission Owner to recommence the work required under 
this Agreement on or before the expiration of three (3) years following commencement of such 
suspension, this Agreement shall be deemed terminated. The three‐year period shall begin on the 
date the suspension is requested, or the date of the written notice to Connecting Transmission 
Owner, if no effective date is specified. 

5.17 Taxes. 

5.17.1 RG&E Payments Not Taxable. 

RG&E and Connecting Transmission Owner intend that all payments or property 
transfers made by RG&E to Connecting Transmission Owner for the installation of the 
Connecting Transmission Owner Attachment Facilities and the Network Upgrade Facilities, shall 
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be non‐taxable, either as contributions to capital, or as an advance, in accordance with the 
Internal Revenue Code and any applicable state income tax laws and shall not be taxable as 
contributions in aid of construction or otherwise under the Internal Revenue Code and any 
applicable state income tax laws. 

5.17.2 Representations and Covenants. 

In accordance with IRS Notice 2001-82 and IRS Notice 88-129, as applicable to this 
Transmission Facility, RG&E represents and covenants that (i) ownership of the electricity 
transmitted at the Transmission Facility will pass to another party prior to the transmission of the 
electricity on the New York State Transmission System, (ii) for income tax purposes, the amount 
of any payments and the cost of any property transferred to the Connecting Transmission Owner 
for the Connecting Transmission Owner Attachment Facilities will be capitalized by RG&E as 
an intangible asset and recovered using the straight-line method over a useful life of twenty (20) 
years, and (iii) any portion of the Connecting Transmission Owner Attachment Facilities that is a 
“dual-use intertie,” within the meaning of IRS Notice 88-129, is reasonably expected to carry 
only a de minimis amount of electricity in the direction of the Transmission Facility. For this 
purpose, “de minimis amount” means no more than 5 percent of the total power flows in both 
directions, calculated in accordance with the “5 percent test” set forth in IRS Notice 88-129. 
This is not intended to be an exclusive list of the relevant conditions that must be met to conform 
to IRS requirements for non-taxable treatment. 

At Connecting Transmission Owner’s request, RG&E shall provide Connecting 
Transmission Owner with a report from an independent engineer confirming its representation in 
clause (iii), above. Connecting Transmission Owner represents and covenants that the cost of the 
Connecting Transmission Owner Attachment Facilities and Network Upgrade Facilities paid for 
by RG&E will have no net effect on the base upon which rates are determined. 

5.17.3 Indemnification for the Cost Consequences of Current Tax Liability 
Imposed Upon Connecting Transmission Owner. 

Notwithstanding Article 5.17.1, RG&E shall protect, indemnify and hold harmless 
Connecting Transmission Owner from the cost consequences of any current tax liability imposed 
against Connecting Transmission Owner as the result of payments or property transfers made by 
RG&E to Connecting Transmission Owner under this Agreement, as well as any interest and 
penalties, other than interest and penalties attributable to any delay caused by Connecting 
Transmission Owner. 

Connecting Transmission Owner shall not include a gross‐up for the cost consequences 
of any current tax liability in the amounts it charges RG&E under this Agreement unless (i) 
Connecting Transmission Owner has determined, in good faith, that the payments or property 
transfers made by RG&E to Connecting Transmission Owner should be reported as income 
subject to taxation or (ii) any Governmental Authority directs Connecting Transmission Owner 
to report payments or property as income subject to taxation; provided, however, that Connecting 
Transmission Owner may require RG&E to provide security, in a form reasonably acceptable to 
Connecting Transmission Owner (such as a parental guarantee or a letter of credit), in an amount 
equal to the cost consequences of any current tax liability under this Article 5.17. RG&E shall 
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reimburse Connecting Transmission Owner for such costs on a fully grossed‐up basis, in 
accordance with Article 5.17.4, within thirty (30) Calendar Days of receiving written notification 
from Connecting Transmission Owner of the amount due, including detail about how the amount 
was calculated. 

This indemnification obligation shall terminate at the earlier of (1) the expiration of the 
ten‐year testing period and the applicable statute of limitation, as it may be extended by 
Connecting Transmission Owner upon request of the IRS, to keep these years open for audit or 
adjustment, or (2) the occurrence of a subsequent taxable event and the payment of any related 
indemnification obligations as contemplated by this Article 5.17. 

5.17.4 Tax Gross‐Up Amount. 

RG&E’s liability for the cost consequences of any current tax liability under this Article 
5.17 shall be calculated on a fully grossed‐up basis. Except as may otherwise be agreed to by the 
Parties, this means that RG&E will pay Connecting Transmission Owner, in addition to the 
amount paid for the Connecting Transmission Owner Attachment Facilities and Network 
Upgrade Facilities, an amount equal to (1) the current taxes imposed on Connecting 
Transmission Owner (“Current Taxes”) on the excess of (a) the gross income realized by 
Connecting Transmission Owner as a result of payments or property transfers made by RG&E to 
Connecting Transmission Owner under this Agreement (without regard to any payments under 
this Article 5.17) (the “Gross Income Amount”) over (b) the present value of future tax 
deductions for depreciation that will be available as a result of such payments or property 
transfers (the “Present Value Depreciation Amount”), plus (2) an additional amount sufficient to 
permit Connecting Transmission Owner to receive and retain, after the payment of all Current 
Taxes, an amount equal to the net amount described in clause (1). 

For this purpose, (i) Current Taxes shall be computed based on Connecting Transmission 
Owner’s composite federal and state tax rates at the time the payments or property transfers are 
received and Connecting Transmission Owner will be treated as being subject to tax at the 
highest marginal rates in effect at that time (the “Current Tax Rate”), and (ii) the Present Value 
Depreciation Amount shall be computed by discounting Connecting Transmission Owner’s 
anticipated tax depreciation deductions as a result of such payments or property transfers by 
Connecting Transmission Owner’s current weighted average cost of capital. Thus, the formula 
for calculating RG&E’s liability to Connecting Transmission Owner pursuant to this Article 
5.17.4 can be expressed as follows: (Current Tax Rate x (Gross Income Amount ‐ Present Value 
of Tax Depreciation))/(1 ‐ Current Tax Rate). RG&E’s estimated tax liability in the event taxes 
are imposed shall be stated in Appendix A, Connecting Transmission Owner Attachment 
Facilities and Network Upgrade Facilities. 

5.17.5 Private Letter Ruling or Change or Clarification of Law. 

At RG&E’s request and expense, Connecting Transmission Owner shall file with the IRS 
a request for a private letter ruling as to whether any property transferred or sums paid, or to be 
paid, by RG&E to Connecting Transmission Owner under this Agreement are subject to federal 
income taxation. RG&E will prepare the initial draft of the request for a private letter ruling, and 
will certify under penalties of perjury that all facts represented in such request are true and 
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accurate to the best of RG&E’s knowledge. Connecting Transmission Owner and RG&E shall 
cooperate in good faith with respect to the submission of such request. 

Connecting Transmission Owner shall keep RG&E fully informed of the status of such 
request for a private letter ruling and shall execute either a privacy act waiver or a limited power 
of attorney, in a form acceptable to the IRS, that authorizes RG&E to participate in all 
discussions with the IRS regarding such request for a private letter ruling. Connecting 
Transmission Owner shall allow RG&E to attend all meetings with IRS officials about the 
request and shall permit RG&E to prepare the initial drafts of any follow‐up letters in connection 
with the request. 

5.17.6 Subsequent Taxable Events. 

If, within 10 years from the date on which the relevant Connecting Transmission Owner 
Attachment Facilities are placed in service, (i) RG&E Breaches the covenants contained in 
Article 5.17.2, or (ii) this Agreement terminates and Connecting Transmission Owner retains 
ownership of the Connecting Transmission Owner Attachment Facilities and Network Upgrade 
Facilities, RG&E shall pay a tax gross‐up for the cost consequences of any current tax liability 
imposed on Connecting Transmission Owner, calculated using the methodology described in 
Article 5.17.4 and in accordance with IRS Notice 90‐60. 

5.17.7 Contests. 

In the event any Governmental Authority determines that Connecting Transmission 
Owner’s receipt of payments or property constitutes income that is subject to taxation, 
Connecting Transmission Owner shall notify RG&E, in writing, within thirty (30) Calendar Days 
of receiving notification of such determination by a Governmental Authority. Upon the timely 
written request by RG&E and at RG&E’s sole expense, Connecting Transmission Owner may 
appeal, protest, seek abatement of, or otherwise oppose such determination. Upon RG&E’s 
written request and sole expense, Connecting Transmission Owner may file a claim for refund 
with respect to any taxes paid under this Article 5.17, whether or not it has received such a 
determination. Connecting Transmission Owner reserves the right to make all decisions with 
regard to the prosecution of such appeal, protest, abatement or other contest, including the 
selection of counsel and compromise or settlement of the claim, but Connecting Transmission 
Owner shall keep RG&E informed, shall consider in good faith suggestions from RG&E about 
the conduct of the contest, and shall reasonably permit RG&E or an RG&E representative to 
attend contest proceedings. 

RG&E shall pay to Connecting Transmission Owner on a periodic basis, as invoiced by 
Connecting Transmission Owner, Connecting Transmission Owner’s documented reasonable 
costs of prosecuting such appeal, protest, abatement or other contest. At any time during the 
contest, Connecting Transmission Owner may agree to a settlement either with RG&E’s consent 
or after obtaining written advice from nationally‐recognized tax counsel, selected by Connecting 
Transmission Owner, but reasonably acceptable to RG&E, that the proposed settlement 
represents a reasonable settlement given the hazards of litigation. RG&E’s obligation shall be 
based on the amount of the settlement agreed to by RG&E, or if a higher amount, so much of the 
settlement that is supported by the written advice from nationally‐recognized tax counsel 
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selected under the terms of the preceding sentence. The settlement amount shall be calculated on 
a fully grossed‐up basis to cover any related cost consequences of the current tax liability. Any 
settlement without RG&E’s consent or such written advice will relieve RG&E from any 
obligation to indemnify Connecting Transmission Owner for the tax at issue in the contest. 

5.17.8 Refund. 

In the event that (a) a private letter ruling is issued to Connecting Transmission Owner 
which holds that any amount paid or the value of any property transferred by RG&E to 
Connecting Transmission Owner under the terms of this Agreement is not subject to federal 
income taxation, (b) any legislative change or administrative announcement, notice, ruling or 
other determination makes it reasonably clear to Connecting Transmission Owner in good faith 
that any amount paid or the value of any property transferred by RG&E to Connecting 
Transmission Owner under the terms of this Agreement is not taxable to Connecting 
Transmission Owner, (c) any abatement, appeal, protest, or other contest results in a 
determination that any payments or transfers made by RG&E to Connecting Transmission 
Owner are not subject to federal income tax, or (d) if Connecting Transmission Owner receives a 
refund from any taxing authority for any overpayment of tax attributable to any payment or 
property transfer made by RG&E to Connecting Transmission Owner pursuant to this 
Agreement, Connecting Transmission Owner shall promptly refund to RG&E the following: 

(i) Any payment made by RG&E under this Article 5.17 for taxes that is attributable to 
the amount determined to be non‐taxable, together with interest thereon, 

(ii) Interest on any amounts paid by RG&E to Connecting Transmission Owner for such 
taxes which Connecting Transmission Owner did not submit to the taxing authority, calculated in 
accordance with the methodology set forth in FERC’s regulations at 18 C.F.R. §35.19a(a)(2)(iii) 
from the date payment was made by RG&E to the date Connecting Transmission Owner refunds 
such payment to RG&E, and 

(iii) With respect to any such taxes paid by Connecting Transmission Owner, any refund 
or credit Connecting Transmission Owner receives or to which it may be entitled from any 
Governmental Authority, interest (or that portion thereof attributable to the payment described in 
clause (i), above) owed to Connecting Transmission Owner for such overpayment of taxes 
(including any reduction in interest otherwise payable by Connecting Transmission Owner to any 
Governmental Authority resulting from an offset or credit); provided, however, that Connecting 
Transmission Owner will remit such amount promptly to RG&E only after and to the extent that 
Connecting Transmission Owner has received a tax refund, credit or offset from any 
Governmental Authority for any applicable overpayment of income tax related to the Connecting 
Transmission Owner Attachment Facilities. 

The intent of this provision is to leave both RG&E and Connecting Transmission Owner, 
to the extent practicable, in the event that no taxes are due with respect to any payment for 
Connecting Transmission Owner Attachment Facilities and Network Upgrade Facilities 
hereunder, in the same position they would have been in had no such tax payments been made. 

21 



NYISO Agreements --> Service Agreements --> LGIA between NYPA and RG&E for RARP Interconnection 

Effective Date: 8/12/2019 - Docket #: ER19-2755-000 - Page 26 

  
 
 
  

5.17.9 Taxes Other Than Income Taxes. 

Upon the timely request by RG&E, and at RG&E’s sole expense, Connecting 
Transmission Owner shall appeal, protest, seek abatement of, or otherwise contest any tax (other 
than federal or state income tax) asserted or assessed against Connecting Transmission Owner 
for which RG&E may be required to reimburse Connecting Transmission Owner under the terms 
of this Agreement. RG&E shall pay to Connecting Transmission Owner on a periodic basis, as 
invoiced by Connecting Transmission Owner, Connecting Transmission Owner’s documented 
reasonable costs of prosecuting such appeal, protest, abatement, or other contest. RG&E and 
Connecting Transmission Owner shall cooperate in good faith with respect to any such contest. 
Unless the payment of such taxes is a prerequisite to an appeal or abatement or cannot be 
deferred, no amount shall be payable by RG&E to Connecting Transmission Owner for such 
taxes until they are assessed by a final, nonappealable order by any court or agency of competent 
jurisdiction. In the event that a tax payment is withheld and ultimately due and payable after 
appeal, RG&E will be responsible for all taxes, interest and penalties, other than penalties 
attributable to any delay caused by Connecting Transmission Owner. 

5.18 Tax Status; Non‐Jurisdictional Entities. 

5.18.1 Tax Status. 

Each Party shall cooperate with the other Parties to maintain the other Parties’ tax status. 
Nothing in this Agreement is intended to adversely affect the tax status of any Party, or the status 
of any Connecting Transmission Owner with respect to the issuance of bonds including, but not 
limited to, Local Furnishing Bonds. Notwithstanding any other provisions of this Agreement, 
Connected Transmission Owner shall not be required to comply with any provisions of this 
Agreement that would result in the loss of tax‐exempt status of any of their Tax‐Exempt Bonds 
or impair their ability to issue future tax‐exempt obligations. For purposes of this provision, 
Tax‐Exempt Bonds shall include the obligations of the Connecting Transmission Owner, NYPA, 
the interest on which is not included in gross income under the Internal Revenue Code. 

5.18.2 Non‐Jurisdictional Entities. 

NYPA does not waive its exemptions, pursuant to Section 201(f) of the FPA, from 
Commission jurisdiction with respect to the Commission’s exercise of the FPA’s general 
ratemaking authority. 

5.19 Modification. 

5.19.1 General. 

Either RG&E or Connecting Transmission Owner may undertake modifications to its 
facilities covered by this Agreement. If either RG&E or Connecting Transmission Owner plans 
to undertake a modification that reasonably may be expected to affect the other Party’s facilities, 
that Party shall provide to the other Party, sufficient information regarding such modification so 
that the other Party may evaluate the potential impact of such modification prior to 
commencement of the work. Such information shall be deemed to be Confidential Information 
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hereunder and shall include information concerning the timing of such modifications and 
whether such modifications are expected to interrupt the transmission of electricity from the 
Transmission Facility. The Party desiring to perform such work shall provide the relevant 
drawings, plans, and specifications to the other Party at least ninety (90) Calendar Days in 
advance of the commencement of the work or such shorter period upon which the Parties may 
agree, which agreement shall not unreasonably be withheld, conditioned or delayed. 

5.19.2 Standards. 

Any additions, modifications, or replacements made to a Party’s facilities shall be 
designed, constructed and operated in accordance with this Agreement, applicable NYISO 
requirements and Good Utility Practice. 

5.19.3 Modification Costs. 

RG&E shall not be assigned the costs of any additions, modifications, or replacements 
that Connecting Transmission Owner makes to Connecting Transmission Owner Attachment 
Facilities or the New York State Transmission System to facilitate the interconnection of a third 
party to the Connecting Transmission Owner Attachment Facilities or the New York State 
Transmission System, or to provide Transmission Service to a third party under the NYISO 
OATT, except in accordance with the cost allocation procedures in the NYISO OATT or as 
approved by the appropriate Governmental Authority. RG&E shall be responsible for the costs 
of any additions, modifications, or replacements to RG&E Attachment Facilities that may be 
necessary to maintain or upgrade such RG&E Attachment Facilities consistent with Applicable 
Laws and Regulations, Applicable Reliability Standards or Good Utility Practice. 

ARTICLE 6. TESTING AND INSPECTION 

6.1 Pre‐Commercial Operation Date Testing and Modifications. 

Prior to the Commercial Operation Date, Connecting Transmission Owner shall test the 
Connecting Transmission Owner Attachment Facilities and Network Upgrade Facilities, and 
RG&E shall test the Transmission Facility and RG&E Attachment Facilities to ensure their safe 
and reliable operation. Similar testing may be required after initial operation. RG&E and 
Connecting Transmission Owner shall each make any modifications to its facilities that are 
found to be necessary as a result of such testing. The Party requiring or requesting testing shall 
bear the cost of all such testing and modifications. The Parties shall transmit test energy over the 
Transmission Facility only if it has arranged for the injection of such test energy in accordance 
with Connecting Transmission Owner and NYISO procedures. 

6.2 Post‐Commercial Operation Date Testing and Modifications. 

RG&E and Connecting Transmission Owner shall each at its own expense perform 
routine inspection and testing of its facilities and equipment in accordance with Good Utility 
Practice and Applicable Reliability Standards as may be necessary to ensure the continued 
interconnection of the Transmission Facility with the New York State Transmission System in a 
safe and reliable manner. RG&E and Connecting Transmission Owner shall each have the right, 
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upon advance written notice, to require reasonable additional testing of the other Party’s 
facilities, at the requesting Party’s expense, as may be in accordance with Good Utility Practice. 

6.3 Right to Observe Testing. 

RG&E and Connecting Transmission Owner shall each notify the other Party in advance 
of its performance of tests of its Attachment Facilities and the Transmission Facility. The other 
Party shall have the right, at its own expense, to observe such testing. 

6.4 Right to Inspect. 

RG&E and Connecting Transmission Owner shall each have the right, but shall have no 
obligation to: (i) observe the other Party’s tests and/or inspection of any of its System Protection 
Facilities and other protective equipment; (ii) review the settings of the other Party’s System 
Protection Facilities and other protective equipment; and (iii) review the other Party’s 
maintenance records relative to the Attachment Facilities, the System Protection Facilities and 
other protective equipment. A Party may exercise these rights from time to time as it deems 
necessary upon reasonable notice to the other Party. The exercise or nonexercise by a Party of 
any such rights shall not be construed as an endorsement or confirmation of any element or 
condition of the Attachment Facilities or the System Protection Facilities or other protective 
equipment or the operation thereof, or as a warranty as to the fitness, safety, desirability, or 
reliability of same. Any information that a Party obtains through the exercise of any of its rights 
under this Article 6.4 shall be treated in accordance with Article 22 of this Agreement. 

ARTICLE 7. METERING 

7.1 General. 

RG&E and Connecting Transmission Owner shall each comply with applicable 
requirements of NYISO and the New York Public Service Commission when exercising its 
rights and fulfilling its responsibilities under this Article 7. Unless otherwise agreed by 
Connecting Transmission Owner and RG&E, Connecting Transmission Owner shall install 
Metering Equipment at the Point of Interconnection prior to any operation of the Transmission 
Facility and shall own, operate, test and maintain such Metering Equipment. Net power flows 
including MW and MVAR, MWHR and loss profile data to and from the Transmission Facility 
shall be measured at the Point of Interconnection. Connecting Transmission Owner shall provide 
metering quantities, in analog and/or digital form, as required, to RG&E upon request. RG&E 
shall bear all reasonable documented costs associated with the purchase, installation, operation, 
testing and maintenance of the Metering Equipment. 

7.2 Check Meters. 

RG&E, at its option and expense, may install and operate, on its premises and on its side 
of the Point of Interconnection, one or more check meters to check Connecting Transmission 
Owner’s meters. Such check meters shall be for check purposes only and shall not be used for 
the measurement of power flows for purposes of this Agreement, except as provided in Article 
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7.4 below. The check meters shall be subject at all reasonable times to inspection and 
examination by Connecting Transmission Owner or its designee. The installation, operation and 
maintenance thereof shall be performed entirely by RG&E in accordance with Good Utility 
Practice. 

7.3 Standards. 

Connecting Transmission Owner shall install, calibrate, and test revenue quality Metering 
Equipment including potential transformers and current transformers in accordance with 
applicable ANSI and PSC standards as detailed in the NYISO Control Center Communications 
Manual and in the NYISO Revenue Metering Requirements Manual. 

7.4 Testing of Metering Equipment. 

Connecting Transmission Owner shall inspect and test all of its Metering Equipment 
upon installation and at least once every two (2) years thereafter for metering accuracy test and 
inspection of metering equipment. If requested to do so by RG&E, Connecting Transmission 
Owner shall, at RG&E’s expense, inspect or test Metering Equipment more frequently than 
every two (2) years. Connecting Transmission Owner shall give reasonable notice of the time 
when any inspection or test shall take place, and RG&E may have representatives present at the 
test or inspection. If at any time Metering Equipment is found to be inaccurate or defective, it 
shall be adjusted, repaired or replaced at RG&E’s expense, in order to provide accurate metering, 
unless the inaccuracy or defect is due to Connecting Transmission Owner’s failure to maintain, 
then Connecting Transmission Owner shall pay. If Metering Equipment fails to register, or if the 
measurement made by Metering Equipment during a test varies by more than two percent from 
the measurement made by the standard meter used in the test, Connecting Transmission Owner 
shall adjust the measurements by correcting all measurements for the period during which 
Metering Equipment was in error by using RG&E’s check meters, if installed. If no such check 
meters are installed or if the period cannot be reasonably ascertained, the adjustment shall be for 
the period immediately preceding the test of the Metering Equipment equal to one‐half the time 
from the date of the last previous test of the Metering Equipment. 

7.5 Metering Data. 

At RG&E’s expense, the metered data shall be telemetered to one or more locations 
designated by Connecting Transmission Owner and RG&E. Such telemetered data shall be used, 
under normal operating conditions, as the official measurement of the amount of energy 
delivered from the Transmission Facility to the Point of Interconnection. 

ARTICLE 8. COMMUNICATIONS 

8.1 RG&E Obligations. 

In accordance with NYISO applicable requirements, RG&E shall maintain satisfactory 
operating communications with Connecting Transmission Owner. RG&E shall provide the 
dedicated data circuit(s) necessary to provide RG&E data to Connecting Transmission Owner 
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and the NYISO as set forth in Appendix D hereto. The data circuit(s) shall extend from the 
Transmission Facility to the location(s) specified by Connecting Transmission Owner. Any 
required maintenance of such communications equipment shall be performed by RG&E. 
Operational communications shall be activated and maintained under, but not be limited to, the 
following events: system paralleling or separation, scheduled and unscheduled outages, 
equipment clearances, and hourly and daily load data. 

8.2 Remote Terminal Unit. 

Prior to the Initial Energization Date of the Transmission Facility, a Remote Terminal 
Unit, or equivalent data collection and transfer equipment acceptable to the Parties, shall be 
installed by RG&E, or by Connecting Transmission Owner at RG&E’s expense, or an existing 
Remote Terminal Unit shall be modified by Connecting Transmission Owner, to gather 
accumulated and instantaneous data to be telemetered to the location(s) designated by 
Connecting Transmission Owner through use of a dedicated point‐to‐point data circuit(s) as 
indicated in Article 8.1. The communication protocol for the data circuit(s) shall be specified by 
Connecting Transmission Owner. Instantaneous bi‐directional analog real power and reactive 
power flow information must be telemetered directly to the location(s) specified by Connecting 
Transmission Owner. 

Each Party will promptly advise the appropriate other Party if it detects or otherwise 
learns of any metering, telemetry or communications equipment errors or malfunctions that 
require the attention and/or correction by that other Party. The Party owning such equipment 
shall correct such error or malfunction as soon as reasonably feasible. 

8.3 No Annexation. 

Any and all equipment placed on the premises of a Party shall be and remain the property 
of the Party providing such equipment regardless of the mode and manner of annexation or 
attachment to real property, unless otherwise mutually agreed by the Party providing such 
equipment and the Party receiving such equipment. 

ARTICLE 9. OPERATIONS 

9.1 General. 

Each Party shall comply with Applicable Laws and Regulations and Applicable 
Reliability Standards. Each Party shall provide to the other Parties all information that may 
reasonably be required by the other Parties to comply with Applicable Laws and Regulations and 
Applicable Reliability Standards. 

9.2 Connecting Transmission Owner Obligations. 

Connecting Transmission Owner shall cause the Connecting Transmission Owner 
Attachment Facilities to be operated, maintained and controlled in a safe and reliable manner in 
accordance with this Agreement. 
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9.3 RG&E Obligations. 

RG&E shall at its own expense operate, maintain and control the Transmission Facility 
and RG&E Attachment Facilities in a safe and reliable manner and in accordance with this 
Agreement. 

9.4 Energization. 

Consistent with the mutually acceptable procedures of RG&E and Connecting 
Transmission Owner, RG&E is responsible for the proper energization of the Transmission 
Facility to the New York State Transmission System in accordance with Connecting 
Transmission Owner procedures and requirements. 

9.5 [Reserved]. 

9.6 Outages and Interruptions. 

9.6.1 Outages. 

9.6.1.1 Outage Authority and Coordination. RG&E and Connecting 
Transmission Owner may each, in accordance with applicable NYISO procedures and Good 
Utility Practice and in coordination with the other Party, remove from service any of its 
respective Attachment Facilities or Network Upgrade Facilities that may impact the other Party’s 
facilities as necessary to perform maintenance or testing or to install or replace equipment. 
Absent an Emergency State, the Party scheduling a removal of such facility(ies) from service 
will use Reasonable Efforts to schedule such removal on a date and time mutually acceptable to 
both RG&E and Connecting Transmission Owner. In all circumstances either Party planning to 
remove such facility (ies) from service shall use Reasonable Efforts to minimize the effect on the 
other Party of such removal. 

9.6.1.2 Outage Schedules. Connecting Transmission Owner and RG&E 
shall post scheduled outages of its transmission facilities on the NYISO OASIS. 

9.6.1.3 Outage Restoration. If an outage on the Attachment Facilities or 
Network Upgrade Facilities of Connecting Transmission Owner or RG&E adversely affects the 
other Party’s operations or facilities, the Party that owns the facility that is out of service shall 
use Reasonable Efforts to promptly restore such facility(ies) to a normal operating condition 
consistent with the nature of the outage. The Party that owns the facility that is out of service 
shall provide the other Party, to the extent such information is known, information on the nature 
of the Emergency State, an estimated time of restoration, and any corrective actions required. 
Initial verbal notice shall be followed up as soon as practicable with written notice explaining the 
nature of the outage. 

9.6.2 Interruption of Service. If required by Good Utility Practice or 
Applicable Reliability Standards to do so, Connecting Transmission Owner may require 
RG&E to interrupt or reduce transmission of electricity over the Transmission Facility and 
RG&E may require Connecting Transmission Owner to interrupt or reduce transmission of 
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electricity over its transmission facilities if either Connecting Transmission Owner or RG&E 
deems the interruption of such transmission of electricity to be necessary (a) for purposes of 
Good Utility Practice, to protect a Party’s facilities from physical damage or to prevent injury 
or damage to persons or property, or (b) to comply with Applicable Reliability Standards. 
The following provisions shall apply to any interruption or reduction permitted under this 
Article 9.6.2: 

9.6.2.1 The interruption or reduction shall continue only for so long as 
reasonably necessary to: (a) protect its facilities from physical damage or to prevent injury or 
damage to persons or property under Good Utility Practice; or (b) comply with Applicable 
Reliability Standards; 

9.6.2.2 Any such interruption or reduction shall be made on an equitable, 
non-discriminatory basis with respect to all transmission facilities directly connected to that part 
of the New York State Transmission System owned by Connecting Transmission Owner or 
RG&E; 

9.6.2.3 When the interruption or reduction must be made under 
circumstances which do not allow for advance notice, Connecting Transmission Owner or 
RG&E, as applicable, shall notify the other Party by telephone as soon as practicable of the 
reasons for the curtailment, interruption, or reduction, and, if known, its expected duration. 
Telephone notification shall be followed by written notification as soon as practicable; 

9.6.2.4 Except during the existence of an Emergency State, when the 
interruption or reduction can be scheduled without advance notice, Connecting Transmission 
Owner or RG&E, as applicable, shall notify the other Party in advance regarding the timing of 
such scheduling and further notify RG&E of the expected duration. Connecting Transmission 
Owner and RG&E, as applicable, shall coordinate with the other Party using Good Utility 
Practice to schedule the interruption or reduction during periods of least impact to both Parties 
and the New York State Transmission System; and 

9.6.2.5 The Parties shall cooperate and coordinate with each other and the 
NYISO to the extent necessary in order to restore the Transmission Facility, Attachment 
Facilities, and the New York State Transmission System to their normal operating state, 
consistent with system conditions and Good Utility Practice, and in accordance with the 
directives of the NYISO. 

9.6.3 Under/Frequency and Over Frequency Conditions. The New York State 
Transmission System is designed to automatically activate a load-shed program as required by 
the NPCC in the event of an under frequency system disturbance. To the extent that such an 
obligation is applicable to RG&E, RG&E shall implement under/frequency and over- 
frequency relay set points for the Transmission Facility as required by the NPCC to ensure 
“ride through” capability of the New York State Transmission System. Transmission Facility 
response to frequency deviations of predetermined magnitudes, both under-frequency and 
over-frequency deviations, shall be studied and coordinated with Connecting Transmission 
Owner and the NYISO in accordance with Good Utility Practice. The term “ride through” as 
used herein shall mean the ability of the Transmission Facility to stay connected to and 
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synchronized with the New York State Transmission System during system disturbances 
within a range of under-frequency and over-frequency conditions, in accordance with Good 
Utility Practice and with NPCC criteria A-3. 

9.6.4 System Protection and Other Control Requirements. 

9.6.4.1 System Protection Facilities. RG&E shall, at its expense, install, 
operate and maintain System Protection Facilities as a part of the Transmission Facility or 
RG&E Attachment Facilities. Connecting Transmission Owner shall install at RG&E’s expense 
any System Protection Facilities that may be required on the Connecting Transmission Owner 
Attachment Facilities or the New York State Transmission System as a result of the 
interconnection of the Transmission Facility and RG&E Attachment Facilities. 

9.6.4.2 The protection facilities of both RG&E and Connecting 
Transmission Owner shall be designed and coordinated with other systems in accordance with 
Good Utility Practice and Applicable Reliability Standards. 

9.6.4.3 RG&E and Connecting Transmission Owner shall each be 
responsible for protection of its respective facilities consistent with Good Utility Practice and 
Applicable Reliability Standards. 

9.6.4.4 The protective relay design of RG&E and Connecting 
Transmission Owner shall each incorporate the necessary test switches to perform the tests 
required in Article 6 of this Agreement. The required test switches will be placed such that they 
allow operation of lockout relays while preventing breaker failure schemes from operating and 
causing unnecessary breaker operations and/or the tripping of RG&E’s Transmission Facility, or 
Connecting Transmission Owner Attachment Facilities. 

9.6.4.5 RG&E and Connecting Transmission Owner will each test, operate 
and maintain System Protection Facilities in accordance with Good Utility Practice and NPCC 
criteria. 

9.6.4.6 Prior to Commercial Operation Date, RG&E and Connecting 
Transmission Owner shall each perform, or their agents shall perform, a complete calibration test 
and functional trip test of the System Protection Facilities. At intervals suggested by Good 
Utility Practice and following any apparent malfunction of the System Protection Facilities, 
RG&E and Connecting Transmission Owner shall each perform both calibration and functional 
trip tests of the System Protection Facilities in a manner and at intervals consistent with 
Connecting Transmission Owner’s standard practice for performing such tests. These tests do 
not require the tripping of any in-service generation unit. These tests do, however, require that 
all protective relays and lockout contacts be activated. 

9.6.5 Requirements for Protection. 

In compliance with NPCC requirements and Good Utility Practice, each Party shall 
provide, install, own, and maintain relays, circuit breakers and all other devices necessary to 
remove any fault contribution of the Transmission Facility to any short circuit occurring on the 
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New York State Transmission System not otherwise isolated by the other Party’s equipment, 
such that the removal of the fault contribution shall be coordinated with the protective 
requirements of the New York State Transmission System. Such protective equipment shall 
include, without limitation, a disconnecting device or switch with load‐interrupting capability 
located between the Transmission Facility and the New York State Transmission System at a site 
selected upon mutual agreement (not to be unreasonably withheld, conditioned or delayed) of 
RG&E and Connecting Transmission Owner. RG&E shall be solely responsible to disconnect 
the Transmission Facility and RG&E’s other equipment if conditions on the New York State 
Transmission System could adversely affect the Transmission Facility. 

9.6.6 Power Quality. 

Neither the facilities of RG&E nor the facilities of Connecting Transmission Owner shall 
cause excessive voltage flicker nor introduce excessive distortion to the sinusoidal voltage or 
current waves as defined by ANSI Standard C84.1‐1989, in accordance with IEEE Standard 519, 
or any applicable superseding electric industry standard. In the event of a conflict between ANSI 
Standard C84.1‐1989, or any applicable superseding electric industry standard, ANSI Standard 
C84.1‐1989, or the applicable superseding electric industry standard, shall control. 

9.7 Switching and Tagging Rules. 

RG&E and Connecting Transmission Owner shall each provide the other Party a copy of 
its switching and tagging rules that are applicable to the other Party’s activities. Such switching 
and tagging rules shall be developed on a nondiscriminatory basis. The Parties shall comply 
with applicable switching and tagging rules, as amended from time to time, in obtaining 
clearances for work or for switching operations on equipment. 

9.8 Use of Attachment Facilities by Third Parties. 

9.8.1 Purpose of Attachment Facilities. 

Except as may be required by Applicable Laws and Regulations, or as otherwise agreed to 
among the Parties, the Attachment Facilities shall be constructed for the sole purpose as 
described herein. 

9.8.2 Third Party Users. 

If required by Applicable Laws and Regulations or if the Parties mutually agree, such agreement 
not to be unreasonably withheld, to allow one or more third parties to use the Connecting 
Transmission Owner’s Attachment Facilities, or any part thereof, RG&E will be entitled to 
compensation for the capital expenses it incurred in connection with the Attachment Facilities 
based upon the pro rata use of the Attachment Facilities by Connecting Transmission Owner, all 
third party users, and RG&E, in accordance with Applicable Laws and Regulations or upon some 
other mutually-agreed upon methodology. In addition, cost responsibility for ongoing costs, 
including operation and maintenance costs associated with the Attachment Facilities, will be 
allocated between RG&E and any third party users based upon the pro rata use of the Attachment 
Facilities by Connecting Transmission Owner, all third party users, and RG&E, in accordance 
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with Applicable Laws and Regulations or upon some other mutually agreed upon methodology. 
If the issue of such compensation or allocation cannot be resolved through such negotiations, it 
shall be submitted to FERC for resolution. 

9.9 Disturbance Analysis Data Exchange. 

The Parties will cooperate with one another in the analysis of disturbances to either the 
Transmission Facility or the New York State Transmission System by gathering and providing 
access to any information relating to any disturbance, including information from disturbance 
recording equipment, protective relay targets, breaker operations and sequence of events records, 
and any disturbance information required by Good Utility Practice. 

ARTICLE 10. MAINTENANCE 

10.1 Connecting Transmission Owner Obligations. 

Connecting Transmission Owner shall maintain the Connecting Transmission Owner 
Attachment Facilities in a safe and reliable manner and in accordance with this Agreement. 

10.2 RG&E Obligations. 

RG&E shall maintain its Transmission Facility and the RG&E Attachment Facilities in a 
safe and reliable manner and in accordance with this Agreement. 

10.3 Coordination. 

RG&E and Connecting Transmission Owner shall confer regularly to coordinate the 
planning, scheduling and performance of preventive and corrective maintenance on the 
Transmission Facility and the Attachment Facilities. As required by Applicable Laws and 
Regulations, RG&E and Connecting Transmission Owner shall keep NYISO fully informed of 
the preventive and corrective maintenance that is planned, and shall schedule all such 
maintenance in accordance with NYISO procedures. 

10.4 Secondary Systems. 

RG&E and Connecting Transmission Owner shall each cooperate with the other in the 
inspection, maintenance, and testing of control or power circuits that operate below 600 volts, 
AC or DC, including, but not limited to, any hardware, control or protective devices, cables, 
conductors, electric raceways, secondary equipment panels, transducers, batteries, chargers, and 
voltage and current transformers that directly affect the operation of RG&E or Connecting 
Transmission Owner’s facilities and equipment which may reasonably be expected to impact the 
other Party. RG&E and Connecting Transmission Owner shall each provide advance notice to 
the other Party before undertaking any work on such circuits, especially on electrical circuits 
involving circuit breaker trip and close contacts, current transformers, or potential transformers. 
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10.5 Operating and Maintenance Expenses. 

Subject to the provisions herein addressing the use of facilities by others, and except for 
operations and maintenance expenses associated with modifications made for providing 
interconnection or transmission service to a third party and such third party pays for such 
expenses, RG&E shall be responsible for all reasonable expenses including overheads, 
associated with: (1) owning, operating, maintaining, repairing, and replacing RG&E Attachment 
Facilities; and (2) operation, maintenance, repair and replacement of Connecting Transmission 
Owner Attachment Facilities. The Connecting Transmission Owner shall be entitled to the 
recovery of incremental operating and maintenance expenses that it incurs associated with 
Network Upgrade Facilities. 

ARTICLE 11. PERFORMANCE OBLIGATION 

11.1 RG&E Attachment Facilities. 

RG&E shall design, procure, construct, install, own and/or control RG&E Attachment 
Facilities described in Appendix A hereto, at its sole expense. 

11.2 Connecting Transmission Owner Attachment Facilities. 

Connecting Transmission Owner shall design, procure, construct, install, own and/or 
control the Connecting Transmission Owner Attachment Facilities described in Appendix A 
hereto, at the sole expense of RG&E. 

11.3 Network Upgrade Facilities. 

Upon mutual agreement of the Parties, RG&E may design, procure, construct, install, and 
own the Stand-Alone Network Upgrade Facilities described in Appendix A hereto, at its own 
expense. RG&E shall design, procure, construct, and install the Network Upgrade Facilities 
described in Appendix A hereto, at RG&E’s expense. 

11.4 Special Provisions for Affected Systems. 

For the re‐payment of amounts advanced to Affected System Operator for Network 
Upgrade Facilities, RG&E and Affected System Operator shall enter into an agreement that 
provides for such re‐payment. The agreement shall specify the terms governing payments to be 
made by RG&E to the Affected System Operator as well as the re‐payment by the Affected 
System Operator. 

11.5 Provision of Security. 

At least thirty (30) Calendar Days prior to the commencement of the procurement, 
installation, or construction of a discrete portion of a Connecting Transmission Owner 
Attachment Facilities or Network Upgrade Facilities, RG&E shall provide Connecting 
Transmission Owner, at RG&E’s option, a guarantee, a surety bond, letter of credit or other form 
of security that is reasonably acceptable to Connecting Transmission Owner and is consistent 
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with the Uniform Commercial Code of the jurisdiction identified in Article 14.2.1 of this 
Agreement. Such security for payment shall be in an amount sufficient to cover the cost for 
RG&E’s share of constructing, procuring and installing the applicable portion of Connecting 
Transmission Owner Attachment Facilities or Network Upgrade Facilities, and shall be reduced 
on a dollar-for-dollar basis for payments made to Connecting Transmission Owner for these 
purposes. 

In addition: 

11.5.1 The guarantee must be made by an entity that meets the commercially 
reasonable creditworthiness requirements of Connecting Transmission Owner, and contains 
terms and conditions that guarantee payment of any amount that may be due from RG&E, up 
to an agreed maximum amount. 

11.5.2 The letter of credit must be issued by a financial institution reasonably 
acceptable to Connecting Transmission Owner and must specify a reasonable expiration date. 

11.5.3 The surety bond must be issued by an insurer reasonably acceptable to 
Connecting Transmission Owner and must specify a reasonable expiration date. 

11.6 RG&E Compensation for Emergency Services. 

If, during an Emergency State, RG&E provides services at the request or direction of the 
NYISO or Connecting Transmission Owner, RG&E will be compensated for such services in 
accordance with the Services Tariff. 

11.7 Line Outage Costs. 

Notwithstanding anything in Applicable Laws and Regulations to the contrary, 
Connecting Transmission Owner may propose to recover line outage costs associated with the 
installation of Connecting Transmission Owner Attachment Facilities or Network Upgrade 
Facilities on a case‐by‐case basis. 

ARTICLE 12. INVOICE 

12.1 General. 

RG&E and Connecting Transmission Owner shall each submit to the other Party, on a 
monthly basis, invoices of amounts due for the preceding month. Each invoice shall state the 
month to which the invoice applies and fully describe the services and equipment provided. 
RG&E and Connecting Transmission Owner may discharge mutual debts and payment 
obligations due and owing to each other on the same date through netting, in which case all 
amounts one Party owes to the other Party under this Agreement, including interest payments or 
credits, shall be netted so that only the net amount remaining due shall be paid by the owing 
Party. The allocation of any costs, expenses, or charges to either RG&E or Connecting 
Transmission Owner under this Agreement shall not in any way limit the right of RG&E or 

33 



NYISO Agreements --> Service Agreements --> LGIA between NYPA and RG&E for RARP Interconnection 

Effective Date: 8/12/2019 - Docket #: ER19-2755-000 - Page 38 

  
 
 
  

Connecting Transmission Owner to collect such costs or charges in rates approved by the 
appropriate Governmental Authority. 

12.2 [Reserved] 

12.3 Payment. 

Invoices shall be rendered to the paying Party at the address specified in Appendix F 
hereto. The Party receiving the invoice shall pay the invoice within thirty (30) Calendar Days of 
receipt. All payments shall be made in immediately available funds payable to the other Party, 
or by wire transfer to a bank named and account designated by the invoicing Party. Payment of 
invoices will not constitute a waiver of any rights or claims the paying Party may have under this 
Agreement. 

12.4 Disputes. 

In the event of a billing dispute between Connecting Transmission Owner and RG&E, 
Connecting Transmission Owner shall continue to perform under this Agreement as long as 
RG&E: (i) continues to make all payments not in dispute; and (ii) pays to Connecting 
Transmission Owner or into an independent escrow account the portion of the invoice in dispute, 
pending resolution of such dispute. If RG&E fails to meet these two requirements for 
continuation of service, then Connecting Transmission Owner may provide notice to RG&E of a 
Default pursuant to Article 17. Billing disputes shall be subject to resolution in accordance with 
Article 27. Within thirty (30) Calendar Days after the resolution of the dispute, the Party that 
owes money to the other Party shall pay the amount due with interest calculated in accord with 
the methodology set forth in FERC’s Regulations at 18 C.F.R. § 35.19a(a)(2)(iii). 

ARTICLE 13. EMERGENCIES 

13.1 Obligations. 

Each Party shall comply with the Emergency State procedures of NYISO, the applicable 
Reliability Councils, Applicable Laws and Regulations, and any emergency procedures agreed to 
by the NYISO Operating Committee. 

13.2 Notice. 

Connecting Transmission Owner shall notify RG&E promptly when it becomes aware of 
an Emergency State that affects the Connecting Transmission Owner Attachment Facilities or the 
New York State Transmission System that may reasonably be expected to affect RG&E’s 
operation of the Transmission Facility 

or the RG&E Attachment Facilities. RG&E shall notify Connecting Transmission Owner 
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promptly when it becomes aware of an Emergency State that affects the Transmission Facility or 
the RG&E Attachment Facilities that may reasonably be expected to affect the New York State 
Transmission System or the Connecting Transmission Owner Attachment Facilities. To the 
extent information is known, the notification shall describe the Emergency State, the extent of 
the damage or deficiency, the expected effect on the operation of RG&E’s or Connecting 
Transmission Owner’s facilities and operations, its anticipated duration and the corrective action 
taken and/or to be taken. The initial notice shall be followed as soon as practicable with written 
notice. 

13.3 Immediate Action. 

Unless, in RG&E’s reasonable judgment, immediate action is required, RG&E shall 
obtain the consent of Connecting Transmission Owner, such consent to not be unreasonably 
withheld, prior to performing any manual switching operations at the Transmission Facility or 
RG&E Attachment Facilities in response to an Emergency State either declared by NYISO, 
Connecting Transmission Owner or otherwise regarding New York State Transmission System. 
Unless, in Connecting Transmission Owner’s reasonable judgment, immediate action is required, 
Connecting Transmission Owner shall obtain the consent of RG&E, such consent not to be 
unreasonably withheld, prior to performing any manual switching operations at the Connection 
Transmission Owner Attachment Facilities in response to an Emergency State either declared by 
NYISO, Connecting Transmission Owner, or otherwise regarding the New York State 
Transmission System. 

13.4 Connecting Transmission Owner Authority. 

13.4.1 General. 

Connecting Transmission Owner may take whatever actions with regard to the New York 
State Transmission System or the Connecting Transmission Owner Attachment Facilities it 
deems necessary during an Emergency State in order to (i) preserve public health and safety, (ii) 
preserve the reliability of the New York State Transmission System or the Connecting 
Transmission Owner Attachment Facilities, (iii) limit or prevent damage, and (iv) expedite 
restoration of service. 

13.5 RG&E Authority. 

Consistent with Good Utility Practice and this Agreement, RG&E may take whatever 
actions or inactions with regard to the Transmission Facility or the RG&E Attachment Facilities 
during an Emergency State in order to (i) preserve public health and safety, (ii) preserve the 
reliability of the Transmission Facility or the RG&E Attachment Facilities, (iii) limit or prevent 
damage, and (iv) expedite restoration of service. RG&E shall use Reasonable Efforts to 
minimize the effect of such actions or inactions on the New York State Transmission System and 
the Connecting Transmission Owner Attachment Facilities. Connecting Transmission Owner 
shall use Reasonable Efforts to assist RG&E in such actions. 
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13.6 Limited Liability. 

Except as otherwise provided in Article 11.6 of this Agreement, no Party shall be liable 
to another Party for any action it takes in responding to an Emergency State so long as such 
action is made in good faith and is consistent with Good Utility Practice and the NYISO Tariffs. 

ARTICLE 14. REGULATORY REQUIREMENTS AND GOVERNING LAW 

14.1 Regulatory Requirements. 

Each Party’s obligations under this Agreement shall be subject to its receipt of any 
required approval or certificate from one or more Governmental Authorities in the form and 
substance satisfactory to the applying Party, or the Party making any required filings with, or 
providing notice to, such Governmental Authorities, and the expiration of any time period 
associated therewith. Each Party shall in good faith seek and use its Reasonable Efforts to obtain 
such other approvals. Nothing in this Agreement shall require Connecting Transmission Owner 
or RG&E to take any action that could result in its inability to obtain, or its loss of, status or 
exemption under the Federal Power Act, the Public Utility Holding Company Act of 2005 or the 
Public Utility Regulatory Policies Act of 1978, as amended. 

14.2 Governing Law. 

14.2.1 The validity, interpretation and performance of this Agreement and each of 
its provisions shall be governed by the laws of the State of New York, without regard to its 
conflicts of law principles. 

14.2.2 This Agreement is subject to all Applicable Laws and Regulations. 

14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or 
otherwise contest any law, orders, rules, or regulations of a Governmental Authority. 

14.2.4 Each Party acknowledges and agrees that the provisions of Attachments S 
and Attachment X of the NYISO Open Access Transmission Tariff (“OATT”), including the 
cost-allocation rules and procedures applicable to Attachment Facilities as defined in the 
NYISO OATT, shall not be applicable to or binding upon the parties to this Agreement. 

ARTICLE 15. NOTICES 

15.1 General. 

Unless otherwise provided in this Agreement, any notice, demand or request required or 
permitted to be given by a Party to the other Parties and any instrument required or permitted to 
be tendered or delivered by a Party in writing to the other Parties shall be effective when 
delivered and may be so given, tendered or delivered, by recognized national courier, or by 
depositing the same with the United States Postal Service with postage prepaid, for delivery by 
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certified or registered mail, addressed to the Party, or personally delivered to the Party, at the 
address set out in Appendix F hereto. 

A Party may change the notice information in this Agreement by giving five (5) Business 
Days written notice prior to the effective date of the change. 

15.2 Billings and Payments. 

Billings and payments shall be sent to the addresses set out in Appendix F hereto. 

15.3 Alternative Forms of Notice. 

Any notice or request required or permitted to be given by a Party to the other Parties and 
not required by this Agreement to be given in writing may be so given by telephone, facsimile or 
email to the telephone numbers and email addresses set out in Appendix F hereto. 

15.4 Operations and Maintenance Notice. 

RG&E and Connecting Transmission Owner shall each notify the other Party in writing 
of the identity of the person(s) that it designates as the point(s) of contact with respect to the 
implementation of Articles 9 and 10 of this Agreement. 
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ARTICLE 16. FORCE MAJEURE 

16.1 Force Majeure. 

16.1.1 Economic hardship is not considered a Force Majeure event. 

16.1.2 A Party shall not be responsible or liable, or deemed, in Default with 
respect to any obligation hereunder, (including obligations under Article 4 of this Agreement) 
, other than the obligation to pay money when due, to the extent the Party is prevented from 
fulfilling such obligation by Force Majeure. A Party unable to fulfill any obligation hereunder 
(other than an obligation to pay money when due) by reason of Force Majeure shall give 
notice and the full particulars of such Force Majeure to the other Parties in writing or by 
telephone as soon as reasonably possible after the occurrence of the cause relied upon. 
Telephone notices given pursuant to this Article shall be confirmed in writing as soon as 
reasonably possible and shall specifically state full particulars of the Force Majeure, the time 
and date when the Force Majeure occurred and when the Force Majeure is reasonably 
expected to cease. The Party affected shall exercise due diligence to remove such disability 
with reasonable dispatch, but shall not be required to accede or agree to any provision not 
satisfactory to it in order to settle and terminate a strike or other labor disturbance. 

ARTICLE 17. DEFAULT 

17.1 Default. 

17.1.1 General. 

No Breach shall exist where such failure to discharge an obligation (other than the 
payment of money) is the result of Force Majeure as defined in this Agreement or the result of an 
act or omission of the other Parties. Upon a Breach, the non‐Breaching Parties shall give written 
notice of such to the Breaching Party. The Breaching Party shall have thirty (30) Calendar Days 
from receipt of the Breach notice within which to cure such Breach; provided however, if such 
Breach is not capable of cure within thirty (30) Calendar Days, the Breaching Party shall 
commence such cure within thirty (30) Calendar Days after notice and continuously and 
diligently complete such cure within ninety (90) Calendar Days from receipt of the Breach 
notice; and, if cured within such time, the Breach specified in such notice shall cease to exist. 

17.1.2 Right to Terminate. 

If a Breach is not cured as provided in this Article 17, or if a Breach is not capable of 
being cured within the period provided for herein, the non‐Breaching Parties acting together shall 
thereafter have the right to declare a Default and terminate this Agreement by written notice at 
any time until cure occurs, and be relieved of any further obligation hereunder and, whether or 
not those Parties terminate this Agreement, to recover from the defaulting Party all amounts due 
hereunder, plus all other damages and remedies to which they are entitled at law or in equity. 
The provisions of this Article will survive termination of this Agreement. 
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ARTICLE 18. INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE 

18.1 Indemnity. 

Each Party (the “Indemnifying Party”) shall at all times indemnify, defend, and save 
harmless, as applicable, the other Parties (each an “Indemnified Party”) from, any and all 
damages, losses, claims, including claims and actions relating to injury to or death of any person 
or damage to property, the alleged violation of any Environmental Law, or the release or 
threatened release of any Hazardous Substance, demand, suits, recoveries, costs and expenses, 
court costs, attorney fees, and all other obligations by or to third parties, arising out of or 
resulting from (i) the Indemnified Party’s performance of its obligations under this Agreement 
on behalf of the Indemnifying Party, except in cases where the Indemnifying Party can 
demonstrate that the Loss of the Indemnified Party was caused by the gross negligence or 
intentional wrongdoing of the Indemnified Party or (ii) the violation by the Indemnifying Party 
of any Environmental Law or the release by the Indemnifying Party of any Hazardous Substance. 

18.1.1 Indemnified Party. 

If a Party is entitled to indemnification under this Article 18 as a result of a claim by a 
third party, and the indemnifying Party fails, after notice and reasonable opportunity to proceed 
under Article 18.1.3, to assume the defense of such claim, such Indemnified Party may at the 
expense of the Indemnifying Party contest, settle or consent to the entry of any judgment with 
respect to, or pay in full, such claim. 

18.1.2 Indemnifying Party. 

If an Indemnifying Party is obligated to indemnify and hold any Indemnified Party 
harmless under this Article 18, the amount owing to the Indemnified Party shall be the amount of 
such Indemnified Party’s actual Loss, net of any insurance or other recovery. 

18.1.3 Indemnity Procedures. 

Promptly after receipt by an Indemnified Party of any claim or notice of the 
commencement of any action or administrative or legal proceeding or investigation as to which 
the indemnity provided for in Article 18.1 may apply, the Indemnified Party shall notify the 
Indemnifying Party of such fact. Any failure of or delay in such notification shall not affect a 
Party’s indemnification obligation unless such failure or delay is materially prejudicial to the 
Indemnifying Party. 

Except as stated below, the Indemnifying Party shall have the right to assume the defense 
thereof with counsel designated by such Indemnifying Party and reasonably satisfactory to the 
Indemnified Party. If the defendants in any such action include one or more Indemnified Parties 
and the Indemnifying Party and if the Indemnified Party reasonably concludes that there may be 
legal defenses available to it and/or other Indemnified Parties which are different from or 
additional to those available to the Indemnifying Party, the Indemnified Party shall have the right 
to select separate counsel to assert such legal defenses and to otherwise participate in the defense 
of such action on its own behalf. In such instances, the Indemnifying Party shall only be 
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required to pay the fees and expenses of one additional attorney to represent an Indemnified 
Party or Indemnified Parties having such differing or additional legal defenses. 

The Indemnified Party shall be entitled, at its expense, to participate in any such action, 
suit or proceeding, the defense of which has been assumed by the Indemnifying Party. 
Notwithstanding the foregoing, the Indemnifying Party (i) shall not be entitled to assume and 
control the defense of any such action, suit or proceedings if and to the extent that, in the opinion 
of the Indemnified Party and its counsel, such action, suit or proceeding involves the potential 
imposition of criminal liability on the Indemnified Party, or there exists a conflict or adversity of 
interest between the Indemnified Party and the Indemnifying Party, in such event the 
Indemnifying Party shall pay the reasonable expenses of the Indemnified Party, and (ii) shall not 
settle or consent to the entry of any judgment in any action, suit or proceeding without the 
consent of the Indemnified Party, which shall not be unreasonably withheld, conditioned or 
delayed. 

18.2 No Consequential Damages. 

Other than the indemnity obligations set forth in Article 18.1, in no event shall any Party 
be liable under any provision of this Agreement for any losses, damages, costs or expenses for 
any special, indirect, incidental, consequential, or punitive damages, including but not limited to 
loss of profit or revenue, loss of the use of equipment, cost of capital, cost of temporary 
equipment or services, whether based in whole or in part in contract, in tort, including 
negligence, strict liability, or any other theory of liability; provided, however, that damages for 
which a Party may be liable to another Party under separate agreement will not be considered to 
be special, indirect, incidental, or consequential damages hereunder. 

18.3 Insurance. 

RG&E and Connecting Transmission Owner shall each, at its own expense, maintain in 
force throughout the period of this Agreement, and until released by the other Parties, the 
following minimum insurance coverages, with insurers authorized to do business in the state of 
New York: 

18.3.1 Employers’ Liability and Workers’ Compensation Insurance providing 
statutory benefits in accordance with the laws and regulations of New York State. 

18.3.2 Commercial General Liability Insurance including premises and operations, 
personal injury, broad form property damage, broad form blanket contractual liability 
coverage (including coverage for the contractual indemnification) products and completed 
operations coverage, coverage for explosion, collapse and underground hazards, independent 
contractors coverage, coverage for pollution to the extent normally available and punitive 
damages to the extent normally available and a cross liability endorsement, with minimum 
limits of Five Million Dollars ($5,000,000) per occurrence/Five Million Dollars ($5,000,000) 
aggregate combined single limit for personal injury, bodily injury, including death and 
property damage. 
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18.3.3 Comprehensive Automobile Liability Insurance for coverage of owned and 
non‐owned and hired vehicles, trailers or semi‐trailers designed for travel on public roads, 
with a minimum, combined single limit of Five Million Dollars ($5,000,000) per occurrence 
for bodily injury, including death, and property damage. 

18.3.4 Excess Public Liability Insurance over and above the Employers’ Liability 
Commercial General Liability and Comprehensive Automobile Liability Insurance coverage, 
with a minimum combined single limit of Twenty Million Dollars ($20,000,000) per 
occurrence/Twenty Million Dollars ($20,000,000) aggregate. 

18.3.5 The Commercial General Liability Insurance, Comprehensive Automobile 
Insurance and Excess Public Liability Insurance policies of RG&E and Connecting 
Transmission Owner shall name the other Party, its parent, associated and Affiliate companies 
and their respective directors, officers, agents, servants and employees (“Other Party Group”) 
as additional insured. All policies shall contain provisions whereby the insurers waive all 
rights of subrogation in accordance with the provisions of this Agreement against the Other 
Party Group and provide thirty (30) Calendar days advance written notice to the Other Party 
Group prior to anniversary date of cancellation or any material change in coverage or 
condition. 

18.3.6 The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies shall contain provisions that 
specify that the policies are primary and shall apply to such extent without consideration for 
other policies separately carried and shall state that each insured is provided coverage as 
though a separate policy had been issued to each, except the insurer’s liability shall not be 
increased beyond the amount for which the insurer would have been liable had only one 
insured been covered. RG&E and Connecting Transmission Owner shall each be responsible 
for its respective deductibles or retentions. 
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18.3.7 The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims First 
Made Basis, shall be maintained in full force and effect for two (2) years after termination of 
this Agreement, which coverage may be in the form of tail coverage or extended reporting 
period coverage if agreed by RG&E and Connecting Transmission Owner. 

18.3.8 The requirements contained herein as to the types and limits of all insurance 
to be maintained by RG&E and Connecting Transmission Owner are not intended to and shall 
not in any manner, limit or qualify the liabilities and obligations assumed by those Parties 
under this Agreement. 

18.3.9 Within ten (10) days following execution of this Agreement, and as soon as 
practicable after the end of each fiscal year or at the renewal of the insurance policy and in 
any event within ninety (90) days thereafter, RG&E and Connecting Transmission Owner 
shall provide certification of all insurance required in this Agreement, executed by each 
insurer or by an authorized representative of each insurer. 

18.3.10 Notwithstanding the foregoing, RG&E and Connecting Transmission 
Owner may each self‐insure to meet the minimum insurance requirements of Articles 18.3.2 
through 18.3.8 to the extent it maintains a self‐insurance program; provided that, such Party’s 
senior debt is rated at investment grade, or better, by Standard & Poor’s and that its self‐ 
insurance program meets the minimum insurance requirements of Articles 18.3.2 through 
18.3.8. For any period of time that a Party’s senior debt is unrated by Standard & Poor’s or is 
rated at less than investment grade by Standard & Poor’s, such Party shall comply with the 
insurance requirements applicable to it under Articles 18.3.2 through 18.3.9. In the event that 
a Party is permitted to self‐insure pursuant to this Article 18.3.10, it shall notify the other 
Party that it meets the requirements to self‐insure and that its self‐insurance program meets 
the minimum insurance requirements in a manner consistent with that specified in Article 
18.3.9. 

18.3.11 RG&E and Connecting Transmission Owner agree to report to each 
other in writing as soon as practical all accidents or occurrences resulting in injuries to any 
person, including death, and any property damage arising out of this Agreement. 

ARTICLE 19. ASSIGNMENT 

19.1 Assignment. 

This Agreement may be assigned by a Party only with the written consent of the other 
Party; provided that a Party may assign this Agreement without the consent of the other Party to 
any Affiliate of the assigning Party with an equal or greater credit rating and with the legal 
authority and operational ability to satisfy the obligations of the assigning Party under this 
Agreement; provided further that a Party may assign this Agreement without the consent of the 
other Party in connection with the sale, merger, restructuring, or transfer of a substantial portion 
or all of its assets, including the Attachment Facilities it owns, so long as the assignee in such a 
transaction directly assumes in writing all rights, duties and obligations arising under this 
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Agreement; and provided further that RG&E shall have the right to assign this Agreement, 
without the consent of Connecting Transmission Owner, for collateral security purposes to aid in 
providing financing for the Transmission Facility, provided that RG&E will promptly notify 
Connecting Transmission Owner of any such assignment. Any financing arrangement entered 
into by RG&E pursuant to this Article will provide that prior to or upon the exercise of the 
secured party’s, trustee’s or mortgagee’s assignment rights pursuant to said arrangement, the 
secured creditor, the trustee or mortgagee will notify Connecting Transmission Owner of the date 
and particulars of any such exercise of assignment right(s) and will provide Connecting 
Transmission Owner with proof that it meets the requirements of Articles 11.5 and 18.3. Any 
attempted assignment that violates this Article is void and ineffective. Any assignment under 
this Agreement shall not relieve a Party of its obligations, nor shall a Party’s obligations be 
enlarged, in whole or in part, by reason thereof. Where required, consent to assignment will not 
be unreasonably withheld, conditioned or delayed. 

ARTICLE 20. SEVERABILITY 

20.1 Severability. 

If any provision in this Agreement is finally determined to be invalid, void or 
unenforceable by any court or other Governmental Authority having jurisdiction, such 
determination shall not invalidate, void or make unenforceable any other provision, agreement or 
covenant of this Agreement. 

ARTICLE 21. COMPARABILITY 

21.1 Comparability. 

The Parties will comply with all applicable comparability and code of conduct laws, rules 
and regulations, as amended from time to time. 

ARTICLE 22. CONFIDENTIALITY 

22.1 Confidentiality. 

Certain information exchanged by the Parties during the term of this Agreement shall 
constitute confidential information (“Confidential Information”) and shall be subject to this 
Article 22. 

If requested by a Party receiving information, the Party supplying the information shall 
provide in writing, the basis for asserting that the information referred to in this Article warrants 
confidential treatment, and the requesting Party may disclose such writing to the appropriate 
Governmental Authority. Each Party shall be responsible for the costs associated with affording 
confidential treatment to its information. 
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22.1.1 Term. 

During the term of this Agreement, and for a period of three (3) years after the expiration 
or termination of this Agreement, except as otherwise provided in this Article 22, each Party 
shall hold in confidence and shall not disclose to any person Confidential Information. 

22.1.2 Confidential Information. 

The following shall constitute Confidential Information any non‐public information that 
is treated as confidential by the disclosing Party and which the disclosing Party identifies as 
Confidential Information in writing at the time, or promptly after the time, of disclosure. 

22.1.3 Scope. 

Confidential Information shall not include information that the receiving Party can 
demonstrate: (1) is generally available to the public other than as a result of a disclosure by the 
receiving Party; (2) was in the lawful possession of the receiving Party on a non‐confidential 
basis before receiving it from the disclosing Party; (3) was supplied to the receiving Party 
without restriction by a third party, who, to the knowledge of the receiving Party after due 
inquiry, was under no obligation to the disclosing Party to keep such information confidential; 
(4) was independently developed by the receiving Party without reference to Confidential 
Information of the disclosing Party; or (5) is, or becomes, publicly known, through no wrongful 
act or omission of the receiving Party or Breach of this Agreement; or (6) is required, in 
accordance with Article 22.1.8 of this Agreement, Order of Disclosure, to be disclosed by any 
Governmental Authority or is otherwise required by law or subpoena, or is necessary in any legal 
proceeding establishing rights and obligations under this Agreement. Information designated as 
Confidential Information will no longer be deemed confidential if the Party that designated the 
information as confidential notifies the other Party that it no longer is confidential. 

22.1.4 Release of Confidential Information. 

No Party shall release or disclose Confidential Information to any other person, except to 
its Affiliates (limited by FERC Standards of Conduct requirements), subcontractors, employees, 
consultants, or to parties who may be considering providing financing to or equity participation 
with RG&E, or to potential purchasers or assignees of a Party, on a need‐to‐know basis in 
connection with this Agreement, unless such person has first been advised of the confidentiality 
provisions of this Article 22 and has agreed to comply with such provisions. Notwithstanding 
the foregoing, a Party providing Confidential Information to any person shall remain primarily 
responsible for any release of Confidential Information in contravention of this Article 22. 

22.1.5 Rights. 

Each Party retains all rights, title, and interest in the Confidential Information that each 
Party discloses to the other Party. The disclosure by each Party to the other Parties of 
Confidential Information shall not be deemed a waiver by any Party or any other person or 
entity of the right to protect the Confidential Information from public disclosure. 
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22.1.6 No Warranties. 

By providing Confidential Information, no Party makes any warranties or representations 
as to its accuracy or completeness. In addition, by supplying Confidential Information, no Party 
obligates itself to provide any particular information or Confidential Information to the other 
Parties nor to enter into any further agreements or proceed with any other relationship or joint 
venture. 

22.1.7 Standard of Care. 

Each Party shall use at least the same standard of care to protect Confidential Information 
it receives as it uses to protect its own Confidential Information from unauthorized disclosure, 
publication or dissemination. Each Party may use Confidential Information solely to fulfill its 
obligations to the other Party under this Agreement or its regulatory requirements; including the 
NYISO OATT and NYISO Service Tariff. 

22.1.8 Order of Disclosure. 

If a court or a Government Authority or entity with the right, power, and apparent 
authority to do so requests or requires any Party, by subpoena, oral deposition, interrogatories, 
requests for production of documents, administrative order, or otherwise (including compliance 
with applicable provisions of the New York Public Officers Law), to disclose Confidential 
Information, that Party shall provide the other Parties with prompt notice of such request(s) or 
requirement(s) so that the other Parties may seek an appropriate protective order or waive 
compliance with the terms of this Agreement. Notwithstanding the absence of a protective order 
or waiver, the Party may disclose such Confidential Information which, in the opinion of its 
counsel, the Party is legally compelled to disclose. Each Party will use Reasonable Efforts to 
obtain reliable assurance that confidential treatment will be accorded any Confidential 
Information so furnished. 

22.1.9 Termination of Agreement. 

Upon termination of this Agreement for any reason, each Party shall, within ten (10) 
Calendar Days of receipt of a written request from the other Parties, use Reasonable Efforts to 
destroy, erase, or delete (with such destruction, erasure, and deletion certified in writing to the 
other Parties) or return to the other Parties, without retaining copies thereof, any and all written 
or electronic Confidential Information received from the other Parties pursuant to this 
Agreement. 

22.1.10 Remedies. 

The Parties agree that monetary damages would be inadequate to compensate a Party for 
another Party’s Breach of its obligations under this Article 22. Each Party accordingly agrees 
that the other Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the 
first Party Breaches or threatens to Breach its obligations under this Article 22, which equitable 
relief shall be granted without bond or proof of damages, and the receiving Party shall not plead 
in defense that there would be an adequate remedy at law. Such remedy shall not be deemed an 
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exclusive remedy for the Breach of this Article 22, but shall be in addition to all other remedies 
available at law or in equity. The Parties further acknowledge and agree that the covenants 
contained herein are necessary for the protection of legitimate business interests and are 
reasonable in scope. No Party, however, shall be liable for indirect, incidental, or consequential 
or punitive damages of any nature or kind resulting from or arising in connection with this 
Article 22. 

22.1.11 Disclosure to FERC, its Staff, or a State. 

Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18 C.F.R. 
section 1b.20, if FERC or its staff, during the course of an investigation or otherwise, requests 
information from one of the Parties that is otherwise required to be maintained in confidence 
pursuant to this Agreement, the Party shall provide the requested information to FERC or its 
staff, within the time provided for in the request for information. In providing the information to 
FERC or its staff, the Party must, consistent with 18 C.F.R. section 388.112, request that the 
information be treated as confidential and non‐public by FERC and its staff and that the 
information be withheld from public disclosure. Parties are prohibited from notifying the other 
Parties to this Agreement prior to the release of the Confidential Information to the Commission 
or its staff. The Party shall notify the other Parties to the Agreement when it is notified by FERC 
or its staff that a request to release Confidential Information has been received by FERC, at 
which time the Parties may respond before such information would be made public, pursuant to 
18 C.F.R. section 388.112. Requests from a state regulatory body conducting a confidential 
investigation shall be treated in a similar manner if consistent with the applicable state rules and 
regulations. A Party shall not be liable for any losses, consequential or otherwise, resulting from 
that Party divulging Confidential Information pursuant to a FERC or state regulatory body 
request under this paragraph. 

22.1.12 Required Notices Upon Requests or Demands for Confidential 
Information. 

Except as otherwise expressly provided herein, no Party shall disclose Confidential 
Information to any person not employed or retained by the Party possessing the Confidential 
Information, except to the extent disclosure is: (i) required by law; (ii) reasonably deemed by the 
disclosing Party to be required to be disclosed in connection with a dispute between or among 
the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the 
other Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its 
obligations under this Agreement. Prior to any disclosures of a Party’s Confidential Information 
under this subparagraph, or if any third party or Governmental Authority makes any request or 
demand for any of the information described in this subparagraph, the disclosing Party agrees to 
promptly notify the other Party in writing and agrees to assert confidentiality and cooperate with 
the other Party in seeking to protect the Confidential Information from public disclosure by 
confidentiality agreement, protective order or other reasonable measures. 
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ARTICLE 23. ENVIRONMENTAL RELEASES 

23.1 RG&E and Connecting Transmission Owner Notice. 

Subject to reporting requirements that may be imposed on RG&E and Connecting 
Transmission Owner under Applicable Laws and Regulations, RG&E and Connecting 
Transmission Owner shall each notify the other Party, first orally and then in writing, of the 
release of any Hazardous Substances, any asbestos or lead abatement activities, or any type of 
remediation activities related to the Transmission Facility or the Attachment Facilities, each of 
which may reasonably be expected to affect the other Party. Subject to reporting requirements 
that may be imposed on RG&E and Connecting Transmission Owner under Applicable Laws 
and Regulations, the notifying Party shall: (i) provide the notice as soon as practicable, provided 
such Party makes a good faith effort to provide the notice no later than twenty‐four hours after 
such Party becomes aware of the occurrence; and (ii) promptly furnish to the other Party copies 
of any publicly available reports filed with any Governmental Authorities addressing such 
events. 

ARTICLE 24. INFORMATION REQUIREMENT 

24.1 Information Acquisition. 

Connecting Transmission Owner and RG&E shall each submit specific information 
regarding the electrical characteristics of their respective facilities to the other as described 
below and in accordance with Applicable Reliability Standards. 

24.2 Information Submission by Connecting Transmission Owner. 

The initial information submission by Connecting Transmission Owner shall occur no 
later than one hundred eighty (180) Calendar Days prior to Trial Operation and shall include 
New York State Transmission System information necessary to allow RG&E to select equipment 
and meet any system protection and stability requirements, unless otherwise mutually agreed to 
by RG&E and Connecting Transmission Owner. 

24.3 Updated Information Submission by RG&E. 

The updated information submission by RG&E, including manufacturer information, 
shall occur no later than one hundred eighty (180) Calendar Days prior to the Trial Operation. 
RG&E shall submit a completed copy of the Transmission Facility data requirements. 
Information in this submission shall be the most current Transmission Facility design. 
Information submitted for stability models shall be compatible with applicable NYISO standard 
models. If there is no compatible model, RG&E will work with a consultant mutually agreed to 
by the Parties to develop and supply a standard model and associated information. 

If RG&E’s data is different from what was originally provided to Connecting 
Transmission Owner pursuant to an interconnection study undertaken in accordance with this 
Agreement, and that difference may be reasonably expected to affect the Connecting 
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Transmission Owner’s facilities or the New York State Transmission System, as determined by 
the Connecting Transmission Owner in consultation with the NYISO, then the Parties will 
conduct the appropriate studies, in coordination with NYISO if required, to determine the impact 
on the New York State Transmission System based on actual data submitted pursuant to this 
Article 24.3. Such studies will provide an estimate of any additional modifications to the New 
York State Transmission System, Connecting Transmission Owner’s Attachment Facilities or 
Network Upgrade Facilities based on the actual data and a good faith estimate of the costs 
thereof. RG&E shall not begin Trial Operation until such studies are completed. RG&E shall be 
responsible for the cost of any modifications required by the actual data, including the cost of 
any required studies. 

24.4 Information Supplementation. 

Prior to the Commercial Operation Date, RG&E and Connecting Transmission Owner 
shall supplement their information submissions described above in this Article 24 with any and 
all “as-built” Transmission Facility information or “as‐tested” performance information that 
differs from the initial submissions or, alternatively, written confirmation that no such 
differences exist. RG&E shall conduct tests on the Transmission Facility as required by Good 
Utility Practice. 

Subsequent to the Commercial Operation Date, RG&E shall provide the Connecting 
Transmission Owner and the NYISO any information changes due to equipment replacement, 
repair, or adjustment. Connecting Transmission Owner shall provide the RG&E and the NYISO 
any information changes due to equipment replacement, repair or adjustment in the directly 
connected substation or any adjacent Connecting Transmission Owner substation that may affect 
RG&E Attachment Facilities equipment ratings, protection or operating requirements. RG&E 
and Connecting Transmission Owner shall provide such information no later than thirty (30) 
Calendar Days after the date of the equipment replacement, repair or adjustment. 

ARTICLE 25. INFORMATION ACCESS AND AUDIT RIGHTS 

25.1 Information Access. 

Each Party (“Disclosing Party”) shall make available to the other Party (“Requesting 
Party”) information that is in the possession of the Disclosing Party and is necessary in order for 
the Requesting Party to: (i) verify the costs incurred by the Disclosing Party for which the 
Requesting Party is responsible under this Agreement; and (ii) carry out its obligations and 
responsibilities under this Agreement. The Parties shall not use such information for purposes 
other than those set forth in this Article 25.1 of this Agreement and to enforce their rights under 
this Agreement. 

25.2 Reporting of Non‐Force Majeure Events. 

Each Party (the “Notifying Party”) shall notify the other Party when the Notifying Party 
becomes aware of its inability to comply with the provisions of this Agreement for a reason other 
than a Force Majeure event (notice of which shall be governed by Section 16.1). The Parties 
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agree to cooperate with each other and provide necessary information regarding such inability to 
comply, including the date, duration, reason for the inability to comply, and corrective actions 
taken or planned to be taken with respect to such inability to comply. Notwithstanding the 
foregoing, notification, cooperation or information provided under this Article shall not entitle 
the Party receiving such notification to allege a cause for anticipatory breach of this Agreement. 

25.3 Audit Rights. 

Subject to the requirements of confidentiality under Article 22 of this Agreement, each 
Party shall have the right, during normal business hours, and upon prior reasonable notice to the 
other Party, to audit at its own expense the other Party’s accounts and records pertaining to the 
other Party’s performance or satisfaction of its obligations under this Agreement. Such audit 
rights shall include audits of the other Party’s costs, calculation of invoiced amounts, and each 
Party’s actions in an Emergency State. Any audit authorized by this Article shall be performed 
at the offices where such accounts and records are maintained and shall be limited to those 
portions of such accounts and records that relate to the Party’s performance and satisfaction of 
obligations under this Agreement. Each Party shall keep such accounts and records for a period 
equivalent to the audit rights periods described in Article 25.4 of this Agreement. 

25.4 Audit Rights Periods. 

25.4.1 Audit Rights Period for Construction‐Related Accounts and Records. 

Accounts and records related to the design, engineering, procurement, and construction of 
Connecting Transmission Owner Attachment Facilities and Network Upgrade Facilities shall be 
subject to audit for a period of twenty‐four months following Connecting Transmission Owner’s 
issuance of a final invoice in accordance with Article 12.2 of this Agreement. 

25.4.2 Audit Rights Period for All Other Accounts and Records. 

Accounts and records related to a Party’s performance or satisfaction of its obligations 
under this Agreement other than those described in Article 25.4.1 of this Agreement shall be 
subject to audit as follows: (i) for an audit relating to cost obligations, the applicable audit rights 
period shall be twenty-four months after the auditing Party’s receipt of an invoice giving rise to 
such cost obligations; and (ii) for an audit relating to all other obligations, the applicable audit 
rights period shall be twenty‐four months after the event for which the audit is sought. 

25.5 Audit Results. 

If an audit by a Party determines that an overpayment or an underpayment has occurred, a 
notice of such overpayment or underpayment shall be given to the other Party together with 
those records from the audit which support such determination. 
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ARTICLE 26. SUBCONTRACTORS 

26.1 General. 

Nothing in this Agreement shall prevent a Party from utilizing the services of any 
subcontractor as it deems appropriate to perform its obligations under this Agreement; provided, 
however, that each Party shall require its subcontractors to comply with all applicable terms and 
conditions of this Agreement in providing such services and each Party shall remain primarily 
liable to the other Party for the performance of such subcontractor. 

26.2 Responsibility of Principal. 

The creation of any subcontract relationship shall not relieve the hiring Party of any of its 
obligations under this Agreement. The hiring Party shall be fully responsible to the other Party 
for the acts or omissions of any subcontractor the hiring Party hires as if no subcontract had been 
made; provided, however, that in no event shall Connecting Transmission Owner be liable for 
the actions or inactions of RG&E or its subcontractors with respect to obligations of RG&E 
under Article 5 of this Agreement. Any applicable obligation imposed by this Agreement upon 
the hiring Party shall be equally binding upon, and shall be construed as having application to, 
any subcontractor of such Party. 

26.3 No Limitation by Insurance. 

The obligations under this Article 26 will not be limited in any way by any limitation of 
subcontractor’s insurance. 

ARTICLE 27. DISPUTES 

27.1 Submission. 

In the event any Party has a dispute, or asserts a claim, that arises out of or in connection 
with this Agreement or its performance (a “Dispute”), such Party shall provide the other Party 
with written notice of the Dispute (“Notice of Dispute”). Such Dispute shall be referred to a 
designated senior representative of each Party for resolution on an informal basis as promptly as 
practicable after receipt of the Notice of Dispute by the other Party. In the event the designated 
representatives are unable to resolve the Dispute through unassisted or assisted negotiations 
within thirty (30) Calendar Days of the other Party’s receipt of the Notice of Dispute, such 
Dispute may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in 
accordance with the arbitration procedures set forth below. In the event the Parties do not agree 
to submit such Dispute to arbitration, each Party may exercise whatever rights and remedies it 
may have in equity or at law consistent with the terms of this Agreement. 

27.2 External Arbitration Procedures. 

Any arbitration initiated under this Agreement shall be conducted before a single neutral 
arbitrator appointed by the Parties. If the Parties fail to agree upon a single arbitrator within ten 
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(10) Calendar Days of the submission of the Dispute to arbitration, each Party shall choose one 
arbitrator and those abritrators shall select a third arbitrator to sit on a three‐member arbitration 
panel. In each case, the arbitrator(s) shall be knowledgeable in electric utility matters, including 
electric transmission and bulk power issues, and shall not have any current or past substantial 
business or financial relationships with any party to the arbitration (except prior arbitration). The 
arbitrator(s) shall provide each of the Parties an opportunity to be heard and, except as otherwise 
provided herein, shall conduct the arbitration in accordance with the Commercial Arbitration 
Rules of the American Arbitration Association (“Arbitration Rules”) and any applicable FERC 
regulations or RTO rules; provided, however, in the event of a conflict between the Arbitration 
Rules and the terms of this Article 27, the terms of this Article 27 shall prevail. 

27.3 Arbitration Decisions. 

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within 
ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such decision 
and the reasons therefor. The arbitrator(s) shall be authorized only to interpret and apply the 
provisions of this Agreement and shall have no power to modify or change any provision of this 
Agreement in any manner. The decision of the arbitrator(s) shall be final and binding upon the 
Parties, and judgment on the award may be entered in any court having jurisdiction. The 
decision of the arbitrator(s) may be appealed solely on the grounds that the conduct of the 
arbitrator(s), or the decision itself, violated the standards set forth in the Federal Arbitration Act 
or the Administrative Dispute Resolution Act. The final decision of the arbitrator must also be 
filed with FERC if it affects jurisdictional rates, terms and conditions of service, Attachment 
Facilities, or Network Upgrade Facilities. 

27.4 Costs. 

Each Party shall be responsible for its own costs incurred during the arbitration process 
and for the following costs, if applicable: (1) one-half of the cost of the single arbitrator jointly 
chosen by the Parties; or (2) the cost of the arbitrator chosen by a Party to sit on the three- 
member arbitration panel; and (3) one-half the cost of the third arbitrator chosen by the chosen 
by the other two arbitrators. 

27.5 Termination. 

Notwithstanding the provisions of this Article 27, any Party may terminate this 
Agreement in accordance with its provisions or pursuant to an action at law or equity. The issue 
of whether such a termination is proper shall not be considered a Dispute hereunder. 

ARTICLE 28. REPRESENTATIONS, WARRANTIES AND COVENANTS 

28.1 General. 

Each Party makes the following representations, warranties and covenants: 
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28.1.1 Good Standing. 

Such Party is duly organized, validly existing and in good standing under the laws of the 
state in which it is organized, formed, or incorporated, as applicable; that it is qualified to do 
business in the state or states in which the Transmission Facility, Attachment Facilities and 
Network Upgrade Facilities, owned by such Party, as applicable, are located; and that it has the 
corporate power and authority to own its properties, to carry on its business as now being 
conducted and to enter into this Agreement and carry out the transactions contemplated hereby 
and perform and carry out all covenants and obligations on its part to be performed under and 
pursuant to this Agreement. 

28.1.2 Authority. 

Such Party has the right, power and authority to enter into this Agreement, to become a 
Party hereto and to perform its obligations hereunder. This Agreement is a legal, valid and 
binding obligation of such Party, enforceable against such Party in accordance with its terms, 
except as the enforceability thereof may be limited by applicable bankruptcy, insolvency, 
reorganization or other similar laws affecting creditors’ rights generally and by general equitable 
principles (regardless of whether enforceability is sought in a proceeding in equity or at law). 

28.1.3 No Conflict. 

The execution, delivery and performance of this Agreement does not violate or conflict 
with the organizational or formation documents, or bylaws or operating agreement, of such 
Party, or any judgment, license, permit, order, material agreement or instrument applicable to or 
binding upon such Party or any of its assets. 

28.1.4 Consent and Approval. 

Such Party has sought or obtained, or, in accordance with this Agreement will seek or 
obtain, each consent, approval, authorization, order, or acceptance by any Governmental 
Authority in connection with the execution, delivery and performance of this Agreement, and it 
will provide to any Governmental Authority notice of any actions under this Agreement that are 
required by Applicable Laws and Regulations. 

ARTICLE 29. MISCELLANEOUS 

29.1 Binding Effect. 

This Agreement and the rights and obligations hereof, shall be binding upon and shall 
inure to the benefit of the successors and permitted assigns of the Parties hereto. 

29.2 Conflicts. 

If there is a discrepancy or conflict between or among the terms and conditions of this 
cover agreement and the Appendices hereto, the terms and conditions of this cover agreement 
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shall be given precedence over the Appendices, except as otherwise expressly agreed to in 
writing by the Parties. Please note that the Appendices to this Agreement may contain 
management, design, interconnection, and operational procedures and criteria that are 
unique to the Connecting Transmission Owner or RG&E, or both. In the event of a 
conflict between the terms and conditions of an appendix and the remaining provisions of 
this Agreement, the appendix shall control 

29.3 Rules of Interpretation. 

This Agreement, unless a clear contrary intention appears, shall be construed and 
interpreted as follows: (1) the singular number includes the plural number and vice versa; (2) 
reference to any person includes such person’s successors and assigns but, in the case of a Party, 
only if such successors and assigns are permitted by this Agreement, and reference to a person in 
a particular capacity excludes such person in any other capacity or individually; (3) reference to 
any agreement (including this Agreement), document, instrument or tariff means such 
agreement, document, instrument, or tariff as amended or modified and in effect from time to 
time in accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to 
any Applicable Laws and Regulations means such Applicable Laws and Regulations as 
amended, modified, codified, or reenacted, in whole or in part, and in effect from time to time, 
including, if applicable, rules and regulations promulgated thereunder; (5) unless expressly stated 
otherwise, reference to any Article, Section or Appendix means such Article of this Agreement 
or such Appendix to this Agreement, as the case may be; (6) “hereunder”, “hereof’, “herein”, 
“hereto” and words of similar import shall be deemed references to this Agreement as a whole 
and not to any particular Article or other provision hereof or thereof; (7) “including” (and with 
correlative meaning “include”) means including without limiting the generality of any 
description preceding such term; and (8) relative to the determination of any period of time, 
“from” means “from and including”, “to” means “to but excluding” and “through” means 
“through and including”. 

29.4 Compliance. 

Each Party shall perform its obligations under this Agreement in accordance with 
Applicable Laws and Regulations, Applicable Reliability Standards, and Good Utility Practice. 
To the extent a Party is required or prevented or limited in taking any action by such regulations 
and standards, such Party shall not be deemed to be in Breach of this Agreement for its 
compliance therewith. When any Party becomes aware of such a situation, it shall notify the 
other Parties promptly so that the Parties can discuss the amendment to this Agreement that is 
appropriate under the circumstances. 

29.5 Joint and Several Obligations. 

Except as otherwise stated herein, the obligations of RG&E and Connecting 
Transmission Owner are several, and are neither joint nor joint and several. 
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29.6 Entire Agreement. 

This Agreement, including all Appendices and Schedules attached hereto, constitutes the 
entire agreement between the Parties with reference to the subject matter hereof, and supersedes 
all prior and contemporaneous understandings or agreements, oral or written, between the Parties 
with respect to the subject matter of this Agreement. Except as provided in Article 2.1, there are 
no other agreements, representations, warranties, or covenants which constitute any part of the 
consideration for, or any condition to, either Party’s compliance with its obligations under this 
Agreement. 

29.7 No Third Party Beneficiaries. 

This Agreement is not intended to and does not create rights, remedies, or benefits of any 
character whatsoever in favor of any persons, corporations, associations, or entities other than the 
Parties, and the obligations herein assumed are solely for the use and benefit of the Parties, their 
successors in interest and permitted their assigns. 

29.8 Waiver. 

The failure of a Party to this Agreement to insist, on any occasion, upon strict 
performance of any provision of this Agreement will not be considered a waiver of any 
obligation, right, or duty of, or imposed upon, such Party. Any waiver at any time by either 
Party of its rights with respect to this Agreement shall not be deemed a continuing waiver or a 
waiver with respect to any other failure to comply with any other obligation, right, duty of this 
Agreement. Any waiver of this Agreement shall, if requested, be provided in writing. 

29.9 Headings. 

The descriptive headings of the various Articles of this Agreement have been inserted for 
convenience of reference only and are of no significance in the interpretation or construction of 
this Agreement. 

29.10 Multiple Counterparts. 

This Agreement may be executed in two or more counterparts, each of which is deemed 
an original but all constitute one and the same instrument. 

29.11 Amendment. 

The Parties may by mutual agreement amend this Agreement, by a written instrument 
duly executed by all the Parties. 

29.12 Modification by the Parties. 

The Parties may by mutual agreement amend the Appendices to this Agreement, by a 
written instrument duly executed by the Parties. Such an amendment shall become effective and 
a part of this Agreement upon satisfaction of all Applicable Laws and Regulations. 
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29.13 Reservation of Rights. 

Connecting Transmission Owner and RG&E each shall have the right to make unilateral 
filings with FERC to modify this Agreement with respect to any rates, terms and conditions, 
charges, classifications of service, rule or regulation under section 205 or any other applicable 
provision of the Federal Power Act and FERC’s rules and regulations thereunder; provided that 
each Party shall have the right to protest any such filing by the other Party and to participate fully 
in any proceeding before FERC in which such modifications may be considered. Nothing in this 
Agreement shall limit the rights of the Parties or of FERC under sections 205 or 206 of the 
Federal Power Act and FERC’s rules and regulations thereunder, except to the extent that the 
Parties otherwise mutually agree as provided herein. 

29.14 No Partnership. 

This Agreement shall not be interpreted or construed to create an association, joint 
venture, agency relationship, or partnership among the Parties or to impose any partnership 
obligation or partnership liability upon any Party. No Party shall have any right, power or 
authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an 
agent or representative of, or to otherwise bind, any other Party. 

29.15 Other Transmission Rights. 

Notwithstanding any other provision of this Agreement, nothing herein shall be construed 
as relinquishing or foreclosing any rights, including but not limited to firm transmission rights, 
capacity rights, or transmission congestion rights that RG&E shall be entitled to, now or in the 
future under any other agreement or tariff as a result of, or otherwise associated with, the 
transmission capacity, if any, created by the Network Upgrade Facilities. 
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APPENDICES (for contract) 

[Please note that the Appendices to this Agreement may contain management, design, 
interconnection, and operational procedures and criteria that are unique to the Connecting 
Transmission Owner or RG&E, or both. In the event of a conflict between the terms and 
conditions of an appendix and the remaining provisions of this Agreement, the appendix 
shall control] 
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APPENDIX A – ATTACHMENT FACILITIES, NETWORK UPGRADE FACILITIES 

AND TRANSMISSION FACILITY 

MILEWOOD ROAD ACCESS ROAD 

Milewood Road is an existing private road that runs between Tax ID Numbers 174.03-1- 

2 and 174.03-1-24 in the Town of Chili. RG&E will responsible for construction, maintenance 

and repair of Milewood Road and the Milewood Road access portion. 

ACCESS ROAD THRU PROPERTY PREVIOUSLY OWNED BY JAYNES 

RIVERVIEW LLC 

This access road runs thru the property previously owned by Jaynes Riverview, LLC, Tax 

ID Number 174.03-2-1.21, now owned by RG&E. This access road shall be maintained and 

repaired by RG&E. 

A.1 ATTACHMENT FACILITIES: 

1. RG&E Attachment Facilities 

RG&E Attachment Facilities are described as the facilities and equipment located 

between the Transmission Facility and the Points of Change of Ownership. This shall include but 

isn’t limited to all associated 345 kV bus structures, conduit & cable required which comprise 

the four terminal structures within Station 255. 

2. Connecting Transmission Owner Attachment Facilities 

Connecting Transmission Owner Facilities are described as the facilities between the 

Point of Change of Ownership and the Point of Interconnection. The new Station 255 will be 

supplied by breaking the two existing NYPA 345kV transmission lines (SR1-39 and NR-2) and 

connecting them to the new substation. The Point of Interconnection will be located between 

SR1-39 structures NR1-70-1 and NR1-69-4 and line NR-2 structures NR2-70-1 and NR2-69-4. 

The Point of Change of Ownership will be located at the insulator string connections at the four 

terminal structures located within Station 255. Reference Appendix VI for One-Line Diagram. 
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Pursuant to Article 5.1.2 of this Interconnection Agreement, RG&E has chosen the option 

to build the Connecting Owner’s Attachment Facilities. RG&E will design and construct the 

Connecting Owner’s Attachment Facilities in accordance with NYPA design criteria, including 

applicable NERC Reliability Standards and NPCC Directories (including those NERC Standards 

and Directories in effect or approved at the time of construction and that will be applicable to 

Connecting Owner’s Attachment Facilities once they are placed in service). 

a. Connecting Transmission Owner Attachment Facility Cost Estimate 

The total estimated cost for the installation of the new and removal of the existing 

transmission facilities to make the inter-connection is $8,332,323 in 2018 USD. For the 

detailed estimate see Appendix A.IV. 

A.2 NETWORK UPGRADE FACILITIES: 

1. RG&E Network Upgrade Facilities: 

1.1 Station 80 – SP&C Upgrades 

The purpose of this scope of work is to make the necessary additions to Station 80 as a 

part of the Rochester Area Reliability Project. 

1.2 Line HR-1 (Station 255 to Station 80)– SP&C Upgrades 

“Appendix A.2.1.1.2 of this Interconnection Agreement Contains Critical Energy Infrastructure 

Information -- Do Not Distribute to Unauthorized Individuals” 
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1.3 Line HR-2 (Station 255 to Station 80) – SP&C Upgrades 

Appendix A.2.1.1.3 of this Interconnection Agreement Contains Critical Energy 

Infrastructure Information -- Do Not Distribute to Unauthorized Individuals” 

1.4 Line 40 – SP&C Upgrades 

Appendix A.2.1.1.4 of this Interconnection Agreement Contains Critical Energy 

Infrastructure Information -- Do Not Distribute to Unauthorized Individuals” 
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1.5 Kintigh (NYSEG) - SP&C Upgrades 

The scope of work is updates to the protection and control of existing line “SR1-39,” 

which currently connects NYSEG’s Kintigh substation (Somerset) to Station 80. This line will 

now connect Kintigh to the new Station 255, and be renamed to “SH1-39.” 

a. Protection and Communication Requirements 

“Appendix A.2.1.1.5.a of this Interconnection Agreement Contains Critical 

Energy Infrastructure Information -- Do Not Distribute to Unauthorized 

Individuals” 
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2. CONNECTING TRANSMISSION OWNER STAND ALONE NETWORK 

UPGRADE FACILITIES 

1. Relocation of NYPA’s 345kV Lines SR1-39 and NR-2 

The project will require a relocation of NYPA’s 345kV SR1-39 and NR-2 Lines. With 

the installation of Station 255 the line names of the existing lines between Niagara Station and 

Station 80 and Kintigh Station and Station 80 will be renamed as follows: 

Line Name 
NH-2 
HR-2 

SH 1-39 
HR-1 

Official Station Name 
Niagara to Station 255 

Station 255 to Station 80 
Kintigh to Station 255 

Station 255 to Station 80 

Mnemonic 
Niagara to Henrietta 

Henrietta to Rochester 
Somerset to Henrietta 
Henrietta to Rochester 

The structure types to be used for lines SH1-39 and NH-2 will include three-pole dead- 

end, H-frame & monopole structures indicated in Appendix A.I. Structures will be on average 

approximately 100 feet above ground, maintaining proper clearances to the ground. A reinforced 

concrete foundation will be used to support the steel poles. Depending on soils present, 
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foundations will either be reinforced concrete drilled caissons or vibratory caissons. The drilled 

caissons will range from about 6 to 12 feet in diameter and 10 to 50 feet in depth. The structures 

will be located to maintain the phase spacing required per NYPA’s specifications and to maintain 

the route defined in Exhibit 109 to the Amended Joint Proposal (Appendix A.III). 

The transfer of ownership to NYPA will be the insulator string connections at the four terminal 

structures located within Station 255. 

2. Circuit Information 

Appendix A.2.2 of this Interconnection Agreement Contains Critical Energy 

Infrastructure Information -- Do Not Distribute to Unauthorized Individuals” 

3. Transmission Line Structures to be Retired 

A total of four NYPA-owned lattice towers will be removed by RG&E at RG&E’s cost in 

coordination with NYPA. Two existing lattice towers and all associated hardware and insulators 

will be removed from each of the NYPA 345kV lines SR1-39 and NR-2. The foundations 
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associated with each of the lattice towers will be removed completely. The removal, disposal 

and potential sale of any NYPA assets must be in compliance with NYPA’s procedures and 

standards, including, but not limited to the New York State Public Authorities Law. Unless 

otherwise instructed by NYPA, RG&E shall, in coordination with NYPA, be responsible for the 

removal, disposal and sale of any NYPA assets. NYPA shall be paid the entire salvage value of 

any NYPA assets sold reduced only by the cost of removal for salvage. If costs of removal or 

disposal exceed the salvage value any and all removal or disposal costs shall be the responsibility 

of RG&E. 

RG&E shall be responsible for restoration of the underlying real property to a condition 

suitable for agricultural use. Any soil or backfill imported for this purpose must meet the 

unrestricted use Soil Cleanup Objectives (6 NYCRR 375. Table 375-6.8). Imported soil should 

be organic in nature (top soil) to a grade suitable for agricultural use. 

All excavated soil/drill cuttings will be inspected for odors and staining. If visual 

staining or odors are observed, the areas of suspected contamination will be screened for volatile 

organic compound vapors with a photoionization detector. 

Impacted soils must be sampled, analyzed and disposed of at a NYPA approved facility. 

NYPA reserves the right to audit, inspect and perform its own testing to validate that the soil is 

suitable for recycling, ultimate end-use or disposition. 

NYPA’s Environmental, Health and Safety (EH&S) Division will confer with RG&E to 

establish, on a project/activity-specific basis, which 6 NYCRR 375 Soil Cleanup Objective 

Classification and/or NYSDEC CP-51 Supplemental Soil Cleanup Objectives parameters shall 

be applied to the proposed activity’s imported “environmentally clean” soil and/or fill. This 

shall apply to any fill materials documented as coming from a source other than New York State 

Department of Transportation (NYSDOT) approved quarries and gravel/sand pits. RG&E shall 

document that fill materials originated from a NYSDOT approved quarry and/or gravel/sand pit. 

For any fill materials being imported from a source other than NYSDOT approved 

quarries and gravel/sand pits, RG&E shall submit a certification letter, as defined by NYPA’s 

EH&S on a project-specific basis, with supporting laboratory analysis demonstrating that the 
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materials are environmentally clean. If laboratory analysis is not available, then RG&E shall 

collect and analyze representative samples of the material proposed for use on Authority 

property, as specified in DEC’s DER-10 Technical Guidance for Site Investigations and 

Remediation Table 5.4e(10) of fill/backfill proposed for use at the site and submit the laboratory 

results to the Project Sponsor and EH&S. Each sample shall be analyzed for the complete list of 

6 NYCRR Part 375 and NYSDEC CP-51 Supplemental Soil Cleanup Objectives parameters to 

demonstrate that the soil complies with other requirements selected by EH&S and the Project 

Sponsor for environmentally clean soil/fill for the proposed activity. 

The following existing lattice structures and all associated hardware will be removed by 

RG&E. 

LINE NUMBER STRUCTURE NUMBER 
SR1-39 
SR1-39 
NR-2 

69-5 
69-6 
69-5 
69-6 NR-2 

4. NIAGARA SUBSTATION 

In order for line NH-2 to interface with the protection and communication scheme at 

Station 255, NYPA’s Niagara Substation protection and communication systems need to be 

upgraded. The primary communication channel will be power line carrier which requires the 

addition of a wave trap and line CCVT. After equipment has been installed/upgraded by RGE, 

the transfer of ownership will include the wave trap, line CCVT, and protection and 

communication upgrades at the Niagara Substation. In addition to the power line carrier, NYPA 

will be installing OPGW, either before or after the power line carrier installation. The OPGW 

will ultimately be the primary communication channel once installed, but in the case where the 

power line carrier is installed prior to the OPGW, the power line carrier will need to be retired in 

place. 

1. Site Development 

No substation expansion is required. 
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2. Foundations 

The foundations used will match the existing construction per drawings 8E-1100. Below 

is an estimate of the quantity needed for each foundation type. 

 (3) 345kV CCVT/VT structure support foundation type “4F1” 

 (1) 345kV Wave Trap structure support foundation type “4F1” 

 Soil borings will be performed in the area where new foundations are required. Soil boring 

request needs to be coordinated between RG&E real estate and NYPA real estate to obtain a 

permit for the soil boring work. All NYPA requirements will be included in the permit. 

RG&E will include a drawing with the proposed locations in the permit application. 

3. Grounding 

 Niagara’s grounding grid study will be updated 

 NYPA will provide existing grounding grid calculations 

 NYPA will provide new short circuit conditions 

 It is assumed that the copper taps can be made from the existing grid to the structures and 

equipment. 

4. Conduit & Control Cable 

 The existing conduit for the line CCVTs will be extended to the new CCVT location (to be 

confirmed during detailed engineering). Otherwise new conduit will be routed from new 

CCVT location to the NYPA Fan building. 

 New control cable will be installed from the new CCVT location, run into the existing cable 

trench and into the lower level of the Fan Building and terminate in the termination cabinet. 

 Shielded control cable is required in the 345kV yard. 

 It is assumed that 2-2” Conduit and four cables are needed for “A” and “B” protection and 

AC for junction box heaters. Actual cable types, quantity and more accurate lengths will 

need to be determined during detailed engineering. 

5. Major Equipment 

 345kV CCVT equipped with power line carrier 
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 (2) 345kV CCVTs without power line carrier. 

 345kV, 3000A Line Trap for phase B 

6. Protection & Communication Requirements 

NYPA, at the expense of RG&E, will perform installation of protection relay panels. 

7. Structures 

 Below is an estimate of the quantity of structures needed. 

 (3) 345kV CCVT structures 

 (1) 345kV Wave Trap structure 

 Control House 

The existing control house has adequate space for the replacement protection and 

communication equipment. No control house expansion is required. 

Pursuant to Article 5.1.2 of this Interconnection Agreement, RG&E has chosen the option 

to build the Connecting Transmission Owner Stand Alone System Upgrade Facility. RG&E will 

design and construct the Connecting Transmission Owner Stand Alone System Upgrade Facility 

in accordance with NYPA design criteria, including applicable NERC Reliability Standards and 

NPCC Directories (including those NERC Standards and Directories in effect or approved at the 

time of construction and that will be applicable to Connecting Transmission Owner Stand Alone 

Network Upgrade Facilities once they are placed in service). 

8. Connecting Transmission Owner Stand Alone System 

Upgrade Cost Estimate 

The total estimated cost for the installation of the new and removal of the existing 

Connecting Transmission Owner Stand Alone System Upgrade Facility to make the 

interconnection is $3,082,542 in 2018 USD. For the detailed estimate see Appendix A.V. 
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a. OPGW INSTALLATION ALTERNATE OPTION 

NYPA has informed RGE of the potential of installing Optical Ground Wire (OPGW) 

onto NYPA’s existing transmission circuits (Communications Backbone Program) 

including NR-2 (Niagara to Station 80). The OPGW will be installed at the top of the 

transmission circuit in place of the existing shield wire. OPGW has shielding around the fiber 

cables to help with lightning strikes (as shield wire would) and the fiber would aid NYPA with 

high-speed transmission of data. With the installation of OPGW, it would be a cleaner and more 

efficient approach than the use of the power line carrier system planned to be installed at 

Niagara. In the case the OPGW can be installed on NR-2 prior to the Niagara power line carrier 

construction, it would be utilized instead, and thus eliminate the need to have work completed 

for the installation of the power line carrier. 

The cost of replacing/retiring the power line carrier with the OPGW will be addressed 

through a separate agreement. 

A.3 TRANSMISSION FACILITY 

The Transmission Facility is defined as the new 345kV-115kV substation known as 

RG&E Station 255 which is being constructed by RG&E as part of the Rochester Area 

Reliability Project (“RARP”). Station 255 will be located in the Town of Henrietta, County of 

Monroe between East River Road and the Genesee River. The Point of Interconnection is based 

on the submitted design for the RARP Segment III, as indicated on the Plan & Profile drawings 

in Appendix A.I. 

1. Station 255/Henrietta (New Substation) 

Station 255 will consist of a 345kV, 4 bay breaker and half arrangement with a total of 

five (5) 345kV transmission lines. Three (3) 345kV transmission lines to Station 80, NYPA’s 

HR-1 and HR-2 and RG&E’s Circuit 40. One (1) 345kV transmission line to NYSEG’s Kintigh 

substation, NYPA’s SH1-39. One (1) 345kV transmission line, NYPA’s NH-2, to NYPA’s 

Niagara substation, and two terminals for 345-115kV transformers. The 115kV portion of the 

substation will consist of a 2 bay breaker and a half arrangement with RG&E line 940 to Station 

418, RG&E line 941 to Station 23 and two underground connections to the 345-115 kV 
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transformers. The Transmission Facility work at Station 255 shall include but is not limited to 

the design, procurement, construction, installation, and commissioning. 

1. Site Development 

The total project area within the fence line is approximately 12 acres, and is located in the 

Town of Henrietta, New York. The proposed substation yard is located approximately 1350 feet 

west of East River Road and 350 feet south of the existing NYPA transmission line. The yard is 

approximately 350 feet east of the Genesee River. The substation yard will be accessed by an 

approximately 1500 LF asphalt paved driveway from East River Road. The fenced substation 

yard is 1024’ x 508’ and is located in agricultural field with a wooded area covering the 

southeast corner of the yard. 

 The lowest elevation of the yard is 556.0’ (referenced to NAVD 1988) with a general 

0.5%cross slope from east to west 

 Asphalt pavement access driveway from East River Road 

 Crushed stone yard and internal concrete access road 

 Installation of new underground filter to meet NYSDEC storm water treatment 

requirements 

 Installation of 2 oil/water secondary containment tanks with a combined storage capacity 

of a minimum of 130% of the largest volume of oil contained in a single transformer 

 Installation of a closed storm drainage system including drainage manholes, catch basins, 

perforated and solid collection piping, and riprap outlet protection 

a. Access Road to new RG&E Station 255 

The conceptual location for the access road attempts to balance wetland impacts with the 

constraints presented by the existing NYPA lattice structures, the Empire State Pipeline, the 

topography and the right of-way boundaries. 

Considering the proposed width of this access road and the constraints listed above, the 

final alignment and resulting wetland impacts are depicted in Appendix A.1. 
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2. Foundations 

Foundations will be required for major equipment and for structures. It is anticipated that 

the foundations for the 345 and 115kV yards will be designed in accordance with 

IUSA/Avangrid TM2.71.00 115KV & Above Reinforced Concrete Foundation Standards. The 

34.kV foundation design will follow IUSA/Avangrid TM2.61.00 69KV & Below Reinforced 

Concrete Foundation Standard. The transformer foundation will be designed with an oil 

containment system in accordance with Avangrid standard TM 2.71.17 Substation Oil 

Containment. The new control house foundation will be designed in accordance with 

IUSA/Avangrid TM2.71.08. 

3. Grounding 

 A complete Ground grid will be designed per IUSA/Avangrid TM2.71.77, IEEE80, & 

IEEE81 

 New equipment and steel structures will be connected to the ground grid per 

IUSA/Avangrid Technical Manual TM 2.71.77. 

 The ground grid will be designed with WinIGS during detailed engineering. 

 The WINIGS design will be verified by direct measurement using WINSGM after 

construction of the ground grid 

4. Conduit 

 An “A” and “B” trench/cable system will be installed for the 345kV,115kV, and 34.5kV 

systems in accordance with Avangrid standard TM 2.71.13 and requirements outlined by 

the NPCC. 

 New “A” and “B” conduits from each breaker, motor-op switches, CCVTs and 

transformers will run into the “A” and “B” trench systems. 

 Conduit fill calculations to be performed in accordance with NEC requirements 

5. Major Equipment 

 (2) 354/204Y- 118/68Y-34.5kV, 240/320/400//448 MVA (55//65 deg C) Auto- 

transformer connected Y-Y- Delta. Equipped with the following CTs 

. (1) 1200:2 on H2 345kV bushing 
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. (4) 2000:5MR on each 345kV bushing 1 - 3000:5 on X2 115kV bushing 

. (4) 3000:5MR on each 115kV bushing 2 - 600:5MR on the neutral bushing 

. (2) 2000:5MR on each 34.5kV bushing 2 - 2000:5MR on each 34.5kV Delta leg 

 (11) 345kV, 3000A, 63kA Breakers, equipped w/ 2- 3000:5MR CTs per bushing 25 - 

345kV, 4000A TPST, double-side break, motor-operated switches 

 (5) 345kV 3000A, TPST, double-side break, motor-operated switches equipped w/ 

interlocked grounding switch 

 (42) 345kV CCVTs (2 equipped with line tuner (LMU); 1 for the line SH1-39 to Kintigh 

and 1 for the line NH-2 to Niagara) 

 (6) 345kV VTs for Metering (device used needs to be on the NY PSC approved list.) 6 - 

345kV CTs for Metering (device used needs to be on the PSC approved list.) 21 - 345kV 

Station Class Surge Arresters- ratings: 276 kV /220kV MCOV 

 (2) 345kV Line Trap for phase B on the line to Kintigh (SH1-39) and the line to Niagara 

NH-2) 

 (6) 115kV, 3000A, 40kA Breakers, equipped w/ 2- 3000:5MR CTs per bushing 16 - 

115kV, 3000A, vertical break Switches 

 (24) 115kV CCVTs 

 (24) 115kV Station Class Surge Arresters- ratings: 96 kV /76kV MCOV 

 (2) 34.5kV, 1200A, 40kA Breakers, equipped w/ 2-1200:5MR CTs per bushing 4 - 

34.5kV 

 (4) 34.5 kV, 1200A center break, motor operated switches 

 (18) 34.5kV Surge Arresters- ratings: 36 kV /29kV MCOV 2 - 34.5kV, 3ph Station 

Service Transformers (500 kVA) 

 (6) 34.5 kV Voltage Transformers 

 (2) 125 VDC, 800A-H Batteries , 200A chargers 

 (2) SCADA Panels 
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 (1) Fiber Patch Panel 6 – Control Panels 

 (14) Protection Panels 

 (1) Revenue Metering Panel 

 (6) Telecom Panels 

 (1) Telecom Backboard 

 (5) 125V DC Distribution Panels 

 (1) 208/120V AC Power Switchboard 

 (3) AC Wall mounted Distribution Boards 

 (2) Fire Alarm Panels 

 (1) Reserved IT Panel 

 (2) Reserved Panel board 

6. Protection and Communication Requirements 

“Appendices A.3.6 of this Interconnection Agreement Contains Critical Energy 

Infrastructure Information -- Do Not Distribute to Unauthorized Individuals” 
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Appendix A.III (Sheet 1 of 2) 
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Appendix A.III (Sheet 2 of 2) 

11-T-0534 EXHIBIT 109 
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Appendix A.IV (Sheet 1 of 2) 
Connecting Transmission Owner Facility Study 
Rochester Area Reliability Project Article VII 

NYPA 345kV Aerial Transmission Line POI 
to New Proposed RG Station 255 

Rev.2: 09-14-2018 
2 @ 345kV Line: Circuit - (4 lines at 1000' 2 Bundled Cond. = 24,000' of phase conductor 
Install 8 New Structures - 8 @ 3 Pole DE's (Dead-Ends) Structure: 
Conductor. ACSR Drake, 765 kcmil 26/7 Strand, 2 Conductors (Bundled) per Phase 
Static Wires: 2 - OPGW RGE Standard, 2 Per Line 1000' x 2 x 4 - 8,000 
No Distribution Underbuild 

Item Description 

Weight Lb 1 
Structure Price/# Unit Cost Quantity Total Cost 

679,680 

Total Weight Lb New Poles 
345kV 

1 
2 
3 

Single Phase Steel Pole & Static 80' DE 90 Deg., SS, Concrete Foundation 
Single Phase Steel Pole- No Static 80' DE 90 Deg., SS, Concrete Foundation 
Steel Pole H-Frame - 80' Tangent, SS, Concrete Found 

18,000 
14,000 
19,000 

2.00 
2.00 
2.00 

$ 42,480 
33,040 
44,840 

16 
8 
0 

$ 
$ 
$ 

288,000 
112,000 

- 
$ 
$ 

264,320 
- 

Total Pole Cost & Weight 24 $ 944,000 400,000 

Weight/Ft Line Length Unit Cost Length Ft Total Cost 
Wire 

4 
5 
6 

Bundled Drake Cond. 795 ACSR 26/7 Install Length Pls 5%, 2 per phase 
3/8" EHS Steel Static Install Length Plus 5% 
OPGW .638" Static Install Length Plus 10%, 2 per line 

1.041 
0.262 
0.416 

4,000 
0 

4,000 

$ 
$ 
$ 

1.89 
0.89 
2.60 

24,000 
0 

8,000 

$ 
$ 
$ 

45,312 
- 

20,768 

24,979 
0 

3,326 

Total Wire Cost & Weight $ 66,080 28,305 

Quantity 
Per Str. 

Cost Per 
Str. 

Total 
Quantity Cost Each Total Cost 

Insulators & Hardware 
7 
8 
9 

345 kV Suspension Porcelain Insulator AY I-String for Tangent Pole 3 
2 
3 
3 
3 
0 
2 
1 
1 
2 
1 
1 
1 
1 
1 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

2,124 
4,366 
4,366 
2,596 
2,596 

177 
354 

2,950 
89 

177 
89 

100 
83 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

6,372 0 
48 
12 
24 
12 
0 

20 
8 

16 
0 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

- 
209,568 

52,392 
62,304 
31,152 

- 
7,080 

23,600 
1,416 

- 

345 KV Strain Porcelain Insulator AY for Single Phase Deadend Poles (4 Strings) 
345 kV Strain Porcelain Insulator AY for Sub. Take-Off Frame 
345 kV Jumper Insulator AY-Susp. Off Arm with Hold Down Wts, 2x3 
345 kV Jumper Insulator AY-Susp. Off Arm Sub Take-Off Frame, 2x2 
3/8" EHS Steel Static Wire Hardware 
OPGW Static Wire Hardware DE's (12) include Take-Off Bays (8) 
OPGW Splice Cases and Misc. Hardware 2 per line x 4 lines = 8 
Misc Hardware Per Pole 

8,732 
13,098 

7,788 
7,788 

- 
708 

2,950 
89 

354 
89 

100 
83 

10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 

Misc Hardware Per Pole H-Frame 
Speed Grip Spaces Every 150' plus 3/loop = 27 + 72 + TO Bay Jumpers (24) 
Dampers for Conductors - Stockbridge Type 1/Span/Phase x 2 Bundle 
Dampers for Static & OPGW Wires 1/Span/Static/2 Statics 
Grounding Hardware Per H-Frame 2-Pole 

123 
72 
24 
0 

10,886 
7,222 
1,982 

- 1,003 
502 

1,003 
502 Grounding Hardware Per Single Pole 24 12,036 

Total Hardware Cost $ 419,638 

Cu Yards 1 
Found 

Unit Cost 
Cu/Yd 

Price Per Total Qty of Total Found. 
Installation Cost Total Cu.Y Cond. Found. Found. 

Foundation Quantities (Includes 1' Reveal) 
22 
23 
24 
25 

Concrete Pier Foundation 6x20 H-Frame 
Concrete Pier Foundation 6x25 
Concrete Pier Foundation 8x20 Center Pole 3 Pole DE 
Concrete Pier Foundation 8x25 Outside Poles 3 Pole De 

21.0 
26.3 
37.2 
46.6 

$ 
$ 
$ 
$ 

1,003 $ 
$ 
$ 
$ 

21,063 0 
0 
8 

$ 
$ 
$ 
$ 

- 
- 

0 
0 1,003 

1,003 
1,003 

26,379 
37,312 
46,740 

298,493 
747,837 

297.6 
745.6 16 

24 
Total Foundation Material Cost & Cu. Yd. $ 1,046,330 1043.2 

Unit Cost Quantity Total Cost 

Aerial Construction Labor Costs 
26 
27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 
39 
40 

Install H Frames on Pier Foundations - 2 Poles per structure 
Install 3 Pole DE on Pier Foundations - 3 Poles per structure 
Frame H Fame Structure 
Frame 3 Pole DE Poles 
Frame DE Take-Off Structures 
Install/replace wire (Conductor) Drake ACSR 795 26/7 (Bundled) 
Install/replace wire (Static) 3/8" EHS Steel 
Install/replace (OPGW Static) 0.504 Dia 
Clip-in & Sag wire (Conductor) Drake ACSR 795 Per Cond. (Per Str.) 
Clip-in & Sag wire (Static) 7#8 AW (Per Str.) 
Clip-in & Sag wire (OPGW Static) (Per Pole) x 2 Plus 8 TO Frame Loc. =32 
Rock Drilling @ $500/Ft (Assume 75' x6' Dia) Plus $15,000 Equipment 
Equipment Rentals 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

18,880 
35,400 
11,800 
21,240 

7,080 
5 

0 
8 
0 
8 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

- 
283,200 

- 
169,920 

28,320 
113,280 

- 
28,320 
75,520 

- 
45,312 

- 

4 
24000 

0 
8000 

32 
0 

32 
0 
1 

4 
4 

2,360 
826 

1,416 
61,950 
88,500 

118,000 
88,500 

88,500 
118,000 

88,500 
Miscellaneous Construction Costs Outages Considerations 
Mobilization Cost 

1 
1 

Total Construction Labor Costs $ 1,038,872 

Unit Cost Quantity Total Cost 
Engineer & Survey Labor Costs 

41 
42 
43 
44 
45 
46 
47 
48 
49 
50 

Transmission Line Engineering $ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

202,960 
88,500 
38,940 
15,576 

- 

1 
1 
1 
1 
1 
1 
1 
1 
1 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

202,960 
88,500 
38,940 
15,576 

- 

NYPA Engineering Supervision Meetings Coordinator 
Survey & Mapping Requirements for the T-Line (LiDAR Plus Field Staking) 
Geotechnical Borings & Report 
Construction Yard Lease 
Tree Trimming and/or removal. R/W Grubbing 
Wetland matting costs (Estimated No. poles & length to mat=Pending) 
R/W or Easement Costs Associated with Engineering Support 
Ground Restoration per square foot @ 50' R/W 
Construct/Remove Temporary Road 

- - 
11,800 

5,900 
4,720 

11,800 
5,900 
4,720 

Total Engineer & Survey Labor Costs $ 368,396 
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Appendix A.IV (Sheet 2 of 2) 

Connecting Transmission Owner Facility Study 
Rochester Area Reliability Project Article VII 

NYPA 345kV Aerial Transmission Line POI 
to New Proposed RG Station 255 

Total Cost 

Overhead Expenses 
51 
52 
53 
54 
55 

Sales Tax (0%) 
Stones Expense (0%) 
Indirect Payroll (50%) 
Transportation (0%) 

$ 
$ 
$ 
$ 
$ 

- 
- 

1,941,797.97 
- 

Overheads (tools & work equipment) 1% 38,835.96 

Total Overhead Expenses $ 

$ 

1,980,634 

5,863,949 Total Project Installed Cost 

Temporary & Removal Costs Cost HR MH Cost 
56 
57 
58 
59 
60 

Remove 6 - 345 kV Towers - 7 Men 8 days with equipment $ 
$ 
$ 
$ 
$ 

236 
236 
236 
236 
236 

488 
200 
160 
160 
200 

$ 
$ 
$ 
$ 
$ 

115,168 
47,200 
37,760 
37,760 
47,200 

Remove 24 Foundations - 5 Men 5 days with equipment 4' below grade 
Restore ground to condition of surrounding area - 5 Men 4 day with equipment 
Remove 3 spans of 345 kV conductor - 5 Men 4 days with equipment 
Temporary 345 kV Rearrangement - 5 Men 5 days with equipment 

Total Project Removal Costs 

Total Work by RG&E 

$ 

$ 

$ 

$ 

285,088 

7,932,258 

400,065 Total Work by NYPA 

Total Porject - 2018 Dollars 8,332,323 

Assumptions: 
1) 
2) 
3) 
4) 
5) 
6) 
7) 
8) 

No Permits Included in Estimate 
No RGE Loadings included in this estimate 
Soils Average Quality, Rock length as estimated, Water Table 15'-30' Below Grade. No Expansive Clay or Pumping Sand 
TL Structures Galvanized Steel, All Str's. Self-Supporting with no Guys; Sub. TO Str. Mat & Found. Not Included but TL Hardware & Wire at TO is include 
Off Cost Generation Not Included 
Cost Based on Preliminary Layout Drawing-Any Modifications May Revise Cost 
Fiber Optic Static Wires (2) Required on this Project 
Construction Costs included in Lieu of Contractor Estimate-Substitute Contractor Cost for Numbers Provided Above if Possible 

The estimate used the following rates provided by NYPA: 
Sales Tax: ……………………………………………………………. 
Stores Expense: …………………….……………………..…… 
Indirect Payroll: …………..……………………………….…….. 
Transportation: …………..…………….………..………….…. 
Overheads & Contingencies: …………………………… 

Overheads (Tools & Work Equipment) 

0.0% 
0.0% 
50.0% 
0.0% 
30.0% 
1.0% 
29.0% 

NA 
Contingencies ……………………………………. 

AFDC: ………………………………………………………………….. 
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Appendix A.V (Sheet 1 of 2) 
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Appendix A.V (Sheet 2 of 2) 

Restated 

Work by RG&E $ 1,152,542 

Work by NYPA $ 1,930,000 

Total $ 3,082,542 
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Appendix A.VI 

One-Line 

“Appendix A.VI of this Interconnection Agreement Contains Critical Energy 

Infrastructure Information -- Do Not Distribute to Unauthorized Individuals” 
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Operating and Maintenance Expenses 

Pursuant to Section 10.5 of this Agreement, RG&E shall pay the reasonable expenses 
(including overheads) for the operation, maintenance, repair and replacement of Connecting 
Transmission Owner’s Attachment Facilities. Such expenses are calculated as follows: 

a) Contractor expenses for labor, equipment and materials. These expenses shall be 
invoiced as the actual amount of the Contractors’ invoices. Connecting Transmission 
Owner shall also be entitled to a fee of 5 % of such amount(s). 

b) Connecting Transmission Owner’s labor, craft and salaried personnel directly working on 
the operation, maintenance or repair of the Connecting Transmission Owner Attachment 
Facilities. These expenses shall be invoiced on the basis of Connecting Transmission 
Owner’s standard labor rate times the number of hours worked (including adjustment for 
overtime hours, if applicable). Such standard rate is subject to change in accordance with 
Connecting Transmission Owner’s normal budgeting practices. 

c) Equipment and materials purchased by the Connecting Transmission Owner (other than 
those covered under subsection (a), above). These expenses shall be invoiced on the 
basis of the actual cost of such material. Connecting Transmission Owner shall also be 
entitled to a fee of 15% of such amount(s). 

d) Use of vehicles and construction equipment. These expenses shall be invoiced at 
Connecting Transmission Owner’s cost. Connecting Transmission Owner shall also be 
entitled to a fee of 10% of such amount(s). 

e) Miscellaneous expenses (e.g. local utility charges for power; local 
telephone/communication fees; other fees such as FAA licenses). These expenses shall 
be invoiced at Connecting Transmission Owner’s cost. Connecting Transmission Owner 
shall also be entitled to a fee of 5% of such amount(s). 

Transfer of Property: 

Upon completion of construction, testing, and acceptance by the Connecting 
Transmission Owner of the CTOAFs and SUFs, RG&E will convey to the Connecting 
Transmission Owner permanent easements or other agreements as required by the Connecting 
Transmission Owner to the CTOAFs and SUFs constructed thereon, free and clear of any liens 
and encumbrances. 
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APPENDIX B – MILESTONES 

MILESTONES 

1. Selected Option Pursuant to Section 5.1.2 
RG&E exercises its Option to Build pursuant to Article 5.1.2 of the Interconnection 

Agreement as memorialized in the Milestones schedule in this Appendix B. 

2. Milestones 

Task Name 

RARP - Interconnection Related Milestones 

Start Finish 

Mon 

Duration 

1,176 Mon 
10/9/17 12/28/20 days 

Overall Fri Mon 1,165 
10/20/17 12/28/20 days 

File EMCP for Segment III Fri Fri 0 days 

0 days 

0 days 

0 days 

1,176 

10/20/17 10/20/17 

Receive Approval for EMCP Segment III 

Execute Interconnection Agreement with NYPA 

Mon 
8/27/18 

Mon 
8/27/18 

Fri 
6/28/19 

Fri 
6/28/19 

Final Connection and Energization of ST 255 
and All Connecting Substations and Transmission Lines 

Mon Mon 
12/28/20 12/28/20 

Substation (Dates Focus on ST 255) Mon Mon 
10/9/17 12/28/20 days 

Start Substation Engineering Detailed Design 

Finish Substation Engineering Detailed Design 

Start Construction for Substation 

Mon 
10/9/17 

Mon 
10/9/17 

0 days 

Fri 
7/29/19 

Fri 
7/29/19 

0 days 

0 days 

0 days 

Mon Mon 
10/15/18 10/15/18 

Finish Construction for Substation Mon Mon 
12/28/20 12/28/20 
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Start Local Commissioning Activities for Substation Tues 
3/24/20 

Tues 
3/24/20 

0 days 

0 days 

1,057 

Finish Local Commissioning Activities & Energize 
Substation (Connection to ST 80 via TL 40) 

Mon Mon 
10/19/20 10/19/20 

NYPA Transmission Lines (Interconnection) 

Start Transmission Line Detailed Design 

Finish Transmission Line Detailed Design 

Mon 
1/8/18 

Mon 
11/30/20 days 

Mon 
1/8/18 

Mon 
1/8/18 

0 days 

Fri Fri 0 days 

0 days 

0 days 

0 days 

0 days 

844 days 

0 days 

0 days 

0 days 

0 days 

0 days 

0 days 

6/1/18 6/1/18 

Start Construction for Interconnection Towers 
(Outside NYPA ROW) 

Mon 
7/20/20 

Mon 
7/20/20 

Finish Construction for Interconnection Towers 
(Outside NYPA ROW) 

Tues 
12/08/20 12/08/20 

Tues 

Start Commissioning Activities for Transmission Lines Tues Tues 
(Includes Tower Construction Inside NYPA ROW) 10/20/20 10/20/20 

Finish Commissioning Activities for Transmission 
Lines 

Mon Mon 
11/30/20 11/30/20 

NYPA Niagara PLC Construction Mon 
9/3/18 

Fri 
11/27/20 

Start Substation Engineering Detailed Design 

RG&E Sends NYPA IFC drawings 

Mon 
9/3/18 

Mon 
9/3/18 

Fri 
6/28/19 

Fri 
6/28/19 

Finish Substation Engineering Detailed Design (with 
NYPA approval) 

Fri 
8/30/19 

Fri 
8/30/19 

Start Construction for Substation 

Finish Construction for Substation 

NYPA Start Commissioning (Fan Building Work) 
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NYPA Complete Commissioning (Fan Building Work) Fri Fri 0 days 
11/27/20 11/27/20 

The following notes apply to all work performed as required by this Agreement or 
by Connecting Transmission Owner: 

A. Connecting Transmission Owner work durations do not include holiday work; if a 

NYPA holiday occurs during an event on these Milestones, then effected dates shall be 

extended day-for-day. 

B. All Connecting Transmission Owner outage durations necessary to interconnect 

Developer’s project are dependent on favorable weather conditions where the work is 

being performed. Unfavorable weather conditions may extend the length of such 

outage durations. 

C. Transmission System emergencies take precedence over all work and could 

significantly impact the schedule and durations. 

D. Connecting Transmission Owner schedules its resources months in advance, and its 

ability to reschedule manpower is limited by resource allocation to other Connecting 

Transmission Owner projects and tasks. If Developer misses a scheduled Milestone 

that directly affects performance of a Connecting Transmission Owner’s Milestone, 

performance or completion of Connecting Transmission Owner’s relevant Milestone 

may be delayed until the Connecting Transmission Owner can reschedule its 

manpower to work on the assigned task. 

E. The Closeout/Turnover Package shall consist of the following: As-built drawings, 

Punchlist, Record Drawings, all equipment, QA/QC installation, commissioning, 

Engineer of Record Professional Engineer certification, color markup of design, 

drawings and warranties, and all documentation necessary for demonstrating 

compliance with applicable NERC Reliability Standards and NPCC directories. 
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F. To the extent not inconsistent with the terms of this Agreement or the NYISO OATT, 

RG&E shall be responsible for all fines and penalties imposed on Connecting 

Transmission Owner by a Governmental Authority or Applicable Reliability Council 

directly caused by RG&E action or inaction relating to, and occurring prior to the 

transfer of care, custody, and control by RG&E to the Connecting Transmission 

Owner of, the Connecting Transmission Owner’s Attachment Facilities or Stand Alone 

Network Upgrade Facilities. 
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APPENDIX C – INTERCONNECTION DETAILS 

The scope of the RARP involves the installation of a new Bulk Power Station 

Transmission Reinforcement Project (the “Project”) to bring the NYPA 345kV cross-states lines 

into the new Station 255. The new station will have a breaker-and-a-half setup for the 345kV 

bus. Two 345/115kV 448MVA transformers will tie the 345kV bus into the 115kV breaker-and- 

a-half bus. There will be two approximately 300MVA 115kV lines off of the 115kV bus. The 

first line will tie into the western part of the RGE 115kV system at Station 418. The second line 

will tie into the 115kV system toward downtown Rochester at Station 23. This project will 

provide source capability into the RGE system to allow for the loss of other sources to the RGE 

system, while also providing the targeted 115kV delivery points loading relief on existing 115kV 

lines. 

The Project as originally proposed reduced the thermal transfer limits of Dysinger East 

and West Central interfaces by approximately 350 MW (~14% of interface thermal transfer 

limit). To account for this impact, a third 345 kV line (Circuit 40) from the new Station 255 to 

Station 80 was included. The Project as currently proposed decreases the thermal transfer limits 

of Dysinger East and West Central interfaces by approximately 48 MW. Based on the System 

Impact Study results the Dysinger East and West Central interface transfers are voltage limited, 

and the addition of Project increases the voltage transfer limits by approximately 100 MW. 

The Project’s transmission scope includes work for the construction of three new RG&E 

Transmission Lines (345kV Circuit 40: 1.3 miles, 115kV Circuit 940: 10.5 miles & 115kV 

Circuit 941: 12.0 miles) , the relocation of one 115 kV RG&E Transmission Line (Circuit 906: 

2.5 miles) & the relocation of the aforementioned NYPA 345kV cross-states lines. 
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Transfer of Ownership Matrix 

The following matrix is a broad overview of the transfer of ownership after the completion 

of the project. 

TRANSFER OF OWNERSHIP 
MATRIX 

TITLE NYPA RGE/AVNG 

Niagara SP&C SOW 
Niagara Communication & Protection 
SOW 
Niagara CCVT & Line Trap 
Niagara In Ground & Above Ground 
SOW 
Circuit NH-2 from the Point of 
Interconnection to St. 255. 
HR-2 from the Point of 
Interconnection to St. 255. 
SH 1-39 from the Point of 
Interconnection to St. 255. 
HR-1 from the Point of 
Interconnection to St. 255. 
Circuit 40 

Circuit 940 

Circuit 941 

St. 255 

St. 80 

97 



NYISO Agreements --> Service Agreements --> LGIA between NYPA and RG&E for RARP Interconnection 

Effective Date: 8/12/2019 - Docket #: ER19-2755-000 - Page 102 

  
  

Responsibility Matrix 

The following matrix is a broad overview of Project responsibilities. 

RESPONSIBILITY MATRIX 
TITLE NYPA RGE/AVNG 

Niagara SP&C Engineering 
Niagara Communication & Protection 
Work 

Niagara CCVT & Line Trap Installation 
Niagara In Ground & Above Ground 
Engineering 
Installation of Communication Cable 
(Fiber or Copper) at NIA between S&R 
Bldg and Fan Bldg for the T1 connection 
to JMUX in Fan Bldg 

Switchyard Access Permit 

Outage Coordination 

Maintenance on Future Work 

Specification(s) on Panels 

Procurement & delivery of Panels 

FERC Compliance 

Transmission Line Design 

Transmission line material supply 

Transmission line construction 

Transmission line future maintenance 
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APPENDIX D – SECURITY ARRANGEMENTS DETAILS 

Infrastructure security of New York State Transmission System equipment and 

operations and control hardware and software is essential to ensure day‐to‐day New York State 

Transmission System reliability and operational security. The Commission will expect the 

NYISO, all Transmission Owners, and all other Market Participants to comply with the 

recommendations offered by the President’s Critical Infrastructure Protection Board and, 

eventually, best practice recommendations from the electric reliability authority. All public 

utilities will be expected to meet basic standards for system infrastructure and operational 

security, including physical, operational, and cyber‐security practices. 
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APPENDIX E – COMMERCIAL OPERATION DATE 

[Date] 

[NYISO] [Connecting Transmission Owner Address] 

Re: _____________ Transmission Facility 

Dear __________________: 

This letter confirms that [RG&E] commenced Commercial Operation of the Transmission 

Facility, effective as of [Date]. 

Thank you. 

[Signature] 

[RG&E Representative] 
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APPENDIX F – ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS 

Notices: 

Connecting Transmission Owner: 

Philip Toia - Senior Vice President of Power Supply 

New York Power Authority 

Clark Energy Center 

6250 Glass Factory Road 

Marcy, NY 13403-8236 

Phone: (315) 792 8236 

Philip.toia@Nypa.gov 

RG&E: 

Rochester Gas and Electric Corporation 

Timothy J. Lynch – Director 

18 Link Drive 

P.O. Box 5224 

Binghamton, NY 13902-5224 

(585) 484 6352 

TJLynch@nyseg.com 
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Billings and Payments: 

Connecting Transmission Owner: 

Philip Toia - Senior Vice President of Power Supply 

New York Power Authority 

Clark Energy Center 

6250 Glass Factory Road 

Marcy, NY 13403-8236 

Phone: (315) 792-8236 

Philip.toia@Nypa.gov 

Or wire payment to: 

New York Power Authority 

Operating Funds c/o 

J.P. Morgan Chase, N.A. 

ABA No. 021000021 

Account No. 573-804206 
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RG&E: 

Rochester Gas and Electric Corporation 

Todd Foster – Manager – Billing and Risk Management 

18 Link Drive 

P.O. Box 5224 

Binghamton, NY 13902-5224 

(585) 484 6883 

TLFoster@nyseg.com 
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ALTERNATIVE FORMS OF DELIVERY OF NOTICES (TELEPHONE, FACSIMILE 
OR EMAIL): 

Connecting Transmission Owner: 

Philip Toia - Senior Vice President of Power Supply 

New York Power Authority 

Clark Energy Center 

6250 Glass Factory Road 

Marcy, NY 13403-2836 

Phone: (315) 792 8236 

Philip.toia@Nypa.gov 

RG&E: 

Rochester Gas and Electric Corporation 

Julie Mahoney – Program/Project Manager 

18 Link Drive 

P.O. Box 5224 

Binghamton, NY 13902-5224 

(585) 484 6306 
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