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TRANSACTION FORM

This Transocton Form dated January 15, 2004 by and betwoen Consolidated Edison Company of
New York, Inc., a New York corporation (*Con Edison") i Asoria Encegy LLC, a Delaware
limited liability company (‘Buyer™) is propared in accordance with the Master Services
Agrecsncu dated Octobee 27, 2003 (o “Agrcement) by aud between Con Edisou ad Buye:
aad is subject to, and incorporates by refereoce, th toms and. conditons of the Agreement
(exeept o the exteat such tecas and conditions s expressly modiied oF mads inapplicable by,
this Transaction Form).

1. Serviees To Be Provided By Con Edison:

1 connection with the proposcd elcctrical inercoanection of 0o nominal 500 mogawatt block of
Buyer's proposed electic generating project to b located at 17-10 Steiway Stree n the Astoria
secton of Queens Couzty, New York (s “Power Plan”),consisting o, amang other equipment,
2 GE Frame T241FA combustion turbine, bea recovery steamn geaersiors, and @ steamn furbine
system proposed to be comnected between brcakers 3E and 4E and a GE Frame 7241 combustion.
furbice proposed 1o be comnected betweea breskers 3W and 4W to Con Edison’s clectrical
system st Con Edison’s Astoria East substaion (b “Substation”), Con Edison, by is oven forces
or tirough others, bas previously performed and agrees to pectomm in the futuze such of the
Services listed below, relting o the Substaton (nclading the exising or proposed Con Edisan
equipment mnd facilites at the Substation that will be affected by the proposed electrical
inercomection of the Power Plant) as Con Edison may in good fxith porfor pror to the eod of
the *Term" as defined in Secton 4 of this Transaction Form and subject (0 the other provisions.
of this Transaction Form and t the rovisionsof e Agrocaments

(&) Propare clectrical general arangemment drawings wich sections and detils for the
Substation bus arrangement showing the replaced oquipmen, the citcuit reakers,
the bus, and the wo interconnecting feeders with thei fespoctive pothcads,
disconnect switches, potential transformers, lightaing aesters and connections to
‘us sections.

(b) Prepre a detailed scope of work related o the msjor cquipment o be parchased
for the intercormection. work 10 be performed at the Substation and for cost
estimate purposcs.

(¢) Propere cquipment  specificaions,  purchase  vequisitions,  bid _analyss,
recommendation and parchase orders or other contractual documents (o procure:
the following major equipment:

1. Six (6) 3000 ap, 138KV, 63 KA circit breakers for breaer positions No.
1W, 3E, SE, 6W, GE and 8B
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2. Twenty Four (24) 138kv, 3000 amp, discomect switches for positions # 1W1,
1W2, 1B1, 162, 2W2, 2W3, 282, 283, 3W3, 3W4, 383, 3E4, SES, SE6, 6W,
6W7, 6E6, 6E7, 7W7, TWS, TE7, 7ES, GEL 8E8

3. One (one) 3000 amp bus and bus supports

4 Two (2) disconnectswitches and sructures for the two interconmecing feoders.

5. Lighning arees 8 pokesal trstormers o the o inervomeciag

3 »Mwmmymhmmmm

7. Revene metering equipment for the two. imterconnecting focders at the
‘Subslation end.

Buyer acknowledges and agroes tha, notwihstandiog anything (0 he contracy in
this Section 1(c) or any otber provision of this Transaction Fom, this
“Transaction Form does not govern reimbursemeat of the purchase price of the
sbove-Gescribed equipment ot any other oquipment rolated (o the elecrical
inerconnection of the Power Plant to the Substaton, nor does it govem the
insallation (or the grice to be paid for the insialaton) of any such equipment.
Ascordingly, Con Edison shall ot be obligsied o enter into any purchase arder
or otter oontractual commitment to purchase such equipmment and Con Edison
shall not be obligaed to cause any such oquipmeat io be instaled unleas and
il Buyer aad Con Edison mubially ¢ {0 amend his Transaction Form,
eoter into & scpanate transaction fomm, or cter into some ofher binding
‘commitment with respect o the purchase and installsion of such equiprment and
the obligation of Buyer o pay (or rembusse Con Edison) for such equipment and
insallation.

(@) Peaform swess analysis with regard 10 the structures and foundations for the new
equipment, the relay bouses &nd the underground cable trenches in the Substation
yard.

(e) Prepare civil arrangemment drawings for (bo foundations of equipmen, showing
existng foundations with modificaions needed, new foundations for added
cquipment, new cable enches andlor cable trys for comnecting the new
oquipment with different relays, control axd supervisory pasls in the Substaion
yaud aud the Substtion control building.

() Propars drawings for below grads condsits & raceways for cable installation and
rounding of equipmen o the Substaion ground rid sytem.

(@) Enter_into purchase orders or other contactual commitments with the
‘masufacturer(s) andir supplier(s) of the equipment referenced in Soction 1(c)
above for the sole purpose of oblaining manufacturersupplicr drawings depicting
such equipment; provided, however, that, if Con Edison o olects, the obligation
i ths Section 1(8)is subject 1o Buyer and Con Edison mutuaily agree to amend
{his Transaction Form, ene into 3 sepaate (ransaction form, or eatee 00 some
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ofher binding comemitment with respeet to the puchase of sich drawings and the.
lgasion of Buyer to pey (or reimbarse Con Edison) for such drawings.

refoenced in Section 1(6) sbove, Disconnect physical and wiring drawings sball
e issud for construction followed by physical and wiring installation, drawiags.
Dravings wil iclude physical insaallation of equipment, cable trays and above
grode conduis for cables, and wiring of power, relay protection, coatrol and
apervisory cables betwoen equipment and relay, sepervisry, contol and alarm
‘pasels.

) Prepare drawings for alarm, indication, and conirol of the equigment from the
‘Substation contzol room and Con Edison’s Encrgy Conteo! Ceater via the SOCCS
system.

) Preparcieview drawings for the relay protection sysicms associated with the two
interconnection feeders and the changes o existing bus section relay systems.
[Note: Al drawings, calculations, relay setings, etc. prepared by the Buyer's
enginecring consultant shal be subject o oview and pproval by the Con Edison
Ceniral Engioecring Depatment before Buyer rlesses the same for consiruction
parposes).

(&) Obiain and analyze paint =nd matcial scmples (o ascerain the presence of lead, -

) abestos or other regulted mateial, prepace & ls of equipanent and pancls
Affectod by asbestos and lead paint wd, s may be requirod by Con Edison
practice or procedue, uslyze soi for Con Edison Eavionmental Fealth and
Safsy review od prepacation of eavisonmental specifications for
‘addressing construction metbodology and ste conditions.

() Provide tachaieal support 1o Buper's sonstrocion, feld protection and testing
pecsonnel ing the pro-cosstrcton and festing sages requized fos tho design
phase.

mTo the extent mecsssary for the design phase, review survey andlor other
documentation andlor cause tsst-pits to be pecformed o determine substantive

interferences snd, if they exist, develop strategies for avoiding or mitigating such
interferences.

(8) As constrstion proceads, revise spplicable drawings and issve as bt drawings
following inital enegization of th elecrics intersonnecton.
2. Lead Con Edison Organization:

Central Bagineering.
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3 Con Paison and Buver Contact Persons:

‘Con Edison Contact: Michael Simione
‘Consolidated Edison Corapany of New York, In.
4 Irving Place, Room 1550-5
New York, NY 10003

Phone: (212) 460-4084.

Buyer Contact:  James C. Croyle/Tim Baser
Astoria Energy LLC
85 Main Steet
Concord, MA 01742

‘Bhone: (978) 267.9529

4 Term: -

‘The above described services shall be performed unt the earlier to occur of (2 tho date thisis
nine months ate the date of this Transaction Form fist sbove written, o (b) the date the above
described services are completed, subject o the temination and cancellation provisions of the.
Agreement and this Transaction Form and subject further to the third paragraph of Soction 6 of
thia Transacton Fomm (the “Term). The Temm may be extended if Con Edison and Buyer
‘matually agree ia a writng sigued by autborized represeatatives of ach of thers.

the document entitied “Consolidated Edison Company of New York, Ine. 2003
Accommodation Billing Schedule Rates” atached hereto as Extibit A together with the otber
overhead charges, taxes, and other charges and costs listed in the footnotes to that document, Tt
s undersood mnd agreement that such houly rates, overbead chacges, taves, and other charges
nd costsse forth in such documnt are sobjoct o periodic revision by Con Edison upon it
notice o Buyer and hat, following such writien notice 1o Buyer, the ovised per person hourly
rates, overhead charges, taxes, and ofher charges and costs shall be applicsble.

‘Notwithstanding anything (o the contrary in this Transaction Form, the seventh through fweldh
sentences of Section 3 of the Agreement do not apply o this Transacton Form. Instead Buyer
shall pay Con Edison the following amouts on o beforo the following dates:
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On or before Jamuary 20, 2004 - $300,000.00

On or before March 15, 2004 - 5200,000.00
Onor befors May 14, 2004 - 5200,000.00
On ar before July 15, 2004 - $200,000.00
Onor before September 15, 2004 - $130,000.00
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- ! drawings :
inctude, as applicable, civil, structural, mechanical, electrical physicals, one lines, schematic
‘wiring diagrams, armangement drawings, new relay cabinet wiring, cable/condui schedules, poin:
10 points, grounding, station equipment signs, nameplates and materil lists. Con Edison iutends
10 process final drawings through Metaphase. Coa Edison inieads o enter cables and devices
into Con Edison’s Wiring end Raceway System.

Con Edison does not reprosent, warrant, covenant, assure o guaranies that all or any particular
portion of thc above-described services will be performed prior to the ead of the Term as defived
in Section 4 of this Transaction Form as such Term may be extended in accordance with such
Section.

Notwithstanding anything to the coptrary herein, unless Con Edison and Buyer otherwise
‘mutally agree in a writing sigoed by authorized representatives of cach of them, Con Bdison
shall not be obligated to perform, ud Buyes shall Dot be obligated to pay for, any more of the
above-described services once the price for the above-described scrvices previously pecformed
‘would result in more than 51,030,000 (One Million Thirty Thoussnd Dollars) being due from
Buyer to Con Edison: parsuant to this Transaction Form. -

AGREED TO: o

ASTORIA ENERGY LLC

By

Nme: -Sw
Tie: _ MANAGER.
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