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Service Agreement No. 2563  

ENGINEERING & PROCUREMENT AGREEMENT  
 

This ENGINEERING & PROCUREMENT AGREEMENT (the “Agreement”), is  
made and entered into as of August 10th, 2020 (the “Effective Date”), by and between  

ATLANTIC WIND, LLC, a limited liability company having an office and place of business at 

1125 NW Couch St., Suite 700, Portland, Oregon 97209 (“Developer”), and NIAGARA 

MOHAWK POWER CORPORATION, a corporation organized and existing under the laws of 

the State of New York, having an office and place of business at 300 Erie Boulevard West, 

Syracuse, New York 13202 (the “Company”).  Developer and Company may be referred to 

hereunder, individually, as a “Party” or, collectively, as the “Parties”.  

 

WITNESSETH  

WHEREAS, Developer is proposing to interconnect its Atlantic Wind, LLC 79.725 MW 

Wind Generation Farm, Large Generating Facility to the Company’s 230kV system at the 

Company’s Chases Lake Station, via the Flat Rock Wind Power, LLC Rector Road Substation (the 

“Interconnection Project”); and  

WHEREAS, Developer and Company contemplate negotiation of a Large Generator 

Interconnection Agreement (“Interconnection Agreement”) in connection with the proposed 

Interconnection Project; and  

 

WHEREAS, Developer has requested that Company perform certain engineering and  
procurement activities for certain long-lead items in connection with the Interconnection Project,  
as more specifically described below, prior to the Parties entering into the Interconnection  

Agreement; and  

 

WHEREAS, the NYISO Open Access Transmission Tariff provides that prior to executing a 

Large Generator Interconnection Agreement, a Developer may request, in order to advance the 

implementation of its interconnection, and the Company shall offer the Developer, an Engineering & 

Procurement Agreement that authorizes the Company to begin engineering and procurement of long 

lead-time items necessary for the establishment of the interconnection; and  

WHEREAS, Company is willing to perform the Company Work as contemplated in this 

Agreement, subject to (i) reimbursement by Developer of all Company costs and expenses incurred in 

connection therewith, (ii) Developer’s performance of all other duties, responsibilities, and 

obligations set forth in this Agreement, including, without limitation, the Developer Required 

Actions (as defined below); and (iii) receipt of any and all “Required Approvals”, as set forth in 

Section 18.1, in a form acceptable to Company;  
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NOW, THEREFORE, in consideration of the mutual covenants set forth herein, the 

Parties agree as follows:  

 

1.0 Certain Definitions 

Wherever used in this Agreement with initial capitalization, whether in the singular or the 

plural, these terms shall have the following meanings:  

 

“Additional Prepayment(s)” shall have the meaning set forth in Section 7.3 of this Agreement.  

“Affiliate” means any person or entity controlling, controlled by, or under common control 

with, any other person or entity; “control” of a person or entity shall mean the ownership of, 

with right to vote, 50% or more of the outstanding voting securities, equity, membership 

interests, or equivalent, of such person or entity.  

“Agreement” means this Engineering & Procurement Agreement, including all annexes, 

appendices, attachments, schedules, and exhibits and any subsequent written amendments or 

modifications thereto, as may be mutually agreed to and executed by the Parties.  

 

“Applicable Requirements” shall mean all applicable federal, state and local laws, regulations, 
rules, ordinances, codes, decrees, judgments, directives, or judicial or administrative orders, 

permits, licenses, authorizations, approvals and other duly authorized actions of any federal, 

state, local or other governmental regulatory or administrative agency, court, commission, 
department, board, or other governmental subdivision, legislature, rulemaking board, tribunal, or  

other  governmental  authority  having  jurisdiction,  NYISO,  NYSRC  and  NPCC 

requirements, and any applicable reliability standards.  

“Balance Amount” shall have the meaning set forth in Section 8.1 of this Agreement.  

“Breaching Party” shall have the meaning set forth in Section 21.1 of this Agreement.  

“CEII” shall have the meaning set forth in Section 25.4 of this Agreement.  

“CIP” shall have the meaning set forth in Section 25.4 of this Agreement.  

“Company” shall have the meaning set forth in the preamble to this Agreement.  

“Company Reimbursable Costs” means the actual costs and expenses incurred by Company  

and/or its Affiliates in connection with performance of the Company Work or otherwise  

incurred by Company and/or its Affiliates in connection with the Project or this Agreement,  

and including, without limitation, any such costs that may have been incurred by Company  

and/or its Affiliates prior to the Effective Date.  These Company Reimbursable Costs shall  

include, without limitation, the actual expenses for labor (including, without limitation, internal  

labor), services, materials, subcontracts, equipment or other expenses incurred in the execution  
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arising from amounts paid to Company that are deemed to be contributions in aid of 

construction), all costs of outside experts, consultants, counsel and contractors, all other 

thirdparty fees and costs, and all costs of obtaining any required permits, rights, consents, 

releases, approvals, or authorizations acquired by or on behalf of Company, including, 

without limitation, the Required Approvals.  

“Company Work” means all duties, responsibilities, and obligations to be performed by 

Company as contemplated by Section 3.1 of this Agreement.  

 

“Damages” shall have the meaning set forth in Section 12.1 of this Agreement.  

“Day” means a calendar day, provided, that, if an obligation under this Agreement falls due on  

a Saturday, Sunday or legal holiday, the obligation shall be due the next business day worked.  

“Defect Notice” shall have the meaning specified in Section 3.2 of this Agreement.  

“Developer” shall have the meaning set forth in the preamble to this Agreement.  

“Developer Required Actions” means all duties, responsibilities, and obligations to be 

performed by Developer as contemplated by Section 3.3 of this Agreement.  

“Disclosing Party” shall mean the Party disclosing Proprietary Information. 

“Dollars” and “$” mean United States of America dollars.  

“Effective Date” shall have the meaning specified in the preamble of this Agreement.  

 

“Facilities Study Report” shall mean that certain Class Year 19 Facilities Study - Part 1 Report for 

the 79.725MW Roaring Brook Wind Project (Queue #546), Version 3.0, dated 7/28/2020 and 

attached hereto as Exhibit A-1.  

“FERC” shall mean the Federal Energy Regulatory Commission.  

 

“FERC IA Acceptance Date” shall have the meaning specified in Section 2.2 of this 

Agreement.  

“Force Majeure Event” shall have the meaning set forth in Section 23.1 of this Agreement.  

 

“Good Utility Practice” means any of the practices, methods, and acts engaged in or approved  

by a significant portion of the electric utility industry during the relevant time period, or any  

of the practices, methods, and acts which, in the exercise of reasonable judgment in light of  

the facts known at the time the decision was made, could have been expected to accomplish  

the desired result at a reasonable cost consistent with good business practices, reliability,  

safety, and expedition.  Good Utility Practice is not intended to be limited to the optimum  
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relevant time period.  Good Utility Practice shall include, but not be limited to, NERC, NPCC 

and NYISO, NYSRC  criteria, rules, guidelines, and standards, where applicable, and as they 

may be amended from time to time, including the rules, guidelines, and criteria of any 

successor organization to the foregoing entities.  When  

applied to Developer, the term Good Utility Practice shall include standards applicable to a  
utility generator connecting to the distribution or transmission facilities or system of another  
utility.  

 

“Indemnified Party” and “Indemnified Parties” shall have the meanings set forth in Section  

12.1 of this Agreement.  

“Initial Prepayment” shall have the meaning set forth in Section 7.2 of this Agreement.  

 

“Interconnection Agreement” shall mean have the meaning set forth in the preamble to this 

Agreement.  

“Interconnection Project” shall have the meaning set forth in the preamble to this Agreement. 

“IRS” shall mean the US Internal Revenue Service.  

“NERC” shall mean the North American Electric Reliability Corporation or any successor 

organization.  

 

“Non-Breaching Party” shall have the meaning set forth in Section 21.1 of this Agreement.  

“Non-Cancellable Equipment” shall have the meaning set forth in Section 21.4(b) of this 

Agreement.  

 

“Non-Disclosure Term” shall have the meaning set forth in Section 25.3.4 of this Agreement.  

“NPCC” shall mean the Northeast Power Coordinating Council, Inc. (a reliability council 

under Section 202 of the Federal Power Act) or any successor organization.  

“NYISO” shall mean the New York Independent System Operator, Inc. or any successor 

organization thereto.  

“NYSRC” shall mean the New York State Reliability Council or any successor organization  

thereto.  

“Party” and “Parties” shall have the meanings set forth in the preamble to this Agreement. 

“Project” means the Company Work to be performed under this Agreement.  

“Project Manager” means the respective representatives of each of the Developer and 

Company appointed pursuant to Section 10.1 of this Agreement.  
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“Proprietary Information” means (i) all financial, technical and other non-public or proprietary  

information which is furnished or disclosed by the Disclosing Party or its Affiliates (or its or  

its Affiliates’ agents, servants, contractors, representatives, or employees) to the Receiving  

Party or its Representative(s) in connection with this Agreement and that is described or  

identified (at the time of disclosure) as being non-public, confidential or proprietary, or the  

non-public or proprietary nature of which is apparent from the context of the disclosure or the  

contents or nature of the information disclosed, (ii) any market sensitive information  

(including, without limitation, outages scheduled on generators or transmission lines of 
Company or any third party), (iii) all CEII and CIP and (iv) all memoranda, notes, reports, 

files, copies, extracts, inventions, discoveries, improvements or any other thing prepared or 

derived from any information described in subparts (i) through (iii) preceding.  

 

“Receiving Party” shall mean the Party receiving Proprietary Information.  

 

“Refund Amount” shall have the meaning set forth in Section 8.1 of this Agreement.  

“Representatives” shall, for the purposes of Article 25 of this Agreement, mean the Affiliates of 

a Party and such Party’s and its Affiliates’ officers, directors, employees, contractors, 

counsel and representatives.  

“Required Approvals” shall have the meaning set forth in Section 18.1 of this Agreement.  

“Resources” shall have the meaning set forth in Section 23.1 of this Agreement.  

“Total Payments Made” shall have the meaning set forth in Section 8.1 of this Agreement.  

“Work” shall mean the Developer Required Actions and/or the Company Work, as applicable.  

2.0 Term 

2.1 This Agreement shall become effective as of the Effective Date and shall remain in 

full force and effect until performance has been completed hereunder, or until  

terminated in accordance with the terms of this Agreement, whichever occurs first,  

provided, however, that this Agreement shall not expire or terminate until all  

amounts due and owing hereunder have been paid in full as contemplated by this  

Agreement.  

 

2.2  The foregoing notwithstanding, in the event that an Interconnection Agreement is  

filed with FERC during the term of this Agreement, (i) upon the date FERC accepts  

such Interconnection Agreement (the “FERC IA Acceptance Date”), the Company  

shall have no further obligation to perform any Work under this Agreement (any  

Work not completed hereunder to be performed subject to, and in accordance with,  

the terms and conditions of such Interconnection Agreement to the extent  

contemplated therein), and (ii) this Agreement shall terminate upon final payment  
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3.0 Scope of Work 

3.1 The Company’s scope of work is set forth in Exhibit A of this Agreement, attached 

hereto and incorporated herein by reference (the “Company Work”).   This 

Agreement does not provide for, and the Company Work shall not include, any 
construction or breach of ground surface at any property, or any provision of 
generation interconnection service or transmission service.  

 

3.2  The Company shall use commercially reasonable efforts to perform the Company  

Work in accordance with Good Utility Practice.  Prior to the expiration of one (1)  

year following completion of the Company Work, Developer shall have the right  

to notify the Company in writing of the need for correction of defective Company  

Work that does not meet the standard of this Section 3.2 (each, a “Defect Notice”).  

If the Company Work is defective within the meaning of the prior sentence, then,  

following its receipt of a timely Defect Notice with respect thereto, the Company  

shall promptly correct, repair or replace such defective Company Work, as  

appropriate, provided, that, Company shall not have any obligation to correct, repair  

or replace such defective Company Work unless the defect in the Company Work  

has (or is reasonably likely to have) a material adverse impact on implementation  

of the Interconnection Project.  The remedy set forth in this Section is the sole and  

exclusive remedy granted or available to Developer for any failure of Company to  

meet the performance standards or requirements set forth in this Agreement.  

 

3.3  Subject to the terms of this Agreement, Developer shall use reasonable efforts to  

perform the actions described in Exhibit B attached to this Agreement  (the  

“Developer Required Actions”).  All of the Developer Required Actions shall be 

performed at Developer’s sole cost and expense.  

3.4 Each Party shall reasonably cooperate and coordinate with the other Party, and with 

such other Party’s contractors, subcontractors and representatives, as needed to 

facilitate the Company Wor 

 

4.0 Changes in the Work 

4.1 Subject to Section 4.2, below, (a) any requests for material additions, modifications, 

or changes to the Work shall be communicated in writing by the Party making the  

request, and (b) if the Parties mutually agree to such addition, modification, or  

change to the applicable Work, such agreement shall be set forth in a written  

document signed by both Parties specifying such addition, modification or change.  

Any additional costs arising from such addition, modification or change to the  

Work shall be paid by Developer as part of Company Reimbursable Costs.  
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4.2 The foregoing notwithstanding, the Company is not required to notify Developer 

of, or to obtain the consent or agreement of the Developer for, any change to the  

Company Work if such change is made in order to comply with any Applicable  

Requirement(s), Good Utility Practice, or the Company’s applicable standards,  

specifications, requirements and practices.  Any additional costs arising from such  

change shall be paid by the Developer as part of Company Reimbursable Costs.  

 

5.0 Performance; Conditions to Proceed 

5.1 If Company Work is performed outside of normal working hours, Developer shall 

be responsible for paying all actual costs incurred in connection therewith,  

including, without limitation, applicable overtime costs, as part of Company  

Reimbursable Costs.  For the avoidance of doubt: in no event shall the Company  

be obligated or required to perform Company Work outside of normal working  

hours if the Company determines, in its sole discretion, that such performance  

would be unreasonable, unsafe or otherwise not in compliance with Good Utility  

Practice.  

5.2  Neither Party shall be liable for failure to meet any estimated,  projected or  

preliminary schedule in connection with this Agreement or the Project.  

5.3  Commencement of Company Work.    Company will proceed with the Company  

Work promptly following  Company’s receipt of the Initial Prepayment.  

 

5.4  Procurement Commencement.  Anything in this Agreement to the contrary  

notwithstanding, Company shall not be obligated to proceed with any procurement  

in connection with the Company Work unless and until all Additional Prepayments  

and all Company Reimbursable Costs invoiced to date have been paid in full to  

Company.  

 

6.0 [Reserved] 

 

7.0 Developer   Obligation   to   Pay   Company   Reimbursable   Costs;   Additional 

Prepayments; Invoicing; Taxes 

7.1  Developer shall pay or reimburse Company for all Company Reimbursable Costs  

actually incurred by Company and/or its Affiliates.  Any estimates provided under  

or in connection with this Agreement or the Company Work (including, without  

limitation, the Initial Prepayment) shall not limit Developer’s obligation to pay  

Company for all Company Reimbursable Costs actually incurred by Company  

and/or its Affiliates.  
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7.2 Developer shall provide Company with a prepayment of $530,000 (“Initial 

Prepayment”), such amount representing Company’s current estimate of the  

Company Reimbursable Costs to perform the Company Work.   The Company shall  

invoice Developer for the Initial Prepayment; Developer shall pay such amount to  

Company within five (5) Days of the invoice due date.   Unless it elects to do so in  

its sole discretion, Company shall not be obligated to commence any Company  

Work under this Agreement prior to Company’s receipt of the Initial Prepayment.  

7.3  If, during the performance of the Company Work, Company determines that one or  

more additional prepayments are required before completing the Company Work,  

Company may, but is not required to, request additional prepayment (each, an  

“Additional Prepayment”) from Developer; any such requests will be in writing and  

be accompanied by an invoice.  If an Additional Prepayment is requested and is not  

received from Developer on or before the date specified in the applicable request,  

or if no date is specified, within 30 days of receipt of such written request, Company  

may (but shall not be obligated to) cease work upon the depletion of the Initial  

Prepayment and any other Additional Prepayments made by Developer hereunder  

to date, as applicable. Upon Company’s receipt of the Additional Prepayment from  

Developer (such Additional Prepayment to be additional to the Initial Prepayment  

and  any  other  prepayments  made  by  Developer  to  date),  Company  will  

recommence performance of the Company Work.  

 

7.4  Company may invoice Developer, from time to time, for unpaid Company  

Reimbursable Costs incurred and/or may elect, in its sole discretion, to continue  

performance hereunder after the depletion of any prepayments and invoice  

Developer at a later date.  Except as otherwise expressly provided for in this  

Agreement, all invoices shall be due and payable thirty (30) Days from date of  

invoice.  If any payment due to Company under this Agreement is not made when  

due, Developer shall pay Company interest on the unpaid amount in accordance  

with Section 9.1 of this Agreement.  In addition to any other rights and remedies  

available to Company, if any payment due from Developer under this Agreement  

(including, without limitation, any Additional Prepayment) is not received within  

five (5) Days after the applicable invoice due date, Company may suspend any or  

all Company Work pending receipt of all amounts due from Developer; any such  

suspension shall be without recourse or liability to Company.  

7.5  If Developer claims exemption from sales tax, Developer agrees to provide  

Company with an appropriate, current and valid tax exemption certificate, in form  

and substance satisfactory to the Company, relieving the Company from any  

obligation  to  collect  sales  taxes  from  Developer ("Sales  Tax  Exemption  

Certificate").  During the term of this Agreement, Developer shall promptly provide  

the Company with any modifications, revisions or updates to the Sales Tax  

Exemption Certificate or to Developer's exemption status.  If Developer fails to  

provide an acceptable Sales Tax Exemption Certificate for a particular transaction,  
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7.6 If the FERC IA Acceptance Date occurs before the Initial Prepayment or any 

Additional Prepayment has been fully used to pay invoices issued for Company  

Work performed by the Company under this Agreement, the Company shall be  

authorized to apply the remaining balance of the Initial Prepayment and/or any  

Additional   Prepayments   to   invoices   charged   to   Developer   under   the  

Interconnection Agreement.  The Company shall adjust the security to be provided  

under the Interconnection Agreement to reflect the Initial Prepayment and any  

Additional  Prepayments  received  by  the  Company  under  this  Agreement.  

Anything in this Agreement to the contrary notwithstanding, this Section 7.6 shall  

survive the termination of this Agreement if this Agreement is terminated pursuant  

to Section 2.2 hereof.  

 

7.7 Company’s invoices to Developer for all sums owed under this Agreement shall be 

sent to the individual and address specified below, or to such other individual and 

address as Developer may designate, from time to time, by written notice to the 

Company: 

Name: Tom Shields 

Address: c/o Avangrid Renewables, LLC 

1125 NW Couch St., Suite 700 

Portland, Oregon 97209 

7.8 All payments made under this Agreement shall be made in immediately available 

funds. 

Unless otherwise directed by the Company, payments to the Company shall be 

made by wire transfer to an account specified by the Company in writing after the 

Effective Date.  

Unless otherwise directed by Developer, payments to Developer shall be made by  

wire transfer to an account specified by the Developer in writing after the Effective  

Date.  

 

8.0 Final Payment 

8.1 Within one hundred and eighty (180) Days following the earlier of (i) the 
completion  of the  Company  Work,  (ii)  the  effective  early  termination  or  

cancellation date of this Agreement in accordance with any of the provisions hereof,  

and (iii) the FERC IA Acceptance Date, the Company shall perform an overall  

reconciliation of the total of all Company Reimbursable Costs to the invoiced costs  

previously paid to Company by Developer under this Agreement (“Total Payments  

Made”). If the total of all Company Reimbursable Costs actually incurred is greater  

than the Total Payments Made, the Company shall provide a final invoice to  
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Reimbursable Costs actually incurred, Company shall reimburse the difference to  

Developer (“Refund Amount”) or, if applicable, may apply the Refund Amount as  

contemplated in Section 7.6 of this Agreement.  The Refund Amount or Balance  

Amount, as applicable, shall be due and payable upon final reconciliation but no  

later than sixty (60) Days after such reconciliation.  Any portion of the Balance  

Amount or Refund Amount, as applicable, remaining unpaid after that time shall  

be subject to interest as calculated pursuant to Section 9.1 of this Agreement.  

 

9.0 Interest on Overdue Amounts 

9.1 If any payment due under this Agreement is not made when due, the Party obligated 

to make such payment shall pay to the other Party interest on the unpaid amount 

calculated in accordance with Section 35.19a of the FERC’s regulations (18 C.F.R. 

35.19a) from and including the due date until payment is made in full. 

 

10.0 Project Managers; Meetings 

10.1 Promptly following the Effective Date, each Party shall designate a Project 

Manager responsible for coordinating the Party’s Work and shall provide the other  

Party with a written notice containing the name and contact information of such  

Project Manager (“Project Manager”).  In no event shall any Project Manager be  

authorized to amend or modify the provisions of this Agreement.  Each Party may  

change its Project Manager, from time to time, by written notice to the other Party.  
 

10.2    Each Party’s Project Manager shall attend Project meetings at times and places  
 mutually agreed to by the Parties.  

 

11.0 Disclaimer of Warranties, Representations and Guarantees 

11.1 DEVELOPER ACKNOWLEDGES THAT THE COMPANY IS NOT IN THE 

BUSINESS    OF    PERFORMING    DESIGN,    ENGINEERING    OR  

PROCUREMENT SERVICES FOR PROFIT AND IS NOT RECEIVING ANY  

FEE OR PROFIT (AS CONTRASTED WITH COST REIMBURSEMENT) FOR  

ITS   PERFORMANCE   UNDER   OR   IN   CONNECTION   WITH   THIS  

AGREEMENT.  THE EXCLUSIVE REMEDY GRANTED TO DEVELOPER  

FOR   ANY   ALLEGED   FAILURE   OF   COMPANY   TO   MEET   THE  

PERFORMANCE STANDARDS OR REQUIREMENTS CONTAINED IN THIS  

AGREEMENT IS AS SET FORTH IN SECTION 3.2.  COMPANY MAKES NO  

WARRANTIES, REPRESENTATIONS, OR GUARANTEES IN CONNECTION  

WITH THIS AGREEMENT, THE INTERCONNECTION PROJECT, OR ANY  

COMPANY  WORK,  WHETHER  WRITTEN  OR  ORAL,  STATUTORY,  

EXPRESS  OR  IMPLIED,  INCLUDING,  WITHOUT  LIMITATION,  THE  

IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A  

PARTICULAR PURPOSE, ALL OF WHICH ARE HEREBY EXPRESSLY  

EXCLUDED AND DISCLAIMED.  
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11.2 Notwithstanding any other provision of this Agreement, this Article shall survive 
the completion, expiration or earlier termination of this Agreement.  

 

12.0  Liability and Indemnification  

12.1     To the fullest extent permitted by applicable law (including, without limitation,  the  

 applicable provisions of any governing federal or state tariff), Developer shall  

 indemnify and hold harmless, and at Company’s option, defend Company, its  

 parents and Affiliates and their respective officers, directors, members, managers,  

 partners,  employees,  servants, agents,  contractors  and  representatives (each,  

individually, an “Indemnified Party” and, collectively, the “Indemnified Parties”),  

from and against any and all liabilities, damages, losses, costs, expenses (including,  

without limitation, any and all reasonable attorneys' fees and disbursements),  

causes of action, suits, liens, claims, damages, penalties, obligations, demands or  

judgments of any nature, including, without limitation, for death, personal injury  

and property damage, for economic damage, and for claims brought by third parties  

for  personal  injury,  property  damage  or  other  damages,  incurred  by  any  

Indemnified Party to the extent arising out of or in connection with this Agreement,  

the Project, or any Work (collectively, “Damages”), except to the extent such  

Damages are directly caused by the gross negligence, intentional misconduct or  

unlawful act of the Indemnified Party as determined by a court of competent final  

jurisdiction.  

12.2  Without limiting the foregoing, Developer shall protect, indemnify and hold  

harmless the Company and its Affiliates from and against the cost consequences of any 

tax liability imposed against or on Company and/or its Affiliates (including, without 

limitation, the costs consequences of any tax liabilities resulting from a change in 

applicable law or from an audit determination by the IRS) as the result of or 

attributable to payments, and/or real or personal property transfers, made in 

connection with this Agreement, as well as any related interest and penalties, other 

than interest and penalties attributable to any delay directly caused by Company or the 

applicable Company Affiliate.  

 

12.3  To the fullest extent permitted by applicable law, the Company’s total cumulative  

liability for all claims of any kind, whether based upon contract, tort (including 

negligence and strict liability), or otherwise, for any loss, injury, or damage 

connected with, or resulting from, this Agreement, the Project or the Work, shall not 

exceed the aggregate amount of all payments made to Company by Developer as 

Company Reimbursable Costs under this Agreement.  
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12.4     Subject to the obligations set forth in Sections 12.1 and 12.2, neither Party shall be  

 liable to the other Party for consequential, indirect, special, incidental, multiple, or  

 punitive damages (including, without limitation, attorneys’ fees or litigation costs)  

 in connection with or related to this Agreement, including, without limitation,  

 damage claims based on causes of action for breach of contract, tort (including  

 negligence), or any other theory of recovery, whether or not (i) such damages were  

 reasonably foreseeable or (ii) the Parties were advised or aware that such damages  

 might be incurred.  

 

12.5  Subject to the obligations set forth in Sections 12.1 and 12.2, neither Party shall be  

liable to the other Party for claims or damages in connection with or related to this  

Agreement for lost profits, delays, loss of use, business interruption, or claims of  

customers, whether such claims are categorized as direct or consequential damages,  

or whatever the theory of recovery, and whether or not (i) such damages were  

reasonably foreseeable or (ii) the Parties were advised or aware that such damages  

might be incurred.  

12.6  Anything in this Agreement to the contrary notwithstanding, neither Party shall be  

responsible for any failure or inability to perform hereunder to the extent such 

failure or inability is caused by the acts or omissions of the other Party (including 

any contractor of such Party or any person or entity for whom such Party is legally 

responsible) or of any third party (other than a subcontractor of the Party that is 

unable or failing to perform hereunder).  

 

For the avoidance of doubt:  Company shall have no responsibility or liability under  

this Agreement for any delay in performance or nonperformance to the extent such  

delay in performance or nonperformance is caused by or as a result of (a) the  

inability or failure of Developer or its contractors to cooperate or to perform any  

tasks or responsibilities contemplated to be performed or undertaken by Developer  

under this Agreement (including, without limitation, the Developer Required  

Actions), (b) any unforeseen conditions or occurrences beyond the reasonable  

control of Company (including, without limitation,  delays in shipments of  

materials and equipment and the unavailability of materials), (c) the inability or  

failure of Developer and Company to reach agreement on any matter requiring their  

mutual agreement under the terms of this Agreement, (d) any valid order or ruling  

by any governmental agency or authority having jurisdiction over the subject matter  

of this Agreement, or (e) suspension of Work during peak demand periods or such  

other times as may be reasonably required to minimize or avoid risks to utility  

system reliability in accordance with Good Utility Practice.  

12.7  Anything in this Agreement to the contrary notwithstanding, if any Party’s liability  

in connection with this Agreement is limited or capped pursuant to any applicable 

law, statute, rule or regulation, then the other Party hereto shall be entitled to elect an 

identical liability limitation and/or cap as if such law, statute, rule or regulation were 
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12.8    Notwithstanding any other provision of this Agreement, this Article shall survive  

 the completion, expiration or earlier termination of this Agreement.  

 

13.0 Insurance; Employee and Contractor Claims 

13.1 Prior to the commencement of any Company Work and during the term of this 

Agreement, the Company, at its own cost and expense, shall procure and maintain 
insurance in form and amounts set forth in Exhibit C of this Agreement, or the 

Company may elect to self-insure one or more of the insurance coverage amounts set 

forth in Exhibit C of this Agreement.  

 

13.2  Prior to the commencement of any Work  and during the term of this Agreement,  

the Developer, at its own cost and expense, shall procure and maintain insurance in 

form and amounts set forth in Exhibit C of this Agreement, or Developer may elect to 

self-insure one or more of such coverage amounts to the extent authorized or 

licensed to do so under the applicable laws of the State of New York provided, that, the 

Developer provides written notice of any such election to the Company prior to the 

commencement of any Work under this Agreement.  

13.3  Unless the Developer elects to self-insure in accordance with Section 13.2 hereof,  

the Developer shall have its insurer furnish to the Company certificates of  

insurance, on forms approved by the Insurance Commissioner of the State of New  

York, evidencing the insurance coverage required by this Article, such certificates  

to be provided prior to the commencement of any Work under this Agreement.  

13.4     Each Party shall be separately responsible for insuring its own property and  

 operations.  

 

13.5  Anything in this Agreement to the contrary notwithstanding, each Party shall be  

solely responsible for the claims of its respective employees and contractors against  

such Party and shall release, defend, and indemnify the other Party, its Affiliates,  

and their respective officers, directors, employees, and representatives, from and  

against such claims. Notwithstanding any other provision of this Agreement, this  

Section shall survive the completion, expiration or earlier termination of this  

Agreement.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NYISO Agreements --> Service Agreements --> EPC Agreement between NMPC and Atlantic Wind LLC 

Effective Date: 8/10/2020 - Docket #: ER20-2821-000 - Page 26 

 
 
 
 
 
 
Engineering & Procurement Agreement - NMPC/ATLANTIC WIND, LLC Q546  



NYISO Agreements --> Service Agreements --> EPC Agreement between NMPC and Atlantic Wind LLC 

Effective Date: 8/10/2020 - Docket #: ER20-2821-000 - Page 27 

 
 

 

 

 

14.0 Assignment and Subcontracting 

14.1 The Company may assign this Agreement, or any part thereof, to any of its 

Affiliates provided such assignee Affiliate agrees in writing to be bound by the  

terms and conditions of this Agreement.   Each Party has the right to subcontract  

some or all of the work to be performed by such Party under the terms of this  

Agreement.  Each Party may also use the services of its Affiliates in connection  

with its performance under this Agreement.  Developer agrees that the costs and  

expenses of such Affiliates or contractors charged to or incurred by Company shall  

be paid by Developer as part of the Company Reimbursable Costs.  

 

15.0 Independent Contractor; No Partnership; No Agency; No Utility Services 

15.1 Company and Developer shall be independent contractors.  This Agreement shall 

not be interpreted or construed to create an association, joint venture, agency  

relationship, or partnership between the Parties or to impose any partnership  

obligation or partnership liability upon any Party.  No Party shall have any right,  

power or authority to enter into any agreement or undertaking for, or act on behalf  

of, or to act as or be an agent or representative of, or to otherwise bind, the other  

Party.  This Agreement is not an agreement to provide or take utility services of  

any  kind,  including,  without  limitation,  interconnection  or  other  electric  

transmission services.  

 

16.0 [Reserved] 

17.0 Safety 

17.1 Each Party shall be solely responsible for the safety and supervision of its own 

employees, representatives and contractors involved with its Work or any other  

activities contemplated by this Agreement.  In connection with the performance  

contemplated  by  this  Agreement,  each  Party  shall,  and  shall  require  its  

representatives, contractors, and employees to, comply with all applicable Federal,  

state and local health and safety requirements, rules, regulations, laws and  

ordinances, including without limitation, the safety regulations adopted under the  

Occupational Safety and Health Act of 1970 (“OSHA”), as amended from time to  

time.  
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18.0 Required Approvals 

18.1 Subject to Section 23.3 of this Agreement, the obligations of each Party to perform 

its respective Work under this Agreement are expressly contingent upon (i) each  

Party  receiving  all  licenses,  permits,  permissions,  certificates,  approvals,  

authorizations, consents, franchises and releases from any local, state, or federal  

regulatory agency or other governmental agency or authority, and from any other  

third party that may be required for such Party in connection with the performance  

of such Party’s obligations under or in connection with this Agreement (the  

“Required Approvals”), (ii) each Required Approval being granted without the  

imposition of any modification or condition of the terms of this Agreement or the  

subject transactions, unless such modification(s) or condition(s) are agreed to by  

both Parties in their respective sole discretion, and (iii) all applicable appeal periods  

with respect to the Required Approvals having expired without any appeal having  

been made or, if such an appeal has been made, a full, final and non-appealable  

determination having been made regarding same by a court or other administrative  

body of competent jurisdiction, which determination disposes of or otherwise  

resolves such appeal (or appeals) to the satisfaction of both Parties in their  

respective sole discretion.  

18.2  Subject to Section 23.3 of this Agreement, if any application or request is made in  

connection with seeking any Required Approval and is denied, or is granted in a  

form, or subject to conditions, that either Party rejects, in its sole discretion, as  

unacceptable, this Agreement shall terminate as of the date that a Party notifies the  

other Party of such denial or rejection, in which event the obligations of the Parties  

under this Agreement shall cease as of such date and this Agreement shall  

terminate, subject to Developer’s obligation to pay Company in accordance with  

the terms of this Agreement (including, without limitation, Sections 21.3 and 21.4  

hereof) for all Company Reimbursable Costs.  For the avoidance of doubt:  all of  

the Company’s actual costs in connection with seeking any Required Approvals  

shall also be included within the meaning of the term Company Reimbursable Costs  

and shall be paid for by Developer.  

 

19.0 [Reserved] 

20.0 [Reserved] 

21.0 Right to Terminate Agreement 

21.1 If either Party (the “Breaching Party”) (a) fails to pay any amount when due under 

the terms of this Agreement or fails to comply with or perform, in any material  

respect, any of the other terms or conditions of this Agreement;  (b) sells or transfers  

all or substantially all of its assets; (c) enters into any voluntary or involuntary  

bankruptcy proceeding or receivership; or (d) makes a general assignment for the  
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Days’ written prior notice to the Breaching Party and a reasonable opportunity for 

cure (not to exceed thirty (30) Days in the case of a failure to pay amounts when 

due), to terminate this Agreement, subject to Sections 21.3 and 21.4 of this 

Agreement.   Subject to compliance with Section 22.1 of this Agreement, if 

applicable, the Non-Breaching Party shall also have the right to pursue any and all 

rights it may have against the Breaching Party under applicable law, subject to other 

applicable terms and conditions of this Agreement (including, without limitation, 

any applicable limitations on liability contained herein).  

 

21.2  Subject to Sections 21.3 and 21.4 of this Agreement, this Agreement may also be  

terminated upon prior written notice (i) by Company in the event that Company  

Work under this Agreement is suspended or delayed for a period exceeding sixty  

(60) consecutive days as the result of any continuing dispute between the Parties,  

or (ii) under the circumstances contemplated by, and in accordance with, Section  
18.2 of this Agreement.  

21.3  In the event of any early termination or cancellation of the Company Work or this  

Agreement as contemplated by any provision of this Agreement, each Party shall  

discontinue its performance hereunder to the extent feasible and make every  

reasonable effort to procure cancellation of existing commitments, orders and  

contracts relating to its Work upon terms that are reasonably expected to minimize  

all associated costs.  

 

21.4  (a)  Subject to Section 21.4(b), below, in the event of any early termination or  

cancellation of the Company Work or this Agreement as contemplated by any 
provision of this Agreement, Developer shall also pay Company for:  

 

(i)  all Company Reimbursable Costs for Company Work performed on or 

before the effective date of termination or cancellation;  

(ii)  all other Company Reimbursable Costs incurred by Company and/or its 

Affiliates in connection with the Company Work prior to the effective date of 

termination  or cancellation, including,  without  limitation, for  materials, 

equipment,, engineering and other items, assets or services which cannot 

reasonably be avoided, mitigated or cancelled; and  

(iii)   all Company Reimbursable Costs arising from cancellation costs relating to 

orders or contracts entered into in connection with the Company Work prior to the 

effective date of termination or cancellation.  

 

(b) To the extent that any equipment procured or ordered hereunder as part of 

the Company Work  cannot be reasonably cancelled (the “Non-Cancellable 
Equipment”), Company may elect:  

 

(i)  to take title to the Non-Cancellable Equipment, in which event  
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amounts paid by the Developer as Company Reimbursable Costs for the 

Non-Cancellable Equipment and shall pay the cost of delivery of such 

Non-Cancellable Equipment; or  

(ii)  to transfer title to and deliver the Non-Cancellable Equipment to  

Developer, in which event the Developer shall pay, as part of  

Company Reimbursable Costs, any unpaid balance with respect to  

the Non-Cancellable Equipment and the cost of delivery of the Non- 

Cancellable Equipment, such transfer to be on an ‘as is’ basis,  

without  warranty  from  or  recourse  to  Company,  and  to  be  

implemented pursuant  to  a  mutually  acceptable  Bill  of  Sale  

containing terms and conditions consistent with such an ‘as is’  

transfer.  

22.0 Dispute Resolution 

22.1  Any dispute arising under this Agreement shall be the subject of good-faith  

 negotiations between the Parties.  Following the occurrence of a dispute, each Party  

 shall designate one or more representatives with the authority to negotiate the  

 particular matter in dispute for the purpose of participating in such negotiations.  

 Unless a Party identifies exigent circumstances reasonably requiring expedited  

 resolution of the dispute by a court or agency with jurisdiction over the dispute, any  

 dispute that is not resolved through good-faith negotiations after a negotiation  

 period of not less than thirty (30) Days may be submitted by either Party for  

 resolution to a  court or to  an  agency  with  jurisdiction  over the dispute.  

 Notwithstanding the foregoing, any dispute arising under this Agreement may be  

 submitted to non-binding arbitration or any other form of alternative dispute  

 resolution upon the written agreement of both Parties to participate in such an  

 alternative dispute resolution process.  

 

23.0 Force Majeure 

23.1 A “Force Majeure Event” shall include fire, flood, windstorm, adverse weather 

conditions, emergencies, explosion, terrorism, riot, war, sabotage, pandemics  

epidemics, infectious disease outbreaks or other public health emergencies, crises  

or restrictions, including, without limitation, quarantines or other related employee  

or contractor restrictions, acts of God, strikes or labor slow-downs, court injunction  

or order, federal and/or state law or regulation, delays by governmental authorities  

in approving regulatory, license and/or permit requests necessary in connection  

with the Company Work or the Developer Required Actions, order by any federal  

or state regulatory agency, or other causes, conditions or circumstances beyond the  

affected Party’s reasonable control.  Without limiting the foregoing, a “Force  

Majeure Event” shall also include unavailability of personnel, equipment, supplies,  

or other resources (“Resources”) due to diversion of such Resources for other  

utility-related duties in connection with an emergency or other similar contingency,  

including, without limitation, storms or other adverse weather conditions.  
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Parties to perform its, or their, respective, obligations hereunder, then, to the extent  

affected by such Force Majeure Event, the performance of this Agreement, with the  

exception of payment obligations, shall be suspended for the duration of such Force  

Majeure Event.  At the conclusion of a Force Majeure Event, the price and time for  

performance under this Agreement shall be adjusted as reasonably necessary to  

overcome the effect of the delay occasioned by such Force Majeure Event.  The  

foregoing notwithstanding and with the exception of payment obligations, if, as the  

direct or indirect result of any Force Majeure Event, the Parties’ continued  

performance hereunder becomes irreparably impaired or prevented, the Parties may  

mutually   agree   to   terminate   this   Agreement;   provided,   however,   that,  

notwithstanding any such termination, Developer shall pay the Company all of the  

Company Reimbursable Costs in accordance with Sections 21.3 and 21.4 of this  

Agreement.  

 

23.2  Within thirty (30) Days after the cessation of any delay occasioned by a Force  

Majeure Event, the affected Party shall give written notice to the other Party 

specifying the estimated impact of the delay.  

23.3  For the avoidance of doubt:  to the extent any Party has a payment obligation  

pursuant to the terms of this Agreement, such payment obligation shall not be 

subject to or conditioned upon such Party receiving funding or reimbursement from 

any third party (and any failure to secure such funding or reimbursement shall not 

constitute a Force Majeure Event), nor shall any such obligation be conditioned 

upon the other Party executing any certificates or other instruments not expressly 

and specifically required by the terms of this Agreement.  

 

24.0 Compliance with Law 

24.1 Each Party shall comply, at all times, with all Applicable Requirements in 

connection with this Agreement and performance of its Work hereunder. Such  

compliance shall include, among other things, compliance with all applicable wage  

and hour laws and regulations and all other laws and regulations dealing with or  

relating to the employment of persons, and the payment of contributions, premiums,  

and taxes required by such laws and regulations.  For the avoidance of doubt:  

neither Party shall be required to undertake or complete any action or performance  

under this Agreement that is inconsistent with such Party’s standard safety  

practices, its material and equipment specifications, its design criteria and  

construction procedures, its labor agreements, Good Utility Practice and/or any  

Applicable Requirement(s).  

 

25.0 Proprietary and Confidential Information 

25.1 Each Party acknowledges that, in the course of the performance of this Agreement, 

it may have access to Proprietary Information of the other Party.  
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25.2 GENERAL RESTRICTIONS. Upon receiving Proprietary Information, the Receiving 

Party) and its Representative shall keep in strict confidence and not disclose to any  

person (with the exception of the Representatives of the Receiving Party, to the  

extent each such Representative has a need to know in connection herewith  and  

agrees to comply with the terms of this Article) any of the Disclosing Party’s  

Proprietary Information except as otherwise provided by the terms and conditions  

of this Agreement.  The Receiving Party and its Representatives shall not use such  

Proprietary Information except for the purposes identified herein without the prior  

written approval of the Disclosing Party.  The Receiving Party shall be solely liable  

for any breach of this Article to the extent caused by its Representatives.  Developer  

agrees that any Proprietary Information will be used solely for the Project or the  

Interconnection Project and will not be used, either directly or indirectly, for the  

Developer's financial gain and/or commercial advantage or in violation of any  

applicable laws, rules or regulations.  

25.3  EXCEPTIONS. Subject to Section 25.4 hereof, the Receiving Party shall not be  

precluded from, nor liable for, disclosure or use of Proprietary Information that:  

 

25.3.1 is in or enters the public domain, other than by a breach of this 

Article; or 

25.3.2  is known to the Receiving Party or its Representatives at the time  

of first disclosure hereunder, or thereafter becomes known to the 

Receiving  Party  or  its  Representatives  subsequent  to  such 
disclosure without similar restrictions from a source other than the 

Disclosing Party, as evidenced by written records; or  

 

25.3.3  is  developed  by  the  Receiving  Party  or  its  Representatives  

independently  of  any  disclosure  under  this  Agreement,  as 

evidenced by written records; or  

25.3.4  is disclosed more than three (3) years after first receipt of the  

disclosed Proprietary Information, or three  (3) years after the  

termination or expiration of this Agreement, whichever occurs later (the 

“Non-Disclosure Term”); or  

25.3.5  is disclosed following receipt of the Disclosing Party’s written  

consent to the disclosure of such Proprietary Information; or  

 

25.3.6  is necessary to be disclosed, in the reasonable belief of the  

Receiving Party or its Representatives, for public safety reasons, 

provided, that, Receiving Party has attempted to provide as much 

advance notice of the disclosure to the Disclosing Party as is 

practicable under the circumstances.  
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Anything in this Article or this Agreement to the contrary notwithstanding, the  

Receiving Party or its Representative(s) may disclose Proprietary Information of  

the other Party to the extent the Receiving Party or its Representative(s) is required  

to do so by law, by a court, or by other governmental or regulatory authorities;  

provided, however, that, if permitted to do so by applicable law, the Receiving Party  

shall give the Disclosing Party written notice of any such required disclosure prior  

to such disclosure being made so that the Disclosing Party may seek a protective  

order with respect to such Proprietary Information.  Receiving Party will reasonably  

cooperate with the Disclosing Party’s efforts to obtain such protective order.  

25.4  Each Party acknowledges that information and/or data disclosed under this  

Agreement may include information that the Disclosing Party deems or determines  

to  be “Critical Energy / Electric Infrastructure Information” consistent with  

applicable FERC rules and policies (“CEII”) and critical infrastructure protection  

information consistent with applicable NERC standards and procedures (“CIP”).  

Receiving Party shall, and shall cause its Representatives to, strictly comply with  

any and all laws, rules and regulations (including, without limitation, FERC and  

NERC regulations, rules, orders, standards, procedures and policies) applicable to  

any such CEII and/or CIP disclosed by or on behalf of Disclosing Party or that  

relates to any of Disclosing Party’s or Disclosing Party’s Affiliates’ facilities.  

Neither the Receiving Party nor its Representatives shall divulge any such CEII or  

CIP to any person or entity, directly or indirectly, unless permitted to do so by law  

and unless the Receiving Party has first obtained, in each case, the express specific  

written consent of the Disclosing Party and any affected Affiliate of the Disclosing  

Party.  In any event, to the extent that the Receiving Party or any of its  

Representatives seeks or is ordered to submit any such CEII or CIP to FERC, a state  

regulatory agency, court or other governmental body, the Receiving Party shall, in  

addition to obtaining the Disclosing Party’s and its Affiliate’s prior written consent  

(as applicable), seek a protective order or other procedural protections to ensure  

that such information is accorded CEII or CIP status, as applicable, and is otherwise  

treated as confidential.  

 

In the case of any Proprietary Information that is CEII or CIP, Receiving Party’s  

obligations and duties under this Article shall survive until (i) the expiration of the  

Non-Disclosure Term, (ii) the date on which such CEII or CIP, as applicable, is no  

longer required to be kept confidential under applicable law, or (iii) the date as of  

which the Disclosing Party provides written notice to the Receiving Party that such  

CEII or CIP, as applicable, is no longer required to be kept confidential, whichever  

is later.  With respect to CEII and CIP, in the event of any conflict or inconsistency  

between this Section and any other term or provision of this Agreement, this  

Section shall govern in connection with such CEII and CIP, as applicable.  
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25.5 Notwithstanding any provision of this Agreement to the contrary, all assets, 

equipment and facilities procured or constructed by or on behalf of Company, and all 

plans, designs, specifications, drawings and other materials and documents 

created or prepared by or for Company, in connection with the Work, and all title, 

copyright, intellectual property and other rights therein, shall be and remain the sole 

property of Company.  

 

25.6 This Article shall survive any completion, expiration or earlier termination of this 

Agreement. 

 

26.0 Effect of Applicable Requirements; Governing Law 

26.1 If and to the extent a Party is required to take, or is prevented or limited in taking, 

any action or performance with respect to this Agreement by any Applicable 
Requirement(s), such Party shall not be deemed to be in breach of this Agreement as 
a result of such compliance with the Applicable Requirement(s).  

 

26.2  This Agreement is made and shall be interpreted, construed, governed, and  

enforced in accordance with the laws of the State of New York, without reference to 

such State’s conflict-of-laws doctrine, and applicable Federal law.  The Company and 

Developer agree to submit to the personal jurisdiction of the courts in the State of New 

York, or the Federal District courts in such State, as permitted by law, with respect to 

any matter or dispute arising out of this Agreement.  

 

27.0 Miscellaneous 

27.1 NOTICES; FORM AND ADDRESS.  All notices, invoices and other communications 

from either Party to the other hereunder shall be in writing and shall be deemed  

received (i) upon actual receipt when personally delivered (provided, that, if the  

date of receipt is not a Day, then the date of receipt shall deemed to be the  

immediately succeeding Day), (ii) upon acknowledgment of receipt if sent by  

facsimile (provided, that, if the date of acknowledgement is not a Day, then the date  

of receipt shall deemed to be the immediately succeeding Day), (iii) upon the  

expiration of the third (3
rd

) Day after being deposited in the United States mails,  

postage prepaid, certified or registered mail, or (iv) upon the expiration of one (1)  

Day after being deposited during the regular business hours for next-day delivery  

and prepaid for overnight delivery with a national overnight courier, addressed to  

the other Party at the following address:  
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To Developer: Avangrid Renewables, LLC 
Attn: Tom Shields  

1125 NW Couch St., Suite 700 

Portland, Oregon  97209  

Phone: (281) 854-2117  
Email: tom.shields@avangrid.com  

 

With a copy to:  

Attn: Contracts Administration  
Avangrid Renewables, LLC  

1125 NW Couch St., Suite 700  

Portland, Oregon  97209  

 

 

 

To Company: Niagara Mohawk Power Corporation 
Attn: Kevin Reardon  

Director, Commercial Services  

40 Sylvan Road  

Waltham, MA 02451 
(781) 907-2411  

Email:  kevin.reardon@nationalgrid.com  

 

Either Party may change its address by giving the other Party notice thereof in 
conformity with this Section.  Any payments made under this Agreement, if made by 
mail, shall be deemed to have been made on the date of receipt thereof.  

 

27.2  EXERCISE OF RIGHT.  No failure or delay on the part of either Party in exercising  

any right, power, or privilege hereunder, and no course of dealing between the 

Parties, shall operate as a waiver thereof; nor shall any single or partial exercise of 
any right, power, or privilege hereunder preclude any other or further exercise 

thereof or the exercise of any other right, power, or privilege.  

 

27.3  HEADINGS; CONSTRUCTION.  The descriptive headings of the several Articles,  

sections, and paragraphs of this Agreement are inserted for convenience only and do 

not constitute a part of this Agreement.  Such headings shall not in any way define 

or affect the meaning, construction, or scope of any of the provisions hereof. Each 

Party and its counsel have participated fully in the review and preparation of this 

Agreement; this Agreement shall be considered to have been drafted by both Parties.  

Any rule of construction to the effect that ambiguities or inconsistencies are to be 

resolved against the drafting party shall not apply in interpreting this Agreement.  

The language in this Agreement shall be interpreted as to its fair meaning and not 

strictly for or against either Party.  
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27.4 INCORPORATION OF SCHEDULES AND EXHIBITS.  The schedules, attachments and 

exhibits referenced in and attached to this Agreement shall be deemed an integral  

part hereof to the same extent as if written in whole herein.  In the event that any  

inconsistency or conflict exists between the provisions of this Agreement and any  

schedules, attachments or exhibits attached hereto, the provisions of this Agreement  

shall supersede the provisions of any such schedules, attachments or exhibits.  

27.5  PRIOR  AGREEMENTS;  MODIFICATIONS.    This Agreement and  the schedules,  

attachments and exhibits attached hereto constitute the entire agreement between  

the Parties with respect to the subject matter hereof, and supersede all previous  

understandings, commitments, or representations concerning such subject matter.  

Each Party acknowledges that the other Party has not made any representations  

other than those that are expressly contained herein, if any.  This Agreement may  

not be amended or modified in any way, and none of its provisions may be waived,  

except by a writing signed by an authorized representative of the Party against  

whom the amendment, modification, or waiver is sought to be enforced. The Project  

Managers shall not be authorized representatives within the meaning of this  

Section.  

 

27.6  SEVERABILITY.  Whenever possible, each provision of this Agreement shall be  

interpreted in such manner as to be effective and valid under applicable law, but if any 

provision hereof shall be prohibited by, or determined to be invalid under, 

applicable law, such provision shall be ineffective to the extent of such prohibition or 

invalidity, without invalidating the remainder of such provision or the remaining 

provisions of this Agreement.  

27.7  NOUNS AND PRONOUNS.  Whenever the context may require, any pronouns used in  

this Agreement shall include the corresponding masculine, feminine, or neuter  

forms, and the singular forms of nouns and pronouns shall include the plural, and  

vice versa.  

27.8     NO THIRD PARTY BENEFICIARIES.  Nothing in this Agreement is intended to confer  

 on any person, other than the Parties, any rights or remedies under or by reason of  

 this Agreement.  

27.9  VALIDITY.  Each Party hereby represents that the provisions of this Agreement  

constitute valid and legally binding obligations of such Party and are enforceable in 

accordance with their terms.  

 

27.10  COUNTERPARTS.  This Agreement may be executed in multiple counterparts, each  

 of which shall be considered an original.  The exchange of copies of this Agreement  

 and of signature pages by facsimile or other electronic transmission (including,  

 without limitation, by e-mailed PDF) shall constitute effective execution and  

 delivery of this Agreement as to the Parties and may be used in lieu of the original  

 Agreement for all purposes.  Signatures of the Parties transmitted by facsimile or  
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other electronic means (including, without limitation, by e-mailed PDF) shall be 

deemed to be their original signatures for all purposes.  
 

[Signatures are on following page.]  
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IN WITNESS WHEREOF, each Party has executed this Agreement by its duly 

authorized representative as of the Effective Date.  

 

 

ATLANTIC WIND, LLC  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NIAGARA MOHAWK POWER CORPORATION  
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LIST OF ATTACHMENTS, SCHEDULES AND EXHIBITS  

Exhibit A Scope of Company Work 

Exhibit A-1 Facilities Study Report 

Exhibit B Developer Required Actions 

Exhibit C Insurance Requirements 
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Exhibit A: Scope of Company Work  

The Company Work shall consist of the following:  

 

1.  Subject to Sections 5.3 of this Agreement, perform the following design and engineering in  
connection with the Interconnection Project consistent with the Facilities Study Report:  

 

A.   Project   management   and   engineering   services   for  the  review   of  submitted Developer 

design  documents  for  the Developer Attachment  Facilities (“DAF”) in connection with the 

Interconnection Project.  
 

B.   Initiate engineering design for the Company’s Connecting  Transmission  Owner  Attachment 
Facilities (“CTO AF”) in connection  with the Interconnection Project.  

 

C.   Initiate engineering design for the Company's System Upgrade Facilities (“SUF”) in 

connection  with the Interconnection Project. 

The terms “Developer  Attachment  Facilities”,  

“Connecting   Transmission    Owner    Attachment    Facilities”   and  “System    Upgrade  

Facilities”,  as referred  to  above,  shall  have the meaning specified  for each such  term in the 

NYISO Open Access Transmission Tariff.  

2. Subject to Section 5.4 of this Agreement, perform the following procurement and related 

procurement activities in connection with the Interconnection Project consistent with the Facilities 

Study Report: 

A. Develop technical documents for the procurement of the Remote Terminal Unit 

(“RTU”), as described in Section V, subsection B of the Facilities Study Report. 

B. Placement of order for the RTU. 

C. Coordination and involvement of project team members and stakeholders for the 

above listed tasks and to secure required internal approvals (including, without limitation,  

the creation of sanction papers and presentation thereof to internal committees/bodies for  

approval).  

NOTE:  The above procurement activities are focused on the RTU only and do not include all 

procurement that may be required for the Interconnection Project.  

 

3.  Prepare, file for, and use reasonable efforts to obtain any Required Approvals that must be obtained  
by Company to enable it to perform the work contemplated by this Exhibit.  

 

4.  Review, from time to time, Company’s work contemplated herein and conduct other project  

management, administration and oversight activities in connection with the work contemplated by this 

Exhibit.  
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5.  Review, from time to time, permitting, licensing, real property, and other materials relating to the  

work contemplated herein, including, without limitations, all documents and materials related to any 

Required Approvals.  

 

6. Retain and use outside experts, counsel, consultants, and contractors in furtherance of the work 

contemplated herein. 

7.  Perform any other reasonable tasks necessary or advisable in connection with the work  

contemplated by this Exhibit (including, without limitation, any changes thereto).  

The work contemplated by this Exhibit and this Agreement does not include any permitting  

activities or any construction, relocations, alterations, modifications, or upgrades with respect to  

any Company, Developer or third party facilities or the Interconnection Project (“Implementation  

Work”), nor does Company make any commitment to undertake such Implementation Work.  If  

the Parties elect, in their respective sole discretion, to proceed with any Implementation Work:  (i)  

such Implementation Work would be performed pursuant to a separate, detailed, written, and  

mutually acceptable Large Generator Interconnection Agreement to be entered into by the Parties  

and the NYISO, in accordance with the applicable provisions of the NYISO Open Access  

Transmission Tariff prior to the commencement of any such Implementation Work, and (ii)  

payment of all actual costs incurred by Company or its Affiliates in connection with or related to  

such Implementation Work shall be the responsibility of Developer and Developer shall reimburse  

Company for all such costs.  

 

The Company Work may be performed in any order as determined by the Company.  For the  

avoidance of doubt:  the Company shall not have any responsibility for seeking or acquiring any  

real property rights in connection with the Company Work, the Project, the Interconnection Project  

or this Agreement including, without limitation, licenses, consents, permissions, certificates,  

approvals, or authorizations, or fee, easement or right of way interests.  Neither this Agreement  

nor the Company Work include granting, securing or arranging for Developer or any third party  

to have access rights in, through, over or under any real property owned or controlled by the  

Company;  any such access rights would be the subject of separate written agreements.  
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Exhibit A-1: Facilities Study Report  
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Exhibit B: Developer Required Actions  

The Developer Required Actions shall consist of the following:  

1.  Developer shall prepare, file for, and use commercially reasonable efforts to obtain all  

 Required Approvals necessary to perform its obligations under this Agreement.  
 

2.  If and to the extent applicable or under the control of the Developer, provide complete and  
 accurate information regarding the Developer’s project and all applicable data, drawings and  
 specifications.  

 

3.  Other responsibilities and access deemed necessary by Company to facilitate performance of  

 the Company Work.  
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Exhibit C:  Insurance Requirements  

The Parties agree to provide Certificates of Insurance or Memorandums of Insurance evidencing the 

existence of insurance policies issued to them or self-insured coverage limits, satisfactory to the 

coverages and minimum limitations set forth below, and not subject to cancellation or  

material change without one Party giving thirty (30) days prior written notice to the other Party 

which policies or equally satisfactory renewals or extensions thereof shall be maintained in force 

during the term of this Agreement, as follows:  

 

•   Workers Compensation and Employers Liability Insurance as required by the State of  

 New York.  If required, coverage shall include the U.S. Longshoremen’s and Harbor  

 Workers’ Compensation Act and the Jones Act.  

 

•   Commercial General Liability (CGL), including Contractual Liability, and  
Product/Completed Operations Liability Insurance covering all insurable operations  

required under the provisions of this Agreement with the following minimum limits of  

liability:  

Combined single limit - $1,000,000 per occurrence  

 

•   Automobile Liability - covering all owned, non-owned and hired vehicles used in  

connection with all operations, work or services to be performed by or on behalf of either 
Party under or in connection with this Agreement with minimum limits of:  

 

Combined Single Limit - $1,000,000 per occurrence.  
 

Each Party shall be included as an Additional Insured on the other Party’s liability insurance 
policy(ies) with respect to the activities governed by this Agreement.  
 

For Company, the Additional Insured wording is: NIAGARA MOHAWK POWER  
CORPORATION d/b/a National Grid, shall be included as Additional Insureds.  
 

For Developer, the Additional Insured wording is: ATLANTIC WIND, LLC.  

1.  Upon request, either Party shall promptly provide the requesting Party with either evidence of  

insurance or certificates of insurance evidencing the insurance coverage above.  Developer shall 

provide such certificates or evidence of insurance to Company  at the following address:  

To:  National Grid c/o Niagara Mohawk Power Corporation  
Attention: Michael Keys  

Lead Account Manager  

Commercial Services  

300 Erie Blvd West  

Syracuse, NY 13202  

Company shall provide such certificates or evidence of insurance to Developer at the following  

address:  

 

To: Avangrid Renewables, LLC 
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1125 NW Couch St., Suite 700 

Portland, Oregon 97209  
 
 
 

2.   Should any of the above-described policies be cancelled before the expiration date thereof, notice will  
 be delivered in accordance with the policy provisions.  
 

3.   If a Party fails to secure or maintain any insurance coverage, or any insurance coverage is canceled  
 before the completion of all services provided under this Agreement, and such party fails immediately  
 to procure such insurance as specified herein, then the non-defaulting Party has the right but not the  
 obligation to procure such insurance and, at its option, either bill the cost thereof to the defaulting Party  

 or deduct the cost thereof from any sum due the defaulting Party under this Agreement.  
 

4.   To the extent requested, each Party shall furnish to the other Party copies of any accidents report(s) sent  
 to the furnishing Party’s insurance carriers covering accidents or incidents occurring in connection with  

 or as a result of the performance of the Work under this Agreement.  

5.   Each Party shall comply with any governmental and/or site-specific insurance requirements even if not  

 stated herein.  

6.   By the date that such coverage is required, each Party represents to the other Party that it will have full  

 policy limits available and shall notify the other Party in writing when coverages required herein have  
 been reduced as a result of claim payments, expenses, or both.  
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