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INTERCONNECTION AGREEMENT  

This Amended and Restated Interconnection Agreement (“Agreement”) dated as of 

September 16, 2019, by and between Rochester Gas and Electric Corporation (“RGE”), a New 

York corporation with an office for the transaction of business in Rochester, New York, and 

RED-Rochester, LLC (“Customer”), a New York limited liability company with an office for the 

transaction of business in Rochester, New York.  RGE and Customer shall each be 

considered a “Party” and, collectively, they shall be referred to as the “Parties.”  

WITNESSETH:  

WHEREAS, RGE and Eastman Kodak Company, a New Jersey corporation (“Kodak”) 

entered into an interconnection agreement on March 16, 2006; and  

 WHEREAS, Kodak sold the Eastman Business Park Utility Business to Customer on 

August 31, 2013 (“Transaction”): and  

WHEREAS, as part of the Transaction, the interconnection agreement was assigned to 

Customer on August 31, 2013; and  

WHEREAS, RGE is a corporation organized under the New York Transportation  

Corporations Law, is authorized by its Restated Certificate of Incorporation and by the State of 

New York to engage in the production, transmission, sale and distribution of electricity for heat, 

light and power to the public, and is an “electric corporation” as defined in Section 2, subdivision 

13, of the New York Public Service Law; and  

WHEREAS, Customer is a limited liability company organized under the laws of the  

State of New York, and owns, operates, and maintains electric generating equipment and  

appurtenant facilities, including Customer Interconnection Facilities (as defined in Section 1.4  
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below) and Joint Use Facilities (as defined in Section 1.13 below) at Eastman Business Park in 

Monroe County, New York; and  

WHEREAS, the NYISO operates the Transmission System and RGE owns certain 

facilities included in the Transmission System;  

WHEREAS, the Plant constitutes a “qualifying facility” under the Public Utility  
 
Regulatory Policies Act of 1978 (“PURPA”) and its related regulations; and  

WHEREAS, the Parties have agreed to execute this mutually acceptable Agreement in  

order for the purpose of interconnecting Customer’s electric generating facilities to the  

Transmission System defining the continuing responsibilities and obligations of the Parties;  

 NOW THEREFORE, in order to carry out the transactions contemplated in this  

Agreement, and in consideration of the mutual representations, covenants and agreements  

hereinafter set forth, and intending to be legally bound hereby, the Parties hereto agree as  

follows:  

ARTICLE 1  
DEFINITIONS  

Wherever used in this Agreement with initial capitalization, the following terms shall have 

the meanings specified or referred to in this Article 1.  Terms used in this Agreement that are not 

defined herein will have the meanings customarily attributed to such terms by the  

electric utility industry in New York.  

1.1  “Affiliate” shall mean, with respect to a corporation, partnership, or other entity,  

each other corporation, partnership, or other entity that directly or indirectly, through one or  

more intermediaries, controls, is controlled by, or is under common control with, such  

corporation, partnership, or other entity.  The term “control” shall mean the possession,  
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directly or indirectly, of the power to direct the management or policies of a person or an  

entity. A voting interest of ten percent or more shall create a rebuttable presumption of control.  
 
1.2  “Agreement” shall mean this Amended and Restated Interconnection  

Agreement dated as of September 16, 2019 by and between RGE and Customer, including all 

schedules attached hereto and any amendments hereto.  

1.3  “Ancillary Services” shall mean those services that are necessary to support the 

transmission of capacity and energy from resources to load while maintaining reliable  

operation of the Transmission System in accordance with Good Utility Practice.  

1.4  “Capacity Resource Interconnection Service” shall mean the service provided by 

NYISO to generation developers that satisfy the NYISO Deliverability Interconnection  

Standard or that are otherwise eligible to receive such service in accordance with Attachment S to 

the OATT; such service being one of the eligibility requirements for participation as a  

NYISO installed capacity supplier.  

1.5 “Customer” shall mean RED-Rochester, LLC, and its successor. 

1.6 “Customer Interconnection Facilities” shall mean all structures, facilities, 

equipment, devices, and apparatus at or connected to RGE’s substations 403 and 412, which  

are identified as Customer Interconnection Facilities and Associated Equipment in Schedule D, as 

the same may be amended from time to time by a writing signed by the Parties, which  

facilities are owned, operated or leased by Customer and are necessary to facilitate the  

interconnection of the Plant to the Transmission System.  

1.7 “EBP” shall mean the Eastman Business Park located in Monroe County, New 

York. 
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1.8  “Effective Date” shall mean the date on which this Agreement becomes 

effective upon execution by the Parties, subject to acceptance by the FERC, or if filed 

unexecuted, upon the date specified by the FERC.  

1.9  “Electric Switching and Tagging Applications and Rules” shall mean the  

Avangrid Network Energy Control Center Switching and Tagging Rules and Procedures, as 

amended or superseded, which apply to RGE.  A current copy of the Electric Switching and 

Tagging Applications and Rules is attached to this Agreement as Schedule F.  

1.10  “Emergency” shall mean (a) with respect to RGE, a condition or situation which  

RGE or the NYISO deems immediately likely to (i) endanger life or property, or (ii) adversely  

affect or impair the Transmission System, RGE’s electrical systems or the electrical or  

transmission systems of others to which the Transmission System or RGE’s electrical system  

are directly or indirectly connected, which requires, in accordance with Good Utility Practice,  

that the output of the Plant over the Interconnection Facilities be adjusted to avoid or mitigate  

such condition or situation, and (b) with respect to Customer, a condition or situation which  

Customer deems imminently likely to (i) endanger life or property, or (ii) adversely affect or  

impair the Plant.  Such a condition or situation includes, but is not limited to, overloading or  

potential overloading, excessive voltage drop or unusual operation conditions beyond the rated  

capacity of existing equipment of the Plant.  

1.11  “Energy Resource Interconnection Service” shall mean the service provided by  

NYISO to interconnect generation owners’ generating facilities to the Transmission System in  

accordance with the NYISO Minimum Interconnection Standard, to enable the Transmission  
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1.12 “FERC” shall mean the Federal Energy Regulatory Commission, or its 

successor or equivalent. 

1.13  “Generating Meters” shall mean meters that are owned, installed, operated,  

tested and maintained by Customer and are individually located at the Plant such that they can  

provide gross MW quantities at each of the generator terminals.  Generating Meters may be  

added to Schedule G, if deemed necessary.  Generating Meters do not include Revenue Meters.  

1.14  “Good Utility Practice” shall mean any of the applicable practices, methods, 

and acts:  

a. required by NERC, NPCC, NYSRC, NYISO, FERC, NYPSC, OSHA, a 

regional transmission organization, or the successor of any of them, whether or not the Party 

whose conduct is at issue is a member thereof; 

b. required by the policies and standards of RGE relating to Emergencies; 

c. the NYSEG/RGE Bulletin 86-01 and the Electric Switching and 

Tagging Applications and Rules, provided however, that neither shall be considered Good  

Utility Practice as to Customer unless expressly stated otherwise in this Agreement; and  

d.  otherwise engaged in or approved by a significant portion of the electric  

generation, transmission, and distribution industry in the region during the relevant time  

period, or any of the practices, methods or acts which, in the exercise of Reasonable judgment  

in light of the facts known at the time the decision is made, could be expected to accomplish  

the desired result at a Reasonable cost consistent with law, regulation, good business practices,  

reliability, safety, and expedition.  Good Utility Practice is not intended to be limited to the  

optimum practice, method, or act to the exclusion of all others, but rather to practices, methods,  
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or acts generally accepted by the electric generation, transmission, and distribution industry in the 

region.  

1.15  “Host Load” shall mean the load (expressed in terms of energy or demand) that  

is within the EBP and routinely served by Customer via its electric generating facilities located  

at the EBP.  Station Power is included in the calculation of Customer’s Host Load to the extent  

it is supplied by the electric generating facilities located at the EBP and provided that it is not  

separately metered pursuant to Section 5.12.6.1.1 of the Services Tariff and the procedures  

adopted by the NYISO in order to fulfill its responsibilities under the Services Tariff and the  

OATT.  

1.16 “Interconnection Facilities” shall mean the Customer Interconnection Facilities 

and the RGE Interconnection Facilities, collectively. 

1.17 “Interconnection Service” shall mean the service provided by the NYISO to 

interconnect the Plant with the Transmission System. 

1.18  “Joint Tag List” shall mean the list of personnel approved from time to time by 

RGE in accordance with Good Utility Practice who meet RGE’s requirements to switch, tag, and 

ground electrical equipment.  

1.19  “Joint Use Facilities” shall mean the facilities and equipment which are listed on 

Schedule J, which schedule may be modified from time to time upon the Parties’ mutual written 

agreement.  

1.20 “Maintain” shall mean construct, reconstruct, install, inspect, repair, replace, 
 
operate, patrol, maintain, use, modernize, expand or upgrade, or undertake other similar 

activities. 
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1.21  “New York State Transmission System” shall mean the entire New York State 

electric transmission system, which includes (i) the transmission facilities under the NYISO’s 

operational control; (ii) the transmission facilities requiring NYISO notification; and (iii) all 

remaining transmission facilities within the New York Control Area.  

1.22  “New York Control Area” shall mean the electric system that is under the  

control of the NYISO which includes transmission facilities listed in Appendices A‑ 1 and  

A‑ 2 to the ISO/TO Agreement, as amended from time to time, electric generating facilities  

located within New York State, and electric generating facilities located outside New York  

State but which may, from time to time, be subject to the operational control of the NYISO.  

1.23  “NYSEG” shall mean New York State Electric & Gas Corporation, and its 

successor.  

1.24 “NYPSC” shall mean the New York State Public Service Commission, or its 

successor or equivalent. 

1.25 “NERC” shall mean the North American Electric Reliability Corporation, or its 

successor or equivalent. 

1.26 “NPCC” shall mean Northeast Power Coordinating Council, Inc., , or its 

successor or equivalent. 

1.27 “NYISO” shall mean the New York Independent System Operator, Inc. or its 

successor or equivalent. 

1.28  “NYISO Deliverability Interconnection Standard” shall mean the standard that  

must be met, unless otherwise provided for by Attachment S to the OATT, by (i) any  
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external Capacity Resource Interconnection Service rights, and (iv) any entity requesting a  

Capacity Resource Interconnection Service transfer pursuant to Section 25.9.5 of Attachment S to 

the OATT.  

1.29  “NYISO Minimum Interconnection Standard” shall mean the reliability  

standard that must be met by any generating facility or class year transmission project that is 

subject to the NYISO’s Large Facility Interconnection Procedures in Attachment X to the 

OATT or the NYISO’s Small Generator Interconnection Procedures in Attachment Z to the 

OATT, that is proposing to connect to the Transmission System.  

1.30  “NYSEG/RGE Bulletin 86-01” shall mean the NYSEG/RGE Bulletin 86-01, as  

amended or superseded.  A current copy of NYSEG/RGE Bulletin 86-01 is attached hereto as  

Schedule E.  

1.31 “NYSRC” shall mean the New York State Reliability Council, L.L.C., or its 

successor or equivalent. 

1.32 “OATT” shall mean the NYISO’s Open Access Transmission Tariff, as filed 

with the FERC, and as amended or supplemented from time to time, or any successor tariff. 

1.33 “OSHA” shall mean the Occupational Safety and Health Administration, or its 

successor or equivalent. 

1.34 “Party” or “Parties” shall mean RGE, Customer, or both RGE and Customer. 

1.35 “Plant” shall mean the topping-cycle cogeneration facility, electric system, and 

turbine-generators owned by Customer and located at the EBP, and the Customer 

Interconnection Facilities and Joint Use Facilities owned by Customer.  
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breaker cubical at substation 403, which represent the points of demarcation between RGE’s 

electric system and Customer’s electric system and where capacity, energy, and ancillary 

services are transferred between the Plant and the Transmission System.  The Points of  

Interconnection are shown in Schedule D to this Agreement.  

1.37  “Reasonable” and “Reasonably” shall mean (i) with respect to an action  

required to be attempted or taken by a Party, under this Agreement, efforts that are timely and 

consistent with Good Utility Practice and are otherwise substantially equivalent to those a Party 

would use to protect its own interests; and (ii) with respect to costs under this  

Agreement, costs that are consistent with the exercise of Good Utility Practice and are  

otherwise are substantially equivalent to those a Party would incur on its own behalf for a similar 

purpose or to protect its own interests.  

1.38 “RGE” shall mean Rochester Gas and Electric Corporation, and its successor. 

1.39 “RGE Interconnection Facilities” shall mean all structures, facilities, equipment, 

devices, and apparatus at or connected to RGE’s substations 403 and 412, as which are  

identified as RGE Interconnection Facilities and Associated Equipment in Schedule D, as the same 

may be amended from time to time by a writing signed by the Parties, which facilities are owned, 

operated or leased by RGE and are necessary to facilitate the interconnection of the Plant to the 

Transmission System.  

1.40  “Revenue Meters” shall mean all kWh meters, kVAR meters, pulse isolation  

relays, pulse conversion relays, or transducers used by RGE for billing purposes, located on the  

RGE 34 kV bus at substation 412 and on the RGE 11.5 kV bus at substation 403, and  
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NYISO’s wholesale markets.  A description of the metering is included in this Agreement in 

Schedule G.  Revenue Meters shall not include Generating Meters.  

1.41  “Services Tariff” shall mean the NYISO’s Market Administration and Control 

Area Services Tariff, as filed with the FERC, and as amended or supplemented from time to 

time, or any successor tariff.  

1.42  “Transmission System” shall mean the portion of the New York State  

Transmission System owned by RGE, which includes (i) RGE’s transmission facilities under  

the NYISO’s operational control; (ii) RGE’s transmission facilities requiring NYISO  

notification; and (iii) all remaining RGE transmission facilities within the New York Control  

Area.  

ARTICLE 2  
TERM  

2.1  Term.  Except as provided herein, this Agreement shall become effective as of the 

Effective Date, on which date the interim interconnection agreement between the Parties, as 

reflected in the letter agreement of April 25, 2004, shall terminate, and this Agreement shall 

continue in full force and effect until September 15, 2029, unless sooner terminated in  

accordance with the terms hereof.  

2.2  Extensions.  Effective September 16, 2029, this Agreement shall be extended for 

additional five-year terms unless either Party objects to that extension by providing written notice 

of such objection to the other Party not less than twelve (12) calendar months prior to September 

15, 2029 or any subsequent expiration date, as applicable.  If such notice of  

objection is timely provided, this Agreement shall expire and be of no further force and effect as 

of September 15, 2029, or on any subsequent expiration date, as applicable.  
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2.3  Termination..  This Agreement may be terminated by mutual agreement of the  

Parties or otherwise in accordance with the terms of this Agreement.  This Agreement also may  

be terminated at any time by Customer by giving RGE sixty (60) days’ advance written notice.  

2.4  Regulatory Approval.  This Agreement is subject to any necessary FERC  

acceptance or approval without any material modification or condition.  RGE shall file this  

Agreement with the FERC within thirty (30) days of the date it is executed by both Parties.  If  

the FERC requires any modification to, or imposes any condition of acceptance or approval of,  

this Agreement, and such modification or condition could Reasonably be expected to create a  

material adverse effect on the business, assets, operations or conditions (financial or otherwise)  

of either Party, then the Parties shall engage in good-faith negotiations for a period of thirty  

(30) days following the issuance of that acceptance or approval in order to agree to revisions to  

this Agreement to satisfy, or otherwise address, such modification or condition.  If the Parties  

fail to agree mutually to such changes, their dispute shall be resolved in accordance with  

Article 12.  

2.5  Change of Law.  If (a) the U.S. Congress, any other governmental agency  

having jurisdiction over the Parties, or the NYISO adopts a change in any law, regulation, rule or 

practice or (b) RGE complies with, and/or implements, a change in any law, regulation, rule or 

practice, which change or compliance affects, or may Reasonably be expected to affect,  

RGE’s performance under this Agreement, then RGE and Customer shall negotiate in good  

faith any amendments to this Agreement that are necessary to adapt the terms of this  

Agreement to such change, and RGE shall file such amendments with the FERC.  If the Parties are 
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2.6  Continuing Obligation.  The applicable provisions of this Agreement shall  

continue in effect after expiration, cancellation or termination hereof to the extent necessary to  

provide for final billings, billing adjustment, and the determination and enforcement of liability  

and indemnification obligations arising from acts or events that occurred while this agreement  

was in effect.  

ARTICLE 3  
CONTINUING OBLIGATIONS AND RESPONSIBILITIES  

3.1  Provision of Service.  The Parties understand that the NYISO and RGE will  

provide Customer with Interconnection Service of the following type for the term of this  

Agreement.  

3.1.1   Products.  The Parties understand that the NYISO will provide Energy  

Resource Interconnection Service and Capacity Resource Interconnection Service to Customer.  

3.1.2   RGE and the NYISO shall cause the Transmission System, RGE’s 

Interconnection Facilities, and the Joint Use Facilities owned by RGE to be operated,  

Maintained and controlled in a safe and reliable manner in accordance with this Agreement, 

Good Utility Practice, and the Services Tariff and OATT.  

3.1.3   Customer shall cause the Customer Interconnection Facilities and the  

Joint Use Facilities owned by Customer to be operated, Maintained and controlled in a safe and 

reliable manner in accordance with this Agreement, Good Utility Practice, and the Services  

Tariff and OATT.  

3.2  No Transmission Delivery Service.  The execution of this Agreement does not  

constitute a request for, nor agreement to provide, any Transmission Service under the Services  
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System, then Customer must request such Transmission Service in accordance with the 

provisions of the Services Tariff and OATT.  

3.3  No Other Services.  The execution of this Agreement does not constitute a 

request for, nor agreement to sell or purchase, Energy, Ancillary Services, or Installed  

Capacity under the Services Tariff or OATT.  If Customer wishes to sell Energy, Ancillary 

Services, and Installed Capacity into the NYISO’s wholesale markets, Customer must make 

application to do so in accordance with the Services Tariff and OATT.  

3.4 Interconnection Service. 

3.4.1   RGE shall provide Customer with Interconnection Service over the RGE  

Interconnection Facilities at the Points of Interconnection under the terms and conditions  

specified in this Agreement.  During the term of this Agreement, RGE shall maintain the rating  

of the RGE Interconnection Facilities that exists on the Effective Date; provided however, that  

if Customer reduces the rating of the Customer Interconnection Facilities that exist on the  

Effective Date other than for a temporary period of time, RGE shall be permitted to make a  

corresponding reduction to the rating of the RGE Interconnection Facilities.  After such  

reduction, if Customer then seeks to increase the rating of the Customer Interconnection  

Facilities, Customer shall be responsible, in accordance with applicable tariffs or agreements  

(including, if applicable, Article 5 of this Agreement) for costs and expenses incurred by RGE  

in having to increase and maintain the rating of the RGE Interconnection Facilities to  

accommodate Customer’s increase in rating.  The RGE Interconnection Facilities necessary to  

interconnect the Plant to the Transmission System are set forth in Schedule A to this  

Agreement.  Interconnection Service shall be provided under this Agreement only with respect  
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to the Plant, and shall not include the interconnection of any other generating unit outside of the 

Plant, wherever located, to the Transmission System.  

3.4.2   RGE does not guarantee the non-occurrence of, or warrant against, (a) any 

interruption in the availability of the RGE Interconnection Facilities or the Transmission System, 

or (b) damage to the Plant resulting from electrical transients, including short circuits (faults), or 

events of Force Majeure as defined in Article 11, except to the extent that such  

interruption or damage is caused by the gross negligence or willful misconduct of RGE.  

RGE’s liability for damages under this Section 3.4.2 arise only in the event of its gross  

negligence or willful misconduct and shall be limited to the cost of the repair or replacement of 

Customer’s damaged facilities and/or equipment.  

3.5  Licenses, Easements, and Rights-of-Way.  

3.5.1   General.  The Points of Interconnection, and certain operational  

procedures and practices for the RGE Interconnection Facilities, are referenced in Schedules A 

and D to this Agreement.  RGE shall have the right, upon written agreement with Customer, to 

revise Schedule A as necessary during the term of this Agreement.  

3.5.2   Each Party (in this instance, the “Granting Party”) will provide to the  

other Party (“Access Party”), upon the Access Party’s Reasonable request and at no cost to the  

Access Party, such licenses, easements, and/or rights-of-way as the Access Party may require  

to exercise its rights and carry out its obligations under this Agreement and to Maintain the  

Transmission System, Interconnection Facilities, and/or Joint Use Facilities; provided,  

however, that the Granting Party’s obligations under this Section 3.5.2 shall be limited to the  
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Facilities to the extent that it is used in relation to the provision of Interconnection Service to  

Customer or otherwise to satisfy a Party’s obligations under this Agreement; and provided  

further that such access shall not unreasonably disrupt or interfere with the normal operations  

of the Granting Party’s business and shall adhere to the safety rules and procedures established  

in advance, as may be changed from time to time, by the Granting Party and provided to the  

Access Party.  The Access Party shall indemnify the Granting Party against all claims of injury  

or damage from third parties resulting from the exercise of the access rights provided for  

herein.  

3.5.3   The licenses, easements, and/or rights-of-way granted to either Party  

under this Section 3.5 will remain in effect for so long as the Interconnection Facilities remain in 

service.  Such licenses, easements, and/or rights-of-way may not be revoked or terminated by the 

Granting Party during the term of this Agreement, and the Granting Party will not take any action 

that would impede, restrict, or diminish or otherwise interfere with any of the rights granted to the 

Access Party under this Section 3.5.  The Access Party will, at its sole cost and expense execute 

such documents, as may Reasonably be required, to establish record evidence of such licenses, 

easements, and/or right-of-way, and such documents shall be recorded by the Access Party, at its 

sole cost and expense.  

3.5.4   Notwithstanding the foregoing, should a Party decide to permanently  

abandon the use of any such license, easement, or right-of-way, or any portion of any of them, or 

if the Transmission System or Interconnection Facilities are removed from service, the Access 

Party will send the Granting Party written notice of such decision or event and the Access Party 
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3.5.5   If any part of the Interconnection Facilities or Joint Use Facilities is, or is to 

be, installed on property owned by persons other than RGE or Customer, RGE shall at  

Customer’s expense use efforts similar in nature and extent to those that it typically undertakes for 

its own facilities, including use of its eminent domain authority, and to the extent consistent with 

state law, to procure from such persons any rights of use, licenses, rights of way and  

easements that are necessary to construct, operate, and Maintain the Interconnection Facilities or 

Joint Use Facilities upon such property.  

3.5.6   Notwithstanding any other provision of this Agreement to the contrary,  

the provisions of this Section 3.5 shall survive the expiration, cancellation or termination of  

this Agreement as long as Reasonably necessary so as to allow the Parties to dismantle and  

remove the Transmission System, Interconnection Facilities, and/or Joint Use Facilities, as  

applicable..  

3.6 Facility and Equipment Maintenance. 

3.6.1.  Customer shall Maintain the Plant to the extent required by and in  

accordance with Good Utility Practice.  RGE shall Maintain the Transmission System to the  

extent required by and in accordance with Good Utility Practice and all applicable laws,  

regulations, and governmental orders.  Customer shall Maintain all common-use roadways and  

accesses over Customer-owned lands to the Transmission System facilities to the extent  

Reasonably required or necessary to provide Interconnection Service to Customer under this  

Agreement.  
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3.6.3   At its sole expense, RGE shall Maintain in full force and effect all  

permits, licenses, rights-of-way, and other authorizations as may be required to Maintain the 

Transmission System and RGE Interconnection Facilities.  

3.6.4   RGE and Customer shall Maintain in full force and effect all permits, 

licenses, rights-of-way, and other authorizations as may be required to Maintain the Joint Use 

Facilities and split the costs associated with doing so.  Unless otherwise agreed between the 

Parties, RGE shall have primary responsibility to Maintain the Joint Use Facilities.  

3.6.5   Customer shall be responsible to perform or to have performed routine 

inspections, maintenance, certifications, and tests on the Customer Interconnection Facilities in 

accordance with Good Utility Practice, including NYSEG/RGE Bulletin 86-01 and the Electric 

Switching and Tagging Applications and Rules, to the extent either is made applicable to  

Customer under this Agreement.  

3.6.6   RGE shall be responsible to perform or have performed routine  

inspections, maintenance, certifications, and tests on the RGE Interconnection Facilities and  

Joint Use Facilities in accordance with Good Utility Practice, including the requirements  

specified in NYSEG/RGE Bulletin 86-01 and the Electric Switching and Tagging Applications  

and Rules.  

3.7 Equipment Testing Obligations. 

3.7.1   RGE may Reasonably request, upon 24 hours’ notice and pursuant to  

Good Utility Practice that Customer test, calibrate, verify, or validate the generating equipment  

components of the Plant, the Customer Interconnection Facilities, and/or the Joint Use  
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business hours for the Plant, Monday through Friday, except for federal holidays, unless there is 

an Emergency.  Customer shall be responsible for all Reasonable costs of testing,  

calibrating, verifying or validating requested by RGE pursuant to this Section 3.7.1.  

3.7.2   Customer shall supply to RGE, at RGE’s request, and at no cost to RGE,  

one copy of inspection reports, installation and maintenance documents, test and calibration  

records, verification, and validations related to the generating equipment components of the  

Plant, the Customer Interconnection Facilities, and the Joint Use Facilities owned by  

Customer.  

3.7.3   Customer may Reasonably request, upon 24 hours’ notice and pursuant to 

Good Utility Practice, that RGE test, calibrate, verify, or validate the RGE Interconnection 

Facilities and/or the Joint Use Facilities owned by RGE, and RGE shall promptly comply with 

such a request.  All such testing, calibrating, verifying, and validating shall be undertaken  

during normal business hours, Monday through Friday, except for federal holidays, unless  

there is an Emergency.  RGE shall be responsible for all Reasonable costs RGE incurred in  

complying with this Section 3.7.3.  

3.7.4   RGE shall supply to Customer, at Customer’s request, and at no cost to 

Customer, one copy of all inspection reports, installation and maintenance documents, test and 

calibration records, verifications, and validations related to the RGE Interconnection Facilities and 

the Joint Use Facilities owned by RGE.  

3.7.5   Under normal operating circumstances, each Party shall provide advance  

verbal notice to the other Party of not less than 24-hours prior to undertaking work on the Joint  
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inspection, maintenance or testing (a) shall be granted Reasonable access to the Joint Use  

Facilities; and (b) shall schedule such access to, and work on, the Joint Use Facilities so as not to 

interfere unreasonably with the activities of the other Party.  
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3.8 New Construction or Modifications. 

3.8.1   Unless otherwise required by law, regulation, or Good Utility Practice, 

RGE shall not be required at any time to upgrade or otherwise modify the Transmission  

System or the RGE Interconnection Facilities.  

3.8.2   Unless otherwise required by law, regulation, or Good Utility Practice, 

Customer shall not be required at any time to upgrade or otherwise modify the Customer 

Interconnection Facilities.  

3.8.3   RGE may undertake additions, modifications, or replacements of the  

Transmission System or the RGE Interconnection Facilities.  If such additions, modifications,  

or replacements might Reasonably be expected to affect, in RGE’s Reasonable judgment,  

Customer’s operation of the Plant, RGE shall provide Customer sixty (60) days prior written  

notice of the necessity of the additions, modifications, or replacements prior to undertaking  

such additions, modifications, or replacements.  If RGE is required to submit a filing to the  

FERC regarding the necessity of the additions, modifications, or replacements, RGE shall  

provide Customer with a copy of all such filing(s) concurrent with the electronic submission of  

the filing to the FERC.  If Customer notifies RGE within such sixty (60) day period that RGE’s  

proposed additions, modifications, or replacements could Reasonably be expected, in  

Customer’s Reasonable judgment, to have an adverse impact on Customer’s operation of the  

Plant, then RGE shall use Reasonable efforts to examine a Reasonable alternative design to  

such addition, modification, or replacement to eliminate such adverse impact on Customer’s  

operation of the Plant, and Customer shall provide to RGE such information and consultation  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 55 

Reasonably required to enable RGE to complete such examination.  In no event shall RGE be  

obligated to undertake an alternative design that will result in materially greater costs to RGE  
 
 

26  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 56 

 
 

Service Agreement No. 2484  
 

than those costs that would have been incurred under the initial design.  Any such additions,  

modifications, or replacements shall comply with Good Utility Practice and all applicable laws, 

regulations, and governments orders.  

3.8.4   If Customer plans any addition, modification, retirement or replacement  

to the Plant or to the Customer Interconnection Facilities or otherwise plans a change to its  

mode of operation (a “Customer Project”) that (a) will increase the capacity of the generating  

equipment components of the Plant, or (b) could Reasonably be expected, in RGE’s  

Reasonable judgment, to affect the Transmission System or the RGE Interconnection  

Facilities, Customer shall submit sixty (60) days prior written notice briefly describing the  

proposed Customer Project to RGE and thereafter shall submit to RGE any and all data,  

information and documentation that RGE may Reasonably request related to such proposed  

Customer Project.  Within sixty (60) days after RGE receives such data, information and  

documentation, RGE shall notify Customer of (a) any additions, modifications and/or  

replacements to the Transmission System ( “Transmission System Improvements”) or RGE  

Interconnection Facilities (“Interconnection Facilities Improvements”) which would be  

necessitated by the Customer Project, (b) an initial estimate of the design, construction, and  

ongoing operating and maintenance costs for the Transmission System Improvements or  

Interconnection Facilities Improvements which would be payable by Customer pursuant to  

Sections 5.1 and 5.2, and (c) the length of time necessary to complete such Transmission  

System Improvements or Interconnection Facilities Improvements (and related tasks,  

approvals, and activities); provided, however, that should RGE determine that additional  
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receipt of such additional information.  Any such Customer Project shall comply with Good 

Utility Practice.  Any addition, modification, or replacement to the Customer Interconnection 

Facilities associated with any such Customer Project shall be subject to the review and  

acceptance of RGE, which review shall be based on Good Utility Practice, and which  

acceptance shall not unreasonably be withheld, conditioned, or delayed.  

3.8.5   In accordance with Article 5, Customer shall reimburse RGE for:  (a) all  

Reasonable costs and expenses described and permitted in Sections 5.1 and 5.2 which are  

incurred by RGE for the design, engineering, procurement, construction, installation, and any  

start up testing of any Transmission System Improvements or Interconnection Facilities  

Improvements, required as a result of a Customer Project, regardless of whether the Customer  

Project enters (or has entered into) service, or is interconnected with the Transmission System,  

(b) any Reasonable costs described and permitted in Section 5.2 which are incurred by RGE to  

operate and maintain such Transmission System Improvements or Interconnection Facilities  

Improvements; provided, however, that RGE shall not seek or be entitled to reimbursement of  

any such costs or expenses to the extent they are properly included or includable in RGE’s  

capital accounts or rate base for recovery from RGE’s ratepayers.  RGE shall not undertake  

construction of the Transmission System Improvements or Interconnection Facilities  

Improvements until Customer provides written notice of its intent to proceed with the  

Customer Project.  

3.8.6   RGE’s acceptance of Customer’s interconnection plans and  
 
specifications for any proposed additions, modifications or replacements of the generating  
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Customer, are not and shall not be construed as:  (a) a confirmation or endorsement of the  

design of the generating equipment components of the Plant, the Customer Interconnection  

Facilities; and/or the Joint Use Facilities owned by Customer; (b) a warranty of the safety,  

durability or reliability of the generating equipment components of the Plant, the Customer  

Interconnection Facilities, and/or the Joint Use Facilities owned by Customer; or (c) creating  

responsibility of the strength, details of design, adequacy, or capability of the generating  

equipment components of the Plant, the Customer Interconnection Facilities, and/or the Joint use 

Facilities owned by Customer.  

3.8.7   Notwithstanding anything to the contrary set forth herein, all work  

performed in connection with the construction, installation, and maintenance of additions,  

modifications, or replacements to the Plant that requires the performance of any activities that  

may physically affect, in Customer’s Reasonable judgment, the Transmission System , shall be  

performed only by Customer or by contractors selected by Customer based on Good Utility  

Practice.  

3.8.8   If RGE is required (in order to comply with an order of a governmental  

or regulatory agency or the NYISO) at any time to invest in any new equipment or facilities, or  

to modify (including an addition) or replace any part of the RGE Interconnection Facilities, (a  

“Regulatory Upgrade”) in order to provide Interconnection Service, Customer shall reimburse  

RGE for:  (a) all of its Reasonable costs and expenses described and permitted in Sections 5.1  

and 5.2 which are incurred by RGE for the design, engineering, procurement, construction,  
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3.8.9   Customer shall compensate RGE, in accordance with Article 5 of this  

Agreement, for all Reasonable costs and expenses described and permitted in Article 5 which  

are incurred by RGE in modifying, replacing or adding to the RGE Interconnection Facilities  

as required by Good Utility Practice (the “GUP Upgrades”) to permit RGE to exercise its  

rights and fulfill its obligations under this Agreement; provided, however that:  (a) Customer  

shall have no obligation to reimburse any costs of any GUP Upgrade made by RGE without it  

having first provided thirty (30) days written notice of such GUP Upgrade, which notice shall  

include a brief description of such GUP Upgrade and an estimate of the cost thereof; and (b)  

RGE shall not seek, or be entitled to reimbursement of any of such costs or expenses to the  

extent that they are properly included or includable in RGE’s capital accounts or rate base for  

recovery from RGE’s ratepayers.  Costs associated with Transmission System Improvements,  

Regulatory Upgrades, and GUP Upgrades shall not be included or includable in RGE’s capital  

accounts or rate base for recovery from ratepayers to the extent that the improvement or  

upgrade was needed, as demonstrated in a writing provided by RGE to Customer, to  

interconnect the Plant to the Transmission System and to accept and/or purchase power from  

Customer in the event Customer and RGE decide to enter into a separate agreement related to  

such power purchases in order to allow Customer to maintain its PURPA status. The Parties  

agree that certain upgrade costs may be incurred by RGE with respect to facilities that serve a  

dual purpose in both permitting Customer to take power from the Transmission System and to  

transmit power to the Transmission System.  With regard to such dual purpose facilities, RGE  

would not seek to recover from ratepayers, and Customer would be responsible for, that part of  

the dual purpose upgrade costs that would not have been incurred had RGE not been required  
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to interconnect the Plant to the Transmission System and/or enter into a power purchase 

agreement for the purpose stated above.  

3.8.10 Customer shall modify, at its sole cost and expense, the Customer  

Interconnection Facilities, as may be Reasonably required to conform to Good Utility Practice.  

Upon completion of any additions, modification, or replacements to the Customer  

Interconnection Facilities, that may Reasonably be expected, in Customer’s sole judgment to  

affect the Transmission System, but no later than ninety (90) days thereafter, Customer shall  

issue one copy of “as built” drawings to RGE.  Upon RGE’s completion of any Transmission  

System Improvements, GUP Upgrades, or Regulatory Upgrades as contemplated in Sections  

3.8.4, 3.8.9, or 3.8.8, respectively, but no later than ninety (90) days thereafter, RGE shall issue 

one copy of “as built” drawings to Customer.  

3.9  Inspections.  Upon 24 hours’ notice, and during Customer’s normal business  

hours, Monday through Friday, except for federal holidays, RGE shall, at its own expense,  

have the right to inspect or observe all maintenance activities, equipment tests, installation  

work, construction work, and modification work to the generating equipment component of the 

Plant, the Customer Interconnection Facilities, and/or the Joint Use Facilities owned by  

Customer.  If RGE observes any deficiencies or defects with respect thereto that might  

Reasonably be expected to adversely affect the Transmission System, including the RGE  

Interconnection Facilities, RGE shall notify Customer, and Customer shall make such  

corrections as are necessitate by Good Utility Practice.  

3.10  Information Reporting Obligations.  
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Plant, the Customer Interconnection Facilities, and/or the Joint Use Facilities owned by  

Customer that would be expected to affect the Transmission System, and which is Reasonably 

requested by NERC, NPCC, NYISO, FERC, NYPSC, or by RGE, which disclosure shall be 

subject to Reasonable restrictions required by Customer  regarding the disclosure of  

commercially sensitive information or Critical Energy Infrastructure Information (as that term is 

defined at 18 CFR § 388.113) provided by Customer.  

3.10.2 Customer shall supply accurate, complete, and reliable information in 

response to Reasonable data requests necessary for operations, maintenance, regulatory  

requirements, and analysis of the Transmission System.  Such information may include  

metered values for MW, MVAR, voltage, current, amperage, automatic voltage regulator  

status, automatic frequency control, dispatch, frequency, breaker status indication, or any other 

information related to or associated with the generating equipment components of the Plant,  

the Customer Interconnection Facilities, and/or the Joint use Facilities owned by Customer and 

Reasonably required by RGE for reliable operation of the Transmission System pursuant to  

Good Utility Practice and/or applicable laws, regulations, and governmental orders.  As of the 

Effective Date, such data that Customer needs to provide is set forth in Schedule I of this  

Agreement, and such data may be revised by mutual agreement.  

3.10.3 Information pertaining to energy transfer through the Customer  
 
Interconnection Facilities shall be gathered by RGE through its current equipment for  

electronic transmittal to RGE using one or more of, but not limited to, the following:  SCADA 

equipment, remote terminal unit (“RTU”) equipment, remote access pulse recorders, or analog 
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3.11 Revenue Metering. 

3.11.1 RGE shall own and Maintain (at RGE’s sole cost and expense), and  

have the right to change the location of, all Revenue Meters and instrument transformers and  

appurtenances associated with Revenue Meters, analog equipment (transducers and telemetry),  

conduct meter accuracy and tolerance tests, and prepare all calibration reports required for  

equipment that measures energy transfers between and RGE.  All meter accuracy and tolerance  

testing hereunder shall be in accordance with Good Utility Practice.  RGE shall notify , as far  

as practicable but not less than 24 hours in advance of such testing, and, at  option, may have a  

representative present during such testing.  A list of the current metering equipment is provided  

in Schedule G.  

3.11.2  If at any time any Revenue Metering and analog equipment is found to  

be inaccurate by a margin of greater than that allowed under the applicable regulatory criteria,  

rules, and standards, such Revenue Metering and analog equipment shall be made accurate or  

replaced at RGE’s expense.  Meter readings for the period of inaccuracy shall be adjusted  

insofar as the extent of the inaccuracy can be Reasonably ascertained by using Customer’s  

parallel metering.  Each Party shall comply with any Reasonable request of the other  

concerning the sealing of Revenue Meters, the presence of a representative of the other Party  

when the seals are broken and the tests are made, and other matters affecting the accuracy of  

the measurement of energy sold in the NYISO’s wholesale markets.  If either Party believes  

that there has been a Revenue meter or analog equipment failure or stoppage, it shall  

immediately notify the other Party thereof.  
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rules, and standards, such Generator Meter or analog equipment shall be made accurate or  

replaced at Customer’s expense.  Each Party shall comply with any Reasonable request of the other 

concerning the sealing of Generator Meters, the presence of a representative of the other Party 

when the seals are broken and the tests are made, and other matters affecting the  

accuracy of the measurement of energy sold in the NYISO’s wholesale markets.  If either Party 

believes that there has been a Generator Meter or analog equipment failure or stoppage, it shall 

immediately notify the other Party thereof.  

3.11.4 RGE shall own and Maintain, at RGE’s expense, all additional or  
 
updated metering and associated equipment needed in accordance with Good Utility Practice.  

3.11.5 RGE shall own and Maintain, at RGE’s expense, equipment for real- 

time communications, real-time power (real and reactive), hourly kWh information, and such  

other information as required by RGE related to the operation of the Revenue Meters and  

Generator Meters.  Customer shall maintain operating telephone links to provide information  

deemed necessary by the NYISO, or as Reasonably deemed necessary by RGE, to integrate  

operation of the Plant with the Transmission System.  This section 3.3.11.5 shall only apply to  

Customer with respect to communication equipment installed or modified after the Effective  

Date.  

3.12  Remote Terminal Units.  RGE shall Maintain, and own its RTUs at the  

Customer’s Interconnection Facilities as specified in Schedule A to this Agreement.  (A list of the 

data currently provided to RGE from the RTUs is listed in Schedule H of this Agreement.) RGE 

and Customer recognize that the RTU requirements may require revision to the extent Customer 
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3.13 Emergency Procedure. 

3.13.1 In accordance with the operating procedures (see Exhibit F), RGE shall 

provide Customer’s electric dispatcher with prompt verbal notification of Emergencies  

affecting the Transmission System that may Reasonably be expected to affect Customer’s  

operation of the Plant, and Customer shall provide RGE and the NYISO with prompt verbal 

notification of Emergencies which might Reasonably be expected to affect the Transmission 

System and/or RGE’s operations.  Such notification shall describe the Emergency, the extent of 

the damage or deficiency, the anticipated length of the outage, and the corrective action  

taken and/or to be taken.  RGE shall follow up as soon as practicable with written notification in 

accordance with Article 19 of this Agreement.  

3.13.2 If in the good faith judgment of a Party, an Emergency endangers or might 

endanger life or property, the Party recognizing the problem shall take such immediate action as is 

Reasonable and necessary to prevent, avoid, or mitigate injury, danger, and loss; provided that no 

Party shall be liable to the other Party for any action taken in response to an Emergency so long as 

such action or response was made in good faith and was consistent with Good Utility Practice and 

the Services Tariff and OATT.  

3.13.3 Either or both Parties and/or the NYISO may, consistent with Good  

Utility Practice, take whatever actions or inactions it or they deem necessary during an  

Emergency to: (a) preserve public health and safety; (b) preserve the integrity of the  

Transmission System, RGE’s distribution system, or the Plant, as applicable; (c) limit or  

prevent damage; and (d) expedite restoration of service.  Customer shall have the right at its  
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3.14  Interconnection Service Interruptions.  

3.14.1 If at any time, in the Reasonable exercise of the RGE’s or the NYISO’s 

judgment, exercised in accordance with Good Utility practice or in accordance with the  

Services Tariff or the OATT, the operation of the Plant would have an adverse impact on the  

quality of distribution service rendered by RGE, or would interfere with the safe and reliable  

operation of the Transmission System, RGE or the NYISO, as applicable, may discontinue  

Interconnection Service and/or curtail, interrupt or reduce energy delivered from the Plant until the 

conditions has been corrected.  

3.14.2 Unless RGE or the NYISO perceives that an Emergency exists, or that the 

risk of one is imminent, RGE or the NYISO shall give Customer’s electric dispatcher  

Reasonable verbal notice, in accordance with the operating procedures (see Exhibit F), of its 

intention to discontinue, curtail, interrupt or reduce Customer’s Interconnection Service in  

response to an interfering condition, and, where practical, allow suitable time for Customer to 

remove the interfering condition before any such discontinuation, curtailment, interruption or 

reduction of service under this Section 3.14 shall be made pursuant to Good Utility Practice 

and/or the NYISO’s Services Tariff or OATT  

3.14.3 Separate from an Emergency or interfering condition, RGE may be  
 
required to request Customer to reduce or discontinue its Interconnection Service, if such  

Interconnection Service could adversely impact RGE’s ability to perform such activities as are  

necessary to safely and reliably operate and maintain the Transmission System.  Except in  

cases of Emergency, Customer will reduce or discontinue its Interconnection Service within 30  
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as a result of reduction or discontinuance of deliveries of electricity to Customer pursuant to 

this Section 3.14.3.  

3.14.4 In the event of any discontinuation, curtailment, interruption or  

reduction, and in accordance with the operating procedures (see Exhibit F), RGE shall  

promptly confer with Customer’s electric dispatcher regarding the interfering conditions that  

gave rise to the discontinuation, curtailment, interruption or reduction, and RGE shall give  

Customer RGE’s recommendation concerning the timely correction thereof.  In the event  

Interconnection Service is discontinued, curtailed, interrupted or reduced under this Section  

3.14 due to RGE’s failure to Maintain the RGE Interconnection Facilities or Joint Use  

Facilities owned by RGE, to the extent required by, and in accordance with, Good Utility  

Practice and the NYISO’s Services Tariff and OATT, as applicable, and subject to any power 

purchase agreement between the Parties, RGE shall compensate Customer for the costs  

Reasonably incurred by Customer that are attributable to the discontinuation, curtailment,  

interruption or reduction and restoration of Interconnection Service , but only to the extent  

RGE’s failure stems from RGE’s gross negligence or willful misconduct.  RGE shall restore full 

Interconnection Service as soon as practicable consistent with Good Utility Practice and the 

NYISO’s Services Tariff and OATT.  

3.15  Scheduled Maintenance Notification and Coordination.  RGE shall, as soon as  

practicable, and in accordance with the operating procedures (see Exhibit F), give written  

notice to Customer’s electric dispatcher regarding the timing of any scheduled maintenance of  

the Transmission System which might Reasonably be expected to affect the operation of the  
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the Customer Interconnection Facilities.  In the event RGE is unable to schedule the outage of  

its facilities to coincide with Customer’s schedule, RGE shall use all Reasonable efforts to  

notify Customer in advance of the reasons for the facilities’ outage, of the time scheduled for  

the outage to take place, and of its expected duration.  If RGE does schedule the outage of  

those aspects of the Transmission System to coincide with Customer’s schedule, then RGE  

shall not be obligated to, and shall be free from any liability for failing to, modify its  

maintenance schedule to accommodate Customer’s desire to modify its outage (including the  

length of such outage) once such outage has commenced.  The Parties shall use Reasonable  

efforts to coordinate the maintenance scheduling for their respective Interconnection Facilities.  

Customer shall, as soon as practicable and in accordance with the operating procedures (see  

Exhibit F), give written notice to RGE and the NYISO regarding the timing of any scheduled  

maintenance of the Customer Interconnection Facilities which might Reasonably be expected  

to affect the operation of the Transmission System.  Customer shall, to the extent practicable,  

schedule any testing, shutdown, or withdrawal of these facilities to coincide with RGE’s  

scheduled outage of the RGE Interconnection Facilities.  

3.16 Safety 

3.16.1 General.  Subject to Article 9, RGE and Customer agree to be solely  

responsible for, and assume all liability for, the safety and supervision of their own employees, 

agents, representatives, and subcontractors.  

3.16.2 RGE and Customer agree that all work performed by either Party which 

might Reasonably be expected to affect the operations of the other Party shall be performed in 
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3.17  Electric Switching and Tagging Applications and Rules.  

3.17.1 RGE shall comply with the Electric Switching and Tagging Applications  

and Rules, as the same may be amended or superseded, at the Points of Interconnection.  RGE  

will notify Customer of any changes in the Electric Switching and Tagging Applications and  

Rules.  

3.17.2 Customer shall be responsible for all switching, tagging and mark-ups  

on Customer’s side of the Points of Interconnection, as such points are set forth in Schedule D  

to this Agreement, in accordance with RGE’s switching and tagging rules.  RGE shall maintain  

and be responsible for all switching, tagging, and mark-ups at the Points of Interconnection,  

and on RGE’s side of the Points of Interconnection; provided, however, that RGE shall  

perform switching, tagging and mark-ups with respect to RGE’s equipment and facilities,  

including Joint Use Facilities owned by RGE, located on Customer’s side of the Points of  

Interconnection.  

3.17.3 Customer, in accordance with the Good Utility Practice, shall be 

responsible for training and testing its operators for inclusion on a Joint Tag List.  

ARTICLE 4  
OPERATIONS  

 
4.1 General. 

4.1.1    RGE and Customer agree to operate the Plant (as applicable), any  

facilities, or equipment that might Reasonably be expected to have an impact on the operations  

of the other Party in a safe and efficient manner and in accordance with all applicable federal,  

state, and local laws, the rules, regulations and codes of governmental agencies with  

jurisdiction over the Parties and/or the facilities or equipment, and Good Utility Practice.  
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4.1.2   RGE and Customer agree to operate the RGE Interconnection Facilities  

and Customer Interconnection Facilities, respectively, in accordance with the directives of the  

NYISO.  

4.1.3   At its cost and expense, Customer shall be required to comply with the 

Reasonable and lawful requests, orders and directives of RGE concerning the operation of the 

Customer Interconnection Facilities to the extent such requests, orders, or directives of RGE are 

issued pursuant to Good Utility Practice, and are not discriminatory.  

4.1.4   In the event Customer believes that a request, order, or directive of RGE is 

inconsistent with the provisions of Section 4.1.1, it shall nevertheless comply with the  

request, order, or directive of RGE pending resolution of the dispute under Article 12 of this 

Agreement.  The Parties agree to cooperate in good faith to expedite the resolution of any  

disputes arising under this Section 4.1.4.  

4.2 Customer’s Operating Obligations. 

4.2.1   Customer is responsible for the proper synchronization of the Plant to  

the Transmission System.  Customer shall request permission from RGE’s dispatch personnel,  

or the NYISO, prior to opening and/or closing circuit breakers of the RGE Interconnection  

Facilities in accordance with the Electric Switching and Tagging Applications and Rules.  

4.2.2   Customer shall advise RGE, if requested, of the Plant’s capabilities, if 

any, of participation in system restoration and black start procedures.  

4.2.3   The electrical supply to the Points of Interconnection shall be in the 

form of three-phase 60 Hz alternating current at the nominal system voltage at the Points of 

Interconnection.  
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4.3  Voltage or Reactive Control Requirements.  

4.3.1   Except as provided in applicable tariffs or the Standby Service  
 
Agreement between RGE and Customer, dated October 1, 2004, Customer shall operate the  

Plant to maintain a power factor of 0.85 or higher at the Points of Interconnection.  If Customer  

fails to maintain a power factor of 0.85 or higher at the Points of Interconnection, Customer  

shall, at Customer’s election, either (a) reimburse RGE for all costs and expenses incurred by  

RGE for installing, repairing, or replacing equipment used to maintain the capability for  

Customer to operate the Plant at a power factor of 0.85 or higher at the Points of  

Interconnection, or (b) pay to RGE the higher of (i) $0.60 per reactive kilovolt-ampere, or (ii)  

the reactive power charge found in any applicable RGE tariff approved by the NYPSC or  

FERC, as applicable.  In an Emergency, and if the capabilities of the Plant permit, the NYISO 

may request Customer to raise or lower the voltage at the Points of Interconnection which may 

result in providing reactive power to the Transmission System or absorbing reactive power from 

the Transmission System.  

4.3.2   Customer shall, with respect to operation of the Customer  

Interconnection Facilities, comply with the NYISO’s system restoration procedures, as set forth in 

the NYISO Emergency Operations Manual and NYISO System Restoration Manual, and any 

successor manuals, and with RGE’s local system restoration plan, which plan shall be provided to 

Customer by RGE upon Customer’s request.  

4.3.3   RGE or the NYISO may from time to time Reasonably request, order, or  

direct Customer to adjust the controls of the Customer Interconnection Facilities, within the  
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4.3.4   If RGE determines that any of the Customer Interconnection Facilities or 

associated equipment fail to perform as designed, or that Customer has failed to perform  

proper testing or maintenance of such equipment, RGE will notify Customer to take corrective 

action, and will specify a Reasonable deadline by which such corrective actions must be  

completed.  On or before such deadline, Customer must demonstrate to RGE’s Reasonable  

satisfaction that Customer has initiated such corrective actions.  If Customer fails to  

demonstrate to RGE’s Reasonable satisfaction that it has initiated or completed such corrective 

actions within the specified deadline, RGE may open the interconnection between RGE and 

Customer until such corrective action is initiated or completed.  

4.4 Auditing of Accounts and Records. 

Within two (2) years following a calendar year, Customer and RGE shall have the right,  

during normal business hours, to audit each other’s accounts and records pertaining to  

transactions under this Agreement for that calendar year at the offices where such accounts and  

records are maintained; provided, however, that appropriate notice shall have been given prior  

to any audit, and provided further that the audit shall be limited to those portions of such  

accounts and records that relate to the transactions at issue.  The Party being audited will be  

entitled to review the audit report and nay supporting materials.  To the extent that audited  

information includes confidential information, the auditing Party shall designate an  

independent auditor to perform such audit.  If an audit by a Party determines that an  

overpayment or an underpayment has occurred, a notice of such overpayment or underpayment  

shall be given to the other Party together with those records from the audit which support such  

determination.  
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ARTICLE 5  
COST RESPONSIBILITIES AND BILLING PROCEDURES  

 
5.1  Cost Responsibilities for Interconnection Service.  

5.1.1   Customer will pay RGE the Reasonable costs actually incurred for the  

design, engineering, procurement, construction, installation and/or start up testing of the  

Transmission System Improvements (as described in Section 3.8.4), the GUP Upgrades (as  

described in section 3.8.9) and the Regulatory Upgrades (as described in Section 3.8.8)  

(together, the “RGE Projects”).  Such reimbursable costs under this Section 5.1 shall include,  

without limitation: (i) RGE’s labor costs; (ii) costs of materials and equipment; (iii) contractor  

costs; (iv) any taxes or governmental fees incurred a direct result of the RGE Projects; (v)  

administrative and general expenses incurred as a direct result of the RGE Projects; (vi)  

permitting and licensing costs and expenses; and (vii) other related costs incurred as a direct  

result of the RGE Projects; but shall not include any of such costs or expenses to the extent that  

they are properly includable in RGE’s capital accounts or rate base for recovery from RGE’s  

ratepayers.  

5.1.2   Customer will pay RGE an amount equal to the estimated cost of any  

RGE Projects which may be undertaken in accordance with this Agreement, which estimated  

costs shall be subject to adjustment in accordance with Section 5.1.4 below.  Customer will  

reimburse RGE (on an after-tax basis) for any taxes that are actually incurred by RGE as a  

result of a determination by the Internal Revenue Service pursuant to Section 118(b) of the  

Code of 1986, as amended, that the facilities or equipment installed by RGE or a portion  
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Customer will be liable to RGE for payment immediately upon notice from RGE to Customer 

that the Internal Revenue Service has made a final determination.  

5.1.3   If a portion of the costs paid by Customer to RGE pursuant to Section  

5.1.2 is included in RGE’s revenue requirement and recovered from RGE ratepayers, RGE will 

refund to Customer that portion of the costs paid by Customer that are so included in the  

applicable revenue requirement.  

5.1.4   All payments required under this Section 5.1 will be determined initially  

by RGE on an estimated basis, and then adjusted for actual costs incurred.  When the actual  

costs resulting from this Section 5.1 are known, RGE will issue a Final Report to Customer  

showing such actual costs in Reasonable detail.  RGE will determine the difference between  

the estimated costs already paid by Customer and the actual costs of the RGE Projects which  

are reimbursable as described in this Section 5.1.  To the extent that the actual costs incurred  

by RGE exceed the estimated costs paid by Customer, Customer will pay RGE an amount  

equal to the difference between the amount paid by Customer and the actual costs.  To the  

extent the estimated costs paid by Customer exceed the actual costs incurred by RGE, RGE  

will refund the difference between the actual costs and the amount paid by Customer,  

Payments pursuant to this Section 5.1 will be made within forty-five (45) days of the date RGE  

delivers its Final Report to Customer for the actual costs incurred.  

5.1.5   Customer will pay to RGE any amounts due under this Section 5.1 in  

accordance with a payment schedule to be determined by mutual agreement of the Parties.  

5.1.6   If Customer for whatever reason goes out of business or otherwise  

abandons the Plant and any RGE Projects have already been partially or completely  
 
constructed, Customer will be responsible for reimbursing RGE for all of the unrecovered costs  
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payable under this Section 5.1 that would not have been incurred by RGE but for this 

Agreement.  

5.1.7   Except as otherwise provided in this Section 5.1.7, Customer will be  

responsible for all costs relative to Customer’s allocated share of the RGE Interconnection  

Facilities described in Schedule A to this Agreement.  Customer’s monthly costs and expenses  

associated with the operation and maintenance of the RGE Interconnection Facilities will be as  

set forth in Schedule C attached hereto.  Customer shall not be responsible for the costs of  

operation, maintenance, repairs or any other expenses of RGE associated with the RGE  

Interconnection Facilities or the Transmission System or Joint use Facilities owned by RGE  

which are in place as of March 16, 2006, but instead this Section 5.1.7 shall apply only with  

respect to operation, maintenance, repair and similar costs associated with additions,  

modifications or replacements of the RGE Interconnection Facilities or the Transmission  

System in connection with the RGE Projects undertaken by RGE in accordance with Article 3  

hereof subsequent to March 16, 2006.  RGE shall update Schedule C periodically, and after  

consultation with Customer, to the extent required to reflect the costs and expenses associated  

with additions, modifications, or replacements of the RGE Interconnection Facilities or the  

Transmission System required in accordance with Article 3 hereof.  

5.2  Cost Responsibilities for Services.  For services which have identified price/rate 

schedules set forth herein, payment shall be in accordance with said schedules as in effect from 

time to time.  For services which require reimbursement but do not have identified price/rate 

schedules, the Parties shall, to the extent practicable, agree upon the price/rate prior to the  

performance or provision of said services.  
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5.3 Billing Procedures. 

5.3.1   Within ten (10) days after the first day of each month, each Party shall 

prepare an invoice for those reimbursable services provided to the other Party under this 

Agreement during the preceding month.  

5.3.2   Each invoice shall delineate the month in which the services were  

provided, shall fully describe the services rendered, and shall be itemized to reflect the services 

performed or provided.  

5.3.3   The invoice shall be paid within forty-five (45) days of issuance.  All 

payments shall be made in immediately available funds payable to the other Party, or by wire 

transfer to a bank named and account designated by the invoicing Party.  

5.4 Interest on Unpaid Balances. 

Interest on any unpaid amounts (including amounts placed in escrow) shall be calculated in 

accordance with the methodology set forth in FERC’s regulations at 18 C.F.R.  

§35.19a(a)(2)(iii).  Interest on delinquent amounts shall be calculated from the due date of the bill 

to the date of payment.  When payments are made by mail, bills shall be considered as having 

been paid on the date of receipt by the other Party.  

5.5  Billing Disputes:  Acceptance of Partial Payments.  In the event of a billing  

dispute between RGE and Customer, each Party shall continue to provide services as long as  

both Parties (a) continue to make all payments not in dispute, and (b) when the disputed  
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agreement to be negotiated between the Parties under which the Party owed the disputed  

amount shall select an independent escrow agent.  Acceptance by either Party of partial  
 
payment of an amount invoiced or otherwise due from the other Party shall not constitute  

waiver by the accepting Party of any claim for the unpaid amount.  As part of the resolution of  

the disputed amount, the Parties shall determine the disposition of any interest accrued on the  

funds placed in the escrow account.  Any directives to the escrow agent to release funds from  

the escrow account shall be on at least one (1) business day’s notice to the other Party.  

ARTICLE 6  
DOCUMENTATION  

6.1  Drawings.  Each Party shall be responsible for drawing updates and corrections to 

its respective drawings of the RGE Interconnection Facilities or the Customer  

Interconnection Facilities, respectively, and shall provide copies thereof to the other Party, at the 

expense of the other Party, as soon as practicable after the updates or corrections are made. The 

Parties shall develop mutually agreeable procedures for updating drawings.  
 
ARTICLE 7  

CONFIDENTIALITY  

7.1  Confidentiality of RGE.   RGE shall hold in confidence, unless required to be  

disclosed by judicial or administrative process or other provisions of law, all documents and  

information furnished by Customer in connection with this Agreement which is conspicuously  

marked “Confidential”; except to the extent that such information or documents are (a)  

generally available to the public other than as a result of a disclosure by RGE, (b) available to  

RGE on a non-confidential basis prior to disclosure to RGE by Customer, or (c) available to  
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confidentiality agreement with Customer, or otherwise prohibited from transmitting the  

information to RGE by a contractual, legal or fiduciary obligation.  RGE shall not release or  

disclose such information to any other person, except to its employees on a need-to-know basis  

who have been advised of the confidentiality provisions of this Section 7.1 and have agreed in  

writing to comply with such provisions.  RGE shall promptly (and in any case prior to sharing  

any confidential information of Customer) notify Customer if it receives notice or otherwise  

concludes that the production of any information subject to this Section 7.1 is being sought  

under any provision of law so that Customer may oppose such request.  RGE may utilize  

information subject to this Section 7.1 in any proceeding under Article 12 of this Agreement,  

subject to a confidentiality agreement with the participants of the dispute resolution process.  

7.2  Confidentiality of Customer.  Customer shall hold in confidence, unless  

required to be disclosed by judicial or administrative process or other provisions of law, all  
 
documents and information furnished by RGE in connection with this Agreement which is  

conspicuously marked “Confidential”, except to the extent that such information or documents  

are (a) generally available to the public other than as a result of a disclosure by Customer, (b)  

available to Customer on a non-confidential basis prior to disclosure to Customer by RGE, or  

(c) available to Customer on a non-confidential basis from a source other than RGE, provided  

that such source is not known, and by Reasonable effort could not be known, by Customer to  

be bound by a confidentiality agreement with RGE or otherwise prohibited from transmitting  

the information to Customer by a contractual, legal or fiduciary obligation.  Customer shall not  

release or disclose such information to any other person, except its employees on a need-to- 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 105 

know basis who have first been advised of the confidentiality provisions of this Section 7.2 and  

have agreed to comply in writing with such provisions.  Customer shall promptly (and in any  
 
 

51  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 106 

 
 

Service Agreement No. 2484  

case prior to sharing any confidential information of RGE) notify RGE if it receives notice or  

otherwise concludes that the production of any information subject to this Section 7.2 is being  

south under any provision of law so that RGE may oppose such request.  Customer may utilize  

information subject to this Section 7.2 in any proceeding under Article 12 of this Agreement,  

subject to a confidentiality agreement with the participants to the dispute resolution process.  

7.3  Confidentiality of Audits.   The independent auditor performing any audit, as 

referred to in Section 4.3 of this Agreement, shall be subject to a confidentiality agreement 

between the auditor and the Party being audited.  The report of such auditor, and any other 

information produced by the auditor in connection with such audit, shall be treated as  

confidential information of the Party being audited for purposes of Sections 7.1 or 7.2 above, as 

the case may be, for all purposes under this Agreement and without the necessity of such report 

being conspicuously marked “Confidential”.  

7.4  Remedies.   The Parties agree that monetary damages would be inadequate to 

compensate a Party for the other Party’s breach of its obligations under this Article 7.  Each  

Party accordingly agrees, subject to Article 18 of this Agreement, that the other Party shall be 

entitled to equitable relief, by way of injunction or otherwise, if the first Party breaches or  

threatens to breach its obligations under this Article, which equitable relief shall be granted  

without bond or proof of damages, and the receiving Party shall not plead in defense that there 

would be an adequate remedy at law.  

7.5  Disclosure to FERC, its Staff, or a State.  Notwithstanding anything in this  

Article 7 to the contrary, and pursuant to 18 CFR § 1b.20, if the FERC or its staff, during the  
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the Party shall provide the requested information to the FERC or its staff, within the time  

provided for in the request for information.  In providing the information to the FERC or its  

staff, the Party must, consistent with 18 CFR § 388.112, request that the information be treated  

as confidential and non-public by the FERC and its staff and that the information be withheld  

from public disclosure.  Each Party is prohibited from notifying the other Party to this  

Agreement prior to the release of the confidential information to the FERC or its staff. The  

Party shall notify the other Party to the Agreement when it is notified by FERC or its staff that  

a request to release confidential information has been received by FERC, at which time the  

Parties may respond before such information would be made public, pursuant to 18 CFR §  

388.112.  Requests from a state regulatory body conducting a confidential investigation shall  

be treated in a similar manner if consistent with the applicable state rules and regulations. A  

Party shall not be liable for any losses, consequential or otherwise, resulting from that Party  

divulging confidential information pursuant to a FERC or state regulatory body request under  

this paragraph.  

ARTICLE 8  
EVENTS OF DEFAULT  

 
8.1. Events of Default.  Any of the following shall constitute an event of default 

under this Agreement: 

(a) The failure to pay any amount when due and the non-paying Party does 

not cure such failure within thirty (30) calendar days after notice of such non-payment from the 

other Party; 

(b)  A breach of any other term or condition of this Agreement, including,  

but not limited to, the breach of a representation, warranty or covenant made in this  
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Party, provided that if such breach cannot Reasonably be cured within such thirty (30) day  

period, then the breaching Party shall have such additional time as is Reasonable to effect such 

cure without being in default under this Agreement, provided however that such Party shall 

commence the cure of such breach within such thirty (30) day period and shall proceed to  

complete such cure with Reasonable diligence;  

(c) The appointment of a receiver or liquidator or trustee for either Party or 

of any property of a Party, and such receiver, liquidator or trustee is not discharged within sixty 
 
(60) days; 

(d) The entry of a decree adjudicating a Party or any substantial part of the 

property of a Party bankrupt or insolvent, and such decree is continued undischarged and 

unstayed for a period of sixty (60) days; or 

(e) The filing of a voluntary petition in bankruptcy under any provision of 

any federal or state bankruptcy law by a Party. 

(f) For the avoidance of doubt, no breach shall exist where a Party’s failure 

to discharge an obligation (other than the payment of money) under this Agreement is the 

result of a force majeure as defined in Article 11 or the result of an act or omission of the 

Party. 

8.2 Notice, Cure, and Remedies. 

(a) Upon the occurrence of an event of default, the Party not in default may 

give written notice of the default to the defaulting Party.  Such notice shall set forth, in 

Reasonable detail, the nature of the default and, where known and applicable, the steps 

necessary to cure such default.  
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(b)  If the defaulting Party fails to cure such default or take such steps as  

provided under subparagraph (a) above, this Agreement may be terminated by written notice to the 

Party in default hereof.  This Agreement shall thereupon terminate and the non-defaulting Party 

may exercise all such rights and remedies as may be available to it to recover damages, subject to 

Article 18 of this Agreement, caused by such default.  

(c)  Notwithstanding the foregoing, upon the occurrence of any such event  

of default, the non-defaulting Party shall be entitled (i) to commence an action to require the 

defaulting Party to remedy such default and specifically perform its duties and obligations 

hereunder in accordance with the terms and conditions hereof, and (ii) to exercise such other 

rights and remedies as it may have at equity or at law.  

8.3  Right to Take Immediate Action.  Notwithstanding anything in this Agreement  

to the contrary, Customer’s failure to comply with the provisions of Sections 4.1 or 4.2 of this  

Agreement shall constitute an event of default, and if such event of default is Reasonably likely  

to have an immediate and material adverse effect on the Transmission System, RGE shall have  

the right to take immediately all Reasonable steps and/or to exercise immediately all remedies  

available under this Agreement, or at law or in equity, including the right to temporarily  

disconnect the Customer Interconnection Facilities from the RGE Interconnection Facilities 

and the Transmission System, in order to prevent or mitigate an adverse effect on the  

Transmission System.  

ARTICLE 9  
INDEMNIFICATION  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 113 

9.1  Customer’s Indemnification.  Customer shall indemnify, hold harmless, and  

defend RGE, its parent, Affiliates, and successors, and their respective officers, directors,  

employees, agents, subcontractors, and successors from and against any and all claims,  
 
55  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 114 

 
 

Service Agreement No. 2484  
 

demands, liabilities, costs, losses, judgments, damages, and expenses (including, without  

limitation, Reasonable attorney and expert fees and disbursements incurred by RGE in any  
 
action or proceeding between RGE and a third party or Customer) for damage to property,  

injury to or death of any person, including RGE’s employees, Customer’s employees and their  

Affiliates’ employees, or any third parties, to the extent caused wholly or in party by any  

negligent or intentional act or omission by Customer  and/or its officers, directors, employees,  

agents, contractors, and subcontractors arising out of or connected with this Agreement.  

9.2  RGE’s Indemnification.   RGE shall indemnify, hold harmless, and defend  

Customer, its parent, Affiliates, and successors, and their respective officers, directors,  

employees, agents, subcontractors, and successors from the against any and all claims,  

demands, liabilities, costs, damages, and expenses (including, without limitation, Reasonable 

attorney and expert feels and disbursements incurred by Customer  in any action or proceeding 

between Customer  and a third party or RGE) for damage to property, injury to or death of any 

person, including RGE’s employees, Customer’s employees and their Affiliates’ employees, or 

any third parties, to the extent caused wholly or in part by any negligent or intentional act or 

omission by RGE and/or its officers, directors, employees, agents, contractors, and  

subcontractors arising out of or connected with this Agreement.  

9.3  Indemnification Procedures.   If either Party intends to seek indemnification  

under this Article 9 from the other Party, the Party seeking indemnification shall give the other  

Party notice of such claim within one hundred and twenty (120) days of the commencement of,  

or the Party’s actual knowledge of, such claim or action.  Such notice shall describe the claim  
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will have been actually and materially prejudiced as a result of the failure to provide such notice, 

such notice will be a condition precedent to any liability of the other Party under the provisions 

for indemnification contained in this Agreement.  Neither Party may settle or compromise any 

claim that affects or that may affect the other Party’s indemnification  

obligations under this Agreement without the prior consent of the other Party, which consent 

shall not be unreasonably withheld, conditioned, or delayed.  

9.4  Survival.   The indemnification obligations of each Party under this Article 9  

shall continue in full force and effect regardless of whether this Agreement expires, terminates  

or is canceled.  Such obligations shall not be limited in any way by any limitation on insurance,  

by the amount or types of damages, or by any compensation or benefits payable by the Parties  

under Workers’ Compensation Acts, disability benefit acts or other employee acts, or  

otherwise.  

ARTICLE 10  
INSURANCE  

 
10.1.   Maintenance of Insurance Coverages.  Customer and RGE each agree to  

maintain for the term of this Agreement, as set forth in Article 2, each at its own cost and  

expense, general liability, excess (umbrella) liability, auto liability, and workers’ compensation 

insurance relating to its property and facilities in the manner and amounts, and for the  

durations set forth in Schedule B to this Agreement.  

10.2.   Certificates of Insurance.  Each Party agrees to furnish the other Party with  

certificates of insurance, which certificates shall be furnished concurrently with the execution  

and delivery of this Agreement and fifteen (15) days after the expiration date of each such  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 117 

policy and/or certificate evidencing the insurance coverage set forth in Schedule B to this  

Agreement.  

57  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 118 

 
 

Service Agreement No. 2484  
 

10.3.   Notice Requirements.  Every contract of insurance providing the coverages  

required in Schedule B to this Agreement shall contain the following or equivalent clause: “No  

reduction, cancellation or expiration of the policy shall be effective until ninety (90) days from  

the date written notice thereof is actually received by said Party.”  Upon receipt of any notice  

of reduction, cancellation or expiration, the Party responsible to maintain such insurance shall  

immediately notify the other Party in accordance with Article 19 of this Agreement.  

10.4.   Additional Insureds.  Unless the other Party is self-insured pursuant to section  

10.8, each Party shall be named as additional insureds, as their interests may appear on the 

general liability, excess (umbrella) liability, and auto liability insurance policies set forth in 

Schedule B maintained by the other Party as regards liability under this Agreement, and such 

insurance shall be considered as primary insurance carried by such additional insured Party as 

respects the liability of the insured Party hereunder.  

10.5.   Contents of Certificates of Insurance.  The certificates of insurance to be  

provided by the Parties as required in Section 10.2 above shall provide the following  

information:  

(i) Name of insurance company, policy number, effective date, and 

expiration date; 

(ii) The coverage required and the limits on each; 

(iii) A statement indicating that the insureds shall receive at least 

ninety (90) days prior written notice of cancellation or reduction of liability limits with respect to 

said insurance policies; and  

(iv)  To the extent applicable, a statement indicating that the  
 
appropriate parties have been named as an additional insureds as their interests may appear.  
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10.6  Insurer Requirements.  All primary insurance policies required herein shall be 

issued by insurers licensed to transact the business of insurance in the State of New York and 

have an A.M. Best rating of A or better.  

10.7  Endorsements.  All insurance policies required herein shall contain, or be  
 
endorsed with, a cross liability clause, or a severability of interest clause, specifying that,  

except for the limits of insurance provided by the policy, each policy will respond on behalf of 

each insured as if separate policies had been issued to each insured.  

10.8  Self-Insurance.  To the extent followed in its usual business practice, and for which 

it has regulatory approval, if required, each party shall be allowed to self-insure all or part of its 

general liability, excess (umbrella) liability, auto liability, or workers’ compensation exposures, 

provided written confirmation of such self-insurance in the amounts set forth in Schedule B is 

provided by the self-insured Party to the other Party.  

10.9  Subcontractor Insurance Requirements.  To the extent applicable,  

subcontractors of each party must maintain the same insurance requirements stated under this  

Articles 10 and comply with the Additional Insured requirements herein.  In addition, their  

policies must state that they are primary and non-contributory and contain a waiver of  

subrogation.  

ARTICLE 11  
FORCE MAJEURE  

11.1.   Definition.  The term “Force Majeure” as used herein means those causes  

beyond the Reasonable control of the Party affected, which by the exercise of Reasonable  

diligence, including Good Utility Practice, that Party is unable to prevent, avoid mitigate, or  
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explosion, solar magnetic or other electric system disturbance, breakage or accident to  

machinery or equipment, order, regulation or restriction imposed by governmental, military or 

lawfully-established civilian authorities, or any other cause of a similar nature beyond a Party’s 

Reasonable control.  A Force Majeure event does not include acts of negligence or intentional 

wrongdoing by the Party claiming force majeure.  

11.2.   Economic Hardship.  Economic hardship is not considered a Force Majeure 

event. 

11.3.   Requirements.  If a Party shall rely on the occurrence of a Force Majeure event as a 

basis for being excused from performance of its obligations under this Agreement, then the Party 

relying on the event or condition shall:  (a) provide prompt notice of such Force Majeure event to 

the other Party, giving a detailed explanation of the Force Majeure event, including an estimation 

of tis expected duration and the probable impact on the performance of its  

obligations hereunder; (b) exercise all Reasonable efforts in accordance with Good Utility  

Practice to continue to perform its obligations under this Agreement; (c) expeditiously take  

action to correct or cure the Force Majeure event excusing performance; provided, however,  

that settlement of labor disputes will be completely within the sole discretion of the Party  

affected by such labor dispute; (d) exercise all Reasonable efforts to mitigate or limit damages to 

the other Party; and (e) provide prompt notice to the other party of the cessation of the Force 

Majeure event giving rise to its excusal from performance.  

11.4.   Continuing Obligations.  A Party shall not be responsible or liable, or deemed, in 

default with respect to any obligation under this Agreement, other than the obligation to pay 
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11.5.   Written Notice.  In the event initial notice regarding the occurrence of a Force 

Majeure event is provided verbally, such notice shall be confirmed in writing as soon as  

Reasonably possible.  

ARTICLE 12  
DISPUTES  

12.1.   Initial Procedures.  

12.1.1 Except as provided in Article 5 with respect to billing disputes, any  

disagreement between RGE and Customer as to their rights and obligations under this  

Agreement shall first be addressed by the Parties in accordance with this Section 12.1.  

12.1.2 Any party seeking the resolution of any disagreement arising out of or  

relating to or in connection with this Agreement (each a “Dispute”) shall provide written notice of 

such Dispute to the other Party, which notice shall describe the nature of such Dispute.  

Each such Dispute shall be referred initially for resolution by the respective mid-level  

management representatives of the Parties listed below (or as may be designated from time to time 

by each Party by notice to the other), who shall meet at least twice (unless the Dispute is resolved 

at the first meeting), within thirty (30) days of the receipt by mid-level management of such notice 

of Dispute, to attempt to resolve such Dispute.  

12.1.3 If no resolution is reached by such mid-level management  

representatives within thirty (30) days of the receipt by mid-level management representatives of 

such notice of Dispute, then either Party, by notice to the other Party, may refer such  

Dispute to the respective senior management representatives listed below (or as may be  

designated)from time to time by each Party by notice to the other) of the Parties  

12.1.4 Decisions by mid-level management representatives or senior  
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agreement and shall be binding on both Parties.  If a Dispute is resolved by mid-level or senior 

management representatives, then upon the request of either Party, the terms of the resolution and 

settlement of such Dispute shall be set forth in writing and signed by each party.  

12.1.5 In the event that the senior management representatives cannot resolve a 

Dispute within thirty (30) days of receipt of Notice of the referral of such Dispute to senior 

management, then such Dispute may, upon mutual agreement of the Parties, be submitted to 

arbitration and resolved in accordance with the arbitration procedures set forth below. In the event 

the Parties do not agree to submit such Dispute to arbitration, each Party may exercise any right or 

remedy available under this Agreement, at law or in equity.  

12.1.6 The representatives of the Parties to whom Disputes will be referred are as 

follows.  Either Party may modify the title and/or add the name a specific individual by providing 

written notice of the change to the other Party.  

Mid-Level Management Representatives:  
 

RGE: Director - Energy Services or its equivalent 

Customer: Chief Technical Officer or its equivalent 

Senior Management Representatives: 

RGE: Vice President - Energy Services 

Customer: President 

12.2.   External Arbitration Procedures.  

12.2.1 Any arbitration initiated under this Agreement shall be conducted before a 

single neutral arbitrator appointed by the Parties. If the Parties fail to agree upon a single arbitrator 
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12.2.2 In each case, the arbitrator(s) shall be knowledgeable in electric utility 

matters, including electric transmission and bulk power issues, and shall not have any current or 

past substantial business or financial relationships with any party to the arbitration (except prior 

arbitration).  

12.2.3 The arbitrator(s) shall provide each of the Parties an opportunity to be  

heard and, except as otherwise provided herein, shall conduct the arbitration in accordance  

with the Commercial Arbitration Rules of the American Arbitration Association (“Arbitration  

Rules”) and any applicable FERC regulations or NYISO rules; provided, however, in the event  

of a conflict between the Arbitration Rules and the terms of this Article 12, the terms of this  

Article 12 shall prevail.  

12.3.   Arbitration Decisions.  

12.3.1 Unless otherwise agreed by the Parties, the arbitrator(s) shall render a  

decision within ninety (90) calendar days of appointment and shall notify the Parties in writing of 

such decision and the reasons therefor. The arbitrator(s) shall be authorized only to interpret and 

apply the provisions of this Agreement and shall have no power to modify or change any 

provision of this Agreement in any manner.  

12.3.2 The decision of the arbitrator(s) shall be final and binding upon the 

Parties, and judgment on the award may be entered in any court having jurisdiction.  

12.3.3 The decision of the arbitrator(s) may be appealed solely on the grounds that 

the conduct of the arbitrator(s), or the decision itself, violated the standards set forth in the Federal 

Arbitration Act or the Administrative Dispute Resolution Act.  
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12.3.4 The final decision of the arbitrator must also be filed with the FERC if it 

affects jurisdictional rates, terms and conditions of service, the Transmission System, either 

Party’s Interconnection Facilities, or the Joint Use Facilities.  

12.4.   Costs.  Each Party shall be responsible for its own costs incurred during the  

resolution of any Dispute, including any costs incurred during the arbitration process and for  

the following costs, if applicable: (1) the cost of the arbitrator chosen by the Party to sit on the  

three member panel; or (2) one-half the cost of the single arbitrator jointly chosen by the  

Parties.  
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ARTICLE 13  
REPRESENTATION  

13.1  Representation of RGE.  RGE represents and warrants to Customer as follows:  

13.1.1 Organization.  RGE is a corporation duly organized, validly existing, 

and in good standing under the laws of the State of New York, and RGE has the requisite 

corporate power and authority to carry on its business as now being conducted.  

13.1.2 Authority Relative to this Agreement.  RGE has the requisite power and  

authority to execute and deliver this Agreement and, subject to the procurement of applicable  

regulatory approvals, to carry out the actions required of it by this Agreement.  The execution  

and delivery of this Agreement and the actions it contemplates have been duly and validly  

authorized by all required corporate action.  This Agreement has been duly and validly  

executed and delivered by RGE, and assuming that it is duly and validly executed and  

delivered by  Customer constitutes a legal, valid and binding agreement of RGE.  

13.1.3 Regulatory Approval.  RGE’s obligations under this Agreement shall be 

subject to its receipt of any required approval or certificate from the FERC and other  

governmental authorities, as appropriate, in form and substance satisfactory to RGE, and the 

expiration of any time period associated therewith.  RGE shall in good faith seek and use  

Reasonable efforts to obtain such approvals.  

13.1.4 Compliance With Law.  RGE represents and warrants that it is not in  
 
violation of any applicable law, statute, order, rule, regulation promulgated or judgment  

entered by any federal, state, or local governmental authority, which violation would affect  

RGE’s performance of its obligations under this Agreement.  RGE represents and warrants that  

it will comply with all applicable laws, rules, regulations, codes, and standards applicable to  
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RGE’s performance of this Agreement imposed by any federal, state, and local governmental 

agencies having jurisdiction over RGE.  

13.2 Representations of Customer.  Customer represents and warrants to RGE as 

follows: 

13.2.1 Organization.  Customer is a limited liability company organized,  

validly existing, and in good standing under the laws of the State of New York, and Customer has 

the requisite power and authority to carry on its business as now being conducted.  

13.2.2 Authority Relative to this Agreement.  Customer has the requisite power 

and authority to execute and deliver this Agreement and, subject to the procurement of  

applicable regulatory approvals, to carry out the actions required of it by this Agreement.  The 

execution and delivery of this Agreement and the actions it contemplates have been duly and 

validly authorized by all required action.  This Agreement has been duly and validly executed and 

delivered by Customer and, assuming that it is duly and validly executed and delivered by RGE, 

constitutes a legal, valid and binding agreement of Customer.  

13.2.3 Regulatory Approval.  Customer’s obligations under this Agreement  

shall be subject to its receipt of any required approval or certificate from the FERC and other  

governmental authorities, as appropriate, in form and substance satisfactory to Customer, and  

the expiration of any time period associated therewith.  Customer shall in good faith seek and  

use Reasonable efforts to obtain such approvals.  Nothing in this Agreement shall require  

Customer to take any action that could result in its inability to obtain, or its loss of, status or  

exemption under the Federal Power Act or the Public Utility Holding Company Act of 2005 or  

PURPA, as amended.  
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13.2.4 Compliance with Law.  Customer represents and warrants that it is not  

in violation of any applicable law, statute, order, rule, or regulation, or judgment promulgated  

or entered, by any federal, state, or local governmental authority, which violation would affect  

Customer’s ’s performance of its obligations under this Agreement.   Customer represents and  

warrants that it will comply with all laws, rules, regulations, codes, and standards applicable to  

Customer’s ’s performance of this Agreement imposed by any federal, state, and local  

governmental agencies having jurisdiction over Customer.  
 
13.3  Representation of Both Parties.  The representation and warranties in Sections  

 
13.1.4 and 13.2.4 shall continue in full force and effect for the term of this Agreement.  

ARTICLE 14  
ASSIGNMENT/CHANGE IN CORPORATE IDENTITY  

14.1.   Successors and Assigns.  This Agreement and all of the provisions hereof shall  

be binding upon, and inure to the benefit of, the Parties and their respective successors and  

permitted assigns, but neither this Agreement nor any of the rights, interests, or obligations  

hereunder shall be assigned by either Party hereto,  whether by operation of law or otherwise,  

without the prior written consent of the other Party, which consent shall not be unreasonably  

withheld, conditioned, or delayed, except to an Affiliate of RGE that owns the Transmission  

System, or to an Affiliate of Customer that owns the Plant and provided that such Affiliate has  

an equal or greater credit rating and the legal authority and operational ability to satisfy the  

obligations of the assigning Party under this Agreement.  Any assignment of this Agreement in  

violation of the foregoing shall be, at the option of the non-assigning Party, void.  

Notwithstanding the foregoing, (i) either Party may assign this Agreement without the consent  

of the other Party in connection with the sale, merger, restructuring, or transfer of a substantial  
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assumes in writing all rights, duties and obligations arising under this Agreement; and (ii)  

Customer may assign, transfer, pledge or otherwise dispose of its rights and interests hereunder  

to a trustee or lending institution(s) for the purposes of financing or refinancing the acquisition  

of the Plant, including upon or pursuant to the exercise of remedies under such financing or  

refinancing, except that any assignment, transfer, pledge, conveyance, or disposition for  

purposes of financing or refinancing shall not relieve, or in any way discharge, Customer from  

the performance of its duties and obligations under this Agreement.  RGE agrees to execute  

and deliver, at Customer’s expense, such documents as may be Reasonably necessary to  

accomplish any such assignment, transfer, pledge, conveyance, or disposition of rights  

hereunder for purposes of the financing or refinancing of the acquisition of the Plant, so long  

as RGE’s rights under this Agreement are not thereby altered, amended, diminished or  

otherwise impaired.  

14.2.   Continuation of Liability and Responsibility.  No assignment, transfer, pledge, 

conveyance, or disposition of rights or obligations under this Agreement by a Party shall  

relieve that Party from liability and financial responsibility for the performance thereof after  

any such assignment, transfer, conveyance, pledge, or disposition unless and until the  

transferee or assignee shall agree in writing to assume the obligations and duties of that Party under 

this Agreement, and the non-assigning Party has consented in writing to such assumption and to a 

release of the assigning Party from such liability, which consent shall not be  

unreasonably withheld, conditioned, or delayed.  

14.3.   Protection of Rights.  If either Party terminates its existence as a corporate  
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this Article 14, the other Party shall have the right, enforceable in a court of competent  

jurisdiction, to enjoin the first party’s successor from using the property in any manner that  

interferes with, impedes, or restricts such other Party’s ability to carry out its ongoing business 

operations, rights, and obligations.  

ARTICLE 15  
SUBCONTRACTORS  

15.1.   Use of Subcontractors Permitted.  Nothing in this Agreement shall prevent a 

Party from utilizing the services of such subcontractors as it deems appropriate to perform its 

obligations under this Agreement; provided, however, that each Party shall require its  

subcontractors to comply with all applicable terms and conditions of this Agreement in  

providing such services.  

15.2.   Continuing Obligations.  The creation of any subcontractor relationship shall  

not relieve the hiring Party of any of its obligations under this Agreement.  Subject to Article  

18 of this Agreement, each Party shall be fully responsible to the other Party for the acts and/or 

omissions of any subcontractor it hires as if no subcontract had been made.  Any applicable 

obligation imposed by this Agreement upon a party shall be equally binding upon, and shall be 

construed as having application to, any subcontractor of such Party.  

ARTICLE 16  
LABOR RELATIONS  

16.1  RGE and Customer agree to notify immediately the other Party verbally, to be  

followed by a written confirmation that shall be mailed via first-class mail no later than seven  

(7) calendar days after such verbal notice, of any labor dispute (including a strike) or  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 141 

anticipated labor dispute of which its management has actual knowledge that may Reasonably be 

expected to affect the operations of the other Party with respect to this Agreement.  
 
69  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 142 

 
 

Service Agreement No. 2484  
 

ARTICLE 17  
INDEPENDENT CONTRACTOR STATUS  

17.1  Nothing in this Agreement shall be construed as creating any relationship 

between RGE and Customer other than that of independent contractors.  

ARTICLE 18  
LIMITATION OF LIABILITY  

18.1  Except for indemnity obligations set forth in Article 9 of this Agreement,  

neither RGE nor Customer, nor their respective officers, directors, agents, employees, parents,  

Affiliates, successors or assigns, shall be liable to the other Party or its parent, subsidiaries,  

Affiliates, officers, directors, agents, employees, successors or assigns for claims, suits, actions  

or causes of action or otherwise for incidental, punitive, special, indirect, multiple or  

consequential damages (including, without limitation, attorneys’ fees or litigation costs)  

connected with, or resulting from, performance or non-performance of this Agreement, or any  

actions undertaken in connection with or related to this Agreement, including, without  

limitation, any such damages which are based upon causes of action for breach of contract, tort  

(including negligence and misrepresentation), breach of warranty or strict liability.  The  

provisions of this Article 18 shall apply regardless of fault and shall survive termination,  

cancellation, suspension, completion, or expiration of this Agreement.  

ARTICLE 19  
NOTICES  

19.1.   Contact Person.  On or prior to the Effective Date, each Party shall indicate to  

the other Party, by written notice, the appropriate person and their contact information during  

each eight-hour work shift to contact in the event of an Emergency, a scheduled or forced  
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interruption, or reduction in services.  The notice last received by a Party shall be effective 

until modified in writing by the other Party.  

19.2.   Written Notice.  Except as otherwise provided herein, all notices, requests,  

claims, demands, invoices, and other communications hereunder shall be in writing and shall be 

given (and except as otherwise expressly provided herein, will be deemed to have been duly given 

if so given) by hand delivery, electronic mail, facsimile (confirmed in writing),  

recognized overnight delivery service or by mail (registered or certified, postage prepaid) to the 

respective Parties as follows:  

To RGE:  

New York State Electric & Gas Corporation 
James A. Carrigg Center  
Corporate Drive, Kirkwood Industrial Park 
P.O. Box 5224  
Binghamton, New York 13902-5224  
Attn:  Director, Energy Services  
Phone:  
Fax:  
Email:  

To Customer:  
 
RED-Rochester, LLC  
1200 Ridgeway Avenue  
Suite 2121  
Rochester, New York  14615  
Attn: Bernard M. Nee 
Phone: 585-327-2059 
Fax: 585-327-2051 
Email: bnee@recycled-energy.com 

with copies to:  
 
Ironclad Energy Partners, LLC 
500 Waters Edge  
Lombard, IL 60148  

mailto:bnee@recycled-energy.com
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Email: Contracts@ironclad-energy.com 

Or such other address as is furnished in writing by such Party; and any such notice or 

communication shall be deemed to have been given as of the date sent.  

19.3.   Notice to NYISO.  In addition to notifying the other Party, each Party shall  

provide notice to the NYISO in the event of an Emergency, a scheduled or forced interruption, or 

reduction in services.  

19.4.   Emergencies.  For all notices related to an Emergency, and to the extent  

information is known, the notice shall describe the Emergency State, the extent of the damage or 

deficiency, the expected effect on the operation of RGE’s or Customer’s facilities and  

operations, the anticipated duration of the Emergency, and the corrective action taken and/or to be 

taken. In  the event an initial notice is provided verbally, it shall be followed as soon as  

practicable with written notice.  

ARTICLE 20  
HEADINGS AND RULES OF INTERPRETATION  

 
20.1 Headings.  The descriptive headings of the Articles and Sections of this 

Agreement are inserted for convenience only and shall not affect the meaning or interpretation 

of this Agreement. 

20.2  Construction.  This Agreement, unless a clear contrary intention appears, shall  

be construed and interpreted as follows: (1) the singular number includes the plural number  

and vice versa; (2) reference to any person includes such person’s successors and assigns but,  

in the case of a Party, only if such successors and assigns are permitted by this Agreement, and  

reference to a person in a particular capacity excludes such person in any other capacity or  

mailto:Contracts@ironclad-energy.com
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effect from time to time in accordance with the terms thereof and, if applicable, the terms  

hereof; (4) reference to any applicable laws and regulations means such applicable laws and  

regulations as amended, modified, codified, or reenacted, in whole or in part, and in effect  

from time to time, including, if applicable, rules and regulations promulgated thereunder; (5)  

unless expressly stated otherwise, reference to any Article, Section or Appendix means such  

Article of this Agreement or such Appendix to this Agreement; (6) “hereunder”, “hereof’,  

“herein”, “hereto” and words of similar import shall be deemed references to this Agreement  

as a whole and not to any particular Article or other provision hereof or thereof; (7)  

“including” (and with correlative meaning “include”) means including without limiting the  

generality of any description preceding such term; and (8) relative to the determination of any 

period of time, “from” means “from and including”, “to” means “to but excluding” and  

“through” means “through and including”.  

ARTICLE 21  
WAIVER  

21.1  General.  Except as otherwise provided in this Agreement, any failure of a Party  

to comply with any obligation, covenant, agreement, or condition herein may be waived by the  

Party entitled to the benefit thereof only by a written instrument signed by such Party granting  

such waiver, but such waiver shall not operate as a waiver of, or estoppel with respect to, any  

subsequent failure of the first Party to comply with such obligation, covenant, agreement, or  

condition.  

21.2  No Waiver of Capacity and Energy Service Rights.  Termination or Default of this 

Agreement for any reason by the Customer shall not constitute a waiver of the Customer’s legal 

rights to obtain Capacity Resource Interconnection Service and Energy Resource  
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Interconnection Service from the NYISO and RGE in accordance with the provisions of the 

NYISO OATT.  

21.3 Writing.  Any waiver of this Agreement shall, if requested, be provided in 

writing. 

ARTICLE 22  
COUNTERPARTS  

22.1  This Agreement may be executed in two or more counterparts, all of which will  

be considered one and the same Agreement, and each of which shall be deemed an original.  

ARTICLE 23  
GOVERNING LAW  

23.1  General.  This Agreement and all rights, obligations, and performances of the 

Parties hereunder, are subject to all applicable federal and state laws, and to all duly  

promulgated orders and other duly authorized action of governmental authorities having 

jurisdiction over this Agreement.  

23.2  New York Law.  This Agreement will be governed by and construed in  

accordance with the law of the State of New York, without giving effect to any conflict of law 

principles thereof.  Except for those matters covered in this Agreement that are jurisdictional to the 

FERC, any action arising out of or concerning this Agreement must be brought in the  

federal or state courts of and for the State of New York.  Both Parties hereby consent to the 

exclusive jurisdiction of the State of New York for the purpose of hearing and determining any 

action arising out of or concerning this Agreement.  
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cooperate with each other in fulfilling their obligations under this Section 23.3.  Any steps 

taken by RGE pursuant to this Section shall be at Customer’s sole cost.  

23.4  Filing of Agreement.  The Parties agree that this Agreement will be filed with the 

FERC under section 205 of the Federal Power Act.  

23.5  Reservation of Rights.  Each Party expressly reserves the right to seek changes in, 

appeal, or otherwise contest any laws, orders, rules, or regulations of any governmental  

authorities having jurisdiction over this Agreement.  Nothing in this Agreement shall limit the 

rights of the Parties or of the FERC under sections 205 or 206 of the Federal Power Act and the 

FERC’s rules and regulations thereunder, except to the extent that the Parties otherwise  

mutually agree as provided herein.  

ARTICLE 24  
SEVERABILITY  

24.1  In the event that any of the provisions of this Agreement are held to be  
 
unenforceable or invalid by any court or regulatory authority of competent jurisdiction, the  

Parties shall, to the extent possible, negotiate an equitable adjustment to the provisions of this  

Agreement with a view toward effecting the purpose of this Agreement, and the validity and  

enforceability of the remaining provisions hereof shall not be affected by such holding.  

ARTICLE 25  
AMENDMENT  

 
25.1 This Agreement may be amended, modified, or supplemented only be written 

 
agreement duly executed by both RGE and Customer. 
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ARTICLE 26  
ENTIRE AGREEMENT  

26.1  Entire Understanding.  This Agreement constitutes the entire understanding  

between the Parties, and supersedes any and all previous understandings, oral or written, which 

pertain to the subject matter contained herein.  

26.2  Conflicts.  If there is a discrepancy or conflict between or among the terms and 

conditions of this Agreement and the Appendices hereto, the terms and conditions of this  

Agreement shall be given precedence over the Appendices, except as otherwise expressly agreed 

to in writing by the Parties.  

26.3  Joint and Several Obligations.  Except as otherwise stated herein, the  

obligations of RGE and Customer are several, and are neither joint nor joint and several.  

ARTICLE 27  
NO THIRD PARTY BENEFICIARIES  

 
27.1 Nothing in this Agreement, express or implied, is intended to confer on any 

person, other than the Parties, any rights, remedies, or benefits under or by reason of this 

Agreement. 

ARTICLE 28  
FURTHER ASSURANCES  

28.1  The Parties hereto agree to execute and deliver promptly, at the expense of the  

Party requesting such action, any and all other and further information, instruments and  

documents that may be Reasonably requested in order to effectuate the transactions  

contemplated hereby, including but not limited to, such instruments or documents to establish,  

if necessary, an alternative arrangement, for access to services under this Agreement.  
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Schedule A  
 
RGE and Customer Interconnection Facilities and Associated Equipment  

1.  Customer  

RED-Rochester (RED) is a full service Utilities provider to multiple companies at the 

Eastman Business Park (EBP).  Utility services provided include steam at multiple pressures, 

electricity, chilled water, compressed air, nitrogen, treated process water from Lake Ontario and 

an industrial wastewater treatment with a plant locate on the Genesee River.  A steamelectric 

cogeneration facility is the key process that makes possible RED’s capability to  

provide reliable utilities service throughout the EBP.  

The steam-electric cogeneration facility consists of multiple natural gas fired steam  

boilers generating steam at 1400 psig or 260 psig.  Steam from the boilers is connected to  

common steam headers that supply steam-driven electric generating turbines that generate  

electricity for the site and supply steam at multiple pressures to RED’s customers.  RED’s  

internal electric grid within the EBP operates at 13.8 kV and is connected with RGE at three  

locations and is managed under and Interconnection Agreement between the parties.  The  

combined electrical capacity of these three connections with RGE is 41 MW.  

a.  Schedule D contains single line diagrams of the electric grid within the EBP.  

b.  The electric system single line diagram includes the three electrical connections with  

 RGE.  

c.  The major components of RED’s steam-electric cogeneration system are :  

RED operates boilers at either 1400 psig or 260 psig.  The 1400 psig boilers are located  

in the western end of the site in buildings designated B-321 and B-371.  The boilers connect to  
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a common 1400 psig steam header that supplies 4 steam-drive electric turbines which are 

described in more detail later in this document.  

Detail on the 1400 psig Boilers:  
 
�  44 Boiler is a 550 klbs/hr unit located in Building 321 that originally went on- 

line in 1986 as a tangentially fired coal boiler.  The coal was low sulfur  

compliance coal.  As part of RED’s plan to exit coal and convert to natural gas 

this boiler was switched to natural gas as the primary fuel in 2nd quarter 2017. #2 

fuel is a backup fuel on this unit.  

�  46, 47 and 48 Boilers are each 253 klbs/hr units fired by natural gas only.  Oil is  

not a backup fuel on these units.  These three boilers became operational in  

February, 2018 and are located in Building 371.  As shown on the steam singleline 

diagram these three boilers with 44 Boiler connect to a common header that 

supplies 4 steam drive electric-generating turbines.  
 
Detail on the 260 psig Boilers:  

�  45 Boiler is a 200 klbs/hr unit located in Building 371 with natural gas as the  

primary fuel.  #2 oil is a backup fuel in this unit but based on permitting can  

only be used due to unavailability of natural gas.  This boiler became  

operational in December, 2017.  45 Boiler connects directly into a 260 psig  

steam header that supplies steam throughout the EBP to customers and other  

RED operations.  

�   Boilers 1, 2, 3, and 4 have a total capacity of 200 klbs/hr and fire #6 Oil.  They  

 are located in the EBP site original powerplant B-31 and were installed in the  

 1950’s.  The boilers connect to a primary 260 psig steam header located within  

 B-31.  RED is targeting to retire these units in spring 2020.  

RED operates six steam-driven electric generating turbines with a capacity of 117 MW. 

Detail on these six units:  
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the last unit 44 T/G becoming operational in 1986.  All four T/Gs are rated at 32 

MVA and have a nominal generating capacity of 25 MW at a power factor of  

80%.  As noted previously, their steam supply if from a 1400 psig common  

header supplied by the natural gas fired boilers described previously.  These  

four units extract steam at either 260 psig or 140 psig and have an exhaust  

pressure nominally at 10 psig.  

�  Turbine-Generator (T/G) 17 is a 260 psig throttle machine located in the  

original powerplant B-31.  17 T/G became operational in 1968 and is a 18.75  

MVA machine and has a nominal rating of 15 MW at a power factor of 80%.  

The unit extracts steam at 70 psig and has an exhaust pressure nominally at 5  

psig.  

�  Turbine-Generator (T/G) 75 is a 5 psig throttle machine located in RED’s  

Chilled Water (refrigeration) building designated B-332.  75 T/G became  

operational in 2015 by converting a 5 psig to condensing refrigeration unit to a  

5 psig to condensing electric generating unit rated at 2 MW.  75 T/G is  

connected to the 13.8 electrical grid on a distribution cable connected to B-332.  

The RED electric grid system one-line diagram, as shown in Schedule D, is based on a  

bus pair concept linked together by reactor ties to minimize short circuit fault current.  The  

1400 psig steam throttle generators are connected to bus pairs located in the Western end of the  

site within B-321.  17 T/G, the 260 psig throttle machine is connected to a bus pair located in  

the east end of the site near old powerplant B-31 in a main electric building designated B-66.  

75 T/G the 2 MW unit is connected to the 13.8 kV distribution cable to B-332.  As discussed 

with RGE technical staff, all RED turbine-generators have automatic voltage control and are 

typically operated to maintain a MW generation setpoint. The RED Turbine Generator Meter 

Network is shown in Schedule D.  
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bus pair connection points are on bus pairs where RED’s T/Gs are connected.  This means  

there is not a direct connection from RED electric generation to RGE’s electric TIEs.  

Electrical flow into the bus pairs where the RGE Ties are connected is controlled by a reactor tie 

associated with the bus pair.  As discussed with RGE technical staff the reactor ties  

connected to bus pairs with RGE Ties #2 and #3 has ratings approximately equal to the rating of 

the respective RGE Tie.  For #1 Tie, the reactor tie rating is higher the than the rating for #1 Tie 

but as discussed with RGE staff, RED has the ability to control electric flow through #1  

Tie to keep it below the #1 Tie rating.  

2.  RGE  

a.  Interconnection Facilities Description:  

RGE Interconnection Facilities are those facilities located at Stations 403 and  

412 identified by the RO&E/CUSTOMER and KODAK/RO&E demarcation  

lines as shown in Print No. 33198-1 and 33197-1. (Attached in Schedule D)  

b.  Operating Procedures and Practices.  

See Avangrid Network Energy Control Center Switching and Tagging Rules and 

Procedures attached as Schedule F.  

c.  RTU Requirements (Section 3.8).  

There is a Westronic Wesdac M4 RTU with 32 DI, 8 AI and 6 SBO controls  

installed at Station 403 and Station 412. (Data points are listed on Schedule H).  

3.  Points of Interconnection  

The Points of Interconnection are the ROE disconnect switches at Station 412 and the  

separation of RGE's circuit breaker cubical and RED’s circuit breaker cubical at Station 403.  

4.  Interconnection Rights  
 
RED’s generators are capable of producing approximately 118 MW of net output  
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Schedule B  
 
Insurance Requirements  

 
(1)  Workers' Compensation Insurance or New York State qualified Self-Insurance in  

accordance with statutory requirements including Employer's Liability Insurance with limits of not 

less than $1 million per occurrence and endorsement providing insurance for obligations  

under the U.S. Longshoremen's and Harbor Workers' Compensation Act and the Jones Act  

where applicable.  
 

(2)  Commercial General Liability Insurance including, but not limited to, bodily injury,  

property damage, products/completed operations, contractual and personal injury liability with a 

combined single limit of $2 million per occurrence, $5 million annual aggregate.  

(3)  Excess (Umbrella) Liability Insurance providing excess general liability, automobile and 

employers' liability with a combined single limit of $5 million.  

(4)  Automobile Liability Insurance including owned, non-owned and hired automobiles with 

combined bodily injury and property damage limits of at least $1 million per occurrence, $2 

million aggregate.  
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Schedule C  
 
Customer’s Costs and Expenses for RGE Interconnection Service  

 
Applicable to costs and expenses imposed after the Effective Date in accordance with this 
Agreement.  
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Schedule D  

One-Line Electrical Diagram  
“Schedule D of this Amended Interconnection Agreement Contains Critical Energy  

 Infrastructure Information - Do Not Distribute to Unauthorized Individuals”  
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RED-Rochester Turbine Generator Meter Network  
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Schedule E  

Bulletin 86-01  

Attachments 1-17  

(Separate Attachment)  
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Schedule F  
 
Avangrid Networks Energy Control Center  

Switching and Tagging Rules and Procedures  
 
(Separate Attachment)  
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Schedule G  

Metering Equipment Description  

Station 403  
 
�    GE JKM-5 CURRENT TRANSFORMERS 400:5 PSC APPROVED 0.3 %  
 METERING ACCURACY  
�    GE JVM-5 VOLTAGE TRANSFORMERS 100:1 PSC APPROVED 0.3%  
 METERING ACCURACY  
�    JEM  MODEL 602   BI-DIRECTIONAL  SOLID  STATE  METER  PSC  APPROVED 0.3% 

METERING ACCURACY 
�    GE DR-87 DEMAND RECORDER W/MODEM READ BY MV-90 DAILY PSC  
 APPROVED DEVICE  

Station 412  

�    GE JKW-200 CURRENT TRANSFORMERS 400:5 PSC APPROVED 0.3%  
 METERING ACCURACY  
�    GE JVT-200 VOLTAGE TRANSFORMERS 100:1 PSC APPROVED 0.3 %  
 METERING ACCURACY  
�    JEM  MODEL 602   BI-DIRECTIONAL  SOLID  STATE  METER  PSC  APPROVED 0.3% 

METERING ACCURACY 
�    GE DR-87 DEMAND RECORDER W/MODEM READ BY MV-90 DAILY PSC  
 APPROVED DEVICE  
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Schedule H  
 
RTU Data Points  

 
 
RTU Description 
 
403 Sta 403 Battery Monitor 
403 Sta 403 1 Trans Mwatts 
403 Sta 403 1 Trans Mvars 
412 71412 Bkr. Ind. 
412 71522 Brk. Ind. 
412 74312 Bkr. Ind. 
412 1X41252 Brk. Ind. 
412 1T41252 Bkr. Ind. 
412 1T41242 Bkr. Ind. 
412 2T41252 Bkr. Ind. 
412 2T41242 Bkr. Ind. 
412 Sta 412 Bus 1 Dead 
412 Sta 412 Bus 2 Dead 
412 Sta 412 Station Major 
412 Sta 412 Station Minor 
412 Sta 412 1 Trans Mwatts 
412 Sta 412 1 Trans Mvars 
412 Sta 412 2 Trans Mwatts 
412 Sta 412 2 Trans Mvars 
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Schedule I  
 
Data Reporting  

 
 

RGE shall have the right to request information regarding the Eastman Business Park electric 
system as needed for RGE to conduct short circuit and system protection studies and for 
reporting requirements to the NYISO and the NPCC. RED-Rochester shall provide information 
regarding the Eastman Business Park electric system no later than sixty (60) days after receipt of 
a written request therefore from RGE. The information requirements for the Eastman 
Business Park electrical system used in short circuit and protection studies and for reporting 
requirements to the NYISO and the NPCC are:  

1.  equivalent short circuit representation of the Eastman Business Park electrical  
system, including positive- and zero-sequence impedance data for all generators,  
reactors,  transformers,  ground  impedances  and 13.8  kV  circuits  between  the  
generator busses and the interties to RGE at Station 403 and Station 412.  

2.  nameplate  data  for  all  generators,  including  MVA  and  MW  rating  for  the  
parameters in which the generators are operated, kV rating, winding configuration, 
neutral impedances and operating condition (normally on-line, cold standby, etc.), and 
sub transient reactance (Xd") of each of the generators.  

3.  one-line relay diagrams for RED-Rochester’s substations nearest the intertie points  
to RGE at Station 403 and Station 412, or for substations elsewhere in the Eastman 
Business Park electrical system where coordination with protective relays at an 
RGE substation is required.  

4.  relay type, CT and PT ratios and relay settings for the protective relays at the RED- 
Rochester substations nearest the intertie points to RGE at Station 403 and Station 
412, or for substations elsewhere in the Eastman Business Park electrical system 
where coordination with protective relays at an RGE substation is required.  

5.  underfrequency relay types and settings at the RED-Rochester substations nearest  
the intertie points to RGE at Station 403 and Station 412.  

6.  LTC  and  phase-shifting  transformer  nameplate  data  at  the  RED-Rochester  
substations nearest the intertie points to RGE at Station 403 and Station 412; 
specifically MVA, kV and impedance ratings, winding configurations and ground 
impedance values.  

RGE shall provide such information and data as is required for RED-Rochester to coordinate the 
Eastman Business Park electric system with RGE's system and equipment. RGE shall 
provide such information and data as is required for RED-Rochester to coordinate the Eastman 
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The information required of the RGE electrical system to be used in RED-Rochester’s short 
circuit, coordination, and arc flash studies are:  

i.  relay type, CT and PT ratios and relay settings for the protective relays at RGE's  
Station 403 and Station 412 to coordinate with protective relays at the Customer 
Interconnection Facilities; and  

ii.  one-line relay diagrams for RGE's Station 403 and Station 412 to coordinate with  
protective relays at the Customer Interconnection Facilities.  

iii.  RGE fault contribution information including 3-phase MVA and X/R ratio, and  
single line to ground MVA and X/R ratio at the Points of Interconnection at Station 
403 and Station 412.  

iv.  Specific fault current contribution data through each individual RGE supply line at  
Station 403 and Station 412 shall be provided. Data for each supply line shall 
include the 3-phase fault current at rated voltage, the single line to ground fault 
current at rated voltage, and their respective X/R ratios.  
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Schedule J  

Joint Use Facilities  
 
STATION 412 JOINT  
USE EQUIPMENT Location    Owner Function Comments 
 
Bus Section #1 STA 412    RGE Relays connect to RGE CTs are on Kodak Breaker 
Differential Primary Breaker and Kodak 1T41252, and are wired to 
Relays Breaker to protect 

Kodak/RGE 34.5kv Bus #1 
 
Bus Section #1 STA 412    RGE Relays connect to RGE 
Differential Secondary Breaker and Kodak 
Relays Breaker to protect 

Kodak/RGE 34.5kv Bus #1 
 
Bus Section #2 STA 412    RGE Relays connect to RGE 
Differential Primary Breaker and Kodak 
Relays Breaker to protect 

Kodak/RGE 34.5kv Bus #2 
 
Bus Section #2 STA 412    RGE Relays connect to RGE 
Differential Secondary Breaker and Kodak 
Relays Breaker to protect 

Kodak/RGE 34.5kv Bus #2 
 
Bus Section #1 Backup STA 412    RGE Relays connect to RGE 
Relay Breaker and Kodak 

Breaker for Bus  
Differential Backup 
Protection 

 
Breaker Section #1 STA 412    RGE Relays connect to RGE 
Backup Relay Breaker and Kodak 

Breaker for Stuck Breaker 
Protection 

 
Bus Section #2 Backup STA 412    RGE Relays connect to RGE 
Relay Breaker and Kodak 

Breaker for Bus  
Differential Backup 
Protection 

 
Breaker Section #2 STA 412    RGE Relays connect to RGE 
Backup Relay Breaker and Kodak 

Breaker for Stuck Breaker 
Protection 

 
Battery/Charger STA 412    RGE DC supply to RGE and 

Kodak breakers 
 

 
 
 

9
3 
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RGE Relays @ Station 412  
(Relays:87B-P1,86B-S1) 

 
CTs are on Kodak Breaker  
1T41252, and are wired to  
RGE Relays @ Station 412  
(Relays:87B-P2,86B-S1) 

 
CTs are on Kodak Breaker  
2T41252, and are wired to  
RGE Relays @ Station 412  
(Relays:87B-P2,86B-S2) 

 
CTs are on Kodak Breaker  
2T41252, and are wired to  
RGE Relays @ Station 412  
(Relays:87B-S2,86B-S2) 

 
Trips all RGE 34.5kv  
Breakers, including Kodak  
Breakers (Relays:714-50FD,  
743-50FD,86B-P1,86B- 
S1,62BB-1) 

 
Trips all RGE 34.5kv  
Breakers including Kodak  
Breakers (Relays:714-50FD,  
743-50FD,62BB-1,94P) 

 
Trips all RGE 34.5kv  
 Breakers and Pilot wire, 
including Kodak Breakers: 1T41252, 2T41252 

 
 

Trips all RGE 34.5kv  
Breakers including Kodak  
Breakers: 1T41252, 2T41252 

 
 

RGE Battery and Distribution  
panel supply DC to Kodak  
breakers.  
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STATION 412 JOINT  
USE EQUIPMENT Location    Owner   Function Comments 
 
AC Panel STA 412    RGE AC supply for RGE & AC for Kodak breaker's 

Kodak Breakers 1T4125, Heaters lights & Motors 
2T4125 

 
Bus Section #1 Potential STA 412    RGE Kodak Transformer RGE Pot K41202 supplies 
Transformers (Pots) -1 Voltage meter voltage for Kodak 1 
Transformer Transformer Meter in Bldg. 

215, cubicle 238. 
 
Bus Section #1 Potential STA 412    RGE Kodak Transformer RGE Pot K41211 supplies 
Transformers (Pots) -2 
Transformer 
 
 
 
Output Alarm Signals on 
Kodak transformer 
differential and breaker 
operation 
 
 
 
STATION 403 JOINT 
USE EQUIPMENT 

Voltage meter voltage for Kodak 2 
Transformer Meter Kodak 2  
Transformer Meter in Station  
412 

 
STA 412    RGE Alarm Signals connect to Kodak Alarms Signals from 

Station 412 Annunciator transformer differential and 
that indicate when Kodak breaker operation of 1T4125 
and RGE breakers operate and 2T4125 are sent to RGE 

Annuciator 
 
 
 

Location    Owner   Function Comments 
 
Battery/Primary Charger STA 403    RGE DC supply to RGE and 

Kodak relays 
 

AC Panel STA 403    RGE Provides AC supply for 
Kodak and RGE breakers 

 
Bus Differential Relays STA 403    RGE Relays connect to RGE 

Breaker and Kodak  
Breaker to protect 

 
RGE Battery and charger  
supply DC to Kodak side of 
the switchgear Cubicles 1,2,3 

Kodak/RGE BKR AC for 
Heaters & Motors 

 
CTs are on Kodak Breaker  
1T40342, and are wired to  
RGE Relays 87B-1,86B-1 @  

Kodak/RGE 11.5kVkv Bus   Station 403 
Section #1 

 
#1 House Service STA 403    RGE 
 
 
 
Bus Section #1 Potential STA 403    RGE 
Transformers (Pots) 

Provides 240AC service RGE 11.5kV Distribution 
for Kodak and RGE Source 
Switchgear 

 
Kodak switch board meters   RGE Pots feed Kodak switch  
 board Meters located on 

Cubicle 3 
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BULLETIN 86-01  
 
 

REQUIREMENTS  
 FOR THE  

INTERCONNECTION OF GENERATION,  
TRANSMISSION AND END-USER FACILITIES.  

 
Revision Date: October 03, 2011  
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1  INTRODUCTION  
1.1 PURPOSE 
 
The purpose of this Bulletin is to document the Utility's application and review process, 
and technical requirements for Developers with generating sources operating in parallel 
with the Utility system, Merchant transmission line interconnections, and large end user 
interconnections to serve loads.  These requirements have been developed based on (i) 
regulatory requirements as set forth by the NYSDPS and/or FERC, (ii) the NYISO 
guidelines, and (iii) typical Utility industry design, operating procedures and safety 
practices in order to ensure the safety of Utility personnel and equipment, Utility 
customers and the general public.  

1.2 REVISION HISTORY 
 
Date Revision Change Reference 

Number Sections 
 
5/31/2005 NA Adoption of Revision History NA 
 
 
7/7/2009 2.0 Updated NYISO Procedures, 3.2, 3.3, 3.4, 

updated SIRS 7 and 11 step 6.1.1.6, 6.3 
process.  Added NERC  
security requirements  

11/5/2009 3.0 Added Reviewed and Page 2 
Approval signature lines 

 
12/22/2009 4.0 Adding Revision History 1.2, 2.x, 

Adding more end user and 
merchant transmission 
interconnection information 

9/1/2010 5.0 Accommodating NERC Index, 2.10, 3.1, 
feedback from 2009 4.7, 4.8, 5.7, 6.2, 
compliance filing. 6.3, 
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4/13/2011 6.0 Updated SIRS 7 and 11 step 3.2 , 6.1.6 

process. Revised generator 
disconnect switch  
requirements  

 
 

1.3 UTILITY CONTACT 
 
All correspondence regarding interconnections shall be directed to the following:  

 
Manager Programs/Projects  
Electric Transmission Services 
NYSEG/RGE  
New York State Electric & Gas Corporation 
James A. Carrigg Center  
Kirkwood Industrial Park - Corporate Drive 
P.O. Box 5224  
Binghamton, NY  13902-5224  
 
Telephone: (607) 762-7606, (607)762-8073) 
Facsimile: (607) 762-8666 
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2  DEFINITIONS  
Whenever used in this Bulletin with initial capitalization, the following terms shall  
have the meanings specified in this Section 2.  Terms used in this Bulletin with  
initial capitalization that are not defined in this Section 2 shall have meanings  
specified in Attachment S of the NYISO OATT.  

2.1  Acceptance for Interconnection  
Written acceptance by the Utility; contingent upon the Utility's satisfaction with the 
inspection of the Developer's facilities, testing of the Developer's protection 
equipment, and the fulfillment of all contractual obligations required prior to the 
interconnection of the Developer's facility.  

 

2.2 Affected System 
An electric system other than the transmission system owned, controlled or 
operated by the NYISO or the Transmission Owner that may be affected by the 
proposed interconnection.  

2.3 Affected System Operator 
The entity that operates the Affected System.  

2.4  Applicable Laws and Regulations  
All duly promulgated applicable federal, state and local laws, regulations, rules, 
ordinances, codes, decrees, judgments, directives, or judicial or administrative 
orders, permits and other duly authorized actions of any Governmental Authority, 
including but not limited to Environmental Law.  

2.5  Applicable Reliability Councils  
The NERC, the NPCC and the NYSRC.  

2.6  Applicable Reliability Standards  
The requirements and guidelines of the Applicable Reliability Councils, and the  
Transmission District, to which the Developer’s  Large Facility is  directly  
interconnected, as those requirements and guidelines are amended and modified  
and in effect from time to time; provided that no Party shall waive its right to  
challenge the applicability or validity of any requirement or guideline as applied  
to it in the context of the large Facility Interconnection Procedures.  

2.7 Attachment Facilities 
The Transmission Owner’s Attachment Facilities and the Developer’s Attachment  
Facilities.  Collectively, Attachment Facilities include all facilities and equipment  
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modification,  additions  or  upgrades  that  are  necessary  to  physically  and 
electrically interconnect the Facility to the New York State Transmission System. 
Attachment Facilities are sole use facilities and shall not include Stand Alone 
System Upgrade Facilities or System Upgrade Facilities.  

2.8 Automatic Disconnect Device 
An electronic or mechanical switch used to isolate a circuit or piece of equipment 
from a source of power without the need for human intervention.  

2.9 Base Case 
The base case power flow, short circuit, and stability data bases used for the 
Interconnection Studies by the NYISO, Transmission Owner or Developer; 
described in Section 2.3 of the Large Facility Interconnection Procedures.  

2.10   Blade Tip Height  
The distance from the ground to the highest point possible for a wind turbine’s 
rotor and blade assembly.  

2.11   Breach  
The failure of a Party to perform or observe any material term or condition of the 
Standard Large Generator Interconnection Agreement.  

2.12   Breaching Party  
A Party that is in Breach of the Standard Large Generator Interconnection 
Agreement.  

2.13   Bulletin  
Bulletin 86-01, “REQUIREMENTS  FOR  THE  INTERCONNECTION  OF 
GENERATION, TRANSMISSION AND END-USER FACILITIES”. 

2.14   Business Day  
Monday through Friday, excluding federal holidays.  

2.15   Calendar Day  
Any day including Saturday, Sunday or a federal holiday.  

2.16   Cease to Energize  
Cessation of energy flow capability.  

 

2.17   Certified Test Report  
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2.18   Clustering  
The process whereby a group of Interconnection Requests is studied together, 
instead of serially, for the purpose of conducting the Interconnection System 
Reliability Impact Study.  

2.19   Commercial Operation  
The status of a Facility that has commenced generating or transmitting electricity  
for sale, excluding electricity generated or transmitted during Trial Operation.  

2.20   Commercial Operation Date  
The date on which the Facility commences Commercial Operation as agreed to by the 
Parties pursuant to either the Large Generator Interconnection Procedures or the 
Small Generator Interconnection Procedures.  

2.21   Confidential Information  
Any information that is defined as confidential by either the Large Generator  
Interconnection Procedures or the Small Generator Interconnection Procedures.  

 

2.22   Coordinated   Electric   System   Interconnection   Review  
 (“CESIR”)  

Any studies performed by utilities to ensure the safety and reliability of the 
electric grid with respect to the interconnection of distributed generation as 
discussed in this Bulletin.  

2.23   Dedicated Service Transformer or Dedicated Transformer  
A transformer with a secondary winding that serves only one customer.  

2.24   Default  
The failure of a Party in Breach of the standard Large Facility Interconnection 
Agreement or the Small Facility Interconnection Agreement to cure such Breach in 
accordance with the appropriate Interconnection Agreement.  

2.25   Design Test  
A test performed on protective equipment to ensure that devices and systems used in  
a  proposed  application  meet  the  necessary  technical  and  functional 
requirements.  

2.26   Developer  
An individual, company, corporation, limited partnership, etc., developing a 
project to be interconnected to the Utility’s system.  
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2.27   Developer’s Attachment Facilities  
All facilities and equipment, as identified in Large Facility Interconnection  
Agreement or the Small Facility Interconnection Agreement, that are located  
between the Facility or Merchant Transmission Facility and the Point of Change  
of Ownership, including any modification, addition, or upgrades to such facilities  
and  equipment  necessary  to  physically  and  electrically  interconnect  the  
Generating Facility, End User, or Merchant Transmission Facility to the New  
York State Transmission System.  Developer’s Attachment Facilities are sole use  
facilities.  

2.28   Direct Transfer Trip (“DTT”)  
Remote operation of a circuit breaker by means of a communication channel.  

2.29   Disconnect (verb)  
To isolate a circuit or equipment from a source of power.  If isolation is 
accomplished with a solid state device, “Disconnect” shall mean to cease the 
transfer of power.  

2.30   Disconnect Switch  
A mechanical device used for isolating a circuit or equipment from a source of  
power.  

 

2.31   Dispute Resolution  
The procedures described in the Large Facility Interconnection Procedures or the  
Small Facility Interconnection Procedures for resolution of a dispute between  
Parties.  

2.32   Draw-out Type Circuit Breaker  
Circuit breakers that are disconnected by physically separating, or racking, the 
breaker assembly away from the switchgear bus.  

2.33   Effective Date  
The date on which the Large Generator Interconnection Agreement or the Small 
Generator Interconnection Agreement becomes effective upon execution by the 
Parties, subject to acceptance by the Commission, or filed unexecuted, upon the date 
specified by the Commission.  

2.34   End User Facility  
 
A utility customer interconnecting to a transmission line in order to serve load.  
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2.35   Energy Control Center  
A Utility control center whose purpose is to monitor and operate the electric 
transmission or distribution center.  

2.36   Engineering & Procurement (E&P) Agreement  
An agreement that authorizes Transmission Owner to begin engineering and  
procurement of long lead-time items necessary for the establishment of the  
interconnection in order to advance the implementation of the Interconnection  
Request.  

2.37   Engineering Review  
Preliminary Technical Review and/or Final Technical Review.  

2.38   Environmental Law  
Applicable Laws or Regulations relating to pollution or protection of the 
environment or natural resources.  

2.39   Farm Waste and  Wind, Net Meter, Farm Applicant  
A farm applicant who is proposing to install a farm waste anaerobic digester 
generating system, not to exceed 1,000 kW, or farm wind not exceed 500kW at a 
farm, per the requirements of New York State Public Service Law §66-j.  

2.40   FERC  
Federal Energy Regulatory Commission.  

2.41   Final Technical Review  
A detailed review of the Customer-Generator’s internal AC and DC elementary 
and control design, protection system and proposed device settings to determine if the 
proposed system will respond appropriately to Utility system abnormalities, such 
as Utility short circuits.  

 

2.42   Force Majeure  
Any act of God, labor disturbance, act of the public enemy, war, insurrection, riot, 
fire, storm or flood, explosion, breakage or accident to machinery or equipment, in 
any order, regulation or restriction imposed by government, military or 
lawfully established civilian authorities, or any other cause beyond the Party’s 
control.  A Force Majeure event does not include acts of negligence or intentional 
wrongdoing by the Party claiming Force Majeure.  

2.43   Formal Acceptance  
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2.44   Generating Facility  
The Developer’s device for the production of electricity identified in the  
Interconnection Request, but shall not include the Developer’s Attachment  
Facilities.  

2.45   Generating Facility Capacity  
The net seasonal capacity of the Generating Facility and the aggregate net 
seasonal capacity of the Generating Facility where it includes multiple energy 
production devices.  

2.46   Generator-Owner  
An applicant who is proposing to install and operate on-site power generation  
equipment in parallel with the Utility grid per the requirements of this Bulletin.  

2.47   Governmental Authority  
Any federal, state, local or other governmental regulatory or administrative  
agency, court, commission, department, board, or other governmental subdivision,  
legislature, rulemaking board, tribunal, or other governmental authority having  
jurisdiction over any of the Parties, their respective facilities, or the respective  
services they provide, and exercising or entitled to exercise any administrative,  
executive, police, or taxing authority or power; provided, however, that such term  
does not include Developer, NYISO Transmission Owner, or any Affiliate  
thereof.  

2.48   Hazardous Substances  
Any chemicals, materials, or substances defined as or included in the definition of  
“hazardous substances”, “hazardous waste”, “hazardous materials”, “hazardous  
constituents”, “restricted hazardous materials”, extremely hazardous substances”,  
“toxic substances”, radioactive substances”, “contaminants”, “pollutants”, “toxic  
pollutants”  or  words  of  similar  meaning  and  regulatory  effect  under  any  
applicable Environmental Law, or any other chemical, material or substance,  
exposure  to  which  is  prohibited,  limited  or  regulated  by  any  applicable  
Environmental Law.  

2.49   Initial Synchronization Date  
The date upon which the Generating Facility, End-User Facility, or Merchant  
Transmission Facility is initially synchronized and upon which Trial Operation  
begins.  

2.50   In-Service Date  
The date upon which the Developer reasonably expects it will be ready to begin  
use of the Transmission Owner’s Attachment Facilities to obtain back feed power.  
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2.51   Interconnection Facilities Study  
A study conducted by the NYISO or a third party consultant for the Developer to  
determine  a  list  of  facilities (including  Transmission  Owner’s  Attachment  
Facilities and System Upgrade Facilities as identified in the Interconnection 
System Reliability Impact Study), the cost of those facilities, and the time 
required to interconnect the Generating Facility or Merchant Transmission 
Facility with the New York State Transmission System.  The scope of the study is 
defined in the Large Generator Interconnection Procedures or the Small Generator 
Interconnection Procedures.  

2.52   Interconnection Facilities Study Agreement  
The form of agreement is contained in the Large Generator Interconnection 
Procedures or the Small Generator Interconnection Procedures for conducting the 
Interconnection Facilities Study.  

2.53   Interconnection Feasibility Study  
A preliminary evaluation of the system impact and cost of interconnecting the  
Generating Facility or Merchant Transmission Facility to the New York State  
Transmission System, the scope of the study is defined in the Large Generator  
Interconnection Procedures or the Small Generator Interconnection Procedures.  

2.54   Interconnection Feasibility Study Agreement  
The form of agreement is contained in the Large Generator Interconnection 
Procedures or the Small Generator Interconnection Procedures for conducting the 
Interconnection Feasibility Study.  

2.55   Interconnection Request  
Developer’s  request,  in  the  form  is  contained  in  the  Large  Generator 
Interconnection Procedures or the Small Generator Interconnection Procedures, in 
accordance with the Tariff, to interconnect a new Generating Facility or Merchant 
Transmission Facility to the New York State Transmission System, or to increase 
capacity of, or make a material modification to the operating characteristics of, an 
existing   Generating   Facility   or   Merchant   Transmission   Facility   that   is 
interconnected with the New York State Transmission System.  

 

2.56   Interconnection Study  
Any  of  the  following  studies:  the  Interconnection  Feasibility  Study,  the 
Interconnection  System  Reliability  Impact  Study,  and  the  Interconnection 
Facilities Study described in the Large Generator Interconnection Procedures or the 
Small Generator Interconnection Procedures.  

2.57   Interconnection System Reliability Impact Study (“SRIS”)  
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Facility or Merchant Transmission Facility on the safety and reliability of the  
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New York State Transmission System and, if applicable, an Affected System, to 
determine what Attachment Facilities and System Upgrade Facilities are needed for 
the proposed Generation Facility or Merchant Transmission Facility of the 
Developer to connect reliably to the New York State Transmission System in a 
manner that meets the NYISO Minimum Interconnection Standard.  The scope of the 
SRIS is defined in Large Generator Interconnection Procedures or the Small 
Generator Interconnection Procedures.  

2.58   Interconnection    System    Reliability    Impact    Study  
 Agreement  

The  form  of  agreement  contained  in the  Large  Generator  Interconnection 
Procedures or the Small Generator Interconnection Procedures for conducting the 
System Reliability Impact Study.  

2.59   IPP  
Independent Power Producer.  

2.60   IRS  
Internal Revenue Service.  

2.61   Islanding  
A condition in which a portion of the Utility system that contains both load and 
distribution generation is isolated from the remainder of the Utility system. 
[Adopted from IEEE Std. 929]  

2.62   Large Generating Facility  
A Generating Facility having a Generating Facility Capacity of more than 20  
MW.  

2.63   Large Generator Interconnection Procedures (“LGIP”)  
The  interconnection  procedures  applicable  to  an  Interconnection  Request 
pertaining to a Generating Facility or Merchant Transmission Facility that are 
included in Attachment X of the NYISO OATT.  

2.64   Large Generator Interconnection Agreement (“LGIA”)  
The form of interconnection agreement applicable to a Interconnection Request 
pertaining to a Large Generating Facility, that is included in Attachment X to the 
NYISO OATT.  

2.65   Loss  
Any and all losses relating to injury to or death of any person or damage to  
property, demand, suits, recoveries, costs and expenses, court costs, attorney fees,  
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Large Generator Interconnection Agreement on behalf of the indemnifying Party,  
except in cases of gross negligence or intentional wrongdoing by the Indemnified  
Party.  

2.66   Material Modification  
Those modifications that have a material impact on the cost or timing of any 
Interconnection Request with a later queue priority date.  

2.67   Merchant Generator  
A generator that sells its energy and/or capacity into the market or to an entity 
other than the Utility.  

2.68   Merchant Transmission Facility  
Developer’s  device  for  the  transmission  of  electricity  identified  in  the  
Interconnection Request, but shall not include Developer’s Attachment Facilities.  
Merchant Transmission Facilities shall be those for which the Developer intends  
to receive approval from the FERC to charge market-based rates.  Merchant  
Transmission Facilities shall not include upgrades or additions to the New York  
State Transmission System for which the owner does not have market-based rate  
authority.  

2.69   Metering Equipment  
All metering equipment installed or to be installed at the Generating Faclility or 
Merchant Transmission Facility pursuant to the Large Generator Interconnection 
Agreement or the Small Generator Interconnection Agreement at the metering 
points, including but not limited to instrument transformers, MWh-meters, data 
acquisition  equipment,  transducers,  remote  terminal  unit,  communications 
equipment, phone lines, and fiber optics.  

2.70   Minimum Interconnection Standard  
The reliability standard that must be met by any Generating Facility, or Merchant  
Transmission Facility, proposing to interconnection to the New York State  
Transmission System.  The Standard is designed to ensure reliable access by the  
proposed project to the New York State Transmission System.  The Standard does  
not impose any deliverability requirement on the proposed interconnection.  

 

2.71   NERC  
North American Electric Reliability Corporation or its successor.  

 

2.72   Net Metering  
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which electric energy generated by that electric consumer from an eligible on-site  
generating facility and delivered to the local distribution facilities may be used to  
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offset electric energy provided by the electric utility to the electric consumer 
during the applicable billing period. Eligibility and requirements for net metering are 
defined in New York State Public Service Law §66-j and §66-l.  

2.73   Network Access Interconnection Service  
The service provided by the NYISO to interconnect the Developer’s Generating  
Facility or Merchant Transmission Facility to the New York State Transmission  
System in accordance with the NYISO Minimum Interconnection Standard, to  
enable the New York State Transmission System to receive electric energy and  
capacity from the Generating Facility or Merchant Transmission Facility at the  
Point of Interconnection, pursuant to the terms of the NYISO OATT.  

2.74   Notice of Dispute  
A written notice of dispute or claim that arises out of or in connection with the  
Large Generator Interconnection Procedures, the Small Generator Interconnection  
Procedures, or the Standard Large Generator Interconnection Agreement, or the  
Standard Small Generator Interconnection Agreement, or its performance.  

2.75   NPCC  
Northeast Power Coordinating Council or its successor.  

2.76   NYISO  
New York Independent System Operator, Inc.  

2.77   NYSDPS  
New York State Department of Public Service, also known as the Public Service 
Commission.  

2.78   NYSEG  
New York State Electric & Gas Corporation.  

2.79   OATT  
Open Access Transmission Tariff.  

2.80   OC  
NYISO Operating Committee.  

2.81   Optional Interconnection Study  
A sensitivity analysis based on assumptions specified by the Developer in the 
Optional Interconnection Study Agreement.  
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2.82   Optional Interconnection Study Agreement  
The  form  of  agreement  contained  in the  Large  Generator  Interconnection 
Procedures, or the Small Generator Interconnection Procedures for conducting the 
Optional Interconnection Study.  

2.83   Parallel Operation  
All  electric  power  generation  that  is  connected  to  a  Utility  substation,  
transmission and/or distribution facility that is part of the Utility electric system.  
In accordance with IEEE 1547, generation intended to be interconnected to the  
Utility system for 0.1 seconds or longer will be considered to be in Parallel  
Operation.  

2.84   Party or Parties  
NYISO, Transmission Owner, or Developer or any combination thereof.  

 

2.85   Point of Change of Ownership  
The point, as set forth in Large Generator Interconnection Agreement, or the 
Small Generator Interconnection Agreement, where the Developer’s Attachment 
Facilities connect to the Transmission Owner’s Attachment Facilities.  

2.86   Point of Common Coupling  
The point at which the interconnection between the electric Utility and the 
customer interface occurs.  Typically, this is the customer side of the Utility 
revenue meter.  

2.87   Point of Interconnection  
The point, as set forth in the Large Generator Interconnection Agreement, or the 
Small Generator Interconnection Agreement, where the Attachment Facilities 
connect to the New York State Transmission System.  

2.88   Preliminary Technical Review  
A review of the generator-owner’s proposed system capacity, impact of the 
proposed generation on the Utility system, system characteristics and general 
system regulation to determine if the interconnection is viable.  

2.89   Protection System Impact Study  
A study of the impact on the Utility protection system, short circuits on the Utility 
electric system and ferroresonant overvoltage studies that are performed on the 
Utility electrical system during the SRIS.  

2.90   Protective Device  
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2.91   Queue Position  
The order of a valid NYISO Interconnection Request, relative to all other pending 
valid NYSIO Interconnection Requests, that is established based upon the date 
and time of receipt of the valid Interconnection request by the NYISO.  

2.92   Reasonable Efforts  
With respect to an action required to be attempted or taken by a Party under the 
Large   Generator   Interconnection   Procedures,   or   the   Small   Generator 
Interconnection Procedures, or the Large Generator Interconnection Agreement, or 
the Small Generator Interconnection Agreement, efforts that are timely and 
consistent with Good Utility Practice and are otherwise substantially equivalent to 
those a Party would use to protect its own interests.  

2.93   Remote Terminal Unit (“RTU”)  
A device located in a substation or generating station used to monitor various 
electrical quantities and/or status of electrical equipment that is telecommunicated to 
an operator at a Utility Energy Control Center, and/or to provide control 
functions of remote equipment to the operator.  

2.94   Required Operating Range  
The range of magnitudes of the utility system voltage or frequency where the  
generator-owner’s equipment, if operating, is required to remain in operation for  
the purposes of compliance with UL 1741 Excursions outside these ranges must  
result in the automatic disconnection of the generation within the prescribed time  
limits.  

2.95   RGE  
Rochester Gas & Electric Corporation.  

2.96   SCADA (“Supervisory Control And Data Acquisition”)  
The system used to telemeter analog and status points of data collected by RTUs to 
the Utility Energy Control Center.  

2.97   Scoping Meeting  
The meeting between representatives of the Developer, NYISO and Transmission 
Owner conducted for the purpose of discussing alternative interconnection 
options, to exchange information including any transmission data and earlier 
study   evaluations   that   would   be   reasonably   expected   to   impact   such 
interconnection options, to analyze such information, and to determine potential 
feasible Points of Interconnection.  
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2.98   Services Tariff  
The NYISO Market Administration and Control Area Tariff, as filed with the 
Commission, and as amended or supplemented from time to time, or any 
successor tariff thereto.  

2.99   Small Generator Interconnection Procedures (“SGIP”)  
The  interconnection  procedures  applicable  to  an  Interconnection  Request 
pertaining to a Generating Facility or Merchant Transmission Facility that are 
included in Attachment Z of the NYISO OATT.  

2.100 Small Generator Interconnection Agreement (“SGIA”)  
The form of interconnection agreement applicable to a Interconnection Request  
pertaining to a Generating Facility, that is included in Attachment Z to the NYISO  
OATT.  

2.101 SIR  
The New York State Standardized Interconnection Requirements and Application 
Process for New Distributed Generators Rated 2 MW or Less Connected in 
Parallel with Utility Distribution Systems.  

2.102 Site Control  
Documentation reasonably demonstrating: (1)  ownership of, a leasehold interest  
in, or a right to develop a site for the purpose of constructing the Large  
Generating Facility or Merchant Transmission Facility; (2)  an option to purchase  
or acquire a leasehold site for such purpose; or (3)  an exclusivity or other  
business relationship between Developer and the entity having the right to sell,  
lease or grant Developer the right to possess or occupy a site for such purpose.  

 

2.103 Solar,   Wind   and   Micro   CHP/Fuel   Cell,   Net   Meter,  
 Residential Applicant  

A residential applicant who is proposing to install a photovoltaic, wind and/or  
Micro CHP/Fuel Cell generating system, not to exceed 25 kW, in an owner  
occupied residence per the requirements of New York State Public Service Law  
§66-j and §66-l  

2.104 Solar and Wind, Net Meter, Non-Residential Applicant  
A non residential applicant who is proposing to install a photovoltaic and/or wind  
generating system, greater then 25kW but not to exceed 2MW, in an owner  
occupied residence per the requirements of New York State Public Service Law  
§66-j and §66-l  
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2.105 Stand Alone System Upgrade Facilities  
System Upgrade Facilities that a Developer may construct without affecting dayto-
day operations of the New York State Transmission System during their 
construction.  NYISO, the Transmission Owner and the Developer must agree as to 
what constitutes Stand Alone System Upgrade Facilities and identify them in the  
Large  Generator  Interconnection  Agreement,  or  the  Small  Generator 
Interconnection Agreement.  

2.106 System Protection Facilities  
The equipment, including necessary protection signal communications equipment,  
required to (1) protect the New York State Transmission System from faults or  
other electrical disturbances occurring at the Generating Facility or Merchant  
Transmission Facility or (2) protect the Generating Facility or Merchant  
Transmission  Facility  from  faults  or  other  electrical  system  disturbances 
occurring on the New York State Transmission System or on other delivery 
systems or other generating systems to which the New York State Transmission 
System is directly connected.  

2.107 Tariff  
The NYISO Open Access Transmission Tariff (“OATT”) , as filed with the 
Commission, and as amended or supplemented from time to time, or any 
successor tariff.  

2.108 TPAS  
NYISO Transmission Planning Advisory Subcommittee.  

2.109 Transmission Owner  
The public utility or authority (or its designated agent) that (i) owns facilities used  
for the transmission of Energy in interstate commerce and provides Transmission  
Service under the Tariff, (ii) owns leases or otherwise possesses an interest in the  
portion  of  the  New  York  State  Transmission  System  at  the  Point  of  
Interconnection and (iii) is a Party to the Large Generator Interconnection  
Agreement or the Small Generator Interconnection Agreement.  

2.110 Transmission Owner’s Attachment Facilities  
All facilities and equipment owned, controlled or operated by the Transmission 
Owner from the Point of Change of Ownership to the Point of Interconnection as 
identified in the Large Generator Interconnection Agreement or the Small 
Generator Interconnection Agreement, including any modifications, additions or 
upgrades to such facilities and equipment.  Transmission Owner’s Attachment 
Facilities are sole use facilities and shall not include Stand Alone Upgrade 
Facilities or System Upgrade Facilities.  
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2.111 Trial Operation  
The period during which Developer is engaged in on-site test operations and 
commissioning of the Generating Facility or Merchant Transmission Facility prior to 
Commercial Operation.  

2.112 Utility Grade Relay  
A relay that is constructed to comply with, as a minimum, the most current 
version of the following standards for non-nuclear facilities:  
 
Standard Conditions Covered 

ANSI/IEEE C37.90   Usual Service Condition Ratings  - 
 Current and Voltage  

Maximum design for all relay  
ac and dc auxiliary relays  
Make and carry ratings for tripping contacts 
Tripping contacts duty cycle  

Dielectric tests by manufacturer 
Dielectric tests by user  

ANSI/IEEE C37.90.1  Surge Withstand Capability (SWC)  
 Fast Transient Test  
 
IEEE C37.90.2 Radio Frequency Interference 
 

IEEE C37.98 Seismic Testing (fragility) of Protective 
and Auxiliary Relays 

ANSI C37.2 Electric Power System Device Function Numbers 

IEC 255-21-1 Vibration 

IEC 255-22-2 Electrostatic Discharge 

IEC 255-5 Insulation (Impulse Voltage Withstand) 
 
2.113 Verification Test  

A test performed upon initial installation and repeated periodically to determine if 
there is continued acceptable performance.  
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3  APPLICATION AND REVIEW PROCESS  
 

3.1 General 
 
Before a Developer is allowed to install and operate any facility in parallel with  
the Utility system, the Developer shall submit design and operating information  
for the proposed facility to the Utility for its review and Formal Acceptance in  
accordance with the applicable application and review process described in this  
Bulletin.  

The Utility's review and acceptance of the Developer's proposed facility and 
protection design and operating information for the proposed facility shall not be 
construed as confirming or endorsing the design, or as any warranty of safety, 
desirability, or reliability of any of the Developer's facilities.  

The Developer will be responsible for all Utility costs incurred during the 
Application and Review Process as set forth in this Bulletin.  
 
All wind turbine installations must be set back from the edge of a transmission  
line right of way a distance of at least 1.5 times the Blade Tip Height, or more as  
required  by  the  local  building  and  zoning  ordinances.    All  wind  turbine  
installations must be set back from all distribution line conductors and structures a  
distance of at least 1.5 times the Blade Tip Height, or more as required by the  
local building and zoning ordinances. No construction of wind turbine towers will  
be allowed until these setback requirements are met, this may include any  
relocation of utility lines and structures or the burying of utility lines.  
 
All wind turbines installed in the vicinity of gas pipelines shall design their  
ground grids to be in full conformance with IEEE 80 standards. Developer shall  
test the ground grids for all turbines within 600 feet of a metal gas pipeline on a  
yearly basis and provide the results of the testing in a report to the Utility.  

 
 

3.2  Distributed Generation Rated 2 MW or Less Connected in  
Parallel with Utility Distribution Systems  

3.2.1 Introduction  
 
This section provides a framework for processing applications to:  
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•   interconnect new distributed generation facilities with a nameplate rating of 2  
 MW or less  [aggregated on the customer side of the point of common coupling  
 (PCC)], and  

•   review any modifications affecting the interface at the PCC to existing distributed  
 generation facilities with a nameplate rating of 2 MW or less (aggregated on the  
 customer side of the PCC) that have been interconnected to the utility distribution  
 system and where an existing contract between the applicant and the utility is in  
 place.  

 
Generation neither designed to operate, nor operating, in parallel with the utility’s  
electrical system is not subject to these requirements.  This section will ensure that  
applicants  are  aware  of  the  technical  interconnection  requirements  and  utility  
interconnection policies and practices.  This section will also provide applicants with an  
understanding of the process and information required to allow utilities to review and  
accept the applicants’ equipment for interconnection in a reasonable and expeditious  
manner.  
 
The time required to complete the process will reflect the complexity of the proposed 
project. Projects using previously submitted designs certified per the requirements of 
Section II.H will move through the process more quickly, and several steps may be 
satisfied with an initial application depending on the detail and completeness of the 
application and supporting documentation submitted by the applicant.  Applicants 
submitting systems utilizing certified equipment however, are not exempt from providing 
utilities with complete design packages necessary for the utilities to verify the electrical 
characteristics of the generator systems, the interconnecting facilities, and the impacts of 
the applicants’ equipment on the utilities’ systems.  
 
The  application  process  and  the  attendant  services  must  be  offered  on  a  non- 
discriminatory basis.  The utilities must clearly identify their costs related to the  
applicants’ interconnections, specifically those costs the utilities would not have incurred  
but for the applicants’ interconnections.  The utilities will keep a log of all applications,  
milestones met, and justifications for application-specific requirements.  The applicants  
are to be responsible for payment of the utilities’ costs, as provided for herein.  
 

3.2.2 Application Process Steps  
 
STEP 1: Initial Communication from the Potential Applicant  

 
Communication could range from a general inquiry to a completed application.  
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Technical staff from the utility discusses the scope of the interconnection with the  
potential applicant (either by phone or in person) to determine what specific information  
and documents (such as an application, contract, technical requirements, specifications,  
listing of qualified type-tested equipment/systems, applicable rate schedules, and  
metering requirements) will be provided to the potential applicant.  The preliminary  
technical feasibility of the project at the proposed location may also be discussed at this  
time.  All such information and a copy of the standardized interconnection requirements  
(SIR) must be sent to the applicant within three (3) business days following the initial  
communication from the potential applicant, unless the potential applicant indicates  
otherwise.  A utility representative will be designated to serve as the single point of  
contact for the applicant (unless the utility informs the applicant otherwise) in  
coordinating the potential applicant’s project with the utility.  

STEP 3: Potential Applicant Files an Application  
 
The potential applicant submits an application package to the utility.  A complete  
application package will consist of (1) a letter of authorization by the customer (if the  
applicant is an agent for the customer), (2) the standard single page application form  
completed and signed by the applicant, (3) a signed copy of the standardized contract, (4)  
a three line diagram for the system identifying the manufacturer and model number of the  
equipment(s), (5) a copy of the manufacturer’s data sheet for the equipment(s), (6) a copy  
of the manufacturers verification test procedure(s) and (7) a copy of the equipment(s)  
certification to UL 1741 (November 2005 revision) if applicable.  The equipment(s) will  
be considered acceptable by the utility if they meet the requirements of Section II.H.  If  
the application is not complete, then within five (5) business days of receipt of the  
application package the utility will notify the applicant by email, fax, or other form of  
written communication, and explain the deficiencies.  If the proposed system meets the  
SIR technical requirements the utility will return a signed and executed standardized  
contract to the applicant within ten (10) business days of receiving the application and the  
applicant may proceed with the installation.  If the proposed system does not meet the  
SIR technical requirements, then the utility will so notify the applicant within ten (10)  
business days of receiving the application by email, fax, or other form of written  
communication and explain the technical issues or problems.  
 
Maximum Expense for Dedicated Transformer and Other Safety 
Equipment for Net Metered Customers (25kW or Less)  
 
 
Generator Type Generator Size Maximum Equipment 

Responsibility 
Micro CHP/Fuel Cell Less than or equal to 10 kW $350 
Solar Less than or equal to 25 kW $350 
Wind Less than or equal to 25 kW $750 
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The applicant will install the system according to the utility accepted design and the  
equipment manufacturer’s requirements.  All inverter based systems will be allowed to 
interconnect to the utility system for a period not to exceed two hours, for the sole  
purpose of assuring proper operation of the installed equipment.  
For net metered systems as defined in Section II.A.6, any modifications related to  
existing metering configurations to allow for net metering shall be completed by the utility 
prior to Step 5. The utility shall complete the necessary metering changes within ten (10) 
business days of receiving request from the applicant.  

 
STEP 5: The Applicant’s Facility is Tested in Accordance with the Standardized 
Interconnection Requirements.  

 
Verification testing will be performed by the applicant in accordance with the written  
verification test procedure provided by the equipment manufacturer.  The verification  
testing will be conducted within ten (10) business days of system installation at a  
mutually agreeable time, and the utility shall be given the opportunity to witness the tests.  
If the utility opts not to witness the test, the applicant will send the utility within five (5)  
days of the test a written notification, certifying that the system has been installed and  
tested in compliance with the SIR, the utility-accepted design and the equipment  
manufacturer’s instructions. The applicant’s facility will be allowed to commence  
parallel operation upon satisfactory completion of the tests in Step 5.  The applicant must  
have complied with and must continue to comply with all contractual and technical  
requirements.  

STEP 6: Final Acceptance  

Within five (5) business days of receiving the written test notification from Step 5, the  
utility will either issue to the applicant a formal letter of acceptance for interconnection,  
or will request that the applicant and utility set a date and time for an on-site verification  
and witness operation of the system.  This joint on-site verification must be completed  
within ten (10) business days after being requested.  Within five (5) business days of the  
completion of the on-site verification, the utility will issue to the applicant either a formal  
letter of acceptance for interconnection or a detailed explanation of the deficiencies in the  
system.  

3.2.3 Application Forms  

New York State Standardized Application for Single Phase Interconnection of Parallel 
Generation Equipment 25kW or Smaller. (Reference ATTACHMENT 3)  

Application Process Steps for Systems Above 25kW up to 2MW  

Exception:  For inverter based systems above 25 kW up to 200 kW, applicants may  
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(November 2005 revision) and the utility has approved the project accordingly.  The  
utility has fifteen (15) business days from original application submittal to determine and  
notify the applicant in writing of its findings.  If the utility determines that the inverter- 
based system is not eligible for the fast track or expedited application process, the  
applicant can:  

1)  Proceed with the remaining steps of Section I.C of the SIR (Systems above 25 kW  
 up to 2 MW); or  
 
2)  Request a review by the Department of Public Service.  

 
For non-inverter based systems and those inverter based systems not certified and tested in 
accordance with UL 1741 above 25 kW up to 200 kW, the potential applicants and utilities 
are encouraged to use expedited application process (Section I. B.), but only in 
circumstances where the utility deems it to be appropriate.  

 

STEP 1:   Initial Communication from the Potential Applicant.  
 
Communication could range from a general inquiry to a completed application.  

 
STEP 2:   The Inquiry is Reviewed by the Utility to Determine the Nature of the  
 Project.  

 
Technical staff from the utility discusses the scope of the interconnection with the  
potential applicant (either by phone or in person) to determine what specific information  
and documents (such as an application, contract, technical requirements, specifications,  
listing of qualified type-tested equipment/systems, application fee information, applicable  
rate schedules, and metering requirements) will be provided to the potential applicant.  
The preliminary technical feasibility of the project at the proposed location may also be  
discussed  at  this  time. All  such  information  and  a  copy  of  the  standardized  
interconnection requirements must be sent to the applicant within three (3) business days  
following the initial communication from the potential applicant, unless the potential  
applicant indicates otherwise.  A utility representative will be designated to serve as the  
single point of contact for the applicant (unless the utility informs the applicant  
otherwise) in coordinating the potential applicant’s project with the utility.  

STEP 3:   Potential Applicant Files an Application.  
 
The potential applicant submits an application to the utility. The submittal must include  
the completed standard application form, including a copy of equipment certification to  
UL 1741 (November 2005 revision) as applicable, a three line diagram specific to the  
proposed system, a letter of authorization (if applicant is agent for the customer), and  
payment of a non-refundable $350 application fee, except that the fee shall be refunded to  
net metering customer-generators unless applied toward the cost of installing a dedicated  
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cost of processing the application.  Within five  (5) business days of receiving the  
application, the utility will notify the applicant of receipt and whether the application has 
been completed adequately.  It is in the best interest of the applicant to provide the utility 
with all pertinent technical information as early as possible in the process.  If the required 
documentation is presented in this step, it will allow the utility to perform the required 
reviews and allow the process to proceed as expeditiously as possible.  

 
STEP 4:   Utility Conducts a Preliminary Review and Develops a Cost Estimate 
for the Coordinated Electric System Interconnection Review (CESIR).  

 
The utility conducts a preliminary review of the proposed system interconnection.  Upon  
completion of the preliminary review, the utility will inform the applicant as to whether  
the proposed interconnection is viable or not, and provide the applicant with an estimate  
of costs associated with the completion of the CESIR.  The preliminary review shall be  
completed and a written response detailing the outcome of the preliminary review shall  
be sent to the applicant within fifteen (15) business days of the completion of Step 3.  
The utility's response to applicants proposing to interconnect aggregate DG systems  
above 25 kW and up to 2 MW, or proposing to interconnect to network systems will  
include preliminary comments on requirements for protective relaying, metering and  
telemetry.  

STEP 5:   Applicant Commits to the Completion of the CESIR  
 
Prior to commencement of the CESIR, the applicant shall provide the following 
information to the utility:  

 
•   a complete detailed interconnection design package  
•   the  name  and  phone  number  of  the  individual(s)  
 responsible for addressing technical and contractual  
 questions regarding the proposed system, and  
•   if applicable, advanced payment of the costs associated  
 with the completion of the CESIR  

 
 
The complete detailed interconnection design package shall include:  

(1)   Electrical   schematic   drawing(s)   reflecting   the  
 complete proposed system design which are easily  
 interpreted and of a quality necessary for a full  
 interconnection. The  drawings  shall  show  all  

electrical components proposed for the installation, 
and their connections to the existing on-site electrical 
system from that point to the PCC.  
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for this equipment shall be provided by the applicant 
upon request from the utility.  

 
(3)   The written verification test procedure provided by  
 the equipment manufacturer, if such procedure is  
 required by this document.  

(4)  Three (3) copies of the following information:  
 
 
•    Proposed three line diagram of the generation system showing the  
 interconnection of major electrical components within the system.  
 Proposed equipment ratings clearly needs to indicate:  

 

1) Number, individual ratings, and type of units comprising the above rating;  

2) General high voltage bus configuration and relay functions;  

3) Proposed generator step-up transformer MVA ratings, impedances, tap 
settings and winding voltage ratings;  

•    Electrical studies as requested by the utility to demonstrate that the  
 design is within acceptable limits, inclusive and limited to the  
 following: system fault, relay coordination, flicker, voltage drop,  
 and harmonics.  

STEP  6:  Utility Completes the CESIR 

The CESIR will consist of two parts:  

(1)  a review of the impacts to the utility system associated  
 with the interconnection of the proposed system, and  
 
(2)  a review of the proposed system’s compliance with the  
 applicable criteria set forth below.  

 
A CESIR will be performed by the utility to determine if the proposed generation on the  
circuit results in any relay coordination, fault current, and/or voltage regulation problems.  
A full CESIR may not be needed if the aggregate generation is less than: 50 kW on a  
single-phase branch of a radial distribution circuit; or 150 kW on a single distribution  
feeder.  

The CESIR shall be completed within sixty  (60) business days of receipt of the  
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Upon completion of the CESIR, the utility will provide the following, in writing, to the 
applicant:  

 
(1) utility system impacts, if any; 

(2) notification of whether the proposed system meets the 
applicable criteria considered in the CESIR process;  

 
(3)  if applicable, a description of where the proposed  

system is not in compliance with these requirements;  

(4)  Subject to subsections (a) through (d) below, a good  
faith, detailed estimate of the total cost of completion  
of the interconnection of the proposed system and/or  
a statement of cost responsibility for a dedicated  
transformer(s)   or   other   required   interconnection  
equipment:  

 
(a) with respect to an applicant that is not to be net-metered, an  
estimate shall be provided and shall include the costs associated  
with any required modifications to the utility system,  
administration, metering, and on-site verification testing;  
 
(b) with respect to an applicant that is to be net-metered and that is  
either a Farm Wind or Non-Residential Wind applicant intending  
to install wind electric generating equipment with a rated capacity  
of more than 25 kW, an estimate shall be provided and (i) shall  
include the costs associated with any required modifications to the  
utility system, administration, metering, and on-site verification  
testing, and such applicant shall be informed that it is responsible  
for one-half of such costs, and (ii) shall include the applicant's  
responsibility for the actual cost of installing any dedicated  
transformer(s) and other safety equipment up to the maximum set  
forth in subsection (d) below;  

(c) with respect to an applicant that is to be net-metered (but not a 
Farm Wind or Non-Residential Wind applicant covered in  
subsection (b) above) such applicant shall have no responsibility for 
the interconnection costs described in subsection (b)(i) above, and a 
statement shall be provided showing the applicant's  
responsibility for the actual cost of installing any dedicated  
transformer(s) and other safety equipment up to the maximum set 
forth in subsection (d) below and;  
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transformer(s) or other equipment to protect the safety and  
adequacy of electric service provided to other customers, the  
applicant shall be informed of its responsibility for the actual costs  
for installing the dedicated transformer(s) and other safety  
equipment. The following table reflects the maximum  
responsibility each designated applicant shall have with respect to  
the actual cost of the dedicated transformer(s) and other safety  
equipment.  

 
 
Maximum Expense for Dedicated Transformer and Other Safety  

Equipment for Net Metered Customers (Above 25kW up to 2MW)  
 
Generator Type Generator Size Maximum Equipment 

Responsibility 
Solar Over 25 kW up to 2 MW As determined by Utility* 
Wind Over 25 kW up to 2 MW As determined by Utility* 
Farm Wind Over 25 kW up to 500 kW $5,000 
Farm Waste Up to 1 MW $5,000 

*Subject to review by the Commission at the request of the Customer  

STEP 7:   Applicant  Commits  to  Utility  Construction  of  Utility’s  System 
Modifications.  

 
The applicant and utility will execute a standardized contract for interconnection 
and the applicant will provide the utility with an advance payment for the utility’s 
estimated costs as identified in Step 6 (estimated costs will be reconciled with 
actual costs in Step 11).  

 
STEP 8:   Project Construction.  

The applicant will build the facility in accordance with the utility-accepted design.  The  
utility will commence construction/installation of system modifications and metering  
requirements as identified in Step 6. Utility system modifications will vary in  
construction time depending on the extent of work and equipment required.  The schedule for 
this work is to be discussed and agreed upon with the applicant in Step 6.  

 
STEP 9:   The   Applicant’s   Facility   is   Tested   in   Accordance   With   the 
Standardized  Interconnection Requirements.  

 
The verification testing will be performed in accordance with the written test procedure  
provided in Step 5 and any site-specific requirements identified by the utility in Step 6.  
The final testing will be conducted within ten (10) business days of complete installation  
at a mutually agreeable time, and the utility shall be given the opportunity to witness the  
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and tested in compliance with the SIR, the utility-accepted design, and the equipment 
manufacturer’s instructions.  

 
STEP 10: Interconnection.  

 
The applicant’s facility will be allowed to commence parallel operation upon satisfactory 
completion of the tests in Step 9.  In addition, the applicant must have complied with and 
must continue to comply with the contractual and technical requirements.  

 
STEP 11: Final Acceptance and Utility Cost Reconciliation.  

If the utility witnessed the verification testing, then, within ten (10) business days of the  
test, the utility will issue to the applicant either a formal letter of acceptance for  
interconnection or a detailed explanation of the deficiencies in the system.  If the utility  
did not witness the verification testing, then, within ten (10) business days of receiving  
the written test notification from Step 9, the utility will either issue to the applicant a  
formal letter of acceptance for interconnection, or will request that the applicant and  
utility set a date and time for an on-site verification and witness operation of the system.  
This joint on-site verification must be completed within twenty (20) business days after  
being requested.  Within ten (10) business days of the completion of the on-site  
verification, the utility will issue to the applicant either a formal letter of acceptance for  
interconnection or a detailed explanation of the deficiencies in the system.  At this time,  
the utility will also reconcile its actual costs related to the applicant’s project against the  
application fee and advance payments made by the applicant.  The applicant will receive  
either a bill for any balance due or a reimbursement for overpayment as determined by  
the utility’s reconciliation, except that a net metering applicant may not be charged in  
excess of the cost of installing the dedicated transformer(s) or other safety equipment  
described above in Step 6. The applicant may contest the reconciliation with the utility.  
If the applicant is not satisfied, a formal complaint may be filed with the Commission.  

3.2.4 Application Forms  

New York State Standardized Application for Single Phase Interconnection of Parallel 
Generation Equipment above 25kW up to 2MW. (Reference ATTACHMENT 4)  
 

3.3  Independent Power Producer Generation Rated Greater  
Than 2 MW and Less Than or Equal to 20 MW that does 
not  fall  under  the  Small  Generation  Interconnection 
Procedure of the NYISO,  

3.3.1. Introduction  
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The section provides the framework for processing applications for the interconnection of  
IPP generation, rated greater than 2 MW but less than or equal to 20 MW, to the Utility  
system.  

3.3.2. Engineering Review Process  
 
Upon receipt of a request from a Developer for interconnection requirements associated 
with the installation and operation of a generating facility in parallel with the Utility’s 
system, the Developer will be sent a copy of this Bulletin and a copy of the applicable 
Utility standard agreement.  If the Developer wishes to proceed with a project, it shall 
furnish the Utility with ALL of the information asterisked (*) in ATTACHMENT1, and 
described in Section 4.  Within ten (10) business days of receipt of the initial application 
and design package, the Utility shall review the information for completeness and, if 
necessary, provide the Developer, in writing, with a list of missing information and a cost 
estimate to complete the Preliminary Technical Review.  
 
PRELIMINARY TECHNICAL REVIEW PROCESS  

Upon receipt of a complete application and design package and advanced payment, if  
applicable, the Utility shall commence the Preliminary Technical Review, which shall be  
completed in four (4) months following receipt of a complete application and design  
package, and advanced payment, if applicable, unless otherwise agreed upon by the  
Parties.  The duration of the Preliminary Technical Review is dependent upon the size,  
location and interconnect scheme of the proposed generating facility.  The Preliminary  
Technical Review shall consist of a review of the Developer’s proposed system capacity,  
impact of the proposed generation on the Utility system, system characteristics and  
general system regulation to determine if the interconnection is viable.  

Once the Preliminary Technical Review is completed, the Utility will provide the  
Developer, in writing, the results of the review.  Such results shall include (i) any  
problems  or  deficiencies  in  the  proposed  design  or  information  provided, (ii)  
identification of required system modifications, and (iii) a preliminary cost estimate for  
the required system modifications and completion of the Technical Review.  The  
Developer will be responsible for all costs pursuant to Section 5 of this Bulletin.  
 
Following receipt of the Preliminary Technical Review results, if the Developer elects to 
proceed with the project, it must provide to the Utility a proposed project schedule noting 
dates for obtaining major permits for the project, purchasing and receiving major 
equipment,   starting   and   completing   construction   of   the   Developer’s   facilities, 
synchronizing with the Utility system and commencing Commercial Operation.  This 
project schedule may be subject to modifications since it must also reflect the schedule 
for any modifications/additions to the Utility’s system.  

FINAL TECHNICAL REVIEW PROCESS  
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In order for the Utility to begin the Final Technical Review, the Developer must submit  
to the Utility all of the information listed in ATTACHMENT 1 and described in Section  
4, and provide advanced payment for the cost of the review.  The Final Technical Review  
will be completed in no more than six (6) months following receipt of ALL information  
required and advanced payment, unless otherwise agreed upon by the Parties.  The  
duration of the review is dependent upon on the size, location and interconnection  
scheme of the proposed generating facility.  If any portion of the submitted design or data  
is not acceptable, the Utility will comment on those areas and notify the Developer to  
make the appropriate revisions.  The Developer must submit the revisions to the Utility  
before the Final Technical Review will continue.  Any delay in the Developer’s response  
to the Utility’s comments will directly delay completion of the Final Technical Review  
and Final Acceptance of the proposed generation and protection design.  
 
Upon completion of the Final Technical Review, the Utility will provide the Developer, in 
writing, the results of the review.  If the review determines the Utility’s acceptance of the 
Developer’s proposed generation and protection design (in accordance with this 
Bulletin), then the written notification will include a Formal Acceptance.  Formal 
Acceptance of the Developer’s proposed generation and protection design is the first 
stage in the process leading to the Utility’s acceptance of the Developer’s generating 
facility for interconnection to the Utility system (see Section 8).  
 

3.4  Generating  Facility,  or  Merchant  Transmission  Facility  
Interconnecting  to  the  New  York  State  Transmission 
System   under   the   Large   Generation   Interconnection 
Procedures   or   the   Small   Generation   Interconnection 
Procedures.  

 
If the proposed generating facility or merchant transmission facility is interconnecting to 
the  New  York  State  Transmission  System,  then  the  Developer  must  follow  the 
procedures set forth in Attachment X, or Attachment Z to the NYISO OATT.  
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4  INFORMATION REQUIREMENTS  
 
In order for the Utility to review and formally accept the Developer’s proposed  
interconnection and protection design, the Developer shall furnish the Utility will ALL of  
the information listed in ATTACHMENT 1.  This Section 4 provides a brief description  
of the items listed in ATTACHMENT 1 to assist the Developer in preparing the  
application and design package.  Items with an asterisk (*) are required for the  
Preliminary Technical Review or Protection System Impact Study.  

4.1 Utility Form NB 232* 
 
To permit the Utility to begin the Engineering Review Process for the Developer’s 
proposed generation project, the Developer must complete the Independent Power 
Producer Generator Notice (Form NB-232)(See ATTACHMENT 2)  
 
If, at any time during the Engineering Process, modifications are made to the Developer’s 
design that affect the original information furnished on Form NB-232, then the Developer 
shall provide a revised Form NB-232 to the Utility.  
 
Form NB-232 contains information that is supplied by both the Utility and the Developer.  
A description of the information to be furnished by the Developer is provided below.  

4.1.1 Developer Information 
 
a) Developer Name: 
b) Developer Address: 
c) Telephone No. Primary: 
d) Telephone No. Alternate: 
e) Proposed Generating 

Facility Location: 
 
 

4.1.2 Generator Information 
 
a) Manufacturer: 
b) Type: 
 
 
c) Rated Output (kVA): 

 
Name of Developer proposing the IPP project. 
Developer’s address. 
Developer’s primary telephone number.  
Developer’s alternate telephone number. 

 
Location of the proposed generating facility, 
including street, city/town/village, county, state 
and zip code. 

 
 
 

Generator manufacturer’s name and model number. 
Type of generator (i.e., induction, synchronous, 
dc with synchronous inverter, ac with 
synchronous inverter, etc.) 
Maximum rated output of the generating unit in  
kVA.  For multiple generating units, the Developer  
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Developer shall complete the Generator 
Information 
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Sheet (ATTACHMENT 5)   for   the   Utility’s 
Preliminary Technical Review Process. 

d) Nameplate Voltage: Rated output voltage of the generating unit(s). 
e) Power Factor: Power factor of the generating unit(s). 
f) Phase: Indication of whether the generating unit is single 

or three phase.  
g) Disconnect Device: Indication of the manufacturer, type and 

continuous   and   interrupting   ratings   of   the 
disconnecting   device   proposed   to   isolate   the 
generating facility from the Utility system.  

h) Prime Mover: Source of power to the generating unit (i.e., wind, 
hydro, wood, solar, natural gas, etc.).  

4.1.3 Merchant Transmission Interconnection Information  
 
a) Capacity/Impedances All relevant information regarding the lines capacity 

to transmit power and impedances so that the new 
line can be modeled in the ASPEN 1 Liner.  

 

4.1.4 End User Facility Interconnection Information 
 
a) Load Size and Profile 
 
 
 
 
 

4.1.5 General Information 
 
a) Consultant: 

b) Electrical Contractor: 
 
 

c) Equipment Supplier: 
 

d) Interconnection Date: 
 
 

4.1.6 Remarks 
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All  relevant information regarding 
the real and reactive side of the new 
load and the profile over time so 
that the new load can be modeled 
in the ASPEN 1 Liner. 

 
 
 
 
 

Name and telephone number 
of Developer’s consulting 
engineer, if any. 
Name and telephone number 
of Developer’s  
electrical contractor, if any.  If 
Developer is 
providing its own personnel for 
electrical work, it must indicate so. 
Name and telephone number of the 
manufacturer or  
firm   supplying   generation   
equipment   for   the  
project. 
Estimated date that the Developer’s 
generating  
facility will be ready for 
interconnection to the Utility 
system. 
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This section shall be used to provide any additional information necessary to complement the 
information provided above.  Any unusual conditions or potential problems should be noted.  
If the Prime Mover is something other than wind or solar, the Developer should provide the 
turbine or engine size.  

4.2 Application Form* 
 
This form is the standard application form found in the New York State Standardized 
Interconnection Requirements and Application Process for New Distributed Generators 2 
MW or Less and Connected in Parallel with Utility Distributions Systems, and included in 
ATTACHMENTS 3&4.  

4.3 Project Schedule 
 
A schedule (bar chart, CPM, etc.), noting dates for obtaining major permits and financing 
for the project, purchasing and receiving major equipment, starting and completing 
construction of the Developer’s facilities, synchronizing with the Utility system, and 
commencing Commercial Operation.  

4.4 Site Plan* 
 
A detailed site plan showing the Developer’s facilities, including any interconnection 
facilities (substations, etc.), in relation to the Utility’s existing facilities.  This site plan 
must be of sufficient detail to accurately locate the Developer’s facilities on a U.S. 
Geological Survey (“USGS”) topographic map.  

4.5 Description of Operation* 
 
A brief description of the intended operation and control of the Developer’s facilities,  
including the method of starting and the number of starts per day.  Any unusual switching  
procedures or unique operating condition that may be planned shall also be explained.  

4.6  One Line Electrical Diagram of Complete Facility*  
 
The one line diagram must accurately represent the Developer’s electrical equipment up to 
the point of interconnection with the Utility system.  The one line diagram must 
include, at a minimum, the following:  Disconnect Switch(es), step-up transformer(s), 
circuit breaker(s) and contactors, switches, generator(s), current and voltage transformers, 
capacitors, surge arresters, and station service transformer.  

4.7 One Line Relay Diagram* 
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•   Disconnect Switch(es), including voltage class and continuous current rating  
•   step-up transformer(s), including size, voltage ratings, winding connections and  
 impedance  
•   circuit breaker(s) and contactors, including voltage rating and symmetrical current  
 interrupting rating  
•   any generator(s), including size, rated voltage and winding connection  
•   current transformers (CTs), including ratio of full winding, tap used and accuracy  
 class of full CT  
•   voltage transformers (VTs), including ratio and winding connection  
•   station service transformer(s), including ratio and winding connection  
•   proposed protective relay device function numbers  

 

4.8  Three Line Relay or AC Elementary Diagram(s)*  
 
This diagram must detail the interconnection wiring for the equipment detailed on the 
one-line diagrams.  In particular, this diagram must illustrate how the protective relays 
and instrument transformers are connected. (This may not be necessary if the instrument 
transformer winding connections are shown on the One Line Relay Diagram).  

4.9  Elementary Control or DC Elementary Control Diagram(s)  
 
Sometimes referred to as a schematic diagram, the elementary control diagram depicts  
the electrical arrangement of the relays and contacts associated with the protective relay  
scheme, the generator control scheme and the circuit breaker trip and close schemes.  

4.10   Generator, Exciter and Governor Information Sheets*  
 
The   Developer   shall   complete   the   Generator  (ATTACHMENT  5),   Exciter  
(ATTACHMENT 6), and Governor (ATTACHMENT 7) Information sheets.  Incomplete 
information sheets will result in delays since the Developer will be requested to provide the 
missing information.  

4.11   Equipment Nameplate Data and Electrical Ratings  
 
The Developer shall provide the following information, as a minimum for each piece of 
equipment:  

a. Prime Mover - type, manufacturer, power rating, rated speed. 
b. Interface/Step-up Transformer(s)* (from proposed generation to point of 

common coupling) - manufacturer, rated kVA, high and low voltage  
ratings, winding connections, winding impedance, neutral impedance.  

c.  Interrupting Devices* - manufacturer, type, rated voltage, rated current,  
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d. Current Transformers (CTs)* - manufacturer, type, accuracy class, ratio of 

all devices utilized for protection, control and data telemetering (if 
required). 

e. Voltage Transformers (VTs)* - manufacturer, type, primary and secondary 
voltage, winding connections, VA rating of all devices utilized for 
protection, control and data telemetering (if required). 

f. Line/Disconnect Switch(es)* - manufacturer, type, rated voltage and 
current, rated interrupting capacity and location of switch. 

g. Capacitor Bank - manufacturer, rated kVAR and connection. 
h. Battery and Charger or Source of Power Supply to Protective Relays and 

Interrupting Devices (such as a UPS) - manufacturer, rating, dc voltage 
range and output capacity and duration upon loss of ac supply. 

i. Surge Arresters - manufacturer, catalog number, MCOV rating. 
j. Other - additional information will be requested by the Utility, as 

required, to complete the review of the Developer’s design.  

4.12   Proposed Relay Types and Settings for Fault Isolation  
 Protection Schemes  
 
The Developer shall provide a list of relays proposed for the purpose of providing  
isolation protection, detection of short circuits and other system abnormalities on the  
Utility  system, and  detection  of  short circuits  within  the generating  facilities to  
disconnect the generating facilities from the Utility system.  Each relay's function,  
manufacturer, model, and range shall be indicated.  The proposed settings for the relays  
provided for detection of short circuits and other system abnormalities on the Utility  
system shall be provided.  For microprocessor relays, the proposed logic to be  
programmed in the relays and input/output assignments shall be provided.  The settings  
for the isolation protection relays are specified in Sections 6.1.1.1.1 and 6.1.1.1.2 or  
Section 6.2.2.1.6 of this Bulletin, depending on the size and type of the proposed  
generator.  

4.13   Telemetering Information (when applicable)  
 
When data telemetering is required, the Developer shall provide the Utility with the 
following telemetering information:  

a. AC Elementary Diagram(s) - showing current, potential and external 
power inputs to the transducers, test switches, etc. 

b. Connection diagram(s) 
c. Types  and  ratings  of  integrated  electronic  devices (“IEDs”),  IED 

connection(s) and associated scaling.  
d.  Copies  of  certificates  of  test  for  the  metering  current  and  voltage  

transformers.  When certificates are not available, a typical curve for the 
type of transducer shall be furnished.  
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4.14   Protective   Relay   Communications   and   Monitoring  
 Systems Information (when applicable)  
 
When protective relay communications and/or monitoring equipment are required, the  
Developer shall provide the Utility with the following information (refer to Section 6.3):  

 
a.  Equipment vendor bid proposals, correspondence, equipment drawings,  

certified  test  reports  and  instruction  books  for  the  protective  relay 
communications and/or monitoring equipment.  

b.  Copy of the Communications Service Request Form, Ground Potential  
Rise  calculations  and  earth  resistance  measurement  data  for  leased 
telephone channels for protective relaying.  

 
Although it’s the Developer’s responsibility to order the communication circuits and 
provide the necessary info for facilities owned by the Developer, the Utility can use their 
phone company account representatives to advise on how best to facilitate the order 
(Telco procedures preclude Energy East from taking an active role in the actual ordering of 
circuits owned by others).  

4.15   Method of Excitation  
 
The means for providing the generator excitation (rotating dc generator, static var source, 
etc.) must be described.  

4.16   Minimum Site Load Without Generation On Line*  
 
The Developer's minimum site load (kVA, power factor), is required to determine the 
overall load/generation ratio, to determine the impact of the Developer's generation on the 
Utility system and to ensure that an adequate design is employed.  

4.17   Generation Saturation Curve  
 
Per unit armature voltage versus field current for open and short circuit conditions that  
identify and specify the saturation factor values at 1.0 and 1.2 per unit armature voltage  
values.  

4.18   Exciter Saturation Curves  
 
Per unit exciter field voltage versus exciter field current during load and no-load 
conditions that identify and specify the exciter field current values at 75% and 100% of 
maximum exciter field voltage values.  

4.19   Block Diagrams  
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System block diagram, complete with corresponding constants for each type of governor and 
exciter proposed.  

4.20   Regulatory    Filings,    Impact    Statements,    License  
 Applications and Other Permit Applications  
 
The Developer shall notify the Utility (provide copies) of all regulatory filings, impact  
statements, license applications and all other permit applications required by federal, state  
and  local  agencies  for  the  Developer's  generating  facilities.    When  the  Utility's  
interconnection facilities are included in the Developer's regulatory filings, impact  
statements, license applications and other permit applications for the generating facilities,  
the Developer shall provide this information to the Utility for review and acceptance,  
prior to filing with the agency.  Copies of all regulatory approvals and permits obtained  
by the Developer shall be provided to the Utility upon the Utility’s request, including all  
conditions applied to the approvals.  

4.21   Additional Information  
 
The Utility shall request from the Developer, and the Developer shall provide, any 
additional information required that the Utility deems necessary for completion of the 
technical reviews.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 276 

 
 
 

4-7  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 277 

 
 
 
 

5  UTILITY SYSTEM MODIFICATIONS  
 

5.1 General 
 
This Section 5 provides information associated with Utility system modifications.  If the  
proposed project is subject to the NYISO OATT, to the extent that this Section 5 conflicts  
with Attachment X and/or Attachment S, Attachment X and Attachment S shall apply.  
 

5.2 Preliminary Cost Estimate 
 
If Utility system modifications are required, the Utility will provide the Developer with a  
preliminary cost estimate and estimated completion date for the system modifications at  
the completion of the Utility's review process as described in the applicable sections of  
Section 3. A firm schedule for the completion of the Utility's system modifications will  
be provided after the design has been finalized and Utility internal authorization has been  
obtained.  
 

5.3 Final Cost Estimate 
 
Upon completing the final design and obtaining Utility internal authorization for any  
Utility system modifications required due to the Developer's proposed generation, the  
Utility will provide the Developer with a final engineering quality estimate for the  
required Utility system modifications.  The Developer will be responsible for all Utility  
actual incurred costs associated with the required Utility system modifications.  The  
Utility will provide an advance payment schedule to the Developer, which will be the  
basis for invoices to be issued monthly by the Utility, to cover the estimated cost of all  
Utility system modifications. Invoices will be issued to the Developer so that payments  
are received from the Developer prior to completion of the work.  Any differences  
between the estimated and actual incurred Utility costs will be resolved at the completion  
of the required system modifications through reimbursements to the Developer (for  
overpayments), or an invoice issued to the Developer (for additional incurred costs).  
 

5.4  Engineering, Design and Construction  
 
Unless otherwise negotiated with the Developer, the Utility will engineer, design, procure  
equipment for and construct any modifications required on the Utility system due to the  
installation of the Developer's facility.  If Agreements state that interconnection facilities  
(electric transmission, distribution, and/or substation facilities) are to be provided by the  
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facilities in accordance with the Utility's latest design guidelines and equipment and  
construction specifications.  The Utility will provide these documents to the Developer as  
required.  
 
The Developer shall submit to the Utility for review and acceptance all design drawings,  
engineering documentation and equipment specifications for all interconnection facilities  
to be transferred to the Utility upon completion and acceptance by the Utility.  The Utility  
will require at least thirty (30) days to review all submitted documentation and either  
accept or provide comments to the Developer.  Depending on what interconnection  
facilities are required, the Utility will furnish a list of design packages and documentation  
to be submitted by the Developer for the Utility's review and acceptance.  
 

5.5  Regulatory Approvals and Permits  
 
The Developer shall obtain all regulatory approvals and permits required for all 
interconnection facilities to be constructed by the Developer and transferred to the 
Utility.  The Developer shall provide copies of all regulatory filings, impact statements, 
license applications and all other permit applications involving interconnection facilities to 
be transferred to the Utility.  The Developer shall provide this information to the 
Utility for review and acceptance, prior to filing with the agency.  Copies of all 
regulatory approvals and permits obtained by the Developer shall be provided to the 
Utility, including all conditions applied to the approvals.  
 

5.6 Installation and Testing 
 
During the installation and testing of the interconnection facilities to be transferred to the  
Utility, the Utility will have the right to be present to verify that the facilities are in  
complete accordance with the Utility's design guidelines and equipment and construction  
specifications and standards.  The Developer will be required to correct all work not  
completed in accordance with the Utility's standards.  Upon the Utility's acceptance of the  
interconnection facilities and energization of the Developer's generating facility, the  
Developer shall transfer ownership of the interconnection facilities to the Utility.  
 

5.7 Affected Systems 
 
Where other public utilities are involved in the Developer's project, the Developer shall  
coordinate all project activities.  The Developer shall be responsible for negotiating  
and/or obtaining any additional agreements or contract requirements with the other public  
utilities.  
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6  ELECTRICAL INTERCONNECTION REQUIREMENTS  
 
This  Section  6  specifies  the  Utility's  technical  interconnection  requirements  for  
Independent Power Producer generation connected in parallel with the Utility's system.  
Generation that does not operate in parallel with the Utility’s system is not subject to  
these requirements.  The requirements in this section have been developed based on  
typical Utility industry design, operating procedures, and safety practices in order to  
ensure the safety of Utility personnel and equipment, Utility customers, and the general  
public.  

The Developer's proposed generation interconnection shall have 60 Hz alternating current 
characteristics compatible with the Utility system at the point of interconnection.  
 

6.1  New    York    State    Standardized    Interconnection  
Requirements for New Distributed Generation 2 MW or  
Less  Connected  in  Parallel  with  Utility  Distribution  
Systems  

6.1.1 Design Requirements  
 
6.1.1.1 Common  

The owner shall provide appropriate protection and control equipment, including a  
protective device that utilizes an automatic disconnect device that will disconnect the  
generation in the event that the portion of the utility system that serves the generator is  
de-energized for any reason or for a fault in the generator-owner’s system.  The  
generator-owner’s protection and control equipment shall be capable of automatically  
disconnecting the generation upon detection of an islanding condition and upon detection  
of a utility system fault.  
 
The generator-owner’s protection and control scheme shall be designed to ensure that the 
generation remains in operation when the frequency and voltage of the utility system is 
within the limits specified by the required operating ranges.  Upon request from the 
utility, the generator-owner shall provide documentation detailing compliance with the 
requirements set forth in this document.  

The specific design of the protection, control and grounding schemes will depend on the 
size and characteristics of the generator-owner’s generation, as well the 
generatorowner’s load level, in addition to the characteristics of the particular portion 
of the utility’s system where the generator-owner is interconnecting.  
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voltage and over and under frequency protection.  For three-phase installations, the over 
and under voltage function should be included for each phase and the over and under 
frequency protection on at least one phase.  All phases of a generator or inverter interface 
shall disconnect for voltage or frequency trip conditions sensed by the protective devices. 
Voltage protection shall be wired phase to ground for single phase installations and for 
applications using wye grounded-wye grounded service transformers.  

The settings below are listed for single-phase and three-phase applications using wye  
grounded-wye grounded service transformers or wye grounded-wye grounded isolation  
transformers. For applications using other transformer connections, a site-specific review  
will be conducted by the utility and the revised settings identified in Step 6 of the  
Application Process.  
 
The requirements set forth in this document are intended to be consistent with those 
contained in IEEE Std 1547, Standard for Interconnecting Distributed Resources with 
Electric Power Systems.  The requirements in IEEE Std 1547 above and beyond those 
contained in this document shall be followed1.  
 
6.1.1.1.1 Voltage Response 

The required operating range for the generators shall be from 88% to 110% of nominal 
voltage magnitude.  For excursions outside these limits the protective device shall  
automatically initiate a disconnect sequence from the utility system as detailed in the most 
current version of IEEE Std 1547.  Clearing time is defined as the time the range is initially 
exceeded until the generator-owner’s equipment ceases to energize the PCC and includes 
detection and intentional time delay.  
 
6.1.1.1.2 Frequency Response 
 
The required operating range for the generators shall be from 59.3 Hz to 60.5 Hz.  For  
generators greater than 30 kW the utility may request that the generator operate at  
frequency ranges below 59.3 Hz as defined in IEEE Std 1547.  For excursions outside  
these limits the protective device shall automatically initiate a disconnect sequence from  
the utility system as detailed in the most current version of IEEE Std 1547.  Clearing time  
is defined as the time the range is initially exceeded until the generator-owner’s  
equipment ceases to energize the PCC and includes detection and intentional time delay.  
 
If the generation facility is disconnected as a result of the operation of a protective  
device, the generator-owner’s equipment shall remain disconnected until the utility’s  
service voltage and frequency have recovered to acceptable voltage and frequency limits  
for a minimum of five (5) minutes. Systems greater than 25 kW that do not utilize  
inverter based interface equipment shall not have automatic recloser capability unless  
otherwise approved by the utility.  If the utility determines that a facility must receive  
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permission to reconnect, then any automatic reclosing functions must be disabled and 
verified to be disabled during verification testing.  
 
6.1.1.2 Synchronous Generators  
 
Synchronous generation shall require synchronizing facilities.  These shall include 
automatic synchronizing equipment or manual synchronizing with relay supervision, 
voltage regulator, and power factor control.  
 
For all synchronous generators sufficient reactive power capability shall be provided by  
the generator-owner to withstand normal voltage changes on the utility’s system.  The  
generator voltage VAR schedule, voltage regulator, and transformer ratio settings shall be  
jointly determined by the utility and the generator-owner to ensure proper coordination of  
voltages and regulator action.  Generator-owners shall have synchronous generator  
reactive power capability to withstand voltage changes up to 5% of the base voltage  
levels.  
A voltage regulator must be provided and be capable of maintaining the generator voltage 
under steady state conditions within plus or minus 1.5% of any set point and within an 
operating range of plus or minus 5% of the rated voltage of the generator.  
 
Generator-owners shall adopt one of the following grounding methods for synchronous 
generators:  

 
a) Solid grounding 

b) High- or low-resistance grounding 

c) High- or low-reactance grounding 

d) Ground fault neutralizer grounding 

Synchronous generators shall not be permitted to connect to utility secondary network 
systems without the approval of the utility.  
 
6.1.1.3 Induction Generators  

Induction generation may be connected and brought up to synchronous speed (as an  
induction motor) if it can be demonstrated that the initial voltage drop measured at the  
PCC is acceptable based on current inrush limits.  The same requirements also apply to  
induction generation connected at or near synchronous speed because a voltage dip is  
present due to an inrush of magnetizing current.  The generator-owner shall submit the  
expected number of starts per specific time period and maximum starting kVA draw data  
to the utility to verify that the voltage dip due to starting is within the visible flicker limits  
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Starting or rapid load fluctuations on induction generators can adversely impact the  
utility’s system voltage.  Corrective step-switched capacitors or other techniques may be  
necessary. These measures can, in turn, cause ferroresonance.  If these measures  
(additional capacitors) are installed on the customer’s side of the PCC, the utility will  
review these measures and may require the customer to install additional equipment.  

6.1.1.4 Inverters  
 
Direct current generation can only be installed in parallel with the utility’s system using a 
synchronous inverter.  The design shall be such as to disconnect this synchronous inverter 
upon a utility system interruption.  

It is recommended that equipment be selected from the “Certified Equipment” list  
maintained by the PSC. Interconnected Distributed Generating systems utilizing  
equipment  not  listed  in  the  “Certified  Equipment”  list  must  meet  all  functional  
requirements of IEEE Std 1547 and be protected by utility grade relays (as defined in 
these requirements) using settings approved by the utility and verified in the field.  The 
field verification test must demonstrate that the equipment meets the voltage and 
frequency requirements detailed in this section.  
 
Synchronization or re-synchronization of an inverter to the utility system shall not result in 
a voltage deviation that exceeds the requirements contained in Section II.E, Power 
Quality.  Only inverters designed to operate in parallel with the utility system shall be 
utilized for that purpose.  
 
A line inverter can be used to isolate the customer from the utility system provided it can  
be demonstrated that the inverter isolates the customer from the utility system safely and  
reliably.  
 
6.1.1.5 Minimum Protective Function Requirements  

Protective system requirements for distributed generation facilities result from an 
assessment of many factors, including but not limited to:  
 
• Type and size of the distributed generation facility  
• Voltage level of the interconnection  
• Location of the distributed generation facility on the circuit  
• Distribution transformer  
• Distribution system configuration  
• Available fault current  
• Load that can remain connected to the distributed generation facility under isolated 
conditions  
• Amount of existing distributed generation on the local distribution system.  
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AS A RESULT, PROTECTION REQUIREMENTS CAN NOT BE STANDARDIZED  
 ACCORDING TO ANY SINGLE CRITERIA.  

MINIMUM PROTECTIVE FUNCTION REQUIREMENTS SHALL BE AS DETAILED IN THE 
TABLE BELOW.  ANSI C37.2, ELECTRIC POWER SYSTEM DEVICE FUNCTION NUMBERS,  
 ARE LISTED WITH EACH FUNCTION.  

 
 
 
 

SYNCHRONOUS INDUCTION INVERTERS 
GENERATORS GENERATORS 

OVER/UNDER VOLTAGE  

 (FUNCTION 27/59) 

 
OVER/UNDER OVER/UNDER 

VOLTAGE VOLTAGE  
(FUNCTION 27/59)  (FUNCTION 27/59)  

 
OVER/UNDER OVER/UNDER OVER/UNDER 
FREQUENCY FREQUENCY FREQUENCY 

(FUNCTION 81O/81U) (FUNCTION 81O/81U) (FUNCTION 81O/81U) 

ANTI-ISLANDING  
PROTECTION  

 
 
 

The need for additional protective functions shall be determined by the utility on a case- 
by-case basis.  If the utility determines a need for additional functions, it shall notify the  
generator-owner in writing of the requirements.  The notice shall include a description of  
the specific aspects of the utility system that necessitate the addition, and an explicit  
justification for the necessity of the enhanced capability.  The utility shall specify and  
provide settings for those functions that the utility designates as being required to satisfy  
protection practices.  Any protective equipment or setting specified by the utility shall not  
be changed or modified at any time by the generator-owner without written consent from  
the utility.  
 
The generator-owner shall be responsible for ongoing compliance with all applicable 
local, state, and federal codes and standardized interconnection requirements as they 
pertain to the interconnection of the generating equipment.  Protective devices shall 
utilize their own current transformers and potential transformers and not share electrical 
equipment associated with utility revenue metering.  

A failure of the generator-owner’s protective devices, including loss of control power,  
shall open the automatic disconnect device, thus disconnecting the generation from the  
utility system. A generator-owner’s protection equipment shall utilize a non-volatile  
memory design such that a loss of internal or external control power, including batteries,  
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All interface protection and control equipment shall operate as specified independent of the 
Calendar date.  
 
6.1.1.6 Metering  
 
The need for additional revenue metering or modifications to existing metering will be 
reviewed on a case-by-case basis and shall be consistent with metering requirements 
adopted by the Commission.  
 
Any incremental metering costs are included in interconnection costs that may be 
required of an applicant. (As described in Section C, Step 6, net metered Solar, Farm 
Waste, Farm Wind (25 kW or Less) and Residential-Wind customer-generators are only 
required to contribute to the cost of dedicated transformer(s) and other safety equipment, 
and Farm Wind and Non-Residential Wind customer-generators with systems of 25 kW 
and larger are only responsible for payment of one-half of interconnection costs other 
than dedicated transformer(s) and other safety equipment).  

The following Table summarizes the New York Net Metering Rules  
 

New York (PSL 66-j) - Net Metering2  

Incentive Type: Net Metering Rules 

Eligible  
Renewable/Other Solar Biogas Micro CHP / Fuel Cell 
Technologies: 
 
Applicable Sectors: Residential 

Limit on System  
Size:  25 kW 

Non- 
Residential  

Up to 2MW 

 
Farm-Waste Residential 

 
1 MW 10 kW 

 
Limit on Overall 
Enrollment: 

 

1% of 2005 Demand per IOU for Solar, Biogas, Micro CHP, and Fuel Cells Combined 

 

 

 

New York (PSL 66-l) - Net Metering2 

Incentive Type: Net Metering Rules  

Eligible  
Renewable/Other Wind 
Technologies: 
 
Applicable Sectors: Residential Non-Residential 
 
Limit on System  
Size:  25 kW  Up to 2MW 

Farm-Service  
Wind 

 
500 kW 
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6.1.2 Operating Requirements  
 
The generator-owner shall provide a 24-hour telephone contact.  This contact will be used by 
the utility to arrange access for repairs, inspection or emergencies.  The utility will make 
such arrangements (except for emergencies) during normal business hours.  

Voltage and frequency trip set point adjustments shall be accessible to service personnel  
only.  
Any changes to these settings must be reviewed and approved by the utility.  
 
The generator-owner shall not supply power to the utility during any outages of the utility 
system that serves the PCC.  The generator-owner’s generation may be operated during 
such outages only with an open tie to the utility.  Islanding will not be permitted.  The 
generator-owner shall not energize a de-energized utility circuit for any reason.  
 
The disconnect switch specified for system size larger than 25kW and non-inverter based 
systems of 25 kW or less in Section II.D, Disconnect Switch, may be opened by the 
utility at any time for any of the following reasons:  

 
a.  to eliminate conditions that constitute a potential hazard to  
 utility personnel or the general public;  

b.   pre-emergency or emergency conditions on the utility system;  
 
c.  a hazardous condition is revealed by a utility inspection;  

d.  protective device tampering;  
 
e.  parallel operation prior to utility approval to interconnect.  

 
The disconnect switch may be opened by the utility for the following reasons, after notice to 
the responsible party has been delivered and a reasonable time to correct (consistent with 
the conditions) has elapsed:  

 
a.  A generator-owner has failed to make available records of  
 verification tests and maintenance of its protective devices;  

b.  A generator-owner's system adversely impacts the operation of  
 utility equipment or equipment belonging to other utility  
 customers;  

c.  A generator-owner’s system is found to adversely affect the  
 quality of service to adjoining customers.  
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The generator-owner shall be allowed to disconnect from the utility without prior notice in 
order to self generate.  

Under certain conditions a utility may require direct transfer trip (DTT). The utility shall 
provide detailed evidence as to the need for DTT.  

If a generator-owner proposes any modification to the system that has an impact on the 
interface at the PCC after it has been installed and a contract between the utility and the 
generator-owner has already been executed, then any such modifications must be 
reviewed and approved by the utility before the modifications are made.  
 

6.1.3 Dedicated Transformer  
 
The utility reserves the right to require a power-producing facility to connect to the utility 
system through a dedicated transformer.  The transformer shall either be provided by the 
connecting utility at the generator-owner’s expense, purchased from the utility, or 
conform to the connecting utility’s specifications.  The transformer may be necessary to 
ensure conformance with utility safe work practices, to enhance service restoration 
operations or to prevent detrimental effects to other utility customers.  The transformer 
that is part of the normal electrical service connection of a generator-owner’s facility may 
meet this requirement if there are no other customers supplied from it.  A dedicated 
transformer is not required if the installation is designed and coordinated with the utility to 
protect the utility system and its customers adequately from potential detrimental net effects 
caused by the operation of the generator.  

If the utility determines a need for a dedicated transformer, it shall notify the generator- 
owner in writing of the requirements.  The notice shall include a description of the  
specific aspects of the utility system that necessitate the addition, the conditions under  
which the dedicated transformer is expected to enhance safety or prevent detrimental  
effects, and the expected response of a normal, shared transformer installation to such  
conditions.  
 

6.1.4 Circuit Breakers and Other Interrupting Devices  
 
Facilities requiring Circuit Breakers or other types of fault current interrupting devices  
shall be specified by a NYS Professional Engineer and have sufficient capacity to  
interrupt the fault currents that are expected given the system conditions based on the  
point of interconnection.  NYSEG and RG&E do not specify a breaker duty.  Each  
application is evaluated based on the system conditions where the breaker is to be placed  
in service.  The interconnection customer designs the interconnection and NYSEG and  
RG&E review and then accepts the design if then engineering is correct.  
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6.1.5 Insulators  
 
Facilities requiring insulators of any type shall be specified by a NYS Professional  
Engineer and have sufficient capability to operate effectively given the system conditions 
based on the point of interconnection and coordinated with the utility system.  NYSEG does 
not specify insulation requirements.  Each application is evaluated based on the system 
conditions where the equipment is to be placed in service.  The interconnection customer 
designs the interconnection and NYSEG reviews and then accepts the design if then 
engineering is correct.   Here are some typical BI Levels used on the NYSEG  
system, the capabilities of the insulators chosen for a developers facility must be  
proposed by the developers engineer and accepted by the Utility.  

 
 

Nominal Voltage Effectively Grounded Non Effectively 
BIL Grounded BIL 

345kV NA 
230kV NA 
115kV NA 
46 kV 

34.5kV Transmission 
34.5kV Distribution 200 200 

Group Op Load Break Switch 
(600 amp) 

Pad Switchgear (600 amp) 150 150 

High Voltage Fusing 150 150 

Transformer 150 150 
15kV and below 

Group Op Load Break Switch 110 110 
(600 amp) 

Pad Switchgear (600 amp) 95 95 

High Voltage Fusing 125 125 

Transformer 95 95 
 

6.1.6 Disconnect Switch  
 
Facilities with system size larger than 25 kW and non-inverter based systems of 25 kW or  
less shall be capable of being isolated from the utility system by means of an external,  
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the generating equipment and its interconnection point with the utility system.  

The disconnect switch must be rated for the voltage and current requirements of the 
installation.  
 
The basic insulation level (BIL) of the disconnect switch shall be such that it will  
coordinate with that of the utility’s equipment. Disconnect devices shall meet applicable  
UL, ANSI, and IEEE standards, and shall be installed to meet all applicable local, state,  
and federal codes.  (New York City Building Code may require additional certification.)  
 
The disconnect switch shall be clearly marked, "Generator Disconnect Switch," with 
permanent 3/8 inch or larger letters or larger.  
 
The disconnect switch shall be located within 10 feet of the utility’s external electric  
service meter.  If such location is not possible, the customer-generator will propose, and  
the utility will approve, an alternate location.  The location and nature of the disconnect  
switch shall be indicated in the immediate proximity of the electric service entrance.  The  
disconnect switch shall be readily accessible for operation and locking by utility  
personnel in accordance with Section II.B, Operating Requirements. The disconnect  
switch must be lockable in the open position with a 3/8” shank utility padlock.  
 
 

6.1.7 Power Quality  
 

The maximum harmonic limits for electrical equipment shall be in accordance with IEEE 
519 to limit the maximum individual frequency voltage harmonic to 3% of the  
fundamental frequency and the voltage Total Harmonic Distortion (THD) to 5% on the 
utility side of the PCC.  In addition, any voltage fluctuation resulting from the connection of 
the customer's energy producing equipment to the utility system must not exceed the limits 
defined by the maximum permissible voltage fluctuations border line of visibility curve 
identified in IEEE Std 519.  This requirement is necessary to minimize the adverse voltage 
effect upon other customers on the utility system.  
 

6.1.8 Power Factor  
 
If the average power factor, as measured at the PCC, is less than 0.9 (leading or lagging), the 
method of power factor correction necessitated by the installation of the generator will be 
negotiated with the utility as a commercial item.  
 
Induction power generators may be provided VAR capacity from the utility system at the 
generator-owner’s expense.  The installation of VAR correction equipment by the 
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6.1.9 Islanding  
 
Generation interconnection systems must be designed and operated so that islanding is 
not sustained on utility distribution circuits.  The requirements listed in this document are 
designed and intended to prevent islanding.  
 

6.1.10 Equipment Certification 
 
In order for the equipment to be acceptable for interconnection to the utility system  
without additional protective devices, the interface equipment must be equipped with the  
minimum protective function requirements listed in the table in Section II.A.5 and be  
tested by a Nationally Recognized Testing Laboratory (NRTL) recognized by the United  
States Occupational Safety and Health Administration (OSHA) in compliance with  
Underwriter's   Laboratories  (UL)  1741,   Inverters,   Converters,   Controllers   and  
Interconnection  System  Equipment  for  Use  With  Distributed  Energy  Resources 
(November 7, 2005 revision).  

For each interconnection application, documentation including the proposed equipment 
certification, stating compliance with UL 1741 by an NRTL, shall be provided by the 
applicant to the utility.  Supporting information from an NRTL website or UL’s website 
stating compliance is acceptable for documentation.  

If an equipment manufacturer, vendor, or any other party desires, documentation  
indicating compliance as stated above may be submitted to the Department of Public  
Service Commission for listing under the “Certified Equipment” list on the Department’s  
website (http://www.dps.state.ny.us/distgen.htm).  

Certification information for equipment tested and certified to UL 1741 (November 2005  
revision) by a non-NRTL shall be provided by the manufacturer, or vendor to the  
contacts listed on the Public Service Commission’s website 
(http://www.dps.state.ny.us/distgen.htm) for review before final approval and posting  
under the Public Service Commission’s “Certified Equipment” list.  Utilities are not  
responsible for reviewing and approving equipment tested and certified by a non-NRTL.  
 
If an equipment is UL 1741 (November 2005 revision) certified by an NRTL and  
compliance documentation is submitted to the utility, the utility shall accept such  
equipment for interconnection in New York state.    All equipment certified to UL 1741 
(November 2005 revision) by an NRTL shall be deemed ‘certified equipment’ even if it 
does not appear on the Department of Public Service Commission’s website.  

Utility grade relays need not be certified per the requirements of this section.  

http://www.dps.state.ny.us/distgen.htm
http://www.dps.state.ny.us/distgen.htm
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6.1.11 Verification Testing 
 
All interface equipment must include a verification test procedure  as part of the 
documentation presented to the utility.  Except for the case of small single-phase 
inverters as discussed later, the verification test must establish that the protection settings 
meet the SIR requirements.  The verification testing may be site-specific and is conducted 
periodically to assure continued acceptable performance.  
 
Upon initial parallel operation of a generating system, or any time interface hardware or  
software is changed, the verification test must be performed. If a protective relay must be  
physically disconnected from a circuit in order for it to be tested, a verification test must  
be performed. A qualified individual must perform verification testing in accordance with  
the manufacturer’s published test procedure.  Qualified individuals include professional  
engineers,  factory-trained  and  certified  technicians,  and  licensed  electricians  with  
experience in testing protective equipment.  The utility reserves the right to witness  
verification testing or require written certification that the testing was successfully  
performed.  
 
Verification testing shall be performed at least once every four years. All verification  
tests prescribed by the manufacturer shall be performed.  If wires must be removed to  
perform certain tests, each wire and each terminal must be clearly and permanently  
marked.  The generator-owner shall maintain verification test reports for inspection by  
the utility.  
 
Single-phase inverters and inverter systems rated 25 kW and below shall be verified upon 
initial parallel operation and once every four years as follows: the generator-owner shall 
interrupt the utility source and verify that the equipment automatically disconnects and 
does not reconnect for at least five minutes after the utility source is reconnected.  The 
owner shall maintain a log of these operations for inspection by the connecting utility. 
Any system that depends upon a battery for trip power shall be checked and logged at 
least annually for proper voltage.  Once every four (4) years the battery must be either 
replaced or a discharge test performed.  
 

6.2  Electrical Interconnection Requirements for Independent  
Power Producer Generation Rated Greater than 2 MW, 
Merchant Transmission Lines and End User Facilities.  

6.2.1 General  
 
This Section  6.2 specifies the Utility's interconnection technical requirements for 
Developers of generating sources rated greater than 2 MW and operating in parallel with 
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The protection requirements described in this Section 6.2 are those necessary to protect  
the  Utility  system  from  the  Developer's  facility  and  to  minimize  any  adverse  
consequences to the Utility system.  Illustrated in ATTACHMENTS 8, 9, 10 and 11 are  
typical protection, control and grounding schemes that could be employed by the  
Developer to meet those requirements.  It should be noted, however, that the specific  
design of the protection, control and grounding schemes will depend on the size and  
characteristics of the Developer's facility as well as the characteristics of the particular  
portion of the Utility system to which the Developer is connecting the facility.  The  
Developer's relay calculations and settings associated with the interconnection protection  
must be submitted to the Utility for review and acceptance, and should be done early  
enough in the project such that any changes identified during the Utility review do not  
adversely affect schedules.  
 
Facilities connected to the Utility transmission and subtransmission system shall be  
capable  of  coordinating  their  underfrequency  protective  relaying  with  the  NPCC  
Underfrequency Load Shedding Curve (see ATTACHMENT 14).  The Developer's  
facilities shall be capable of remaining connected (not trip or be damaged) through major  
system disturbances until both stages of the Utility underfrequency load shedding scheme  
have had a chance to operate and reduce system load.  The Developer shall take whatever  
steps are necessary during the design of their facility to ensure that they can withstand  
sustained underfrequency operation.  During system conditions where local area load  
exceeds generation, NPCC Emergency Operation Criteria requires a program of phased  
automatic underfrequency load shedding of up to 30% of area load to assist in arresting  
frequency decay and to minimize the possibility of a widespread system collapse.  In  
conformance with the Emergency Operating Criteria, the facility shall be required to  
remain connected to the system during the frequency decline to allow the objectives of  
the NPCC automatic load shedding program to be achieved.  
 
For  facilities  proposed  for  interconnection  to  circuits  that  are  equipped  with  
underfrequency load shedding relays, these relays will be required to be relocated from  
the circuit of origin to another circuit on the Utility system at the developer’s expense.  
 
The Developer's system design must conform to all applicable National Electrical Code  
("NEC"), National Electrical Safety Code ("NESC"), American National Standards  
Institute ("ANSI") and Institute of Electrical and Electronic Engineers ("IEEE") standards 
and applicable government regulations.  
 
It is not the Utility's intention to ensure that the Developer's generator or facilities other 
than the interconnection are adequately protected.  If a safety concern is identified during the 
course of reviewing the Developer's design or witnessing start-up testing, the Utility will 
bring it to the Developer's and/or their agent's attention for corrective action. 
Ultimately, the responsibility to identify compliance with applicable safety codes and 
government regulations and to resolve any opposing views regarding safety code 
interpretation lies with the authorized inspection organization.  
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The Utility may require the Developer to provide two independent, redundant relaying  
systems in accordance with NPCC criteria for the protection of the bulk power system if  
the interconnection is to the bulk power system, or if it is determined that delayed  
clearing of faults within the generating facility adversely affects the bulk power system.  

6.2.2 System Design Requirements for Independent Power Producer 
Generation Rated Greater than 2 MW, Merchant Transmission Lines 
and End User Facilities.  

6.2.2.1 Protection & Control 
 
The protection requirements described in this document are those necessary to protect the 
Utility system from the Developer's facility and minimize its impact on the system. 
Other devices necessary solely for the protection of the Developer's equipment and to 
ensure its safe operation shall be the Developer's responsibility.  It is not the Utility's 
intent to assess such protection in the Utility Engineering Review Process.  

6.2.2.1.1 PE Engineer 
 
The Developer is required to obtain the services of a qualified, New York State licensed 
Professional Engineer ("P.E.") to design the protection system to meet the Utility's 
requirements, as well as the Developer's own requirements.  The responsible P.E.'s seal 
shall be affixed on all of the Developer's design documentation that is required to be 
submitted to the Utility for review and acceptance.  

6.2.2.1.2 Consultant(s) 
 
To help minimize the potential for delays in the Utility Engineering Review Process, it is 
highly recommended that the Developer's consultant(s) have extensive background in 
power system protection and relay calibration and testing.  It is the sole responsibility of the 
Developer to ensure the qualification of the Developer's consultant(s).  

6.2.2.1.3 Protection Schemes 
 
The Utility requires that Developers with a generating source(s) operating in parallel with the 
Utility system design, purchase, and install protection schemes at their location that are 
designed to detect the following:  

 
- System abnormalities and disturbances on the Utility system to which the  

Developer's generation is interconnected (Utility fault protection scheme).  
- Faults within the Developer’s plant, to separate the plant from the  Utility  

system, avoiding outages to other Utility customers supplied on the same  
circuit to which the generation is interconnected (plant fault protection  
scheme).  
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- Backfeeding, by the Developer's generation, to the Utility system when 

the Utility supply is separated from the Utility system to which the  
Developer's generation is interconnected (isolation protection scheme).  

6.2.2.1.4  Line Protection for Interconnections to Utility  
Subtransmission or Transmission Circuits  

 
For facilities proposed for interconnection to Utility subtransmission or transmission  
circuits, the infeed that is introduced into the circuit from the proposed facility has an  
adverse impact on the Utility protective relays at the line terminals.  The infeed causes  
the Utility protective relays to be less sensitive for short circuits that occur on the  
protected line beyond the proposed  interconnection point.  In addition,  settings for the  
Utility line terminal protective relays may not be able to be calculated to protect the line  
for all operating conditions (e.g. all generators on line, no generators on line, etc.).  
 
Because of this impact on the Utility line protection schemes, a developer shall not be 
allowed to interconnect to a Utility subtransmission or transmission line as a third line 
terminal.  The developer will be required to install facilities at the proposed point of 
interconnection to split the line into two separate lines.  The Developer shall install line 
protection equipment at each new line terminal that can interface with the protective 
relays at each of the Utility line terminals.  

6.2.2.1.5 Protective Relays 
 
The protective relays used by the Developer to meet the Utility's fault and isolation  
protection requirements must be Utility-approved Utility Grade Relays (see Section 2 - 
Definitions).  The following suppliers are currently approved by the Utility for the fault  
and isolation protection relays shown in Figures 1, 2, and 3 (ATTACHMENTS 8, 9, and  
10):  

 
- ABB (former Westinghouse, ASEA, and BBC types only) 
- Basler (BE1 class relays only) 
- Beckwith 
- General Electric and GE/Multilin 
- Schweitzer Engineering Laboratories (SEL) 
- Siemens 

6.2.2.1.6 Fault Protection Schemes 
 
The Developer's fault protection scheme must isolate the Developer's facility from the 
Utility system for, but not necessarily limited to, the following abnormalities and 
disturbances: 

- Faults within the Developer's equipment; 
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- Single phasing of a three-phase facility (open conductor). 
- Loss of power supply to the protective relays within the plant 
- Protective relay failure (relay trouble alarm) 
- Loss of Control Power 

6.2.2.1.7 Isolation Protection Scheme 
 
The Developer's isolation protection scheme must automatically isolate the Developer's  
facility from the Utility system for loss of the Utility supply. The Developer's facility  
must not supply other Utility customers in the event of a loss of the Utility source.  The  
isolation protective equipment would typically be designed to sense a "step change" in  
the facilities output voltage, current, or frequency upon loss of the Utility source.  NOTE:  
The "step change" resulting from the loss of the Utility supply may or may not be locally  
detectable at the Developer's location.  If not, additional remote communications  
protection may be required.  
 
Figures 1, 2 and 3 (ATTACHMENTS 8, 9, and 10) illustrate examples of the minimum 
protection requirements available to the Developer for various typical systems.  The 
specific design of the protection schemes will depend on the facility type and kVA size, the 
Developer's own site load, the type of Utility supply feeder and its associated loads, as well 
as the method of grounding selected.  The circuit breaker used to disconnect the facility 
from the Utility system shall be tripped either directly from the protective relay or through 
one interposing relay.  
 
The windings of the VTs for the undervoltage and overvoltage elements shall be  
connected so that the secondary voltage in which they monitor accurately emulates the  
voltages of the Utility circuit to which the facility is interconnected.  For example, if the  
VTs are installed on the secondary of a delta-wye power transformer, they must be  
connected wye-delta to properly emulate the phase-to-neutral voltages of the Utility  
circuit.  
 
For isolation protection relays, the Utility requires the following minimum settings:  

Underfrequency (81U)  
Coordinate with the NPCC Underfrequency Load Shedding Curve shown  
in ATTACHMENT 14 (i.e., the setting must be on or below the curve  
shown).  

Overfrequency (81O)  
Pick-up at no more than 60.5 Hz and operate in no greater than 0.5 
seconds.  

Undervoltage (27)  
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6-16  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 313 

 
 
 
 
 
Overvoltage (59)  

For facilities interconnected to Utility circuits that are ungrounded, or not 
effectively grounded, pick-up at no more than 110% of nominal supply 
voltage and operate instantaneously.  

For  facilities  interconnected  to  Utility  circuits  that  are  effectively 
grounded, pick-up at no more than 110% of nominal supply voltage and 
operate in no greater than 1.0 seconds.  

6.2.2.1.8 Fault Protection Relays 
For fault protection relays, it is the Developer's responsibility to perform the necessary  
calculations and determine the proper settings.  The Utility will provide the Developer  
with pertinent Utility system data and the appropriate fault protection criteria.  Once the  
Developer has completed the calculations and finalized these settings, the calculations  
and  settings  must  be  provided  to  the  Utility  for  review  and  acceptance.    For  
microprocessor relays, this includes all associated logic and input/output programming.  

 

6.2.2.1.9 Current Transformers (CTs) Used for Fault Protection 
Relays 

 
Relay accuracy CTs (CTs whose accuracy class begin with a “C” or a “T” followed by a 
voltage class (e.g. C400, T200, etc.) must be used for all protective relays installed within the 
plant that are used for fault protection.  Metering accuracy CTs can saturate when 
exposed to fault currents, and are thus unacceptable.  

6.2.2.1.10 Voltage Transformers (VTs) Used for Fault and Isolation 
Protection 

 
Winding connections for VTs used to provide voltage quantities to fault and isolation  
protection relays shall be reviewed on a case-by-case basis. This will be done to assure  
that the phase voltages of the interconnecting utility system are correctly emulated to the  
relays so that they will operate properly for the appropriate conditions. The VT winding  
connection depends on the configuration of the utility system, the GSU transformer  
connection and other factors. VTs used for fault and isolation protection shall not be  
connected open delta-open delta, because the phase voltages of the interconnecting utility  
system cannot be correctly emulated to the fault and isolation protection relays regardless  
of the winding connection of the GSU power transformer to the utility.  

 

6.2.2.1.11  High Speed Protection vs. Time-Delayed Protection  
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6.2.2.1.12 Local Breaker Failure Protection 

 
The Developer may be required to provide local breaker failure protection, which may 
include Direct Transfer Tripping to the Utility line terminal(s), in order to detect and 
clear faults within the generating source that cannot be detected by Utility backup 
protection or that could result in undesirable interruption to utility customers.  

6.2.2.1.13 Relay Test Switches 
 
Relay  test  switches  (ABB  FT-19R  or  equivalent)  shall  be  installed  for  each  
microprocessor-based relay that provides isolation protection and/or detection of short 
circuits or other abnormalities on the Utility system.  At least one test switch is required for 
each relay.  This requirement is primarily to assure that any relay output is not 
rewired incorrectly following the required initial and periodic relay testing.  Installation of 
relay test switches also aids to facilitate and expedite relay testing.  

6.2.2.2 Grounding 
 
The Utility transmission, subtransmission and distribution facilities are all designed and 
built to maintain a specific level or type of grounding.  The interconnection of the 
Developer's facility to Utility facilities may adversely affect that grounding.  In order to 
maintain the existing level or type of grounding on the circuit, the interconnecting facility 
must comply with the following criteria:  
 
Developer's interconnecting to wye-grounded distribution circuits must provide a ground  
source to maintain effective grounding on the circuit. The ground source must ensure that  
under all conditions where the Developer's facility becomes isolated with the Utility's  
distribution load, the distribution circuit remains effectively grounded. (A ground source  
provides effective grounding if, during a phase-to-ground fault, the voltages on the 
unfaulted phases with respect to ground do not exceed 1.35 per unit.)  

a.  During a phase-to-ground fault on the Utility's distribution circuit, the  
Developer's facility may be isolated with the phase-to-ground fault if the  
Utility source opens before the Developer's protection detects the fault  
condition and isolates the facility from the Utility system.  If the  
Developer's facility does not provide effective grounding during the period  
that the facility is isolated with the phase-to-ground fault, the system  
neutral can shift, creating an overvoltage on the two remaining unfaulted  
phases.  All phase-to-ground connected loads isolated with the facility will  
be subjected to this overvoltage, which can reach 173% of nominal  
voltage.  This high voltage could quickly damage Utility equipment and/or 
other customer's equipment.  

b.  The qualified New York State licensed P.E. responsible for the design of  
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additional fault current path adversely affect the operation of existing  
Utility ground relaying and/or fusing on the circuit, additional zero- 
sequence impedance may have to be added to the Developer's ground  
source (while still maintaining effective grounding), or the ground source  
may have to be tripped-off simultaneously when the facility is tripped for  
faults.  

c.  The following are examples of methods that the Developer may use to  
provide the required ground source at his location.  Figures 4.1, 4.2 and  
4.3 (ATTACHMENT 11) illustrate each of these methods, respectively:  
- A wye-grounded/wye-grounded step-up transformer with a wye- 

grounded generator.  
- A grounding transformer at the point of interconnection.  A wye- 

grounded/delta or zig-zag transformer may be used.  
- A wye-grounded/delta step-up transformer. 

 

The Developer's interconnecting to delta-connected distribution circuits typically will not be 
required, nor allowed, to provide a ground source for the Utility system.  However, the 
Developer   must   provide   the   appropriate   protective   relaying   at   the   Point   of 
Interconnection to detect ground fault on the Utility electrical system and disconnect the 
facility from the Utility system.  
 
The Developer's interconnecting to transmission or subtransmission facilities, either 
delta- or wye-connected, will be reviewed individually to determine if there is a need for 
the Developer to provide a ground source for the Utility system.  

6.2.2.3 Synchronizing and Reclosing 
 
Installations with synchronous generators or self-commutated inverters are required to use 
Utility Grade synchronizing equipment to parallel their generation with the energized Utility 
system.  In general, installations with induction generators or line-commutated inverters 
are not required to have synchronizing equipment.  

The connection of any type of facility to a de-energized portion of the Utility system is 
prohibited.  
 
When the Developer's fault interrupting device is tripped via fault or isolation protective 
relay equipment, reclosing of that device must be delayed until the Utility system has 
been restored for a minimum of five (5) minutes.  
 
NOTE:  The facility should be aware that Utility autoreclosing may cause 
transient shaft torque on the Developer's machine(s) and transient line overvoltages if 
it (they) is (are) still connected to the Utility system when reclosing occurs.  
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For fault initiated operations on transmission, subtransmission and distribution circuits,  
the Utility substation and line fault interrupting devices (excluding fuses) typically  
reclose automatically without hot-line supervision or synchronizing.  Dead time on the  
Utility circuit before the first reclosing occurs typically ranges from 2 to 15 seconds.  As  
noted previously, if the Developer's facility remains on-line when reclosing occurs, the  
Developer's equipment may be damaged by a possible out-of-sync reclose.  The Utility  
may require the installation of hot-line supervision or synchronizing to existing fault  
interrupting devices on transmission, subtransmission, and distribution circuits when  
developer owned facilities are connected to them. The utility reserves the right to add  
hot-line supervision to block automatic reclosing at the Developers expense so that other  
customers are not impacted by a voltage transient caused by an out of step close.  
A Developer may be asked to provide an initial synchronizing plan.  

6.2.2.4 Disconnect Switch 
 

6.2.2.4.1 General 
 
Developer’s facilities shall be capable of being isolated from the Utility system by means  
of an external, manual, visible, gang-operated, load break Disconnect Switch. The  
Disconnect Switch shall be installed, owned and maintained by the owner of the facility,  
and located between the developer’s equipment and its interconnection point with the  
Utility system.  

 
a. The Disconnect Switch shall be clearly marked, "Disconnect Switch," 

with permanent 3/8 inch letters or larger. 
b.  The Disconnect Switch shall be located within 10 feet of the Utilities'  

external electric service meter or the location and nature of the dispersed r 
Disconnect Switches shall be indicated in the immediate proximity of the 
electric service entrance.  

c.  The Disconnect Switch shall be readily accessible for operation and  
locking by Utility personnel at all times.  Operation of this switch by the  
Utility is at the discretion of the Utility without prior notice to the power  
producer.  

d. The Disconnect Switch must be lockable in the open position with a 
standard Utility padlock. 

 

6.2.2.4.2 Standards and Ratings 
 
The Disconnect Switch must be rated for the voltage and current requirements of the 
installation.  The basic insulation level (BIL) of the Disconnect Switch shall be such that it 
will coordinate with that of the Utility’s equipment. Disconnect devices shall meet 
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6.2.2.4.3 Utility Access 
 
The Disconnect Switch may be opened by the Utility for any of the following reasons: 

a. To eliminate conditions that constitute a potential hazard to Utility 
personnel or the general public. 

b. Pre-emergency or emergency conditions on the Utility system. 
c. A hazardous condition is revealed by a Utility inspection. 
d. Protective device tampering 

The Disconnect Switch may be opened by the Utility for the following reasons, after 
notice to the power producer has been delivered and a reasonable time to correct 
(consistent with the conditions) has elapsed: 

a. Power producer has failed to properly maintain the protective devices. 
b. Power producer's system interferes with Utility equipment or equipment 

belonging to other Utility customers. 
c. Power producer's system is found to affect quality of service of adjoining 

customers. 
d. Failure to make Verification Test records available to the Utility upon 

request. 
 

6.2.2.4.4 Notification of Disconnection 
 
The customer shall be allowed to disconnect from the Utility without prior notice in order to 
self-generate.  

6.2.2.5 Power Factor Correction 
 
If the Developer installs an induction machine or uses an inverter, power factor correction 
equipment may be required.  If the Utility determines in its sole judgment that the use of 
power factor correction equipment is necessary for VAR support, the Developer shall: 

- Install such power factor correction equipment on its systems, as specified 
and accepted by the Utility; and/or 

- Be responsible for all Utility-incurred costs associated with the addition of  
such power factor correction equipment installed by the Utility on the 
Utility system.  

6.2.2.6 Harmonics 
 
The following is the Utility's policy, based on the most current IEEE standards, regarding 
harmonic distortion limits that apply to all customers, including IPPs:  
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not exceed 3% for any single frequency or 5% total harmonic distortion ("THD"),  
or otherwise be determined by the Utility to cause problems with the Utility or  
other customers.  THD is defined as the square root of the sum of the squares of  
the harmonic voltages divided by the magnitude of the fundamental (60 hertz)  
voltage.”  

If the percent THD is above the limit, the Developer may need to install a filter to meet the 
requirement.  

If a harmonic-related problem with other Utility customers can be traced to a Developer's 
facility, the Developer must cease operation of the facility and remedy the problem.  

6.2.2.7 Flicker 
 
The Developer's facility shall not create unacceptable voltage fluctuation or flicker  
conditions on the Utility system, as determined by the Utility.  Refer to GRAPH 1  
(ATTACHMENT 13) for flicker limitations, based on the most current IEEE standards.  
The Developer shall limit voltage fluctuations in accordance with the 3% curve for  
transmission  or  Subtransmission  system  interconnections,  or  the 4%  curve  for  
distribution system interconnections.  

6.2.2.8 Ferroresonance 
 

6.2.2.8.1 Description 
 
Studies have shown that ferroresonant overvoltages can occur on Utility T&D systems. 
These are produced by the discharging and charging of the system capacitance through 
the highly non-linear magnetizing reactance of the system transformers as they pass into 
and out of a saturated condition.  The result is high overvoltage and distorted waveforms, 
which not only contain the ferroresonance but also all the natural resonant frequencies of the 
distribution circuits excited by the ferroresonant pulses.  

 

6.2.2.8.2 Conditions 
 
Four conditions must be present for ferroresonant overvoltages to occur:  

- The  facility  must  be  separated  from  the  Utility  source (Islanding 
condition). 

- The kilowatt load in the Island must be less than three times the facility’s 
rating. 

- The system capacitance must be greater than 25% of the facility’s rating. 
- There must be at least one transformer connected to the island. 
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Ferroresonant overvoltages can result in customer equipment and wiring being subjected  
to up to three times rated voltage.  This can result in damage to both customer-owned  
appliances and equipment as well as Utility-owned equipment, and may even result in a  
fire.  

 

6.2.2.8.4 Equipment Requirements 
 
If, during the Preliminary Technical Review, it is determined that a ferroresonant 
overvoltage condition is possible, the Utility protection engineer will investigate if it is 
feasible to remove capacitor banks from the branch or circuit to which the facility will be 
connected.  If this is determined not to be feasible, then unidirectional Direct Transfer 
Trip (DTT) equipment will be required to be installed at the Utility substation or line 
recloser and the generation facility.  Through this equipment, the Utility’s relays or 
recloser, upon detection of a short circuit on the feeder or branch, will key a DTT signal to 
the generation facility via telephone channel to Disconnect the generation from the 
faulted circuit prior to opening of the Utility breaker or recloser.  

6.2.3 Metering  
 
The metering scheme(s) required to measure the power delivered to the Utility, or any 
service power required by the Developer and supplied by the Utility (i.e., temporary, 
back-up, maintenance, or permanent service), will be dictated by the Agreement terms 
negotiated between the Utility and the Developer.  The metering scheme(s) will be 
designed by the Utility.  

 

6.2.3.1.1  Metering Point at Point of Interconnection  
 
When the metering point is located at the point of interconnection, the Developer shall  
provide space and mounting structures for the metering equipment in the Developer's  
interconnection facilities.  A suitable Disconnect Switch(es) (group-operated, with a  
visible open) operable and lockable by the Utility, shall be provided by the Developer to  
isolate the metering instrument transformers (VTs and CTs), for maintenance and testing.  
The metering CTs shall be located on the Utility side of the metering VTs.  The  
Developer shall also provide the conduit(s) required between the instrument transformer  
secondary junction box(es) and the metering enclosure(s) and for any telephone and  
SCADA RTU‘s connections.  

 
a.  The Utility will normally purchase, install, test and maintain the metering  

instrument  transformers  (VTs  and  CTs),  meters,  enclosure(s),  and  
ancillary equipment required for metering of the Developer's facility.  The  
Utility will provide instrument transformer outline drawings and meter  
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coordinate the location of the metering equipment with the Utility.  The 
Developer shall provide drawings showing the location and mounting 
structure details for the metering instrument transformers and meter 
enclosure, for the Utility's review and acceptance.  

b.  The Utility will install all connections between the instrument transformer  
secondaries and the meter test switches, along with meter interconnections 
and connections to ancillary equipment.  

c.  When required, the Developer shall supply additional source(s) of 120 volt  
ac, single phase station power to the meter ancillary equipment.  The 
supply circuit(s) shall be dedicated for the Utility's use only.  The Utility 
will make all connections to the ancillary equipment from a specified 
demarcation point.  The Utility will provide the Developer with power 
requirements.  This supply circuit shall not be interrupted during routine 
switching and maintenance outages.  
d.  In some instances, to facilitate construction and installation, the  
Utility may authorize the Developer to include the purchase and/or  
installation of meters, metering instrument transformers and meter test  
switch(es) in the Developer's interconnection facilities.  The Utility will  
provide equipment specifications and accuracy requirements for meters  
and instrument transformers to be purchased by the Developer.  The  
Developer shall provide equipment drawings and certified test data for the  
Utility's review and acceptance  The requirements detailed in the next  
section (i.e. 6.2.1.8.6) are applicable in this instance.  

e.  The Developer shall furnish a dedicated standard "voice-grade POTS"  
(plain old telephone system) telephone channel and jack to a designated 
demarcation point for remote meter interrogation (usually at the meter). 
Also, any wiring between revenue meters and SCADA RTU’s is the 
developer’s responsibility. Connections between meters and RTU’s are 
normally made through a fiber optic transceiver unit.  

f.  The Utility shall have access to all metering equipment located within the  
Developer's interconnection facilities to perform initial and routine 
inservice maintenance and testing.  The Utility will notify the Developer 
prior to entering the Developer's facilities.  

 

6.2.3.1.2 Meter Point at Location Other than the Interconnection 
Point 

 
Where interconnect requirements dictate the building of a substation that the Utility will  
own, operate and maintain, the Developer is required to purchase and install the revenue  
meter(s), associated revenue grade metering CTs and VTs and meter test switch(es). The  
metering point is to be located where the change of ownership occurs. The typical  
ownership line of demarcation is noted on the POI Guide Relay One Line Diagram (CR- 
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at the outset. Generally, metering equipment for conventional services not involving the 
POI, will be supplied by the Utility.  
 
For metering at the POI, the Utility will specify the exact meter type(s) and model(s). 
The developer will purchase and install the meter(s), CT’s/VT’s, and complete the wiring 
between CT/VT secondary windings and meter test switches and between the meter test 
switches and meter case(s). Revenue meters must be powered from a reliable 120 VAC 
auxiliary source. This source must be uninterruptable.  
 
Revenue meters typically supply MW, MWh, MVAR, Volts, Amps, and Frequency  
signals to an on site Supervisory Control and Data Acquisition (SCADA) Remote  
Terminal Unit (RTU) through an RS-485 connection using DNP 3.0 protocol. The  
developer is required to complete all connections between meters and SCADA RTU’s  
and also between meters and the station telephone demarcation point. Revenue meters  
require a dedicated 2-wire, half duplex POTS line or dedicated port off a telephone  
switch. Connections between meters and RTU’s are normally made through a fiber optic  
transceiver unit. The Utility will test and commission the revenue metering equipment.  

New York State requires all devices used in revenue metering applications to be PSC 
approved. The following web site contains a list of approved devices.:  

http://www.dps.state.ny.us/approved_meter_list.PDF  
 
During the early design phase of the project, the developer is required to provide the  
Utility with maximum generator output in units of kVA or MVA and on site minimum  
load without generation. At this point, the developer should make note of any future plans  
to expand the facility that will result in increased generation capacity. Because of the  
range between maximum output and minimum on site load when the facility is not  
generating, the Utility may require the use of high accuracy (0.15%), extended range  
CTs.  Using  expected  maximum  and  minimum  load  information  supplied  by  the  
developer, the Utility will size the CT’s and, at the developer’s request, provide final  
review of all revenue grade metering devices before any PO’s are issued.  
 
For revenue metering applications, only wound type VTs are acceptable; capacitive type 
voltage transformers cannot be used. Metering VT/CT secondary windings must be 
dedicated and used for the sole purpose of supplying current and metering potential to the 
measuring elements of revenue meters. No other devices such as relays, panel meters, 
transducers, potential sensing devices, etc. are to be connected off the secondary 
windings of metering VTs and CTs. VTs with dual secondary windings are acceptable 
under the condition that one of the secondary windings is reserved and dedicated for 
revenue metering purposes and the connected burden on the remaining windings is kept to 
a minimum. The minimum conductor size for all secondary connections must be #10 
AWG solid or stranded copper wire. Single point grounding of VT/CT secondary 

http://www.dps.state.ny.us/approved_meter_list.pdf/
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The Utility requires certified factory test data for all revenue metering CTs and VTs. This test 
data must be specific to each device (i.e. representative or typical test data is not 
acceptable). The developer is required to provide the Utility with the following 
information on all metering CTs and VTs:  
 
REVENUE GRADE VOLTAGE TRANSFORMERS (VT’s):  

 
Phase A Phase B Phase C 

Acquisition Date:  
Manufacturer:  
Model:  
Serial Number:  
Dual Winding Flag (Y/N):  
Dual Ratio Flag (Y/N):  
In Service Ratio Vpr : Vsec  
Rated % Accuracy (ANSI Class): 
Burden Rating:  
Thermal Rating (VA): 
BIL Rating:  
RCF @ Rated Bdn:  
PACF @ Rated Bdn.:  
RCF @ Zero VA  
PACF @ Zero  
VA:  

 
REVENUE GRADE CURRENT TRANSFORMERS (CT’s):  

Phase A Phase B Phase C 

Acquisition Date:  
Manufacturer:  
Model:  
Serial Number:  
Voltage Class:  
Dual Ratio Flag (Y/N):  
In Service Ratio (XXXX:5):  
Rated % Accuracy (ANSI Class):  
Burden  
Rating:  
BIL Rating:  
TRF:  
RCF @ FL:  
PACF @ FL:  
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The above information, including factory certified test reports must be sent to the Utility for 
review and acceptance.  
 
Note that instrument transformers are long lead time items and should be ordered as early as 
possible. The instrument transformers can be shipped directly to the construction site. 
Revenue meters on the other hand must be shipped directly from the manufacturer to the 
Utility Meter Labs so they can be programmed and tested before installation.  
 
Depending on the size of the generation and the existing circuit load, the Utility may 
require installation of hourly interval metering at the Utility source substation or other 
upstream device, at the Developer’s expense, so the Utility can accurately track circuit 
loading against generation output.  

 

6.2.3.1.3 Dedicated Phone Line 
 
The Developer will be responsible for providing 2-wire, dial-up, dedicated telephone  
line(s) at the demarcation point adjacent to the Utility’s metering location(s).  The  
telephone line(s) shall provide the Utility with remote metering reading capability.  The  
Developer shall be responsible for all costs related to obtaining, installing, testing,  
commissioning and maintaining the telephone line(s) as those costs may be charged by  
the telephone company.  

6.2.3.1.4 Instrument Transformers 
 
Instrument transformers utilized for metering the Developer's generation delivered to the 
Utility, or any service power required by the Developer and supplied by the Utility will not 
be used for other functions (i.e., protective relaying, telemetering, etc.).  

6.2.3.1.5 Cost Responsibility 
 
The Developer will be responsible for all costs associated with the installation, testing 
and maintenance of the metering equipment.  The Utility will retain ownership of all 
metering equipment.  

6.2.4 Data Telemetering  
 
For Developer's generating facilities with an installed capacity of greater than 2 MW, or  
for Merchant Generators, plant net Kilowatt, Kilovar, Kilowatt-hour output, and bus  
voltage shall be required to be continuously (every two seconds) sent to the Utility's  
Energy Control Center.  At the Utility's option, circuit breaker status, control and critical  
alarms may also be required.  For Developer's generating facilities 2 MW or less, data  
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6.2.4.1.1 Data Transmittal 
This data may be transmitted, at the Utility's option, to a local Utility facility that has a  
Remote  Terminal  Unit ("RTU")  on  the  Utility's  Supervisory  Control  and  Data  
Acquisition ("SCADA") system for retransmission to the Utility's Energy Control Center.  
Alternatively, a Utility SCADA RTU may be installed directly at the Developer's facility.  

 

6.2.4.1.2 Dedicated Leased Phone Channel 
 
If the Utility requires the Developer to install an RTU at their facility, the Developer must  
provide RTU communications to the Utility's Energy Control Center via a dedicated  
leased telephone channel.  The Developer shall obtain a leased telephone channel to a  
Utility connection point (located at an AT&T POP facility for all inter-LATA circuits).  
For intra-LATA circuits, the Developer shall connect to the Utility's Energy Control  
Center via a dedicated channel.  The Developer will be invoiced by the Utility for the  
connection between the AT&T POP facility and the Utility's Energy Control Center.  The  
Developer shall be responsible for ordering and paying for the telephone channel from  
the Developer's generating facilities to the dedicated connection point.  

6.2.4.1.3 Telemetry Information Requirements 
 
A 485 communications interface will be connected to the billing meter to carry the analog  
measurements, via DNP3.0 protocol, to the RTU communications port.  Any IED’s for  
the analog measurement of volts, watts, and reactive volt-amperes shall conform to ANSI  
standards C39.1, C39.5, and C37.90A.  Instrument transformers shall conform to ANSI  
standard C57.13.  
 
The Utility will inform the Developer of full scale values for volts, watts and vars.  This 
information will determine the calibration range of the transducer and define scaling 
resistor requirements.  
 
The Developer shall provide pertinent telemetering information, as noted in Section 4.13, for 
the Utility's review and acceptance.  

The Developer will be required to bring the analog value communications from the 
billing meter, the digital alarms and the breaker position, and the breaker control wiring to a 
demarcation block for the RTU.  The Developer will also prepare a point list diagram that 
describes the order of the signals brought to the terminal block.  The Utility 
technicians will deliver the RTU, mount it next to the terminal block, wire from the 
terminal block into the RTU, and program the RTU.  

6.2.4.1.4 Equipment and Cost Responsibility 
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The Developer shall be responsible for all telemetering equipment and be required to pay for 
all the costs associated with its purchase, installation, operation, test and maintenance of this 
equipment.  

6.2.4.1.5 Testing 
 
After initial testing and acceptance, the Developer is required to provide the Utility with 
certified transducer test results once every two years to coincide with the required 
protection system periodic test schedule.  
 

6.3  Protective   Relay   Communications   and   Monitoring  
Systems  for  Independent  Power  Producer  Generation 
Rated Greater than 2 MW, Merchant Transmission Lines 
and End User Facilities.  

 
This Section 6.3 specifies the Utility’s requirements for the purchase and installation of  
protective relay communications systems and monitoring equipment.  Communication  
facilities for protective relaying applications (i.e., pilot and/or direct transfer trip), and/or  
monitoring equipment which are required (as defined in the system modifications) for the  
Utility's and the Developer's facilities for the purpose of accepting IPP Generation,  
Merchant Transmission Facilities, and End-User Facilities for interconnection, shall be  
designed, purchased, and installed in accordance with the following requirements:  

6.3.1 Terminal Equipment  

6.3.1.1.1 Ownership 
 
The metering point will generally establish the demarcation.  All equipment on the  
Developer's side of the metering point will be owned, operated, and maintained by the  
Developer.  All equipment on the Utility side of the metering point will be owned,  
operated, and maintained by the Utility.  At the Utility's option, the Developer may  
purchase equipment to be installed on the Utility side of the metering point.  However,  
upon Utility acceptance of the equipment for interconnection and energization of the  
Developer's facilities, the Utility will own, operate and maintain the equipment.  

6.3.1.1.2 Cost Estimates 
 
Upon identification of the need for a communications and/or monitoring system(s), the 
Utility will provide the Developer with a cost estimate, which will identify billable costs 
and functional requirements.  

6.3.1.1.3  Specification and Ordering Responsibilities  
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After the Utility furnishes the Developer with communication system requirements and 
associated  costs  and  responsibilities,  the  Developer  shall  be  responsible  for  the 
procurement of all equipment and associated hardware for the Developer's end of the 
interconnection.  The Utility will provide the Developer with equipment specifications 
and any unique design requirements.  Additionally, the Utility will supply the Developer 
with a Utility-approved vendors list for the equipment.  The Developer shall be the lead 
contact with the equipment vendor(s).  
 
The Developer shall provide copies of all vendor bid proposals and any subsequent  
correspondence between the Developer and the equipment supplier(s) dealing with any  
proposed technical modifications to the Utility specified equipment as well as the  
equipment  delivery  schedules.    Any  vendor  exceptions  to  the  Utility  supplied  
specification(s) will require the Utility's review and acceptance.  The Utility's review of  
vendor bid proposals must be completed before purchase orders are placed for the  
equipment.  

6.3.1.1.4 Documentation 
The Developer shall submit to the Utility a complete set of vendor's equipment drawings 
throughout various phases of the project.  The Utility will review this documentation and 
provide the Developer with comments regarding equipment modifications.  Specific 
documentation requirements and review procedures are outlined in the Utility-supplied 
equipment specifications.  

6.3.1.1.5 Installation and Delivery 
 
Each party will be responsible for equipment installation at their respective ends.  The 
Utility will not install equipment at the Developer's facility.  
 
The Utility-end equipment will be delivered directly to a specified Utility Division 
Service Center.  Upon receipt of the equipment, each party will be responsible for 
acceptance testing of equipment for their respective ends.  The Developer shall test all 
equipment in accordance with Appendix 1, “IPP Protective Relay Communications and 
Monitoring Equipment Test Requirements.”  
 

6.3.1.2 Remote Alarming, Control and Metering  
 
Where protective relay communications systems are required, the Developer shall  
provide remote alarming of the systems’ "off-normal" conditions to a designated Utility  
location.  This can be accomplished through a Utility RTU, if one will be located at the  
Developer's facility.  If an RTU is not required at the Developer's facility, protective relay  
communication systems alarm information must be provided by alternate means.  
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- Status of interconnecting breaker(s) and individual generator breakers (“a” 

switch indication) 
- Breaker trouble (interconnecting breaker(s) only) 
- Loss of relay DC 
- Loss of relay AC potential 
- Protective Relay cutoff switches (if any) 
- Relay trouble 
- Supervisory cutoff of devices controlled through the RTU (Local-Remote) 

 
In addition, where an RTU is required, the Utility requires (through the RTU) control of all 
breakers in the facility that interconnect generation to the Utility system.  
 
Depending on the MVA capacity of the facility, the Utility requires that various analog data 
points be monitored by the RTU.  These points may include, but are not limited to, the 
following (also referenced in Section 6.2.3.3):  

- Watts, vars, MWH, amperes of each unit within the facility 
- Watts, vars, MWH, amperes of the total facility 
- Bus voltage at which the plant is interconnected to the Utility 

The RTU will be ordered by the Utility (typical lead time is approximately 8 to 12  
weeks).  Utility System Operations will need approximately 1 week to test, configure and  
ship the RTU’s to the site.  The Utility will perform the RTU connections, point-to-point  
testing and commissioning.  Communications and metering wiring required for SCADA  
inputs and power for the RTU shall be brought to the RTU by the Developer to the actual  
physical location where the RTU is to be mounted with enough slack that all terminations  
can be made cleanly.  All wires are to be clearly marked as to their origin and final  
destination.  The Developer will need to create point definition sheets associated with the  
system protection and control drawings, in accordance with Utility alarm and SCADA  
point definition guidelines.  The point definition sheets will be used by the Utility System  
Operations Group to create termination sheets (T sheets), which the Developer can use to  
create the RTU external connection diagrams.  

6.3.1.3 Spare Parts  
 
The Utility strongly recommends that the Developer stock a complete set of spare parts.  
Loss of a protective relay communications system will compromise the reliability of the  
protective system, and the Developer will be forced to disconnect the generation from the  
Utility system until such time that the communications system is back in service.  

6.3.2 Communications Media  

6.3.2.1 Leased Communications Media 
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Leased telephone channels for protective relaying shall conform to the Bell Systems 
Technical Reference - PUB 41011-C6, Transmission Specifications For Voice Grade 
Private Line Audio Tone Protective Relay Channels.  
 
Leased telephone channels for data shall conform to the Bell Systems Technical 
Reference - PUB 41004, Data Communications Using Voiceband Private Line Channels; 
and, PUB 41009, Transmission Parameters Affecting Voiceband Data Transmission - 
Measuring Techniques.  

 

6.3.2.1.1 Standards 
 
The Developer is responsible to ensure compliance with the most current version of the 
following standards.  

(IEEE Std. 487) - IEEE Guide for Protection of Wire-Line Communications  
Facilities Serving Electric Power Stations  (IEEE Std. 367) -IEEE Guide for  
Determining the Maximum Electric Power Station Ground Potential Rise and 
Induced Voltage from a Power Fault.  

6.3.2.1.2 Liaison and Ordering Responsibilities 

Telephone channel circuit ordering and interface responsibilities with the telephone  
company(ies) has historically been the sole responsibility of the Developer, but results  
have frankly been terrible, as the Developer usually does not have the experience dealing  
with phone company processes and practices related to protection and SCADA circuits.  
Indeed this task can easily take the telephone company in excess of 12 weeks to engineer  
and install, from the time the substation building is ready to allow telephone company  
access to begin installation of circuits.  The Utility can not emphasize enough the need to  
closely follow and manage this process, if the Developer wishes to avoid in-service date  
delays.  Therefore, if the Developer agrees, the Utility will use their communications  
experts to order the communications circuits that are required for interconnect-related  
protection, SCADA, and metering, and manage that process to a successful conclusion,  
for all telephone channels that are routed for these purposes.  If the Developer so agrees,  
Utility time and material costs will be billed to the Developer, and the circuits will be  
ordered as Utility circuits.  The Utility will utilize its best efforts to manage this process,  
but takes no responsibility for delays caused by the phone company(ies).  Note- this offer  
to order and facilitate communication circuit orders applies only to communications  
related to the interconnect protection, SCADA, and metering for telephone channels  
routed for these purposes which may include communication circulates that will be  
owned by the Utility or the Developer.  

6.3.2.1.3 Cost Estimates 
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telephone company(ies). The Utility will assume this responsibility, if applicable per 
section 6.3.2.1.2 above.  

 

6.3.2.1.4 Ground Potential Rise Considerations 
 
If high voltage special protection  ("HVSP") equipment is required, as identified by  
Ground Potential Rise ("GPR") studies, the Developer will incur all expenses for such 
equipment.  If the telephone company(ies) do not allow customer ownership of HVSP 
equipment, then it will be the responsibility of the Developer to procure HVSP equipment for 
both ends of the interconnection.  The Utility will assume this responsibility, if 
applicable per section 6.3.2.1.2 above.  
 

Where the local communications carrier's tariff(s) allow customer ownership of HVSP 
equipment, the Utility will negotiate directly with the telephone company(ies), at the 
Developer's expense, for ownership and maintenance arrangements for the Utility-end 
only.  If HVSP equipment already exists at the Utility location, the Developer will be 
informed of this requirement at the outset of the project.  The Utility will not estimate the 
cost of HVSP equipment.  
 
The Utility will provide the short circuit information specific to the location for the 
Developer to determine the GPR at the Developer's location.  The Developer's GPR 
calculations and associated results (including obtaining the E911 address, soil resistivity 
measurement data, ground grid resistance measurement data or ground grid resistance 
calculated values if new) shall be submitted to the Utility for review prior to ordering the 
leased telephone circuits.  

6.3.2.1.5 Notification Requirements 
 
The Utility shall be notified of the circuit type requisitioned via copy of the circuit order 
issued by the Developer to the telephone company(ies).  The Developer shall notify the 
Utility a minimum of two weeks in advance of the telephone channel installation so that 
proper arrangements can be made to have a Utility representative present during 
telephone company installation of the leased circuit(s) at the Utility-end.  
 

6.3.2.2 Privately Owned Communications Media 
 
If it is technically and economically feasible to install privately owned fiber optic,  
hardwire, or power line carrier protective relay, and/or data communications systems, the  
Developer and the Utility shall mutually agree on the types of systems to be used and the  
engineering specification, procurement, and installation responsibilities and requirements.  
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The Utility will have the right to review and accept all systems designed, specified, 
procured, and installed by the Developer or the Developer's agent.  

6.3.3 Other Utilities  
 
Where other foreign electric utilities are involved in the Developer's generation project, the 
Developer shall be responsible to coordinate the engineering, procurement and 
installation of protective relay communications and monitoring systems.  The Developer 
shall be responsible for negotiating and/or obtaining any additional agreements or 
contract requirements.  
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7  INSPECTION,    CERTIFICATION,    TESTING,    AND  
 MAINTENANCE REQUIREMENTS  
7.1  Inspection and Certification Requirements  
 
The Developer's electrical equipment and interconnection wiring shall be in accordance 
with applicable portions of the NEC, NESC, and all other applicable codes, as required. 
The Developer shall obtain a written statement from the qualified New York State 
Licensed P.E. utilized to design the Developer's protection system, certifying that the 
Developer's facility, as designed and constructed, is in complete accordance with all 
applicable codes.  This statement shall have the P.E.'s seal affixed on it.  A copy of the 
statement shall be furnished to the Utility.  
 
The Utility also requires the Developer to obtain certification that the Developer's  
electrical equipment and interconnection wiring is in accordance with all applicable  
codes, from an authorized electrical inspection organization acceptable to the Utility.  
Names of such organizations will be provided upon request.  Once the Developer has  
selected one of the Utility-approved inspection organizations and the inspection process  
has been initiated, the selected inspection organization must be retained by the Developer  
throughout the inspection process until certification is granted.  The Utility must be  
presented with written evidence showing that all electrical equipment and interconnection  
wiring at the Developer's facility has been inspected and certified by a qualified  
inspection organization prior to the beginning of initial inspection and testing.  

7.2 Test Requirements 
 
The Developer shall arrange for qualified personnel to perform calibration and functional  
tests on the fault and isolation protection systems, along with tests on CTs and VTs  
utilized in the protection systems, in accordance with typical Utility industry practices.  
The tests that shall be performed during the initial and periodic tests are detailed in  
Section 7.2.3.  The Developer shall provide the name and qualifications of the  
individual(s) who will be performing the tests, for the Utility's acceptance.  

7.2.1 Initial Inspection and Tests  
 
Prior to the initial parallel operation of the Developer's equipment with the Utility 
system, or after modifications are made to plant already interconnected with the Utility 
system, Utility personnel must be present for the protective relay and associated 
equipment calibration and functional tests, as well as the inspection of the Developer's 
equipment.  The Developer will be invoiced for the costs for Utility personnel to inspect 
and witness these tests.  The Utility requires a minimum of two (2) weeks notice prior to 
witnessing the Developer's protection system calibration and testing.  
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The Developer shall provide the Utility a copy of all certified test reports for the initial  
inspection and tests of the Developer's equipment.  Certified test reports must be  
submitted to the Utility prior to synchronization of the Developer's generation with the  
Utility's system.  

7.2.2 Periodic Tests  
 
Periodic calibration and functional tests of the Developer's isolation protection and  
protection for detecting faults on the Utility system and within the plant are required on a  
four-year basis for microprocessor-based relays that include self-test algorithms, or on a  
biennial (once every two years) basis for all other relays.  Copies of certified test reports  
for microprocessor-based relays that include self-test algorithms shall be submitted to the  
Utility every six years.  Copies of certified test reports for all other relays shall be  
submitted to the Utility on a biennial basis.  Also, a battery maintenance log (if  
applicable) shall be submitted to the Utility on a biennial basis.  

For relays installed in accordance with the “NPCC Criteria for the Protection of the Bulk  
Power  System”,  maintenance  intervals  shall  be  in  accordance  with  the “NPCC  
Maintenance Criteria for Bulk Power System Protection”.  
 
In order for the Developer's testing and inspection to be considered certified and accepted  
by the Utility, it must be performed under the direction of a qualified New York State  
licensed Professional Engineer ("P.E.").  Additionally, test results and Developer's  
equipment data must be stamped by the qualified P.E. witnessing or performing the 
checkout and testing.  The Developer is responsible to ensure that the P.E. witnessing or 
performing equipment calibration and start-up testing on the Developer's behalf has an 
extensive background in this field.  
 
Periodic tests may be witnessed by the Utility at the Utility's option in lieu of P.E. 
certified tests.  The Utility also reserves the right to inspect any of the Developer's 
equipment upon prior notice.  

7.2.3 Tests to be Performed  
 
The following tests shall be performed for the initial and periodic tests:  

7.2.3.1 Current Transformer Test (initial tests only) 
 
Field verify that the CT ratio and polarity are correct (Most easily accomplished during 
assembly).  Verify the integrity of the CT insulation and secondary circuit using a 500 
volt megger, and check for proper secondary ground connection.  

7.2.3.2 Voltage Transformer Test (initial tests only) 
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Field-verify that the VT ratio is correct.  Verify that correct voltages are present at the 
switchboard locations.  Verify the integrity of the VT insulation and secondary circuit 
using a 500 volt megger and check for proper ground connection.  

7.2.3.3 Calibration Test 
 
The purpose of relay testing is to verify that a relay will respond to the appropriate inputs  
in the required manner as determined by the setting.  The actual input quantities must be  
applied to the relay in accordance with the manufacturer's instruction book.  The input  
quantities shall be determined by the relay settings.  The settings must be consistent with  
those  submitted  by  the  Developer  and  accepted  by  the  Utility.    When  testing  
electromechanical relays with time dials, sufficient test points must be taken to define the  
relay curve.  The calibration data shall be documented in a legible format and contain all  
pertinent relay data. (Utility test forms may be used and are available upon request.)  

7.2.3.4 Functional Test 
 
A protective relay cannot function by itself.  It is reliant upon other equipment such as 
instrument transformers, auxiliary relays, circuit breakers, interconnecting cables and 
control power to perform its protective function.  The purpose of functional testing is to 
verify that the overall operation of the relay and its associated equipment is in accordance 
with its intended design. Therefore, it is beneficial for the Developer to develop specific 
test procedures with well-defined parameters for use during testing.  
 
The functional tests must, at a minimum:  

a.  Verify that end devices from each protective scheme operate from every  
possible source of trip potential (including, if applicable, confirmation that 
the communications system operates the transfer trip end devices).  

b.  Verify that the end device contacts complete the trip circuit to the breaker,  
actually trip the breaker, and operate all associated auxiliary relays in the 
close and trip circuit.  

c. Check for correct operation of synchronism check relay, block of close, 
and block of reclose. 

d. AC Control Circuit - Verify circuit breaker trips upon loss of ac control 
power. 

e.  DC Control Circuit - Verify correct operation of dc control devices in the  
absence of ac supply.  Battery systems shall be checked for proper 
recovery time after a circuit breaker has been operated.  

7.2.3.5 Battery Maintenance 
 
Battery systems must be serviced and maintained on a regular basis by the Developer.  
Each battery should be visually inspected for corrosion, damage and level of electrolyte.  
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8  ACCEPTANCE FOR INTERCONNECTION  
8.1  Requirements for Interconnection  
 
The Utility will notify the Developer in writing that the Developer's facility is accepted for  
interconnection to the Utility's system only after ALL of the following items have been  
completed:  

8.1.1 Protection Design  
 
Formal Acceptance of the Developer's proposed protection design by the Utility.  

8.1.2 PE Certification  
 
Developer has obtained a written statement from a qualified New York State licensed  P.E. 
certifying that the facility, as constructed, is in complete accordance with all applicable codes, 
with a copy of the certification provided to the Utility.  

8.1.3 Certificate of Inspection  
 
Developer's  facility  has  been  inspected  and  certified  by  a  Utility-approved  inspection 
organization, with a copy of the certification provided to the Utility.  
 

8.1.4 Utility Inspection  
 
The  Utility  has  inspected  and  accepted  the  Developer's  protection  and  interconnection 
equipment.  
 

8.1.5 Testing Completion  
 
Developer has satisfactorily completed all calibration and functional tests on the protection 
system(s), witnessed by the Utility.  

8.1.6 Safety and Operating Procedures  
 
The Developer is familiar with the Utility's safety and operating procedures, switching and  
tagging procedures, etc.  Copies of these procedures will be provided by the Utility, and the  
Developer will be required to attend a scheduled training seminar conducted by the Utility.  

8.7.1 Other  
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Upon receipt of the Utility's written acceptance of the Developer's facility for interconnection to 
the Utility system, the Developer shall provide a minimum of two (2) weeks prior written notice of 
the date that the facility will synchronize to the Utility system.  

Just prior to interconnection with the Utility's system, the Developer shall verify that the 
rotational phase sequence of the Developer's voltage matches that of the Utility system.  
 
Immediately after interconnection, a load test shall be performed to verify:  

 
- The correct polarity and phasing of inputs to the directional relays under load 

conditions. 
- The correct current and voltage magnitudes in the CT and VT secondary circuits, 

under load conditions. 

8.3   Maintenance Requirements  
 
The Developer's Facility Disconnect Switch, protection and control equipment, interrupting  
device and synchronizing and phasing equipment shall be maintained on a regular basis by  
qualified personnel in accordance with industry and/or manufacturer's practices.  The Utility  
reserves the right to inspect such equipment after interconnection of the Developer's system.  A  
maintenance schedule and log shall be maintained and made available for inspection by the  
Utility upon request.  

8.4   Developer’s System Modifications  
 
Subsequent to the Utility's Formal Acceptance and Acceptance for Interconnection for parallel 
operation of the Developer's facility, the Developer shall not make any modifications or 
additions to its system without review and Formal Acceptance by the Utility. The Developer 
shall furnish the Utility with all documentation clearly indicating the modifications or additions 
being proposed.  The Utility must review and Formally Accept these proposed modifications or 
additions prior to their implementation.  
 
The Developer shall implement any fault and/or isolation protection system modifications  
identified by vendor defect reports, which would upgrade the interconnection protection to  
published vendor specifications.  Upgrades involving devices that are installed solely for the  
protection of the Developer's equipment may be implemented at the discretion of the Developer  
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9  ATTACHMENTS  
 
The following attachments are included in the Bulletin for the Developer’s use and reference:  
 
Attachment 1 List of Information Required from Developer 

Attachment 2 Independent Power Producer Generator Notice (Form NB-232) 

Attachment 3 New York State Standardized Application for Single Phase Attachment of 
Parallel Generation Equipment 25 kW or Less 

Attachment 4 New York State Standardized Application for Attachment of Parallel 
Generation Equipment above 25 kW up to 2 MW 

Attachment 5 Generator Information Sheet 

Attachment 6 Exciter Information Sheet 

Attachment 7 Governor Information Sheet 

Attachment 8 Figure 1:  Single Phase Induction Generator One Line Diagram 

Attachment 9 Figure 2:  Three Phase Induction Generator One Line Diagram 

Attachment 10 Figure 3:  Synchronous Generator One Line Diagram 

Attachment 11 Figures 4.1, 4.2 & 4.3:  Methods of Grounding 

Attachment 12 Shielded Cable Grounding Procedures for RTU/Tone Telemetry Systems 

Attachment 13 Graph 1:  Flicker Limitations, Distribution Standard A80 

Attachment 14 NPCC Emergency Operating Criteria Underfrequency Load Shedding 
Curve 

Attachment 15 Checkout Forms for Generation Protection by Type Tested and Approved 
Equipment 

Attachment 16 Checkout Forms for Independent Power Producer Generation 

Attachment 17 Utility Service Territory Maps 
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ATTACHMENT 1  
 
INFORMATION REQUIRED FROM THE DEVELOPER  

The Developer shall furnish ALL of the following information required to complete the 
Utility’s Engineering Review Process:  

 
*1. Utility Form NB-232 
2. Project Schedule 

*3. Site Plan 
*4. Description of Operation 
*5. One-Line Electrical Diagram of Complete Facility 
*6. One-Line Relay Diagram 
*7. Three-Line Relay Diagram or AC Elementary Diagram 
8. Generator Elementary Control Diagram 

*9. Generator, Exciter & Governor Information Sheets 
10. Equipment Nameplate Data and Electrical Ratings for: 

a.  Prime Mover(s)  
*b. Interface/Step-up Transformer(s)  
*c.   Interrupting Devices (Breakers, Contactors, etc.) *d.   
Current Transformers  
*e.   Voltage Transformers  
*f.    Line/Disconnect Switches  
g.  Capacitor Bank(s)  
h.  Battery and Charger or Source of Power Supply to Protective  
 Relays and  Interrupting Devices  
i. Surge Arresters 
j. Other (as specifically requested) 

11. Proposed Relay Types and Settings for Fault and Isolation Protection 
Schemes 

12. Telemetering Information (When Applicable) 
13. Protective Relay Communications and Monitoring Systems Information 
14. Method of Excitation 

*15. Minimum Site Load Without Generator On-Line 
16. Generator Saturation Curve 
17. Exciter Saturation Curve 
18. Block Diagrams 
19. Temporary Construction, Start-up & Station Service Power Information 
20. Application for Non-Residential Electric and/or Gas Service NYSEG 

Form CD942) 
21. Developer’s Site Environmental Information 
22. Regulatory Permits and Approvals 
23. Additional Information as Required by the Utility for Completion of the 

Technical Reviews  
NOTE:  
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to complete the Preliminary Technical Review.  

2) Additional information will be requested from the Developer when 
facilities are to be constructed by the Developer and transferred to the 
Utility upon completion.  
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ATTACHMENT 2  
 
Independent Power Producer Generator Notice (Form NB-232)  
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ATTACHMENT 3  
NEW YORK STATE STANDARIZED APPLICATION 

FOR SINGLE PHASE ATTACHMENT OF PARALLEL  
 GENERATION EQUIPMENT 25 KW OR LESS  

TO THE ELECTRIC SYSTEM OF  
Utility:________________________________________ 

Customer: 
Name: _____________________________ Phone: (___)__________ 

Fax: (___)____________  

Email: ______________________  

Address:_____________________________ Municipality: ________________ 

Utility Account Number:_____________________________  

Agent (if any):  
Name:  _____________________________ Phone: (___)__________  

Fax: (___)____________  

Email: ______________________  

Address:_____________________________ Municipality: ________________  

Consulting Engineer or Contractor:  
Name:  _____________________________ Phone: (___)__________  

Address:_____________________________  

_____________________________  

Estimated In-Service Date: ________________________________  

Existing Electric Service:  
Capacity: __________Amperes Voltage: __________Volts 
Service Character:  (  )Single Phase  (  )Three Phase  

 
Location of Protective Interface Equipment on Property:  
(include address if different from customer address)  

___________________________________________________________  
 
Energy Producing Equipment/Inverter Information:  

Manufacturer: _________________________________  
Model No. ________________  Version No. ________________  
( )Synchronous  (  )Induction  (  )Inverter ( )Other_________ 
Rating: __________kW Rating: __________kVA 
Generator Connection: (  )Delta  (  )Wye ( )Wye Grounded 
Interconnection Voltage: __________Volts  
System Type Tested (Total System): (  )Yes (  )No; attach product literature 
Equipment Type Tested (i.e. Inverter, Protection System):  
 ( )Yes (  )No; attach product literature  
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Installation Test Plan attached: (  )Yes  
If applicable, Certification to UL 1741 attached: (  )Yes  

Signature:  
 
 

CUSTOMER/AGENT  SIGNATURE TITLE DATE 
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ATTACHMENT 4  
NEW YORK STATE STANDARIZED APPLICATION 
FOR ATTACHMENT OF PARALLEL GENERATION  
 EQUIPMENT ABOVE 25 KW UP TO 2 MW  

TO THE ELECTRIC SYSTEM OF  

Utility:________________________________________  

Customer:  
Name:  _____________________________ Phone: (___)__________  

Fax: (___)____________  

Email: ______________________  

Address:_____________________________ Municipality: ________________ 

Utility Account Number:_____________________________  

Agent (if any):  
Name:  _____________________________ Phone: (___)__________  

Fax: (___)____________  

Email: ______________________  

Address:_____________________________ Municipality: ________________  

Consulting Engineer or Contractor:  
Name:  _____________________________ Phone: (___)__________  

Address:_____________________________  

_____________________________  

Estimated In-Service Date: ________________________________  

Existing Electric Service:  
Capacity: __________Amperes Voltage: __________Volts 
Service Character:  (  )Single Phase  (  )Three Phase  
Secondary 3 Phase Transformer Connection  (  )Wye  (  )Delta  

 
Location of Protective Interface Equipment on Property:  
(include address if different from customer address)  

___________________________________________________________  

Energy Producing Equipment/Inverter Information:  
Manufacturer: _________________________________  
Model No. ________________  Version No. _____________  
( )Synchronous  (  )Induction  (  )Inverter ( )Other_________ 
Rating: __________kW Rating: __________kVA 
Rated Output: VA    Rated Voltage: Volts 
Rate Frequency: Hertz Rated Speed: RPM 
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System Type Tested (Total System): (  )Yes (  )No; attach product literature 
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Equipment Type Tested (i.e. Inverter, Protection System):  
 ( )Yes (  )No; attach product literature  
Three line Diagram attached: (  )Yes  
Verification Test Plan attached: (  )Yes  
If applicable, Certification to UL 1741 attached: (  )Yes  

 
For Synchronous Machines:  

Submit copies of the Saturation Curve and the Vee Curve  
( )Salient  (  )Non-Salient 
Torque: _____lb-ft Rated RPM: _______ 
Field Amperes: ________ at rated generator voltage and current  
 and ________% PF over-excited  
Type of Exciter: ________________________________________________  
Output Power of Exciter: ________________________________________  
Type of Voltage Regulator: ______________________________________  
Direct-axis Synchronous Reactance (Xd) _______ohms 
Direct-axis Transient Reactance (X'd) _______ohms 
Direct-axis Sub-transient Reactance (X"d) _______ohms 

 
For Induction Machines: 

Rotor Resistance (Rr)_____ohms 
Rotor Reactance (Xr)_____ohms  
Magnetizing Reactance (Xm)_____ohms 
Stator Resistance (Rs)_____ohms  
Stator Reactance  (Xs)_____ohms 

Exciting Current ____Amps  
Reactive Power Required: 

___VARs (No Load)  
___VARs (Full Load)  

Short Circuit Reactance (X"d)_____ohms Phases: 
Frame Size: ____________  Design Letter: ____ ( )Single 
Temp. Rise: ____________OC. ( )Three-Phase 

 
For Inverters: 

Manufacturer: Model: 
Type: ( )Forced Commutated  (  )Line Commutated 
Rated Output: Amps Volts 
Efficiency: % 

Signature:  
 
 
 

CUSTOMER/AGENT SIGNATURE TITLE DATE 
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ATTACHMENT 5  
Generator Information Sheet  
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ATTACHMENT 6  

Exciter Information Sheet  
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ATTACHMENT 7  

GOVERNOR INFORMATION SHEET  
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ATTACHMENT 8  

Typical Single Phase Induction Generator One-Line Diagram  
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ATTACHMENT 9  

Typical Three Phase Induction Generator One-Line Diagram  
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ATTACHMENT 10  

Typical Synchronous Generator One-Line Diagram  
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ATTACHMENT 11  

Methods Of Providing Ground  
 Sources  
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ATTACHMENT 12  

SHIELDED CABLE GROUNDING PROCEDURES FOR  
 RTU/TONE TELEMETRY SYSTEMS  

PURPOSE:  
 

1. To prevent induced noise from causing telemetering inaccuracies. 
2. To prevent shielded cable ground loops caused by improper installation. 

(Usually due to both ends of cable being grounded.) 
3. To insure compliance with vendor specifications. 

A. Shielding Practices for: 
TRW - 9550 Remote Terminal Unit (RTU) 
QEI - 3150 Remote Terminal Unit 
QEI - 4150 Remote Terminal Unit 
QEI - 4050 Remote Terminal Unit 
QEI -  STN 9150 Remote Terminal Unit  
RFL - 9800 - 6700 Series Tone Telemetry  

1.  Insulate and secure the shielded cable ground wire at the RTU/Tone Equipment so  
 that it does not touch other shields, earth ground, chassis ground, power supply  
 references, etc. (See I-E above for example.  
 
2.  The source end of the shielded cable (usually at the transducer on a switchboard  
 panel) should have the ground wire for the shields terminated to earth ground.  
 The earth ground should be securely bonded to the station ground grid to dissipate  
 induced noise.  

 
B.  General Practices for Installing Shielded Cable:  

1.  The signal wire pairs should remain twisted as close to the RTU/Tone Equipment  
 and transducer termination as possible to help cancel the affects of induced noise.  
 
 
2.  The RTU/Tone Equipment and the transducer panels must be securely bonded to  
 the station ground grid.  
 
3.  If the shielded cable path between the RTU/Tone Equipment and the transducer is  
 not continuous (i.e. a demarcation panel is used for all RTU/Tone Equipment  
 wiring) it is important to maintain continuity of the shield ground between the  
 RTU/Tone Equipment and the transducer and not inject a new ground source at  
 the cable junction.  

 
At this point where the two shielded cables meet between the RTU/Tone  
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or chassis ground.  Terminate the twisted signal wires and associated shielded  
ground wire from the RTU/Tone Equipment on three termination points and  
connect the matching twisted signal wires and associated shielded ground wire  
from the transducer to the same termination points.   This process will insure  
continuity of the signal and shielded ground between the RTU/Tone Equipment  
and the source.  

4.  If a new device or unique situation is being installed where grounding  
practices are unclear, contact NYSEG/RGE IPP/NUG Coordinator so that 
procedures may be reviewed.  
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INSTALLING SHIELDED CABLE FOR TRANSDUCERS  
 (Single or Multiple Pairs)  
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ATTACHMENT 13  

Graph 1 - Flicker Limitations  
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ATTACHMENT 14  

Underfrequency Load Shedding Curve  
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ATTACHMENT 15  

Checkout Form For Generation Protected  
By Type Tested And Approved Equipment  

 
The customer is requested to submit the purposed equipment onto the standard utility field  
checkout form, to expedite the utility review and keep reimbursable costs and attendant schedule 
delays to minimum.  

 
 
Division  

 
 
Local Utility  
Substation  
 
 
Project Name  

 

Address  
 
 
Phone  

 
 

Satisfactorily 
Performed  

As Required?  
 (√) 

Comments  

1. SP&C Inspection Form 
 
2. 
 
3. 
 
3a. 

 
Functional Test 

Load Break Disconnect Switch Operable 
and Lockable by Utility Personnel 
Switch Operating Mechanism and 
Mounting Structure Grounded 

Verified By: Review By:  

Date:  Date: 

 
Accepted  
By: 
Date:  
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INSPECTION FORM  

Verify that the following data is consistent with equipment installed by the Developer by a 
checkmark, otherwise supply correct data.  

 
NOTE:  N/A means not applicable.  

Verification of Developer’s Equipment Nameplate Data and Location 
 
1. 

 
Generator(s)/Prime Mover(s) 

 
 
 

Number of Units 
 
 

Unit 

 
 
 
 
 
 
 
 
 

Unit 

 
 
 
 
 
 
 
 
 

Unit 
Generator Data #1 √ 

#2 
√  √  Comments 

#3  
Type of Generator  
 
Manufacturer  

Firmware Version No.  

Rated Output (kVA)  

Rated Output (kW)  

Rated Voltage  

Rated Current  

Rated Frequency (Hz)  

Rated Speed (RPM)  

Power Factor (%)  

Phase (1 or 3)  

Connection  
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9-22  



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 398 

 
 
 
 
 
 
Grounding Ohms  
 
 

Prime Mover 
 
 
Unit  
 #1 

 
 

√ 

 
 

Unit 
√  Unit #3 √  Comments  

#2  
Type of Prime Mover  

Rated Output (HP)  

Rated Speed (RPM)  
 
 

PV Array (If Applicable) 
 
 
Unit  
 #1 

 
 

√ 

 
 

Unit 
√  Unit #3  √  Comments  

#2  
Type of Panels  

Rated Output (kVA) 

No. of Panels  
 
 
 
 
 
 
 
 
 
 
 
(Remainder of page intentionally left blank.  
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INSPECTION FORM (continued)  
 
2. Transformer(s) 
 

Interface (GSU) √ Comments 
 
Owner  

Manufacturer  

Rated kVA  

Rated Primary Voltage  

Rated Secondary Voltage  

Connection - Primary  

Connection - Secondary  

Phase  

% Impedance  

Primary Fuse  

No. of Transformers  

Type of Grounding  

Grounding Ohms  

Location - See One Line  
 

3. Capacitor Bank 
 

√ Comments 

Rated kVAR  

Phase  
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Location - See One Line 

 
 

4. 

 
 

Fault Interrupting Device(s) 
 
 

Main √ 

 
 
 
 
 

Unit  
 #1 

 
 
 
 
 

Unit 
√ 

#2 

 
 
 
 
 

Unit 
√  √  Comments 

#3  
Manufacturer  
 
Type  

Rated Voltage  

Rated Current  

Interrupting  
Current  

Operating Time  

Location - See  
One Line  

 
 
5. Disconnecting Switch 
 
 

√ Comments 
 
Owner  

Manufacturer  

Type  

Rated Horsepower  

Rated Voltage  
 
Interrupting Current  
 

Location - See One Line  
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INSPECTION FORM (continued)  

 
 
6. Fault and Isolation Protection - (For Reference Only - Do Not Check) 
 

Isolation Protection 

√ √ √ √ Comments 
 

Function 27 √ 59 √ 81U 81O √ 
 

Trip Interrupt. Dev. Bkr. √ Bkr. √ Bkr. √ Bkr. √ 
 

Manufacturer 
 

Type 
 

VT/CT Ratio - - - - 
 

Tap (Pick-up) 106 V √ 132 V √ 59.3 Hz √ 60.5 Hz √ 
 
Time Dial 
 
 
Set Point 

 
2 sec. 

2 sec @  
 106 V, 
0.1 sec  
@ 60 V 

 
√  2 sec. 

2 sec@ 
132 V, 

√ 
2 cyc@  
 165 V 

 
√  0.1 sec. √  0.1 sec. √ 

 
0.1 sec 

0.1 sec @ 
√  @ 59.3 √  √ 

Hz 60.5 Hz  
Location - See One 
Line 

 
 
7. Metering 
 
 

Metering Option Single Bi-directional Double 
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ATTACHMENT 16  

Checkout Form For Independent Power Producer Generation  
 
 
Division  

 
 
Local Utility  
Substation  
 

Project Name  
 
 
Address  
 
 
Phone  

 
 

Satisfactorily 
Performed  

As Required?  
 (√) 

Comments  

1. SP&C Inspection Form 
 
2a. Current Transformer Test 
 

2b. Voltage Transformer Test 
 
2c. Calibration Test 
 

2d. Functional Test 

2e.  

3. 

3a. 

 
Load Test 

Load Break Disconnect Switch Operable 
and Lockable by Utility Personnel 
Switch Operating Mechanism and 
Mounting Structure Grounded 

 
 
 
 
 
 

Accepted 
Verified By: Review By: By:  
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CHECKOUT FORM FOR INDEPENDENT POWER PRODUCER  
 GENERATION  

Checkout forms for independent power producer generation facilitates, the completion of the 

review and acceptance of the Developer’s generator interconnection.  The checkout forms 

are divided into two parts:  The “Inspection Form” and the “Requirements For Initial and 

Periodic Test.”  
 

PART 1  

The Inspection Form serves as a vehicle for verifying that the Developer’s installed  

equipment agrees with the design described in the documentation supplied by the  

Developer and accepted by the Utility.  Indicated on the equipment forms is the  

equipment that the Utility expects the Developer to have installed.  During the initial  

checkout (prior to synchronization with the Utility system), Utility personnel will verify  

that the information supplied on the Form is consistent with the equipment installed by  

the Developer.  
 
 

PART 2  

The Requirements For Initial and Periodic Test as designed to verify that the protection  

scheme operates as designed.  The Utility has indicated several tests that are to be  

performed and documented by the Developer or his agent and witnessed by Utility division  

personnel.  

When the Inspection Form has been satisfactorily completed and the proper tests have  
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be pending satisfactory review of the checkout forms by the Utility Engineering  

Department Verify that the following data is consistent wit equipment installed by the 

Developer by a checkmark; otherwise supply correct data.  

NOTE:  N/A means not applicable.  
 
 
Verification of Developer’s Equipment Nameplate Data and Location 

 
 
1. 

 
 

Generator(s)/Prime Mover(s) 
 
 

Number of Units 
 
 

Generator Data Unit  
 (Sync & Ind.)  #1 

 
 
 
 
 
 
 
 
 

√ 

 
 
 
 
 
 
 
 
 

Unit  
 #2 

 
 
 
 
 
 
 
 
 

Unit 
√  √  Comments 

#3  
Type of Generator  
 
Manufacturer  

Firmware Version No.  

Rated Output (kVA)  

Rated Output (kW)  

Rated Voltage  

Rated Current  

Rated Frequency (Hz)  

Rated Speed (RPM)  

Power Factor (%)  
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Type of Grounding  

Grounding Ohms  

Prime Mover 
 
 
Unit  
 #1 

 
 

√ 

 
 

Unit 
√  Unit #3 √  Comments  

#2  
Type of Prime Mover  

Rated Output (HP)  

Rated Speed (RPM)  
 
 

Induction Only 
 
 
Unit  
 #1 

 
 

√ 

 
 

Unit 
√  Unit #3  √  Comments  

#2  
Locked Rotor Current  

Synch. Speed (RPM) 

Efficiency (%)  
 
 
 
 
 
 

(Remainder of page intentionally left blank.)  
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INSPECTION FORM (continued) 

 
2. 

 
Transformer(s) 

 
 
 

Interface  
 (GSU) 

 
 
 

√ 

 
 
 

Ground Bank  √ 

 
 
 

Comments  

Owner  

Manufacturer  

Rated kVA  

Rated Primary  
Voltage  
Rated Secondary  
Voltage  

Connection - Primary  

Connection - 
Secondary  

Phase  

% Impedance  

Primary Fuse  

No. of Transformers  

Type of Grounding  

Grounding Ohms  

Location - See One  
Line  

 
3. Capacitor Bank 
 

√ Comments 

Rated kVAR  

Phase  
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Location - See One Line 
 
 

4. 

 
 

Fault Interrupting Device(s) 
 
 

Main √ 

 
 
 
 
 

Unit  
 #1 

 
 
 
 
 

Unit 
√ 

#2 

 
 
 
 
 

Unit 
√  √  Comments 

#3  
Manufacturer  
 
Type  

Rated Voltage  

Rated Current  

Interrupting  
Current  

Operating Time  

Location - See 
One Line  

 
 
5. Disconnecting Switch 
 
 

√ Comments 

Owner  

Manufacturer  

Type  

Rated Horsepower  

Rated Voltage  

Interrupting Current  
 
Location - See One Line  
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INSPECTION FORM (continued)  

 
 
6. Current Transformer(s) 
 
 

For: √ √ √ √ Comments 

Manufacturer  

Type  

Accuracy  Class  

Ratio - Prim/Sec  

Connection  

Location - See One  
Line  

 
 

7. Voltage Transformer(s) 
 
 

For: √ √ √ √ Comments 

Manufacturer  

Type  
 
Accuracy  Class  
 
Primary Voltage  
 
Secondary Voltage  

Connection - Prim/Sec  

Thermal Rating (VA)  

Location - See One  
Line  
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8. Protective Relays 

Fault Protection  

√ √ √ √ Comments 
 
Function  

Trip Interrupt. Dev. 

Manufacturer  
 
Type  

VT/CT Ratio  

Tap (Pick-up)  

Time Dial  
 
Set Point  

Location - See One  
Line  

 
 
 

√ √ √ √ Comments 
 
Function  

Trip Interrupt. Dev. 

Manufacturer  
 
Type  

VT/CT Ratio  

Tap (Pick-up)  

Time Dial  
 
Set Point  
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8. Protective Relays (continued) 
 
 

√ √ √ √ Comments 
 
Function  

Trip Interrupt. Dev. 

Manufacturer  
 
Type  

VT/CT Ratio  

Tap (Pick-up)  

Time Dial  
 
Set Point  

Location - See One  
Line  

 
 
9.  Telemetering and Status Indication  

 
 

√ √ √ √ Comments 
 
Function  

Manufacturer  

Type  

VT/CT Ratio  

Input Rage  

Output Range  

Scaling Resistor  
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10. Battery and Charger  

 
Battery √ Charger √ Comments 

Manufacturer  
 
Type  

Voltage Rating  

Ampere-Hour/Ampere  
Rating  

 

11. Surge Arresters  
 
 

√ √ √ √ Comments 
 
Location  
 
Manufacturer  

Catalog Number  

MCOV Rating  

 
 

12. Miscellaneous Equipment  
 
 

√ √ √ √ Comments 
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Utility’s Initial And Periodic Test Requirements For  
Independent Power Producer Generation Facilities  

 
I.  Interconnection of the Developer’s equipment with the Utility system is contingent  

upon the successful completion of current and voltage transformer tests, as well as  
calibration and functional tests of the fault and isolation protection systems.  The  
Developer must have these tests performed under the direction of a qualified New York  
State licensed Professional Engineer (“PE”), using test equipment appropriate for the  
various relays and equipment being tested and in accordance with typical utility  
industry practices.  The Utility will witness all initial tests of the Developer’s protection  
system.  The Utility reserves the right to witness all periodic tests of the Developer’s  
protection system in lieu of PE certified tests.  The Utility requires two (2) weeks notice  
prior to witnessing initial or periodic tests.  The following tests and maintenance shall  
be completed by the Developer.  
 
A. Current Transformer Test:  

Field-verify that the CT ratio and polarity are correct.  (Most easily accomplished  
during assembly).  Verify the integrity of the CT insulation and secondary circuit using a 
500 volt megger, and check for proper secondary ground connection.  

B. Voltage Transformer Test:  
 
Field-verify that the VT ratio is correct.  Verify that correct voltages are present at the 
switchboard locations.  Verify the integrity of the VT insulation and secondary circuit 
using a 500 volt megger, and check for proper ground connection.  

C. Calibration Test:  
 
The purpose of relay testing is to verify that a relay will respond to the  

appropriate inputs in the required manner as determined by the setting.  The  
actual input quantities must be applied to the relay in accordance with the  
manufacturer’s instruction book.  The input quantities shall be determined by  
the relay settings.  The settings must be consistent with those submitted by  
the Developer and accepted by the Utility.  When testing relays with time  
dials, sufficient test points must be taken to define the relay curve.  The  
calibration data shall be documented in a legible format and contain all  
pertinent relay data. (Utility test forms may be used and are available upon  
request.)  

D.   Functional Test:  
 
A protective relay cannot function by itself.  It is reliant upon other equipment such as  
instrument transformers, auxiliary relays, circuit breakers, interconnecting cables, and  
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accordance with its intended design.  Therefore, it is beneficial for the Developer to  
develop specific test procedures with well-defined parameters for use during testing.  

 
The functional tests must, at a minimum:  

 
•   Verify that end devices from each protective scheme operate from every  
 possible source of trip potential (including, if applicable, confirmation that  
 the communications system operates the transfer trip end devices).  

•   Verify that the end device contacts complete the trip circuit to the breaker,  
 actually trip the breaker, and operate all associated auxiliary relays in the  
 close and trip circuit.  
 
•   Check for correct operation of synchronism check relay, block of close,  
 and block or reclose.  
 
•   AC Control Circuit - Verify circuit breaker trips upon loss of AC control  
 power.  

•   DC Control Circuit - Verify correct operation of DC control devices in the  
 absence of AC supply.  Battery system shall be checked for proper  
 recovery time after a circuit breaker has been operated.  

E. Battery Maintenance:  
 
Battery systems must be serviced and maintained on a regular basis by the Developer.  
Each battery should be visually inspected for corrosion, damage, and level of  
electrolyte.  Voltage and specific gravity readings shall be taken for each cell in  
accordance with manufacturer’s instructions and properly documented in a battery  
maintenance log.  

 
II. Just prior to interconnection with the Utility system, the Developer shall verify that  
 the rotational phase sequence of the Developer’s voltage matches that of the Utility  
 system:  
 
III. Immediately after interconnection, a load test shall be performed to verify:  

A. The correct polarity and phasing of inputs to the directional relays under load 
conditions.  

B. The correct current and voltage magnitudes in the CT and VT secondary circuits, 
under load conditions.  
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1.0 INTRODUCTION 

1.1 Objective 
 
The purpose of this document is to provide personnel safety, maintain integrity of  
service, and protect apparatus used in the transformation, transmission, and distribution of 
electrical energy. This procedure shall be followed when isolating overhead and  
underground transmission circuits, overhead and underground distribution circuits, and 
substation apparatus.  

The Energy Control Center (ECC) Operator will direct this process through the use of  
disconnecting devices, Tagging, and documentation. Authorized Persons shall be  
thoroughly familiar with this procedure and shall have a copy readily available for  
reference.  
 
1.2 Applicability 

This procedure applies to the AVANGRID Networks operating companies, Central Maine  
Power, New York State Electric & Gas, Rochester Gas and Electric, and United  
Illuminating.  
 
This procedure applies only to the performing or directing of work on electrical circuits or  
apparatus used in the transformation, transmission, and distribution of electrical energy.  
All individuals involved in such work shall be designated as an Authorized Person.  

This procedure applies to all new work or installations as soon as any connection is  
made which would permit any part of the new work to be energized by the operation of a 
switch, open loop, or other device. From that time until the new work is placed in service or 
reported available for normal operation the connecting switch(es), open loops, or  
device(s) shall be appropriately Tagged at all times.  

This procedure is for electric Isolation of equipment from the transmission and  
distribution electric grid. This procedure does not apply to the lockout and tagout of  
equipment that operates at or below 600 volts even if connected to the transmission or 
distribution system.  

United Illuminating Exception: Three phase main breakers fed from padmounts, 
cages, transclosures, vaults, or underground transformers.  

Attachment 1 contains the definitions of capitalized terms used throughout this 
procedure.  
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1.3 General Requirements 

1.3.1   Responsibilities of Individuals  

Only an Authorized Person shall implement any section of this procedure.  
 
1.3.2   Enforcement of Procedure  

A.  It is the duty of every Authorized Person to rigidly enforce this  
procedure and to assist workers and others to understand and 
comply with it.  

 
B.  If at any time this procedure has not been strictly complied with,  

the ECC Operator shall be notified as soon as possible.  
 
C.  ECC Management, Operations Management, or their designee  

shall remove from the Authorized Person List any person who is  
not familiar with or fails to comply with this procedure and shall  
notify the department head on whose list the person's name  
appears.  

 
D.  Any person so removed from the Authorized Person List shall not  

be reinstated except on orders from the appropriate Operations 
Management head of the group involved.  

1.3.3   Working on a Do Not Operate or Test Tagged Device  
 
No work may be performed on a Do Not Operate (DNO) or Test Tagged device,  
except work on a device that serves as a Protective Point may be permitted on  
the De-energized side of the device provided all of the following are met:  

 
A. The device is not to be operated. 

B. The apparatus is physically protected against closing. 

C. Minimum approach distances are maintained. 

1.3.4   Control of the Electrical System  

The ECC Operator is the controller of all disconnecting devices associated with the 
transmission, distribution, substation, and network systems used to energize or de-
energize circuits or apparatus except as follows:  

A.  When Controllership has been delegated by the ECC Operator.  
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B. Radial Side Taps: When an Authorized Person responds to an 

outage on a Radial Side Tap, the worker automatically has  
Controllership of that area. A switching order from the ECC  
Operator is not required to energize the area once a patrol has  
been completed by the worker and repairs are made. ECC will be 
updated after the outage is restored.  

 
C. The parts of the AVANGRID Networks distribution system not 

under ECC control. 

1.3.5   Duties and Responsibilities of the ECC Operator 
 
The duties and responsibilities of an ECC Operator include but are not limited to 
the following: 
 

A. Verifies that the Clearance Person is on the applicable Authorized 
Person List. 

B.  Directs Authorized Persons to operate switches or devices and  
install appropriate Tags for the work being performed.  

 
C.  Ensures the requested Zone of Protection is established and the  

circuit/apparatus involved are Isolated from all Known Sources of  
Energy operating at the primary voltage of the equipment being  
worked on.  

D. Uses appropriate formal language to grant permission to take 
necessary precautions and work in the defined area. 

E. Completes appropriate documentation. 

F. Records all system configuration changes and Tags that have 
been ordered on or removed from equipment under their 
jurisdiction.  

 
G.  Issues, accepts the Release, and Transfers Clearances, Non- 

Reclose Assurances, and Live Line Permission and documents 
that information.  

H.  Issues and accepts release of Guarantees with Controlling  
Authorities, foreign utilities, generators, or customers.  
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1.3.6   Demarcation Line or Point (DL or DP)  

At all locations where connections to adjacent utilities, customer facilities, or  
generators exist within the AVANGRID Networks Electric System, there shall be  
a mutually agreed upon line or point of change of ownership or Controllership  
identified, preferably consisting of a disconnecting device that is capable of  
providing a Visible Opening. Regardless of who is responsible for the work being  
done (i.e., on which side of the line or point the work is occurring), the Controlling  
Authority shall give switching orders to an Authorized Person to operate and  
apply the appropriate AVANGRID Networks Tags. Existing agreements between  
AVANGRID Networks and connected facilities are not changed by this section.  

 
A.  Advance notice of the operation of DL or DP devices shall be  

provided to the AVANGRID Networks ECC Operators.  
 
B.  The DL or DP for foreign utilities, generators, or customers shall  

be identified on system one-line diagrams.  
 
1.3.7   Inability to Release or Transfer  

If a Clearance Person is unable to Release or Transfer a Clearance, Non- 
Reclose Assurance, or Live Line Permission, a Higher Authority with direct  
knowledge of the work being performed shall assume full responsibility and may 
Release or Transfer the Clearance to themselves through the ECC Operator. The 
Higher Authority shall also notify the original Clearance Person of the status of the 
Clearance at the earliest possible convenience.  

1.3.8   Public Safety and Protection of the Public  
 
When minimum approach distances on circuits energized at primary voltage  
cannot be maintained during work done (e.g., crane work, scaffolding, etc.) by  
non-utility entities, an Authorized Person shall hold a Clearance for the line(s) or 
apparatus and the lines(s) or apparatus shall be grounded. It is the Clearance  
Holder’s responsibility to establish and maintain contact with the public/contractor to 
ensure the equipment is returned to service when the work is completed and all 
personnel and equipment are in the clear. The Clearance Person shall be  
responsible for and maintain all documentation regarding meeting, discussions, job 
briefs, etc. This process shall be documented.  

1.3.9   Removal of Circuit or Apparatus for Working Clearances  
 
No circuits are to be removed from service for physical clearances, where  
minimum working clearances are to be compromised, without being Isolated,  
Tagged, tested De-energized, and Grounded using the Clearance Process.  
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1.3.10 Non-AVANGRID Networks Work Crews Working on AVANGRID  
 Networks Apparatus  
 
An Authorized Person must hold Clearance and direct switching for all work to be 
performed by non-AVANGRID Networks work crews protected by three phase  
main line devices such as station breakers, three phase reclosers, etc. Non- 
AVANGRID Networks work crews may switch under the direct supervision of an 
Authorized Switch Person.  

1.3.11 Mutual Assistance in Storm Emergencies by Non-AVANGRID  
 Networks Work Crews  

Authorized AVANGRID Networks Employees who have been given control 
(Controllership) of distribution feeders, may direct non-AVANGRID Networks 
work crews to utilize their own protective procedures to protect themselves 
during storm restoration efforts.  
 
1.3.12 Overlapping Zones of Protection  

Overlapping Zones of Protection are not allowed when a Clearance is issued.  

1.3.13 Qualifications of Authorized Persons  
 
Authorized Persons shall have one or more of the qualifications listed below  
appropriate for the work they will perform. Workers who do not have the  
appropriate Authorized Person qualification shall not be issued Clearances, Non- 
Reclose Assurances, or Live Line Permission, and are not authorized to perform  
switching, except under direct supervision of an Authorized Switch Person who is  
at the location.  
 
A. Clearance Person 
 

1. Shall be an AVANGRID Networks employee or a contractor 
working for AVANGRID Networks.  

2.  Shall be trained in and knowledgeable of these Procedures, and  
shall have appropriate knowledge of the type of apparatus 
included within the Clearance.  

3.  Shall be issued Clearance, Live Line Permission, or Non-Reclose  
Assurance, but shall NOT perform switching and Tagging on  
AVANGRID Networks equipment unless also qualified as a Switch  
Person.  
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4. Shall have the ability to direct the performance of the work to be 
done. 

B. ECC Operator 

1. Shall be employed by AVANGRID Networks. 
 

2. Shall be trained in and knowledgeable of these Procedures. 

3. Shall have operational knowledge of the electrical system to be 
controlled. 

 
C. Higher Authority 

1. Shall be a management employee of AVANGRID Networks at the 
same or higher level of management of the Authorized Person in 
whose absence they may transfer or clear Tags.  

2.  Shall be trained in and knowledgeable of these Procedures, and  
shall have appropriate knowledge of the type of apparatus 
included within the Clearance.  

 
3. Shall have the ability to direct the performance of the work to be 

done. 
 
D. Switch Person 

1. Shall be an AVANGRID Networks employee or a contractor 
working for AVANGRID Networks.  

2.  Shall be trained in and knowledgeable of these Procedures and  
shall have appropriate knowledge of the type of apparatus that is to 
be operated.  

 
1.3.14  Approved Tags  

All Tags used under these Procedures shall be completely filled in with all the 
information called for on the Tags.  

Where applicable, Tags shall have a Switching Control Number assigned when 
ordered on by the ECC Operator or the name of the Authorized Person when 
ordered on by someone given Controllership.  

 
 
 
 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 444 

 
 
 
 
This document and any attachments are considered Business Confidential.  

Unless otherwise specified, this document should not be released outside of AVANGRID Networks without prior authorization.  

Page 7 of 45  

HARD COPY IS UNCONTROLLED 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 445 

 
 
AVANGRID Networks Energy Control Center 
Switching and Tagging Rules and Procedures 

 
Revision Number: 1 
Revision Date: 3.20.2019  
Responsible Person:   M.D. Stevens 
Effective Date 4.1.2019  
Review Date:  4.1.2021  

 
A. Do Not Operate (DNO) Tag - Red 
 

1. Shall be placed on Protective Points in the open position. 

2. Shall ensure that a Tagged device will not be operated. 

Exception: Gang operated three-position disconnecting devices,  
may be operated (switched) to or from the Ground position without 
removal of the DNO Tag provided it does not result in the known 
introduction of potential through the device.  

3.  Shall be used for the protection of workers to establish a Zone of  
Protection when used for a Clearance when Live Line Work  
Methods are not possible. Application of test potential is not  
allowed within the Zone of Protection (see Test Tags).  

4.  Does not establish a Zone of Protection when using Live Line  
Work Methods but prevents closing of the device.  

5.  Does not imply that Grounds are installed (Grounds are required  
under a Clearance; see exceptions in Section 2.5.4(C)(3) Working 
without Grounds).  

6.  Only one DNO Tag shall be applied on a Protective Point; unless  
it is for a separate and adjacent work area. The ECC Operator  
controls issuance of Clearance to multiple Authorized Persons.  

 
7.  A Test Tag and a DNO Tag may only be applied on the same  

Protective Point if it is for a separate and adjacent work area.  
 

8. A DNO Tag and a Caution Tag may be applied on the same 
device. 

 
B. Non-Reclose Assurance (NRA) Tag - Orange 

1. Placed on device(s) and associated supervisory controls to 
prevent automatic line re-energization. 

 
2. May include enabling fast trip settings for arc flash protection (Hot 

Line Tag). 

3. An NRA Tag and a Caution Tag may be applied on the same 
device. 

 
 
 
 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 446 

 
 
 
 
This document and any attachments are considered Business Confidential.  

Unless otherwise specified, this document should not be released outside of AVANGRID Networks without prior authorization.  

Page 8 of 45  

HARD COPY IS UNCONTROLLED 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 447 

 
 
AVANGRID Networks Energy Control Center 
Switching and Tagging Rules and Procedures 

 
Revision Number: 1 
Revision Date: 3.20.2019  
Responsible Person:   M.D. Stevens 
Effective Date 4.1.2019  
Review Date:  4.1.2021  

 
C. Caution Tag - Yellow 
 

1. Indicates that a device shall not be operated until the instructions 
documented on the Caution Tag are complied with. 

 
2. May be placed on electrical apparatus in any position. 

 
3. Shall not be used to establish a Zone of Protection. 

4. May be used to indicate ground continuity through a closed 
disconnecting device, included closed permanently-installed 
ground switches. 

 
5. May be used to identify devices that are not in their normal 

configuration or condition and/or are unsuitable for normal 
operation. 

 
6. May be used on various relay applications as determined by the 

ECC Operator where worker protection is not required. 
 

7. Shall be used to track System Operator Grounds where 
applicable. 

 
D. Test Tag - Blue 

Used when a Clearance is to be issued for work on a line, section of line, 
or equipment that may be test energized within the Zone of Protection. 

1. Shall be placed on Protective Points in the open position. 

2. Shall ensure that a Tagged device will not be operated. 

Exception: Gang operated three-position disconnecting devices,  
may be operated (switched) to or from the Ground position without 
removal of the Test Tag provided it does not result in the known 
introduction of potential through the device.  

3.  Shall be used for protection of workers to establish an initial Zone  
of Protection prior to the introduction of test voltage.  

4.  Shall have a number when issued by the ECC Operator or name  
when applied by someone given Controllership.  
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5. Only one Test Tag shall be applied on the same Protective Point 

unless it is for a separate and adjacent work area. 
 
6. A Test Tag and a DNO Tag may only be applied on the same 

Protective Point if it is for a separate and adjacent work area. 
 
7. A Test Tag and a Caution Tag may be applied on the same 

device. 

8.  When Test Tags are used, Grounds may be removed temporarily  
during testing. The Clearance Person shall keep the workers  
informed as to the conditions within the Zone of Protection at all 
times. Lines and equipment shall be worked as if energized, unless 
Grounded.  

 
9.  All personnel involved with work under a Test Tag Clearance shall  

ensure they do not directly or indirectly cause any condition or  
situation that might inadvertently result in De-energized lines  
becoming energized without first ensuring that all of the other  
personnel in the work area are made aware of the possibility of  
the line(s) becoming energized and given the time to move away  
from any potential danger zones. For this reason, there will be  
only one Clearance Person per Test-Tagged Zone of Protection  
(except for a brief period if a Test Clearance is transferred to  
another Clearance Holder occur).  

2.0 INSTRUCTIONS 

2.1 Switching 

2.1.1   Authority to Operate  
 
No device under the jurisdiction of the ECC Operator will be operated without  
permission from the ECC Operator except under the following circumstances:  
 
A. Emergency Switching 

Under emergency conditions that endanger life or property an Authorized  
Person can perform switching by opening apparatus to relieve the  
condition without first contacting the ECC Operator. This person  
performing the emergency switching assumes full responsibility for the  
switching and must relate all details to the ECC Operator as soon as  
possible. However, if a device is opened for any reason, it shall not be  
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closed without receiving permission to do so from the ECC Operator to an 
Authorized Switch Person. 

 
B. Within a Zone of Protection 

When operating devices within a Zone of Protection the Clearance 
Person shall: 

 
1. Notify others that have Clearance in the same Zone of Protection. 

2. Direct all switching within the Zone of Protection. 
 

3. Track the status of the device(s) by documenting the operation of 
device(s) on the Field Switching Order form. 

 
4. When the Clearance is released, inform the ECC Operator of any 

remaining changes to devices within the issued Zone of 
Protection. 

2.1.2 Safety Stop 
 
In the event that either the ECC Operator or the Authorized Person determines 
that there is a safety or operational concern they shall safely stop all switching, 
communicate these concerns to each other and, if necessary obtain direction from 
their supervisor before proceeding.  

2.1.3   Phasing Responsibilities  

If phase integrity may have been compromised after work or repairs, the ECC  
Operator shall be notified and an order will be issued to perform phase check(s).  

2.1.4   Switching Orders  

The ECC Operator and the Switch Person are both accountable for the proper  
performance of the switching. Good communication during switching is  
paramount. It is the responsibility of the field person to establish and maintain a  
quality communication link with the ECC Operator. Communications between the  
ECC Operator and the Switch Person performing the switching and Tagging shall  
be person-to-person.  

All switching and Tagging orders shall be given and received over recorded  
communications channels, using mutually agreed-upon voice medium (radio, cell 
phone, land line). All conveyances of switching orders will commence with an  
appropriate phrase denoting the commencement of switching such as “This is a 
switching order. . .”  
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All switching orders received from the ECC Operator shall use Three Part  
Communication. In all cases of unplanned switching, the switching step(s) shall be 
written down before they are performed.  

2.1.5   Pre-Switching Brief  

To provide the best check and balance possible a pre-switching brief will be 
initiated by the ECC Operator. The applicable items below will be included in 
every pre-switching brief.  

�   Determine whether communications will be done using radios or  
 phones.  
�   Where applicable, confirm Switching Control Number and revision  
 number of switching guide.  

Who  

�   Exchange names and truck or phone numbers. 

What and Why  

�   Identify what equipment is being switched.  
�   Explain why the switching is being performed.  
�   Provide an overview of the switching order(s).  
�   Identify any unusual switching schemes or relays.  

Where  

�   Confirm the proper location of the switching. 

Understanding and Questions  

�   Ask the Switch Person if they have any questions.  
�   Verify that the Switch Person understands the switching order(s).  
�   The ECC Operator will confirm that a pre-switch brief has been  
 completed.  

 
2.1.6 Switching Review 
 

A. A switching review is required by the Switch Person prior to any 
switching procedure.  
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B. A review will consist of the following, where applicable: 

�   Review the associated station one line diagram and other  
 circuit maps where possible.  
�   Identify and become familiar with the devices to be operated at  
 that location.  
�   Determine or check the proper sequence for performing the  
 required switching.  
�   Check for defective or abnormal apparatus that could prevent  
 the switching from being performed safely or properly.  
�   Check for abnormalities in circuit or station loads/voltages, if  
 applicable.  
� If any issues are discovered, contact the ECC Operator to 

discuss concerns. 

C. The Switch Person shall carry the switching order with them while 
executing the order. 

 
D. The Switch Person shall verify the device identification number to 

be operated prior to switching the device. 

E. The Switch Person will complete each step in the order listed in 
the switching orders. If this is not possible, they will report this to 
the ECC Operator immediately. 

 
F. The Switch Person will report to the ECC Operator the completed 

switching steps and times as required. 

2.1.7 Notification before Switching in a Substation 
 
The Switch Person is responsible for notifying all affected personnel in the station or 
the personnel in charge of the work at the station before any switching is  
performed in that station.  

2.1.8   Communications for Switching  

Three Part Communication is required for all switching procedures.  

A. The ECC Operator shall: 

1. Issue instructions in a clear, concise and definitive manner. 

2. Verify the recipient of the instruction repeats the 
information back correctly.  
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3. Acknowledge the response as correct or repeat the original 
instruction to resolve any misunderstandings. 

4. Receive and repeat back the completion of the instruction. 

B. The Switch Person shall: 
 

1. Write down (if not provided in writing) each switching step. 

2. Repeat back each switching step to the ECC Operator. 
 

3. After receiving confirmation from the ECC Operator, begin 
switching in exactly the order as directed. 

4. After the completion of switching, contact the ECC 
Operator and read back the switching order exactly as 
completed. 

5.  Verify and acknowledge the response as correct or repeat  
the original read back to resolve any misunderstandings.  

C. Correct Terminology 

When switching, both the Switch Person and the ECC Operator shall 
use proper terminology. Slang expressions and verbal short cuts 
shall not be used.  

D. Unclear Switching Order 

If any switching order is not clear due to terminology or  
communications system interference, neither the ECC Operator  
nor the Switch Person shall assume what the other party said. The 
message shall be repeated until it is understood.  

2.1.9 Responsibilities 
 
When directed to conduct any switching, the Switch Person shall be responsible 
to perform the following; 
 

A. Check all switches to be in the fully open or fully closed position 
on all phases. 
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B. Check any switch attachment/component to be in the proper 

position before and after switch operation and report back to the  
ECC Operator any abnormalities that conflict with the anticipated  
state.  

C.  Check all circuit breakers that are operated to be open or closed  
utilizing position indicators, control lights, indicating meters, and 
potential lights as applicable.  

D. Place locks and Tags on apparatus at the proper location as 
applicable and as directed. 

 
E. Anticipate the effects when performing a particular switching 

operation. 
 
F. Properly record/report alarms, relay targets, and device 

operations. 

2.1.10 Testing and Grounding - Gang Operated Ground Switches  

At locations that have gang operated Ground switches the line shall be tested  
De-energized with an approved testing device before closing the Ground Switch.  

Exception: At locations that have gang operated Ground switches where testing with 
a high voltage tester cannot be performed or is not practicable, the following 
procedure shall be used as applicable:  

 
A.  Before a line/apparatus is De-energized and Isolated, voltage  

indication shall be checked at all ends of the line by live line  
indication and/or voltage readings from the station control panel  
and via Supervisory Control and Data Acquisition (SCADA), if  
available.  

B.  The line/apparatus shall then be De-energized and the  
disconnecting means opened, locked opened, and Tagged.  

C.  Check the line/apparatus De-energized at all ends of the line with  
live line indication, voltage readings, or open indication (Gas  
Insulated Switchgear (GIS)) from the station control panel and by the 
Energy Management System (EMS), if available.  
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2.1.11 Draw-out/Rack-out Type Circuit Breakers  

When draw-out type circuit breakers are removed or inserted, the breaker shall  
be in the open position. The control circuit shall also be rendered inoperative  
(e.g., removing control power fuses) if the design of the equipment permits.  

2.2 Tagging 

2.2.1   Locking/Unlocking and Tagging Devices  

Each manually operated primary voltage switch with an operating rod shall  
normally be locked when in the open or closed position. The switch shall be  
unlocked only during the time it is being operated. If a switch cannot be securely 
locked, the ECC Operator shall be notified immediately. Tag shall be placed on the 
lock, or in appropriate Tag holders (e.g., pole banner or other provisions). A 
Protective Point when so Tagged may or may not be energized.  

 
A. All information pertinent to the placing of a Tag shall be filled in by 

the person placing the Tag before it is attached. 
 
B. No erasures on a Tag are permitted. 
 
C. No Tag may be used more than once. 

2.2.2   When Accessible to the Public  
 
When a switching device is accessible to the general public the Tags shall be 
placed at the locking provision or shall be located at a sufficient height from the 
ground to discourage unauthorized removal.  

2.2.3   Motor Operated Switches  
 
Motor operated switches that are opened as an Isolation point shall be rendered 
inoperable either by decoupling or removing control power to prevent closing by 
operation of any automatic, local, or remote control switches.  

2.2.4   Tagging of Non-Gang Operated Devices  
 
A single Tag is required to be applied to stick-operated switches, open  
loops/jumpers, fuses or fused cutouts used to Isolate apparatus. When Tagging a 
structure the Tag should be made obvious for easy identification. If the fuses or fused 
cutouts are removed (lifted out), the DNO or Test Tag must still be placed at the 
Isolation point (e.g., using a pole banner).  
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2.2.5   Tagging of Visible Openings  

The device providing the Visible Opening to establish a Zone of Protection shall be 
Tagged.  

2.2.6   Tagging of Elbows  
 
The device providing the Visible Opening to establish a Zone of Protection (the 
elbow) shall be Tagged.  

2.2.7   Metal-Clad Switchgear  
 
The device providing the Visible Opening is the Protective Point for the Isolation 
established and the racking mechanism shall be Tagged.  
 
2.2.8   Tagging of Grounds  

Where applicable, only System Operator Grounds (see definition of Ground) will be 
Tagged. A single Caution Tag shall be applied on the grounding device or at the 
location that the Grounds are applied.  

 
2.3 Non-Reclose Assurance Process 

Non-Reclose Assurance (NRA) is not a Clearance and no circuit or apparatus 
should be considered De-energized.  

NRA provides an assurance from the ECC Operator to an Authorized Person that  
a line will not be manually or automatically re-energized. This may also include  
enabling fast trip settings (Hot Line Tag) for arc flash protection if so requested.  

NRA shall not be issued during protective relay testing or any other condition  
which causes the protection package of an associated line or circuit to be altered. 
Likewise, protective relay testing shall not be allowed on a line or circuit for which 
NRA has been issued.  
 
Whenever overhead repairs cannot be performed using Live Line Work Methods or 
NRA and Grounds are required for worker protection, the Clearance process will be 
used.  

2.3.1   Requesting the Non-Reclose Assurance  
 
The Authorized Person shall communicate the following information at the time of the 
request:  
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A. Name of Authorized Person requesting the NRA. 

 
B. Work site location. 

C. Transmission or distribution circuit device(s) on which reclosing 
needs to be defeated. 

 
D. Whether or not fast trip or Hot Line Tag is required to be enabled. 

E. Scope of work to be performed. 

2.3.2 Preparation of the Non-Reclose Assurance 
 

A. The ECC Operator or person requesting the NRA shall define or 
confirm the devices necessary for their work. The ECC Operator  
shall Tag or cause to be Tagged all devices and associated local  
and supervisory controls (SCADA) necessary to defeat automatic  
reclosing.  

B. On recloser controls that are equipped with a fast trip feature (Hot 
Line Tag), this shall be enabled upon request from the Authorized 
Person. 

C.  When the automatic reclosing feature of a device is disabled  
during the course of work on energized equipment or circuits, a Tag 
shall be placed at the reclosing device location. When the automatic 
reclosing feature of a device is disabled electronically either locally or 
by SCADA no physical Tag is required in the field if the system 
provides for ALL of the following:  
 
1. At the SCADA operating point (Control Center) 

 
�   A signal is received by the ECC Operator confirming  
 that the disabling operation has occurred at the  
 reclosing device location, AND  
 
�   A Tag (electronic screen Tag) is used to inform the  
 ECC Operator that a disabling operation has been  
 initiated, AND  
 
�   The electronic screen Tag must be removed before  
 action is taken to re-enable the automatic reclosing  
 feature. This is commonly known as a control inhibit  
 Tag.  
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2.  At the reclosing device location (field or substation)  
 
�   The reclosing feature is disabled in such a manner as  
 to prevent manual override of the normal control by any  
 potential on-site operator, OR  
 
�   A signal, flag, or other display is used in such a manner  
 as to alert any potential on-site operator that the  
 reclosing feature has been disabled.  

 
2.3.3   Issuing the Non-Reclose Assurance  

An NRA can only be issued after the reclosing control(s) for a specific circuit  
have been placed in the non-reclose position and the necessary Tags placed.  

NRA shall be issued by the ECC Operator and acknowledged by the Authorized  
Person utilizing the proper formal language and Three Part Communication  
techniques. Prior to issuing an NRA to the Authorized Person(s) the ECC  
Operator shall:  

 
A. State the Switching Control Number where applicable. 

B. Specify the devices that have automatic reclosing defeated. 

C. State (formal statement) that NRA is being given to the Authorized 
Person for the specific circuit requested.  

2.3.4   Working under a Non-Reclose Assurance  
 
A.  The Authorized Person(s) to whom the NRA has been issued has  

the responsibility to inform the ECC Operator or the person who 
has assumed Controllership of any conditions that may have 
caused the device to operate.  

B.  When a device on which NRA has been given opens, it SHALL  
NOT be re-energized until the Authorized Person to whom the  
NRA was issued reports to the ECC Operator that all workers and 
equipment are in the clear, that the Authorized Person temporarily 
releases their NRA, and they agree that the line or equipment may be 
re-energized.  

 
C.  The breaker(s) or device(s) shall not be restored to the automatic  

reclose position until the NRA has been released.  
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D. An NRA issued by the ECC Operator may be transferred using the 
Transfer process. 

2.3.5   Multiple Persons Working within the Non-Reclose Assurance 

When multiple Authorized Persons must work on the same circuit, there are two 
options available. Only ONE set of Tags will be used on the same circuit. 

A. Option One:  Working under someone else’s NRA 

1. Separate crews can work under one NRA issued to a 
single Authorized Person if the crews comprise a group of 
people working in a coordinated manner to accomplish a task 
on the same circuit under the direction of a single  
Authorized Person.  

2. The ECC Operator is not notified of this arrangement. 

3. The Authorized Person is responsible for the safety and 
work performed by all people working under their NRA.  

B.  Option Two:  Obtain NRA through the ECC Operator  

This option is not intended to be used to perform a Transfer of  
work.  

This option shall be followed when multiple crews work  
independently or jointly under the same NRA (one set of Tags with  
multiple NRAs issued) provided the following requirements are  
met:  

1. The existing switching and Tagging is adequate for the 
additional work at all times. 

2.  Issuance of another NRA shall be permitted only with the  
knowledge and authorization of the ECC Operator. The 
ECC Operator shall notify all existing NRA holders of the 
additional Authorized Person(s) being added.  

3. The ECC Operator shall track the names of all Authorized 
Person(s) under the same NRA. 

4.  Each Authorized Person shall release their NRA with the  
ECC Operator when their work is completed.  
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5. Each Authorized Person shall explain clearly to the ECC 

Operator all changes and/or repairs made by them. 

6. While personal safety is the responsibility of each 
individual worker, the Authorized Person is responsible for 
the safety and work performed by the people under their 
immediate direction. 

2.3.6 Releasing a Non-Reclose Assurance 
 

A. Upon completion of work, the NRA shall be released by the 
Authorized Person and acknowledged by the ECC Operator 
utilizing the proper formal language and Three Part  
Communication techniques.  

 
B.  After the release of an NRA, if additional work is required, the  

ECC Operator may Re-Issue the NRA to the same or another 
Authorized Person.  

2.3.7  Re-Issuing a Non-Reclose Assurance  
 
An NRA may be Re-Issued to an Authorized Person that previously released an 
NRA only through the ECC Operator. The Tags remain in place and the same 
Switching Control Number is used where applicable.  

2.3.8   Transferring a Non-Reclose Assurance  

Under this process the work can continue.  
 
A.  Prior to contacting the ECC Operator, both the existing and the  

new Authorized Person shall conduct a comprehensive job 
transfer brief covering the job and worker status.  

B.  The Authorized Person contacts the ECC Operator and informs  
them that he has conducted the briefing with the new Authorized 
Person and requests the Transfer of NRA.  

C. The new Authorized Person contacts the ECC Operator and is 
issued the NRA by the ECC Operator. 

D. The original Authorized Person shall surrender their NRA with the 
ECC Operator. 
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2.4 Live Line Permission Process 

Live Line Permission (LLP) is not a Clearance and no line or equipment should be 
considered Dead.  

Under an LLP the ECC Operator grants permission to an Authorized Person to work on a 
De-energized line or equipment utilizing Live Line Work Methods.  

The ECC Operator SHALL NOT energize the work area until the Authorized Person to  
whom the LLP was issued has been contacted by the ECC Operator and has reported  
that all workers and equipment are in the clear and that the line or equipment can be  
energized.  

Whenever overhead repairs cannot be performed using Live Line Work Methods or NRA  
and Grounds are required for worker protection, the Clearance process will be used.  

2.4.1   Requesting the Live Line Permission  
 
The Authorized Person shall communicate the following information at the time of the 
request:  

 
A. Name of Authorized Person requesting the LLP. 
 
B. Work site location. 

C. Transmission or distribution circuit on which Live Line Work 
Methods are being performed. 

D. Scope of work to be performed, and the devices desired to create 
a De-energized area. 

2.4.2   Preparation of the Live Line Permission by the ECC Operator  

A.  Whenever Live Line Work Methods are used to perform work in a  
De-energized area the ECC Operator will track and control 
switches that could re-energize the area if closed.  

B.  Due to the nature of work and the Live Line Work Methods being  
employed normally open switches will not be Tagged.  
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C. DNO Tags shall be installed on normally closed source devices 

that are found or ordered opened to sectionalize the outage area. 
DNO Tags placed for this purpose do not establish a Zone of  
Protection. Electronic tags may be used on devices opened via 
SCADA for this purpose.  

D.  If it is determined that work cannot safely be performed using Live  
Line Work Methods, the Clearance process shall be used.  

2.4.3   Issuing the Live Line Permission  

LLP shall be issued by the ECC Operator and acknowledged by the Authorized 
Person utilizing the proper formal language, pre-switch brief and Three Part  
Communication techniques. Prior to issuing LLP to the Authorized Person(s) the 
ECC Operator shall:  

 
A. State the Switching Control Number where applicable. 

B. Specify the Protective Points of the LLP. 

C. Specify the affected circuit(s). 

2.4.4   Working Under a Live Line Permission  
 
A.  A circuit SHALL NOT be energized until the Authorized Person to  

whom the LLP was issued has been contacted by the ECC  
Operator and has reported that all workers and equipment are in the 
clear and that the line or equipment can be energized.  

B. An LLP issued by the ECC Operator may be transferred using the 
Transfer process. 

2.4.5   Multiple Persons Working Within the Live Line Permission 
 
When multiple Authorized Persons must work on the same circuit, there are two 
options available. Only ONE set of Tags will be used on the same circuit. 
 

A. Option One:  Working Under someone else’s LLP 
 

1. Separate crews can work under one LLP issued to a single 
Authorized Person if the crews comprise a group of people  
working in a coordinated manner to accomplish a task on  
the same circuit under the direction of a single Authorized  
Person.  
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2. The ECC Operator is not notified of this arrangement. 
 
3. The Authorized Person is responsible for the safety and 

work performed by all people working under their LLP.  

B.  Option Two:  Obtain LLP through the ECC Operator  

This option is not intended to be used to perform a Transfer of  
work.  

This option shall be followed when multiple crews work  
independently or jointly under the same LLP (one set of LLP Tags  
with multiple LLPs issued) provided the following requirements are  
met:  
 
1. The existing switching and Tagging is adequate for the 

additional work at all times. 

2. Issuance of another LLP shall be permitted only with the 
knowledge and consent of the ECC Operator. 

 
3. The ECC Operator shall track the names of all Authorized 

Person(s) under the same LLP. 

4.  Each Authorized Person shall release their LLP with the  
ECC Operator when their work is completed.  

5.  Each Authorized Person shall explain clearly to the ECC  
Operator all changes and/or repairs made by them.  

 
6. While personal safety is the responsibility of each 

individual worker, the Authorized Person is responsible for 
the safety and work performed by the people under their 
immediate direction. 

2.4.6 Releasing a Live Line Permission 
 

A. Upon completion of work, the LLP shall be released by the 
Authorized Person and acknowledged by the ECC Operator 
utilizing the proper formal language and Three Part  
Communication techniques.  
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B. After the release of an LLP, if additional work is required, the ECC 

Operator may Re-Issue the LLP to the same or another 
Authorized Person.  

2.4.7   Re-Issuing a Live Line Permission  
 
An LLP may be Re-Issued to an Authorized Person that previously released an 
LLP only through the ECC Operator. The Tags remain in place and the same 
Switching Control Number is used where applicable.  

2.4.8   Transferring a Live Line Permission  
 
Under this process the work can continue.  

A.  Prior to contacting the ECC Operator, both the existing and the  
new Authorized Person shall conduct a comprehensive job 
transfer brief covering the job and worker status.  

 
B.  The Authorized Person contacts the ECC Operator and informs  

them that he has conducted the briefing with the new Authorized 
Person and requests the Transfer of LLP.  

C. The new Authorized Person contacts the ECC Operator and is 
issued the LLP by the ECC Operator. 

 
D. The original Authorized Person shall surrender their LLP with the 

ECC Operator. 

2.5 Clearance Process 

Whenever overhead repairs cannot be performed using NRA or Live Line Work Methods 
and Grounds are required for worker protection, the ECC Operator will provide an  
Isolated Zone of Protection from all Known Sources of Energy through the use of DNO or 
Test Tags installed on Protective Points to establish a Zone of Protection.  

 
2.5.1   Requesting the Clearance  

The person requesting the Clearance shall define or confirm the Zone of  
Protection to the ECC Operator for all isolating devices necessary to Isolate the  
circuit or apparatus being worked on from all Known Sources of Energy. The  
Clearance Person shall communicate the transmission, distribution, or substation  
apparatus to be worked on. The Zone of Protection shall be adequate for the  
work to be performed. The Clearance can only be obtained by an Authorized  
Clearance Person.  
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2.5.2 Preparation of the Clearance by the ECC Operator 
 

A. The ECC Operator shall check carefully to make sure that no 
condition exists which will prevent the switching operations for the 
proposed Clearance.  

 
B.  The ECC Operator shall have the section of the circuit or  

apparatus involved Isolated from all Known Sources of Energy by 
directing that the appropriate devices be placed in the Protective 
Position and DNO or Test Tagged.  

 
C.  Where applicable, for overhead distribution Clearances only, the  

Clearance Person and ECC Operator shall discuss and agree on  
the location of System Operator Grounds and the ECC Operator  
shall document and track the location of the Grounds. In addition,  
the Clearance Person shall document the Ground location on the  
Field Switching Order form. If System Operator Grounds are not  
utilized then Worker Grounds are to be used where required.  

D.  Where applicable, System Operator Grounds may be ordered on  
prior to or after Clearance has been issued. The Clearance  
Person does not have permission to work until the system has 
been tested De-energized and Grounds installed.  

E.  Where applicable, the ECC Operator shall order the circuit  
(apparatus) tested for the absence of system potential prior to  
ordering on any System Operator Grounds. An approved test shall be 
used to test De-energized before grounding at the point of test. The 
testing and grounding process shall be continuous. Grounds shall be 
installed and Caution Tagged immediately after testing  
the circuit or apparatus. A re-test shall be conducted if the  
grounding process is interrupted.  
 
NOTE:  
Additional System Operator Grounds may be ordered on or  
existing System Operator Grounds may be ordered  
relocated within a Zone of Protection after a Clearance has  
been issued provided all Clearance Persons have been  
notified.  

For overhead distribution Clearances only, if System  
Operator Grounds are not utilized then Worker Grounds are to 
be used where required.  
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2.5.3   Issuing the Clearance  

A Clearance shall be issued by the ECC Operator and acknowledged by the 
Clearance Person utilizing the proper formal language and Three Part  
Communication techniques. Prior to issuing a Clearance to the Clearance 
Person(s) the ECC Operator shall:  

A. State the circuit and Switching Control Number where applicable. 

B. Specify the devices establishing the Zone of Protection. 

C. Issue Clearance(s) on the established Zone of Protection. 

2.5.4 Responsibility of the Clearance Person(s) 

A. Utilize the required testing equipment, Personal Protective 
Equipment and Fire Retardant clothing required for the task to be 
performed. 

B. All equipment shall be considered energized at all times unless 
Isolated, proven De-energized and Grounded (if applicable). 

C. Preparation for Work 

1. Testing for Potential 

After receiving the Clearance, an approved test shall be  
used to test De-energized before grounding at the point of  
test. The testing and grounding process shall be  
continuous. Worker Grounds shall be installed  
immediately after testing the circuit or apparatus. A re-test  
shall be conducted if the grounding process is interrupted.  

2. Working with Grounds Applied 

When working with Grounds applied, reference appropriate 
grounding procedures for the application of Grounds.  

3. Working without Grounds 

When working on Isolated and Tagged substation  
apparatus where minimum approach distances will be  
maintained, Grounds will not be required to perform work 
such as mechanism inspections or similar work. Added 
safeguards are to be included where possible.  
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2.5.5   Multiple Persons Working Within the Same Zone of Protection  
 
When multiple Clearance Persons must work within the same Zone of Protection, 
there are two options available. Only ONE set of Tags will be used on the same 
Zone of Protection.  

 
A. Option One:  Working under someone else’s Clearance 

1. Separate crews can work under one Clearance issued to a 
single Clearance Person if the crews comprise a group of 
people working in a coordinated manner to accomplish a task 
on the same lines or apparatus under the direction of a single 
Clearance Person.  

2. The ECC Operator is not notified of this arrangement. 
 
3. The Clearance Person is responsible for the safety, testing 

and grounding and the work performed by all people 
working under their Clearance.  

B.  Option Two:  Obtain Clearance through the ECC Operator  

This option is not intended to be used to perform a Transfer of 
work. This process MAY NOT be used for a Zone of Protection 
established with Test Tags.  

This option shall be followed when multiple crews work  
independently or jointly under the same Zone of Protection (one set 
of DNO Tags with multiple Clearances issued) provided the 
following requirements are met:  
 
1. The existing Zone of Protection is adequate for the 

additional work at all times. 

2.  Issuance of another Clearance shall be permitted only with  
the knowledge and authorization of the ECC Operator. The 
ECC Operator shall notify all existing Clearance Persons of the 
additional Clearance Person(s) being added.  

3.  The ECC Operator shall track the names of all Clearance  
Person(s) under the same Zone of Protection.  
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4. Each Clearance Person shall Release their Clearance with 

the ECC Operator when their work is completed and report  
to the ECC Operator that all their Grounds have been  
removed, and that personnel and equipment are in the  
clear.  

5.  Each Clearance Person shall explain clearly to the ECC  
Operator all changes and/or repairs made by them.  

6.  While personal safety is the responsibility of each  
individual worker, the Clearance Person is responsible for the 
safety, testing and grounding and the work performed by the 
people under their immediate direction.  

2.5.6   Releasing a Clearance  

A Clearance shall be released by the Clearance Person and acknowledged by 
the ECC Operator utilizing the proper formal language and Three Part  
Communication techniques.  

Prior to the Release of a Clearance, the Authorized Person(s) shall determine 
and report to the ECC Operator:  

A. All members in the crew are clear of the lines and/or apparatus 

B. All Worker Grounds, if applied, have been removed. 
 
C. Any change(s) from the original operating position of any device 

within the Zone of Protection.  
 

D. The lines or apparatus are ready to be energized. 

2.5.7   Reissuing Clearance 
 
If additional work is required after the Authorized Person has surrendered their 
Clearance, the ECC Operator may: 
 

A. Issue orders to operate the necessary device(s) that will re- 
establish the original Zone of Protection for that apparatus or 
circuit. 

B.  Issue orders to Tag the necessary device(s) using the original  
Switching Control Number (where applicable) assigned to that 
apparatus or circuit.  
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C. Issue Clearance(s) on the re-established Zone of Protection. 

Note: The Release of Clearance is normally conducted for the restoration of 
the circuit or apparatus to normal service. If testing with system voltage is 
required, the Clearance Person shall inform the ECC Operator of this 
requirement and the “Release of Clearance for Testing with System  
Voltages” process will be followed.  

2.5.8   Release of Clearance for In-Service Testing  

Testing of apparatus or circuits using primary system voltages shall be performed 
only under the direction of the ECC Operator.  

A.  No testing shall be done on apparatus or circuits until the ECC  
Operator has received a Release of Clearance from all persons 
holding the Clearance in that Zone of Protection.  

B.  The Clearance Person in charge of the test and the ECC Operator  
shall agree on which Tagged device(s) will be operated in order to 
facilitate the test.  

 
C. Prior to ordering any device closed, the ECC Operator will order 

the Tag(s) removed from that device. 

D.  Once the apparatus or circuit has been energized, in-service  
checks may be performed as needed (i.e., phase checks, three 
phase voltage checks, soaking transformers/circuits, etc.).  

E.  After the Authorized Person in charge of the testing has been  
satisfied of the test procedure, they shall inform the ECC Operator 
that all testing has been completed and the line or apparatus is ready 
for service.  

F.  The ECC Operator may return that apparatus or circuit to service,  
provided that no additional work is required.  

G.  If additional work is required after the apparatus or circuit has  
been energized for testing, the ECC Operator will:  

1.  Issue orders to operate the necessary device(s) that will  
re-establish the original Zone of Protection for that 
apparatus or circuit.  

 
 
 
 
 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 490 

 
 
 
 
 
This document and any attachments are considered Business Confidential.  

Unless otherwise specified, this document should not be released outside of AVANGRID Networks without prior authorization.  

Page 30 of 45  

HARD COPY IS UNCONTROLLED 



NYISO Agreements --> Service Agreements --> RED-Rochester RGE Interconnection Agreement 

Effective Date: 9/16/2019 - Docket #: ER20-62-000 - Page 491 

 
 
AVANGRID Networks Energy Control Center 
Switching and Tagging Rules and Procedures 

 
Revision Number: 1 
Revision Date: 3.20.2019  
Responsible Person:   M.D. Stevens 
Effective Date 4.1.2019  
Review Date:  4.1.2021  

 
2. Issue orders to Tag the necessary device(s) using the 

original Switching Control Number (where applicable) 
assigned to that apparatus or circuit. 

3. Issue Clearance(s) on the re-established Zone of 
Protection. 

Note: When testing with system voltages the ECC Operator and the  
person performing the testing (i.e., phasing) will discuss and incorporate 
the testing into the switching sequence.  

2.5.9   Expanding the Zone of Protection  

The Clearance Person shall determine if the Zone of Protection is adequate for the 
work to be performed and may request that the Zone of Protection be  
expanded only with approval of the ECC Operator. The ECC Operator and the 
Clearance Person shall document all modifications on their appropriate forms 
when expanding or contracting a Zone of Protection including a full job briefing for 
the modified Zone of Protection.  

A.  During the expansion of the Zone of Protection, work may  
continue in the original Zone of Protection.  

B.  The ECC Operator shall notify all Clearance Person(s) issued the  
Clearance that the Zone of Protection is being expanded.  

C.  The ECC Operator shall order the new Tag(s) placed to expand  
the Zone of Protection. These Tag(s) shall have the same  
Switching Control Number (where applicable) as the original 
Clearance.  

D.  After the Zone of Protection has been expanded, the ECC  
Operator shall notify all Clearance Person(s) issued the Clearance  
that the Zone of Protection has been expanded and communicate  
to all Clearance Person(s) the new Protective Points of the  
Clearance.  

E.  Once the expanded Clearance has been issued to all Clearance  
Person(s), the Clearance Person(s) shall release the original  
Tag(s) that are no longer needed for their Zone of Protection.  
Clearance Person(s) may then test De-energized and Ground the 
newly expanded Zone of Protection.  
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F. The ECC Operator shall direct the released Tag(s) removed and 

the Switch Person may close or request the ECC Operator close  
the device(s) only after notifying all Clearance Person(s), and  
confirming that the newly expanded Zone of Protection has been  
Grounded.  

G.  If additional grounding is not required by the work that is being  
done in the expanded Zone of Protection, the ECC Operator shall  
direct the released Tag(s) removed and the Switch Person may  
close or request the ECC Operator close the device(s) only after  
notifying all Clearance Person(s) and confirming that the newly  
expanded Zone of Protection has been tested De-energized.  

H.  The Clearance Person shall communicate with the ECC Operator  
the configuration of the circuit when the work has been completed 
and the Clearance is being Released.  

 
2.5.10 Contracting (Reducing) the Zone of Protection  

While establishing the new reduced Zone of Protection within the existing Zone  
of Protection, work may continue in any part of the original Zone of Protection  
with permission from the Clearance Person(s). Prior to releasing any Tags  
associated with the original Zone of Protection, Grounds shall be applied or  
relocated in the new Zone of Protection (if necessary) and all workers,  
equipment, and Grounds shall be in the clear of the section to be re-energized.  

 
A.  The ECC Operator shall notify all Clearance Person(s) issued the  

Clearance that the Zone of Protection is being contracted.  

B.  The ECC Operator shall order the new Tag(s) placed to contract  
the Zone of Protection. These Tag(s) shall have the same  
Switching Control Number (where applicable) as the original 
Clearance.  

C.  After the Zone of Protection has been contracted, the ECC  
Operator shall notify all Clearance Person(s) issued the Clearance  
that the Zone of Protection has been contracted and communicate  
to all Clearance Person(s) the new Protective Points of the  
Clearance.  

 
D.  Once the contracted Clearance has been issued to all Clearance  

Person(s), the Clearance Person(s) shall release the original  
Tag(s) that are no longer needed for the original Zone of  
Protection.  
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E. The ECC Operator shall then direct the released Tag(s) removed, 

and switching performed as needed to re-energize equipment.  

2.5.11 Transferring a Clearance  

Under this process the work can continue.  
 
A.  Prior to contacting the ECC Operator, both the existing and the  

new Clearance Person shall conduct a comprehensive job transfer 
brief covering the job status, the Isolated Zone of Protection and Tag 
locations, worker status, and Ground locations.  

 
B.  The Clearance Person contacts the ECC Operator and informs  

them that he has conducted the briefing with the new Clearance 
Person and request the Transfer of Clearance.  

C.  The new Clearance Person contacts the ECC Operator and  
requests the Clearance Protective Points by device and location 
and then is issued the Clearance by the ECC Operator.  

 
D. The original Clearance Person shall surrender their Clearance 

with the ECC Operator. 

2.6 Interconnections with Other Controlling Authorities, Utilities, Generators, 
or Customers 
 
2.6.1   When Controlling Authorities, Foreign Utilities, Generators or  
 Customers Require a Guarantee  

 
A.  A designee of the Controlling Authority, foreign utility, generator,  

or customer shall be issued a Guarantee by the AVANGRID 
Networks ECC Operator.  

B. A DNO Tag shall be used to Tag all Protective Points listed on the 
Guarantee. 

C. Where applicable, the Guarantee shall have a number issued by 
the AVANGRID Networks ECC Operator. 

D.  The AVANGRID Networks ECC Operator issuing the Guarantee  
shall record the name and contact number of the ECC Operator of  
the Controlling Authority, foreign utility, generator, or customer.  
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E. Grounds may be applied at the request of the foreign ECC 

Operator. The Controlling Authority, foreign utility, generator, or  
customer System Operator will be advised by the AVANGRID  
Networks ECC Operator that the Grounds installed are only a  
visible indication that the line/apparatus has been De-energized at  
the point of grounding, and should not be considered protection  
for their workers.  

2.6.2  When AVANGRID Networks Requires Isolation from a Controlling  
Authority, Foreign Utility, Generator, or Customer  

A.  The AVANGRID Networks ECC Operator will accept the  
Controlling Authority, foreign utility, generator, or customer’s  
Isolation practices as defined by their rules or will direct an  
AVANGRID Networks Switch Person to DNO Tag the required  
Protective Points for the Clearance. These Protective Points shall  
be Tagged only after a Visible Open has been created by the  
Controlling Authority, foreign utility, generator, or customer.  

B.  The AVANGRID Networks ECC Operator shall document the  
Protective Points as part of the Zone of Protection in the  
Clearance to be issued to the Clearance Person(s).  

C.  The AVANGRID Networks ECC Operator may request the  
Controlling Authority, foreign utility, generator, or customer to 
close mechanical Grounds as part of the Clearance.  

D.  The Guarantee shall not be released to the Controlling Authority,  
foreign utility, generator, or customer until after the AVANGRID 
Networks ECC Operator receives the Release of Clearance from the 
Clearance Person.  

2.6.3 When a Controlling Authority or Foreign Utility Control Center 
Requires an NRA 

A.  A designee of the Controlling Authority or foreign utility, acting as  
their ECC Operator shall be issued an NRA by the AVANGRID 
Networks ECC Operator.  

B.  The NRA can be issued after the reclosing control(s) and  
supervisory controls for a specific circuit have been placed in the 
non-reclose position and the necessary NRA Tags placed.  

C. Where applicable, the NRA shall have a number issued by the 
AVANGRID Networks ECC Operator. 
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D.  The AVANGRID Networks ECC Operator issuing the NRA shall  
record the name and contact number of the ECC Operator of the 
Controlling Authority or foreign utility.  

E.  The designee of the Controlling Authority or foreign utility, acting  
as their ECC Operator to whom the NRA has been issued has the  
responsibility to inform the AVANGRID Networks ECC Operator of  
any conditions that may have caused the device to operate.  

F.  Manual reclosing shall not be performed until there is concurrence  
between the designee of the Controlling Authority or foreign utility, 
acting as their ECC Operator to whom the NRA was issued and the 
AVANGRID Networks ECC Operator.  

G.  The breaker(s) or device shall not be restored to the automatic  
reclose position until the NRA has been released by the designee  
of the Controlling Authoriy or foreign utility, acting as their ECC  
Operator.  

2.6.4  When AVANGRID Networks Requires an NRA from a Controlling  
Authority or Foreign Utility Control Center  
 
A. The AVANGRID Networks ECC Operator will accept the 

Controlling Authority or foreign utility’s NRA practices as defined 
by their rules. 

B.  The AVANGRID Networks ECC Operator shall document the  
Controlling Authority or foreign utility’s device(s) placed in the 
necessary position to secure the NRA.  

 
C.  Manual reclosing shall not be performed until there is concurrence  

between the Authorized Person and the AVANGRID Networks 
ECC Operator and until the Authorized Person with the NRA 
releases or surrenders their NRA.  

 
D.  The NRA shall not be released to the Controlling Authority or  

foreign utility ECC Operator until after the AVANGRID Networks  
ECC Operator receives a release of the NRA from the Authorized  
Person.  

2.7  Delegation of Control - Controllership  

When control of a portion of the network is to be delegated by the ECC Operator to an  
Authorized Person (for equipment or de-centralized location), the ECC Operator shall  
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issue Controllership to the Authorized Person accepting control, documenting the 
specific lines, apparatus, or location included in the Controllership.  

The ECC Operator shall inform the Authorized Person of any known abnormal  
conditions that exist on the line, apparatus, or location under their control. The  
Authorized Person shall assume all duties and responsibilities of the ECC Operator.  
 
When control needs to be delegated further, notification requirements for individuals or 
location shall be established with the ECC Operator at the time of delegation.  

The Authorized Person who has been delegated control shall notify the ECC Operator  
when SCADA devices within their area of control need to be operated or Tagged.  

When Controllership is released, any known abnormal conditions that exist on the line, 
apparatus, or location shall be communicated to the ECC Operator.  
 
2.8 Revisions to These Procedures 

Revisions to these procedures will be made by the AVANGRID Networks Energy Control 
Center with input and review by stakeholders and users of the AVANGRID Networks Energy 
Control Center Switching and Tagging Rules and Procedures.  

 
3.0 REFERENCES 
 

�   CONVEX TD800 Switching and Tagging 
�   UI OP-G88 Distribution Electrical Switching & Tagging Procedure 

4.0 DOCUMENT RETENTION 
 
All documentation created under this procedure will be retained pursuant to the AVANGRID 
Networks Document Retention Schedule or applicable regulatory requirement, whichever is 
longer. 
 
 
 

Approved by: 3/29/2019 
Michael R. Craven Date 
Senior Director - Electric Operations 

 
 
Approved by: 3/29/2019 

Tom DePeter Date 
Senior Director - Electric Operations  
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Revision History 
Version Date 

0 04.01.2017 
 
 
 
 
 
1 3.20.2019 

Comments 
Document creation; based on United Illuminating OP-G88 (TD800) which will be replaced by common 
document; created to unify all operating companies under a common process 
Biennial review; minor editing for clarity; Sec 1.3.14: added “to or” to the Exception in Sec A.2, deleted 
“at any voltage” in D, added “to or” to the Exception in D.2, moved the underlined sentence 
referencing one Clearance Person from D.5 to D.9 and added a qualifier to accommodate Transfer of 
Clearance; Sec 2.1.1: added clarification in B.1 that others in the same Zone of Protection are to be 
notified, reworded B.4 to clarify that changes that remain when Clearance is released will be 
communicated to the ECC Operator; Sec 2.4.2: clarified in C that normally closed source devices that 
open are to be DNO tagged for LLP; Sec 2.5.2: added to note in E to clarify that System Operator 
Grounds are ordered relocated by ECC; Sec 2.5.8: replaced title System Voltages with In Service 
Testing to clarify re-energizing using system voltages is essentially placing something in service and is 
under control of ECC; changed signatory from J. Cole to T. DePeter. 
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Attachment 1  
Definitions  

 
Authorized Person: A person who is knowledgeable in the construction and operation of  
electric power generation, transmission, substation, and/or distribution apparatus specific to  
their job classification along with the associated hazards in specific duties pertaining to electric 
operations, who is further designated by a departmental manager as having been successfully 
trained, tested, and who demonstrates proficiency, understanding, and the skills necessary to 
perform duties associated with this procedure.  

Exception:  A person who is undergoing on-the-job training and who, in the course of such  
training, has demonstrated an ability to perform duties safely at his or her level of training and  
who is under the direct supervision of an Authorized Person is considered to be an Authorized  
Person in the performance of those duties. Note: Trainees who perform switching under this  
exception shall not be issued Clearances, Non-Reclose Assurances, or Live Line Permissions.  

Authorized Person List: A formal document developed and maintained by AVANGRID  
Networks Control Center management listing all individuals designated as an Authorized  
Person.  

Authorized Clearance Person: A person designated by a departmental manager, or their  
designee, who has successfully been tested and has demonstrated proficiency and  
understanding of the AVANGRID Networks Energy Control Center Switching and Tagging Rules 
and Procedures, who is authorized to receive Clearance and perform work within a specified Zone 
of Clearance, but is NOT authorized to perform switching and/or grounding.  

Authorized Switch Person: An Authorized Person that is knowledgeable in the operation of  
electrical apparatus for the purpose of switching and Tagging of electrical circuits or apparatus. A 
worker who does not hold Authorized Person qualification may switch under the direct  
supervision of an Authorized Switch Person.  

Clearance (for work): Authorization to an Authorized Person to perform specified work within a 
Zone of Protection. Work may only begin on a line, circuit or piece of equipment after it has  
been made safe by removal from service, De-energizing, Tagging, testing, and grounding  
(where applicable), all in accordance with these Procedures. A Clearance may only be issued by 
the ECC Operator unless Controllership has been delegated.  

Controllership: The transfer of operating jurisdiction of a specific part (equipment or location)  
of the electrical system from the ECC Operator to an Authorized Person or Controlling Authority  
for reasons related to restoration of electrical service, communications problems, or workload.  

Controlling Authority: The authority or department with jurisdiction over specifically-defined 
regions, voltage classes, or otherwise designated portions of the AVANGRID Networks Electric 
System, or the representative of an adjacent generator, utility, region, or customer.  
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Dead: Isolated, Tagged, tested De-energized and Grounded.  
 
De-energized: The absence of normal operating voltages associated with the operation of the 
system or control circuits. Under this condition, work can only be performed using Live Line  
Work Methods.  

Demarcation Line or Demarcation Point (DL or DP): A disconnecting device or 
mutuallyagreed upon place (load side of a breaker, pole, etc.) where ownership or authority 
changes between the AVANGRID Networks Electric System and an interconnected utility, 
customer facility, Controlling Authority, or generator. This line or point shall be controlled by the  
Controlling Authority who directs switching.  

Energy Control Center (ECC): This organization is the Controlling Authority for the portion of the 
electric system assigned to it and orders and coordinates any switching orders necessary to ensure 
operations are as safe and effective as possible.  

Energy Control Center (ECC) Operator: An Authorized Person who directs, controls,  
monitors, and operates the portion of the electric system and its associated apparatus for which 
they are the Controlling Authority.  

Energy Management System (EMS):  The ECC computer system which has the SCADA 
inputs and ability to exercise control over field devices.  

Ground, Grounded: Intentionally connected to earth through a metallic ground connection. 

Grounds:  There are two types of grounds referred to in this procedure:  

�   System Operator Grounds - Grounds whose installation, removal or operation  
 is directed by the ECC Operator.  
�   Worker Grounds - Grounds whose installation or removal is directed by the  
 Clearance Person.  

Guarantee, Station Guarantee, etc.: A Guarantee is a formal statement given to an inter- 
connected Controlling Authority, foreign utility, generator or customer that requested device(s) are 
placed in the requested position and appropriately Tagged and will remain so until the Guarantee 
is released by the recipient.  

Higher Authority: An Authorized Person at the same or higher level of Management above the 
Authorized Person who is holding the Clearance, NRA, or LLP and is knowledgeable in the work to 
be performed.  
 
Hot Line Tag: A function of some devices that disables the time-overcurrent protection curve in  
the device and results in an instantaneous trip with no reclosing when faults are sensed. This is  
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used in addition to NRA when requested by Authorized Persons who will be working on 
energized lines.  

Isolate, Isolated, Isolation: Disconnected from all Known Sources of Energy by open switches, 
disconnectors, jumpers, taps, or other means and absent of nominal voltages.  

Known Source of Energy:  One side of an energized primary voltage switch or device in the 
open position, which if placed in the closed position, would energize into the work zone. In  
AVANGRID Networks this includes current and potential transformers where the high side is 
connected to the primary voltage system. Also, a generator identified on a primary circuit print, is a 
Known Source of Energy.  
 
Limits: See Protective Points.  

Live Line Permission (LLP):  A formal statement from the ECC Operator to an Authorized  
Person to perform work on a De-energized line or equipment utilizing Live Line Work Methods.  

Live Line Work Methods: Work performed utilizing company approved insulate and Isolate 
practices (e.g., hotstick or rubber gloving).  

Non-Reclose Assurance (NRA): A formal statement from the ECC Operator to an Authorized 
Person to perform work on, or near, designated energized lines or apparatus after all associated 
reclosing devices, are disabled and Tagged. This may include enabling fast trip settings for arc flash 
protection (Hot Line Tag).  

Protective Points: Devices providing Visible Openings that define a Zone of Protection.  

Protective Position: The Tagged position of a mechanical or electrical device with a Visible  
Opening that prohibits the energizing or the re-energization of a specific work area.  
Exceptions to a Visible Opening: Individual operating companies may specify devices approved for 
this application due to physical limitations.  
 
Radial Side Taps: The point on a single or multi-phase circuit beyond which there is no tie point 
toward the load side of the circuit.  
 
Re-Issue:  The issuance of a previously released Clearance or NRA from the ECC Operator to a 
Clearance Person or Authorized Person.  
 
Release of Clearance: The act in which a Clearance Person(s) reports to the ECC Operator that 
their Worker Grounds have been removed (if applicable), all workers and equipment are in the 
clear, and the status or condition of the line or apparatus they were working on.  

Switching Control Number: A a unique number assigned by the ECC Operator for the  
purposes of tracking a LLP, NRA, Clearance, Guarantee or other switching sequence.  
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System Operator: See ECC Operator.  
 
System Operator Grounds: See Grounds.  

Tag, Tagged, Tagging: Tag in any tense refers to the physical or electronic placement of an 
indicator that is recognized by appropriately trained individuals to indicate the apparatus on which 
the Tag is placed may not be operated until the person or persons having authority and 
responsibility for the Tag surrenders their authority, or “clears” from the Tag.  

Three Part Communication: Verbal communications that require accurate read back with a  
final acknowledgement by the originator. Communications shall be conducted in a clear, concise 
and definitive manner. The recipient is required to read back the information correctly. This  
response shall be acknowledged as correct by the originator or the original statement repeated to 
resolve any misunderstandings.  

Transfer: A process to re-assign a Clearance, NRA, or LLP from one Authorized Person to 
another through the ECC Operator.  

Visible Opening: A visible physical break in a circuit that can be supplied by an open  
disconnect, tap, link, etc. and can be visually verified to be open. This includes an opening that  
is understood to be equal to a Visible Opening but may only be observable through a viewport  
or via camera. This can be Gas Insulated Switchgear or any other modern installation that is not  
in the open air.  

Note: Oil Fused Cutouts, Vacuum switches, network protectors, network Transformer Oil 
Disconnects, and other devices are approved for this application.  

Voltage Testing: Testing when applied voltages result in voltages greater than 50 volts. This 
includes but is not limited to Fault Finder, Power Factor, Insulation Resistance measurements, 
TTR, Hi-Pot, or System Voltages, etc. Appropriate minimum approach distances shall be  
maintained within the area under test.  

Zone of Protection: An area defined by Visible Opening points that Isolate all Known Sources  
of Energy. This area is created by Isolating, De-energizing and Tagging every protective point of  
Isolation from external sources of primary or nominal-voltage energy that could create a hazard  
for workers.  
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Attachment 2  

Approved Tags  
 
Front Back 

DNO Tag  
 
 
 
 
 
 
 
 
 
 
 
 
 

Test Tag  
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Attachment 2  

Approved Tags  
 
Front Back 

Non-Reclose  
Assurance Tag  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Caution Tag  
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Attachment 3  

Approved Forms  

FRONT  
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Attachment 3  
Approved Forms  
 BACK  
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