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ENGINEERING & PROCUREMENT AGREEMENT 
This ENGINEERING & PROCUREMENT AGREEMENT (the “Agreement”), is made and entered into as of September 21, 2020 (the “Effective Date”), by and between LS POWER GRID NEW YORK CORPORATION I, a corporation organized and existing under the laws of the State of New York, having an office and place of business at 16150 Main Circle Dr., Ste. 310, Chesterfield, Missouri 63017 (“Developer”) and NIAGARA MOHAWK POWER CORPORATION, a corporation organized and existing under the laws of the State of New York, having an office and place of business at 300 Erie Boulevard West, Syracuse, New York 13202 (the “Company”).  Developer and the Company may be referred to hereunder, individually, as a “Party” or, collectively, as the “Parties”. 
WITNESSETH 

WHEREAS, Developer proposed a Public Policy Transmission Project identified as the NY AC Transmission Solution to satisfy an identified Public Policy Transmission Need, which project is more specifically described (solely for purposes of this Agreement) in Exhibit A  of this Agreement (“Transmission Project”); and 

WHEREAS, the New York Independent System Operator, Inc. (“NYISO”) selected the Transmission Project as the more efficient or cost-effective transmission solution to satisfy an identified Public Policy Transmission Need and has directed Developer to proceed with the Transmission Project; 

WHEREAS, Developer, NYISO and the New York Power Authority (“NYPA”) are party to that certain Development Agreement, dated as of February 3, 2020 with respect to Developer’s and NYPA’s development of the Transmission Project to satisfy the identified Public Policy Transmission Need; 

WHEREAS, Developer is proposing to interconnect its Transmission Project at various locations on the Company’s transmission system; and 
WHEREAS,  the  Transmission  Project  was  evaluated  pursuant  to  the  NYISO’s 
Transmission Interconnection Procedures contained in Attachment P of the NYISO Open Access 
Transmission    Tariff (“OATT”)   and   issuance   of   a   Facilities   Study   Report 
(as such term is defined below) is pending; and 
WHEREAS, following the issuance of the Facilities Study Report, Developer and the Company contemplate negotiation of a Transmission Project Interconnection Agreement in connection with the proposed interconnection of the Transmission Project to the Company’s transmission system (“Interconnection Agreement”);  and 
WHEREAS, Developer has requested that the Company undertake certain engineering 
and procurement activities with respect to the mitigation of the Transmission Project’s impact on, 
and the proposed interconnection of the Transmission Project to, the Company’s transmission 
system, as more specifically described below, prior to issuance of the Facilities Study Report; and 
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WHEREAS, the Company is willing to perform the Company Work as contemplated in this Agreement, subject to (i) reimbursement by Developer of all Company costs and expenses incurred in connection therewith, (ii) Developer’s performance of all other duties, responsibilities, and obligations set forth in this Agreement, including, without limitation, the Developer Required Actions (as defined below); and (iii) receipt of all “Required Approvals” (if any), as set forth in Section 18.1, in a form acceptable to the Company; 

NOW, THEREFORE, in consideration of the mutual covenants set forth herein, the Parties agree as follows: 

1.0	Certain Definitions
Wherever used in this Agreement with initial capitalization, whether in the singular or the plural, these terms shall have the following meanings: 
“Additional Prepayment(s)” shall have the meaning set forth in Section 7.3 of this Agreement. 

“Additional Prepayment Payment Date” shall have the meaning set forth in Section 7.3 of this Agreement. 
“Affiliate” means any person or entity controlling, controlled by, or under common control with, any other person or entity; “control” of a person or entity shall mean the ownership of, with right to vote, 50% or more of the outstanding voting securities, equity, membership interests, or equivalent, of such person or entity. 
“Agreement” means this Engineering & Procurement Agreement, including all annexes, appendices, attachments, schedules, and exhibits and any subsequent written amendments or modifications thereto, as may be mutually agreed to and executed by the Parties. 

“Applicable Requirements” shall mean all applicable federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or administrative orders, permits, licenses, authorizations, approvals and other duly authorized actions of any federal, state, local or other governmental regulatory or administrative agency, court, commission, department, board, or other governmental subdivision, legislature, rulemaking board, tribunal, or  other  governmental  authority  having  jurisdiction,  NYISO,  NYSRC  and  NPCC requirements, and any applicable reliability standards. 
“Balance Amount” shall have the meaning set forth in Section 8.1 of this Agreement. “Bid(s)” shall have the meaning set forth in Exhibit B of this Agreement. 
“Breaching Party” shall have the meaning set forth in Section 21.1 of this Agreement. “CEII” shall have the meaning set forth in Section 25.4 of this Agreement. 
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“CIP” shall have the meaning set forth in Section 25.4 of this Agreement. 
“Company” shall have the meaning set forth in the preamble to this Agreement. 

“Company’s Network Upgrade Facilities” shall have the meaning set forth in Exhibit B of this Agreement. 
“Company Reimbursable Costs” means the actual costs and expenses incurred by Company 
and/or its Affiliates in connection with performance of the Company Work or otherwise 
incurred by Company and/or its Affiliates in connection with this Agreement, and including, 
without limitation, any such costs that may have been incurred by Company and/or its 
Affiliates in connection with the Company Work or this Agreement prior to the Effective Date. 
These Company Reimbursable Costs shall include, without limitation, the actual expenses for 
labor (including,  without  limitation,  internal  labor),  services,  materials,  subcontracts, 
equipment or other expenses incurred in the execution of the Company Work, all applicable 
overhead, overtime costs, all federal, state and local taxes incurred (including, without 
limitation, all taxes arising from amounts paid to Company that are deemed to be contributions in aid of construction), all costs of outside experts, consultants, counsel and contractors, all other third-party fees and costs, and all costs of obtaining any required permits, rights, consents, releases, approvals, or authorizations acquired by or on behalf of Company, including, without limitation, the Required Approvals. 
“Company Work” means all duties, responsibilities, and obligations to be performed by Company as contemplated by Section 3.2 and/or Exhibit B of this Agreement. 

“Company Work Cost  Reports” shall have the meaning set forth in  Section 5.5 of this Agreement. 
“Convenience Termination Notice” shall have the meaning set forth in Section 7.3 of this Agreement. 
“Damages” shall have the meaning set forth in Section 12.1 of this Agreement. 

“Day” means a calendar day, provided, that, if an obligation under this Agreement falls due on 
a Saturday, Sunday or legal holiday, the obligation shall be due the next business day worked. 
“Defect Notice” shall have the meaning specified in Section 3.3 of this Agreement. 
“Developer” shall have the meaning set forth in the preamble to this Agreement. 
“Developer Required Actions” means all duties, responsibilities, and obligations to be performed by Developer as contemplated by Section 3.4 of this Agreement. 

“Disclosing Party” shall mean the Party disclosing Proprietary Information. 
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“Dollars” and “$” mean United States of America dollars. 
“Effective Date” shall have the meaning specified in the preamble of this Agreement. 

“Facilities Study Report” shall mean that certain Facilities Study Report expected to be finalized pursuant to the Facilities Study Agreement by and among LS Power Grid New York, LLC, New York Power Authority, Company and NYISO dated July 19th, 2019 (the “Facilities Study Agreement”) as part of Developer’s interconnection request submitted and pending with the NYISO (NYISO Queue No. 556); the initial draft of such Facilities Study Report was delivered to NYISO on June 9th, 2020. 
“FERC” shall mean the Federal Energy Regulatory Commission. 

“FERC IA Acceptance Date” shall have the meaning specified in Section 2.2 of this Agreement. 
“Force Majeure Event” shall have the meaning set forth in Section 23.1 of this Agreement. 

“Good Utility Practice” means any of the practices, methods, and acts engaged in or approved 
by a significant portion of the electric utility industry during the relevant time period, or any 
of the practices, methods, and acts which, in the exercise of reasonable judgment in light of 
the facts known at the time the decision was made, could have been expected to accomplish 
the desired result at a reasonable cost consistent with good business practices, reliability, 
safety, and expedition.  Good Utility Practice is not intended to be limited to the optimum 
practice, method, or act, to the exclusion of all others, but rather to refer to acceptable practices, 
methods, or acts generally accepted in the region in which the Project is located during the 
relevant time period.    Good Utility Practice shall include, but not be limited to, NERC, NPCC, 
NYISO and NYSRC criteria, rules, guidelines, and standards, where applicable, and as they 
may be amended from time to time, including the rules, guidelines, and criteria of any 
successor organization to the foregoing entities. 
“Indemnified Party” and “Indemnified Parties” shall have the meanings set forth in Section 
12.1 of this Agreement. 

“Initial Prepayment” shall have the meaning set forth in Section 7.2 of this Agreement. 
“Interconnection Agreement” shall mean have the meaning set forth in the preamble to this Agreement. 

“IRS” shall mean the US Internal Revenue Service. 
“NERC” shall mean the North American Electric Reliability Corporation or any successor organization. 

“Non-Breaching Party” shall have the meaning set forth in Section 21.1 of this Agreement. 
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“Non-Cancellable Equipment” shall have the meaning set forth in Section 21.4(b) of this Agreement. 
“Non-Disclosure Term” shall have the meaning set forth in Section 25.3.4 of this Agreement. “Notice to Proceed” shall have the meaning set forth in Section 7.3 of this Agreement. 
“NPCC” shall mean the Northeast Power Coordinating Council, Inc. (a reliability council under Section 202 of the Federal Power Act) or any successor organization. 

“NYISO” shall have the meaning set forth in the preamble to this Agreement. 
“NYSRC” shall mean the New York State Reliability Council or any successor organization 
thereto. 

“NYPA”  shall mean the New York Power Authority. 
“OATT” shall have the meaning specified in the preamble of this Agreement. 
“Party” and “Parties” shall have the meanings set forth in the preamble to this Agreement. “Project” means the Company Work to be performed under this Agreement. 
“Project Manager” means the respective representatives of each of the Developer and Company appointed pursuant to Section 10.1 of this Agreement. 
“Proprietary Information” means (i) all financial, technical and other non-public or proprietary 
information which is furnished or disclosed by the Disclosing Party or its Affiliates (or its or 
its Affiliates’ agents, servants, contractors, representatives, or employees) to the Receiving 
Party or its Representative(s) in connection with this Agreement and that is described or 
identified (at the time of disclosure) as being non-public, confidential or proprietary, or the 
non-public or proprietary nature of which is apparent from the context of the disclosure or the 
contents or nature of the information disclosed, (ii) any market sensitive information 
(including, without limitation, outages scheduled on generators or transmission lines of Company or any third party), (iii) all CEII and CIP and (iv) all memoranda, notes, reports, files, copies, extracts, inventions, discoveries, improvements or any other thing prepared or derived from any information described in subparts (i) through (iii) preceding. 

“Receiving Party” shall mean the Party receiving Proprietary Information. 

“Refund Amount” shall have the meaning set forth in Section 8.1 of this Agreement. 
“Representatives” shall, for the purposes of Article 25 of this Agreement, mean (a) the Affiliates of a Party and such Party’s and its Affiliates’ officers, directors, employees, contractors, counsel and representatives and (b) with respect to Developer only, NYPA and its officers, directors, employees, contractors, counsel and representatives. 
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“Required Approvals” shall have the meaning set forth in Section 18.1 of this Agreement. “Resources” shall have the meaning set forth in Section 23.1 of this Agreement. 
“RFP” shall have the meaning set forth in Exhibit B of this Agreement. 
“System Impact Study” shall mean the study conducted pursuant to Section 22.8 of Attachment P of the OATT that evaluates the impact of the proposed Transmission Project on the safety and reliability of the New York State Transmission System and, if applicable, an Affected System, to determine what Network Upgrade Facilities are needed for the proposed Transmission Project to connect reliably to the New York State Transmission System in a manner that meets the NYISO Transmission Interconnection Standard described in the OATT, Section 22.6.4 of Attachment P. 

“Threshold Notice” shall have the meaning set forth in Section 7.3 of this Agreement. 
“Total Payments Made” shall have the meaning set forth in Section 8.1 of this Agreement. 
“Transmission Project” shall have the meaning set forth in the Preamble of this Agreement. 
“Work” shall mean the Developer Required Actions and/or the Company Work, as applicable. 
2.0	Term
2.1	This Agreement shall become effective as of the Effective Date and shall remain in
full force and effect until performance has been completed hereunder, or until 
terminated in accordance with the terms of this Agreement, whichever occurs first; 
provided, however, that this Agreement shall not expire or terminate until all 
amounts due and owing hereunder have been paid in full as contemplated by this 
Agreement. 
2.2 	The foregoing notwithstanding, in the event that an Interconnection Agreement is 
filed with FERC during the term of this Agreement, (i) upon the date FERC accepts 
such Interconnection Agreement (the “FERC IA Acceptance Date”), the Company 
shall have no further obligation to perform any Work under this Agreement (any 
Work not completed hereunder to be performed subject to, and in accordance with, 
the terms and conditions of such Interconnection Agreement to the extent 
contemplated therein), and (ii) this Agreement shall terminate upon final payment 
by Developer of all Company Reimbursable Costs incurred during the term of this 
Agreement. 
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3.0	Scope of Work
3.1	Developer acknowledges that it has elected to enter into this Agreement prior to the
completion of a Facilities Study Report and that it understands and accepts the 
associated risks, including, without limitation, the risk that, based on the final 
Facilities Study Report, the Company Work, and any materials procured in 
connection therewith, will not be useful or appropriate for or in connection with the 
Transmission Project or may need to be re-performed or re-procured, in whole or 
in part.   Accordingly, Developer desires the Company to perform the Company 
Work (as defined below), and Company agrees to perform the Company Work 
consistent with and subject to the provisions of this Agreement. 

3.2	The Company’s scope of work is set forth in Exhibit B of this Agreement, attached
hereto and incorporated herein by reference	(the	“Company Work”).  This
Agreement does not provide for, and the Company Work shall not include, any construction or breach of ground surface at any property, or any provision of generation interconnection service or transmission service. 

3.3 	The Company shall use commercially reasonable efforts to perform the Company 
Work in accordance with Good Utility Practice.  Prior to the expiration of one (1) 
year following completion of the Company Work, Developer shall have the right 
to notify the Company in writing of the need for correction of defective Company 
Work that does not meet the standard of this Section 3.3 (each, a “Defect Notice”), 
provided, however, that, the fact that Company Work is not useful, or must be re-
performed, in whole or in part, as contemplated by Section 3.1, shall not be deemed 
to constitute a defect in such Company Work.  If the Company Work is defective 
within the meaning of the prior sentence, then, following its receipt of a timely 
Defect Notice with respect thereto, the Company shall promptly correct, repair or 
replace such defective Company Work, as appropriate, provided, that, Company 
shall not have any obligation to correct, repair or replace such defective Company 
Work unless the defect in the Company Work has (or is reasonably likely to have) 
a material adverse impact on implementation of the Transmission Project.  The 
remedy set forth in this Section is the sole and exclusive remedy granted or 
available to Developer for any failure of the Company to meet the performance 
standards or requirements set forth in this Agreement. 
3.4 	Subject to the terms of this Agreement, Developer shall use reasonable efforts to 
perform the actions described in Exhibit C attached to this Agreement 	(the 
“Developer Required Actions”).  All of the Developer Required Actions shall be performed at Developer’s sole cost and expense. 
3.5 	Each Party shall reasonably cooperate and coordinate with the other Party, and with 
such other Party’s contractors, subcontractors and representatives, as needed to facilitate the Company Work and the Developer Required Actions. 
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4.0	Changes in the Work
4.1	Subject to Section 4.2, below, (a) any requests for material additions, modifications,
or changes to the Work shall be communicated in writing by the Party making the 
request, and (b) if the Parties mutually agree to such addition, modification, or 
change to the applicable Work, such agreement shall be set forth in a written 
document signed by both Parties specifying such addition, modification or change. 
Any additional costs arising from such addition, modification or change to the 
Work shall be paid by Developer as part of Company Reimbursable Costs. 
4.2 	The foregoing notwithstanding, the Company is not required to obtain the consent 
or agreement of Developer for any change to the Company Work if such change is 
made in order to comply with any Applicable Requirement(s), Good Utility 
Practice, or the Company’s applicable standards, specifications, requirements and 
practices; provided, however, that the Company shall notify Developer of such 
change to the Company Work as soon as reasonably practicable after the Company 
determines  that  the  change  is  necessary  to  comply  with  any  Applicable 
Requirement(s), Good Utility Practice, or the Company’s applicable standards, 
specifications, requirements and practices.  Any additional costs arising from such 
change shall be paid by Developer as part of Company Reimbursable Costs. 

5.0	Performance; Conditions to Proceed
5.1	If Company Work is performed outside of normal working hours, Developer shall
be responsible for paying all actual costs incurred in connection therewith, 
including, without limitation, applicable overtime costs, as part of Company 
Reimbursable Costs.  For the avoidance of doubt: in no event shall the Company 
be obligated or required to perform Company Work outside of normal working 
hours if the Company determines, in its sole discretion, that such performance 
would be unreasonable, unsafe or otherwise not in compliance with Good Utility 
Practice. 
5.2 	Neither Party shall be liable for failure to meet any estimated, projected, 
preliminary, milestone or other schedule in connection with this Agreement or the Transmission Project. 

5.3 	Commencement of Company Work.  The Company will proceed with the Company 
Work promptly following the Company’s receipt of the Initial Prepayment. 

5.4 	Procurement Commencement.  Anything in this Agreement to the contrary 
notwithstanding, the Company shall not be obligated to proceed with any procurement in connection with the Company Work unless and until all Additional Prepayments and all Company Reimbursable Costs invoiced to date have been paid in full to the Company. 
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5.5 	Company Work Cost Reports.  Company agrees to provide written reports 
(“Company Work Cost Reports”) to Developer on a semi-annual basis, due each 
July 15 and January 15.  Each Company Work Cost Report shall include the 
following information with respect to the preceding six-month period: (i) a 
summary of Company Reimbursable Costs incurred during such period, (ii) a 
statement of the hours of Company Work furnished during such period, (iii) a 
listing of average hourly labor rates, and (iv) a reasonably detailed description of 
the tasks performed by Company (or its Affiliates) for the Company Work during 
such period. 
6.0	Representations and Warranties
6.1	Each Party represents and warrants to the other that it has the requisite capacity and
authority to enter into this Agreement and, subject to receipt of all Required 
Approvals as contemplated by Section 18.1, if any, fulfill its obligations hereunder, 
that the execution and delivery by it of this Agreement and the performance by it 
of its obligations hereunder have been duly authorized by all requisite corporate 
action, that this document is legal, valid and enforceable to the best of its 
knowledge, and that, subject to receipt of all Required Approvals as contemplated 
by Section 18.1, if any, and compliance with all Applicable Requirements, the 
entering into this Agreement and the fulfillment of its obligations hereunder does 
not contravene any law, statute or contractual obligation of the Party giving the 
representation or warranty. 
6.2 	Each Party represents and warrants to the other that no suit, action or arbitration, or 
legal, administrative or other proceeding is pending or has, to the best of its knowledge, been threatened against the representing Party that would have a material adverse effect on the validity or enforceability of this Agreement or the ability of the representing Party to fulfill its obligations hereunder. 


7.0	Developer   Obligation   to   Pay   Company   Reimbursable   Costs;   Additional
Prepayments; Invoicing; Taxes
7.1 	Developer shall pay or reimburse the Company for all Company Reimbursable 
Costs actually incurred by the Company and/or its Affiliates.  Any estimates provided under or in connection with this Agreement or the Company Work (including, without limitation, the Initial Prepayment) shall not limit Developer’s obligation to pay the Company for all Company Reimbursable Costs actually incurred by the Company and/or its Affiliates. 
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7.2 	Developer shall provide the Company with a prepayment of $1,750,000 (“Initial 
Prepayment”), such amount representing the Company’s current estimate of the 
total amount of Company Reimbursable Costs to perform the portion of the 
Company Work that Company anticipates performing during the initial eighteen 
(18) months following the Effective Date.   The Company acknowledges that it is 
has received $950,000 from the Developer in partial payment of the Initial 
Prepayment; the Company shall invoice Developer for the remaining balance of the 
Initial Prepayment and Developer shall pay such amount to Company within thirty 
(30) Days of the invoice due date.  Unless it elects to do so in its sole discretion, Company shall not be obligated to commence any Company Work under this Agreement prior to Company’s receipt of the Initial Prepayment. 
7.3 	If, during the performance of the Company Work, Company determines that one or 
more additional prepayments are required for the Company Work, Company may, 
but is not required to, request additional prepayment (each, an “Additional 
Prepayment”) from Developer; any such requests will be in writing, which will 
include a reasonable summary of  the anticipated related additional costs and 
expenses, and be accompanied by a reasonably itemized invoice.  If an Additional 
Prepayment is requested and is not received from Developer on or before the date 
specified in the applicable request, or if no date is specified, within 30 days of 
receipt of such written request (each, an “Additional Prepayment Payment Date”), 
Company may (but shall not be obligated to) suspend work (including, without 
limitation, halting any planned procurement related to such requested Additional 
Prepayment) upon the depletion of the Initial Prepayment and any other Additional 
Prepayments  made  by  Developer  hereunder  to  date,  as  applicable.  Upon 
Company’s receipt of the Additional Prepayment from Developer (such Additional 
Prepayment to be additional to the Initial Prepayment and any other prepayments 
made by Developer to date), Company will recommence performance of the 
Company Work.   In the event that Developer does not pay any requested 
Additional Prepayment in full on or before ninety (90) Days following the 
applicable Additional Prepayment Payment Date, then subject to Section 7.4, this 
Agreement, at Company’s election, shall be deemed terminated for convenience by 
Developer upon written notice to Developer.   Company shall provide written notice 
to Developer (“Threshold Notice”) when the total Company Reimbursable Costs 
are estimated to have reached $600,000.  Upon issuance of the Threshold Notice, 
Company  shall suspend performance of the Company Work pending Company’s 
receipt of a  Notice  to  Proceed (as  defined  below).  Following  Developer’s 
receipt of the Threshold Notice, Company and Developer shall consult and 
Developer shall determine whether it wishes to (a) deliver written direction to 
Company to continue performance of the Company Work (“Notice to Proceed”) or 
(b) terminate this Agreement for convenience by delivering a written notice thereof 
to Company (“Convenience Termination Notice”). Following Company’s receipt 
of a Notice to Proceed signed by an authorized representative of Developer, 
Company will recommence performance of the Company Work in accordance with 
and subject to the terms and conditions of this Agreement. In the event that 
Developer  does  not  deliver  either  a  Notice  to  Proceed  or  a  Convenience 
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Termination Notice  on or  before  ninety 	(90) Days following the  date  of  the 
Threshold Notice, this Agreement, at Company’s election, shall be deemed terminated for convenience by Developer. 
7.4 	Company may elect, in its sole discretion, to continue performance hereunder after 
the depletion of any prepayments, as described in Sections 7.2 and 7.3 herein, and 
invoice Developer at a later date.  Except as otherwise expressly provided for in 
this Agreement, all invoices shall be due and payable thirty (30) Days from receipt 
of such invoice.  If any undisputed payment due to Company under this Agreement 
is not made when due, or if any unpaid disputed payment is later determined to 
have been due and payable, Developer shall pay Company interest on the unpaid 
amount in accordance with Section 9.1 of this Agreement.  In addition to any other 
rights and remedies available to Company, if (i) any payment due from Developer 
under this Agreement (including, without limitation, any Additional Prepayment) 
is not received within five (5) Days after the applicable invoice due date (except to 
the extent such payment has been previously disputed by Developer in good faith 
and in compliance with the last sentence of this Section 7.4), or (ii) at any time, the 
total invoiced payment amounts disputed and remaining unpaid by Developer 
hereunder exceed $100,000 in aggregate amount, Company may suspend any or all 
Company Work pending receipt of all amounts due from Developer; any such 
suspension shall be without recourse or liability to Company.  If Developer 
disputes, in good faith, any payment amount invoiced hereunder, Developer shall 
(a) timely pay the undisputed portion of such payment amount in accordance with 
the terms of this Agreement, and (b) provide written notice to Company with 
respect to the disputed portion of such payment amount, such notice shall (x) be 
provided to Company prior to the date such disputed payment is otherwise due 
under this Agreement and (y) contain a reasonably detailed explanation of 
Developer’s basis for disputing the payment. 

7.5 	If Developer claims exemption from sales tax, Developer agrees to provide 
Company with an appropriate, current and valid tax exemption certificate, in form 
and substance satisfactory to the Company, relieving the Company from any 
obligation  to  collect  sales  taxes  from  Developer ("Sales  Tax  Exemption 
Certificate").  During the term of this Agreement, Developer shall promptly provide 
the Company with any modifications, revisions or updates to the Sales Tax 
Exemption Certificate or to Developer's exemption status.  If Developer fails to 
provide an acceptable Sales Tax Exemption Certificate for a particular transaction, 
the Company shall add the sales tax to the applicable invoice to be paid by 
Developer. 
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7.6 	If the FERC IA Acceptance Date occurs before the Initial Prepayment or any 
Additional Prepayment has been fully used to reimburse for Company Work 
performed by the Company under this Agreement, the Company shall be authorized 
to apply the remaining balance of the Initial Prepayment and/or any Additional 
Prepayments  to  invoices  charged  to  Developer  under  the  Interconnection 
Agreement.  The Company shall adjust the security to be provided under the 
Interconnection Agreement to reflect the Initial Prepayment and any Additional 
Prepayments received by the Company under this Agreement.  Anything in this 
Agreement to the contrary notwithstanding, this Section 7.6 shall survive the 
termination of this Agreement if this Agreement is terminated pursuant to Section 
2.2 hereof. 

7.7	Company’s invoices to Developer for all sums owed under this Agreement shall be
sent to the individual and address specified below, or to such other individual and
address as Developer may designate, from time to time, by written notice to the
Company:
Name:	Casey Carroll
Address:	LS Power Grid New York
16150 Main Circle Dr., Ste. 310 Chesterfield, MO 63017 
7.8 	At any time during the term of this Agreement, Developer may request, in writing, 
from Company a reconciliation of the Company Reimbursable Costs incurred by 
Company as of the date Company receives written notice of the request.  Company 
shall provide the reconciliation within thirty (30) Days of receiving such request. 

7.9	All payments made under this Agreement shall be made in immediately available
funds.

Unless otherwise directed by the Company, payments to the Company shall be made by wire transfer to an account specified by Company to Developer in writing after the Effective Date. 

Unless otherwise directed by Developer, payments to Developer shall be made by wire transfer to an account specified by Developer to Company in writing after the Effective Date. 

8.0	Final Payment
8.1	Within one hundred and eighty (180) Days following the earlier of (i) the
completion  of  the  Company  Work, 	(ii)  the  effective  early termination  or 
cancellation date of this Agreement in accordance with any of the provisions hereof, 
and (iii) the FERC IA Acceptance Date, the Company shall perform an overall 
reconciliation of the total of all Company Reimbursable Costs to the invoiced costs 
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previously paid to Company by Developer under this Agreement (“Total Payments 
Made”). If the total of all Company Reimbursable Costs actually incurred is greater 
than the Total Payments Made, the Company shall provide a final invoice to 
Developer for the balance due to the Company under this Agreement (the “Balance 
Amount”).  If the Total Payments Made is greater than the total of all Company 
Reimbursable Costs actually incurred, Company shall reimburse the difference to 
Developer (“Refund Amount”) or, if applicable, may apply the Refund Amount as 
contemplated in Section 7.6 of this Agreement.  The Refund Amount or Balance 
Amount, as applicable, shall be due and payable upon final reconciliation but no 
later than sixty (60) Days after such reconciliation.  Any portion of the Balance 
Amount or Refund Amount, as applicable, remaining unpaid after that time shall 
be subject to interest as calculated pursuant to Section 9.1 of this Agreement. 

9.0	Interest on Overdue Amounts
9.1	If any payment due under this Agreement is not made when due, the Party obligated
to make such payment shall pay to the other Party interest on the unpaid amount 
calculated in accordance with Section 35.19a of the FERC’s regulations (18 C.F.R. 
35.19a) from and including the due date until payment is made in full. 
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10.0	Project Managers; Meetings
10.1	Promptly following the Effective Date, each Party shall designate a Project
Manager responsible for coordinating the Party’s Work and shall provide the other 
Party with a written notice containing the name and contact information of such 
Project Manager (“Project Manager”).  In no event shall any Project Manager be 
authorized to amend or modify the provisions of this Agreement unless such Project 
Manager is otherwise an authorized officer of such Party.  Each Party may change 
its Project Manager, from time to time, by written notice to the other Party. 

10.2    Each Party’s Project Manager shall attend Project meetings (or teleconferences) at 
	times and places mutually agreed to by the Parties. 

11.0	Disclaimer of Warranties, Representations and Guarantees
11.1	DEVELOPER ACKNOWLEDGES THAT THE COMPANY IS NOT IN THE
BUSINESS    OF    PERFORMING    DESIGN,    ENGINEERING    OR 
PROCUREMENT SERVICES FOR PROFIT AND IS NOT RECEIVING ANY 
FEE OR PROFIT (AS CONTRASTED WITH COST REIMBURSEMENT) FOR 
ITS   PERFORMANCE   UNDER   OR   IN   CONNECTION   WITH   THIS 
AGREEMENT.  THE EXCLUSIVE REMEDY GRANTED TO DEVELOPER 
FOR   ANY   ALLEGED   FAILURE   OF   COMPANY   TO   MEET   THE 
PERFORMANCE STANDARDS OR REQUIREMENTS CONTAINED IN THIS 
AGREEMENT IS AS SET FORTH IN SECTION 3.3.  COMPANY MAKES NO 
WARRANTIES, REPRESENTATIONS, OR GUARANTEES IN CONNECTION 
WITH THIS AGREEMENT, THE TRANSMISSION PROJECT, OR ANY 
COMPANY  WORK,  WHETHER  WRITTEN  OR  ORAL,  STATUTORY, 
EXPRESS  OR  IMPLIED,  INCLUDING,  WITHOUT  LIMITATION,  THE 
IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A 
PARTICULAR PURPOSE, ALL OF WHICH ARE HEREBY EXPRESSLY 
EXCLUDED AND DISCLAIMED. 
11.2 	Notwithstanding any other provision of this Agreement, this Article shall survive 
the termination, cancellation, completion or expiration of this Agreement. 
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York

Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
[bookmark: Pg15]


SA 2568 



12.0 	Liability and Indemnification 
12.1     To the fullest extent permitted by applicable law (including, without limitation,  the 
	applicable provisions of any governing federal or state tariff), Developer shall 
	indemnify and hold harmless, and at Company’s option, defend Company, its 
	parents and Affiliates and their respective officers, directors, members, managers, 
	partners, employees, servants, agents, contractors and representatives (each, 
individually, an “Indemnified Party” and, collectively, the “Indemnified Parties”), 
from and against any and all liabilities, damages, losses, costs, expenses (including, 
without limitation, any and all reasonable attorneys' fees and disbursements), 
causes of action, suits, liens, claims, damages, penalties, obligations, demands or 
judgments of any nature, including, without limitation, for death, personal injury 
and property damage, for economic damage, and for claims brought by third parties 
for  personal  injury,  property  damage  or  other  damages,  incurred  by  any 
Indemnified Party to the extent arising out of or in connection with this Agreement, 
the Project, or any Work (collectively, “Damages”), except to the extent such 
Damages are directly caused by the gross negligence, intentional misconduct or 
unlawful act of any Indemnified Party as determined by a court of competent final 
jurisdiction. 
12.2 	Without limiting the foregoing, Developer shall protect, indemnify and hold 
harmless the Company and its Affiliates from and against the cost consequences of any tax liability imposed against or on Company and/or its Affiliates (including, without limitation, the costs consequences of any tax liabilities resulting from a change in applicable law or from an audit determination by the IRS) as the result of or attributable to payments, and/or real or personal property transfers, made in connection with this Agreement, as well as any related interest and penalties, other than interest and penalties attributable to any delay directly caused by Company or the applicable Company Affiliate. 
12.3 	To the fullest extent permitted by applicable law, the Company’s total cumulative 
liability for all claims of any kind, whether based upon contract, tort (including negligence and strict liability), or otherwise, for any loss, injury, or damage connected with, or resulting from, this Agreement, the Project or the Work, shall not exceed the aggregate amount of all payments (including the Initial Prepayment and any Additional Prepayments) made to Company by Developer as Company Reimbursable Costs under this Agreement. 
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12.4     Subject to the obligations set forth in Sections 12.1 and 12.2, neither Party shall be 
	liable to the other Party for consequential, indirect, special, incidental, multiple, or 
	punitive damages (including, without limitation, attorneys’ fees or litigation costs) 
	in connection with or related to this Agreement, including, without limitation, 
	damage claims based on causes of action for breach of contract, tort (including 
	negligence), or any other theory of recovery, whether or not (i) such damages were 
	reasonably foreseeable or (ii) the Parties were advised or aware that such damages 
	might be incurred. 

12.5 	Subject to the obligations set forth in Sections 12.1 and 12.2, neither Party shall be 
liable to the other Party for claims or damages in connection with or related to this 
Agreement for lost profits, delays, loss of use, business interruption, or claims of 
customers, whether such claims are categorized as direct or consequential damages, 
or whatever the theory of recovery, and whether or not (i) such damages were 
reasonably foreseeable or (ii) the Parties were advised or aware that such damages 
might be incurred. 
12.6 	Anything in this Agreement to the contrary notwithstanding, neither Party shall be 
responsible for any failure or inability to perform hereunder to the extent such failure or inability is caused by the acts or omissions of the other Party (including any contractor of such Party or any person or entity for whom such Party is legally responsible) or of any third party (other than a subcontractor of the Party that is unable or failing to perform hereunder). 

For the avoidance of doubt:  Company shall have no responsibility or liability under 
this Agreement for any delay in performance or nonperformance to the extent such 
delay in performance or nonperformance is caused by or as a result of (a) the 
inability or failure of Developer or its contractors to cooperate or to perform any 
tasks or responsibilities contemplated to be performed or undertaken by Developer 
under this Agreement (including, without limitation, the Developer Required 
Actions), (b) subject to Article 23.0, any Force Majeure Event, (c) the inability or 
failure of Developer and Company to reach agreement on any matter requiring their 
mutual agreement under the terms of this Agreement, (d) any valid order or ruling 
by any governmental agency or authority having jurisdiction over the subject matter 
of this Agreement, or (e) suspension of Work during such times as may be 
reasonably required to minimize or avoid risks to utility system reliability in 
accordance with Good Utility Practice. 

12.7 	Anything in this Agreement to the contrary notwithstanding, if any Party’s liability 
in connection with this Agreement is limited or capped pursuant to any applicable law, statute, rule or regulation, then the other Party hereto shall be entitled to elect an identical liability limitation and/or cap as if such law, statute, rule or regulation were applicable to such Party.  The obligations under this Article shall not be limited in any way by any limitation on Developer’s insurance. 
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12.8    Notwithstanding any other provision of this Agreement, this Article shall survive 
	the termination, cancellation, completion or expiration of this Agreement. 

13.0	Insurance; Employee and Contractor Claims
13.1	Prior to the commencement of any Company Work and during the term of the
Agreement, the Company, at its own cost and expense, shall procure and maintain insurance in form and amounts set forth in Exhibit D of this Agreement, or the Company may elect to self-insure one or more of the insurance coverage amounts set forth in Exhibit D of this Agreement. 
13.2 	Prior to the commencement of any Work and during the term of the Agreement, the 
Developer, at its own cost and expense, shall procure and maintain insurance in form and amounts set forth in Exhibit D of this Agreement, or Developer may elect to self-insure one or more of such coverage amounts to the extent authorized or licensed to do so under the applicable laws of the State of New York, provided, that, the Developer provides written notice of any such election to the Company prior to the commencement of any Work under this Agreement. 

13.3 	Unless such Party elects to self-insure in accordance with Section 13.1 or Section 
13.2 hereof, as applicable, each Party shall have its insurer furnish to the other Party 
certificates of insurance, on forms approved by the Insurance Commissioner of the 
State of New York, evidencing the insurance coverage required by this Article, such 
certificates to be provided prior to the commencement of any Work under this 
Agreement. 
13.4     Each Party shall be separately responsible for insuring its own property and 
	operations. 

13.5 	Anything in this Agreement to the contrary notwithstanding, each Party shall be 
solely responsible for the claims of its respective employees and contractors against 
such Party and shall release, defend, and indemnify the other Party, its Affiliates, 
and their respective officers, directors, employees, and representatives, from and 
against such claims. Notwithstanding any other provision of this Agreement, this 
Section shall survive the termination, cancellation, completion or expiration of this 
Agreement. 
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14.0	Assignment and Subcontracting
14.1	The Company may assign this Agreement, or any part thereof, to any of its
Affiliates provided such assignee Affiliate agrees in writing to be bound by the 
terms and conditions of this Agreement.   Developer may assign this Agreement to 
NYPA, provided NYPA agrees in writing (in form and substance acceptable to 
Company) to be bound by the terms and conditions of this Agreement.  Each Party 
has the right to subcontract some or all of the work to be performed by such Party 
under the terms of this Agreement.  Each Party may also use the services of its 
Affiliates in connection with its performance under this Agreement.  Developer 
agrees that the reasonable costs and expenses of such Affiliates or contractors 
charged to or incurred by Company shall be paid by Developer as part of the 
Company Reimbursable Costs. 

15.0	Independent Contractor; No Partnership; No Agency; No Utility Services
15.1	Company and Developer shall be independent contractors.  This Agreement shall
not be interpreted or construed to create an association, joint venture, agency 
relationship, or partnership between the Parties or to impose any partnership 
obligation or partnership liability upon any Party.  No Party shall have any right, 
power or authority to enter into any agreement or undertaking for, or act on behalf 
of, or to act as or be an agent or representative of, or to otherwise bind, the other 
Party.  This Agreement is not an agreement to provide or take utility services of 
any  kind,  including,  without  limitation,  interconnection  or  other  electric 
transmission services. 
16.0	[Reserved]
17.0	Safety
17.1	Each Party shall be solely responsible for the safety and supervision of its own
employees, representatives and contractors involved with its Work or any other 
activities contemplated by this Agreement.  In connection with the performance 
contemplated  by  this  Agreement,  each  Party  shall,  and  shall  require  its 
representatives, contractors, and employees to, comply with all applicable Federal, 
state and local health and safety requirements, rules, regulations, laws and 
ordinances, including without limitation, the safety regulations adopted under the 
Occupational Safety and Health Act of 1970 (“OSHA”), as amended from time to 
time. 
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18.0	Required Approvals
18.1	Subject to Section 23.3 of this Agreement, the obligations of each Party to perform
its respective Work under this Agreement are expressly contingent upon (i) each 
Party  receiving  all  licenses,  permits,  permissions,  certificates,  approvals, 
authorizations, consents, franchises and releases from any local, state, or federal 
regulatory agency or other governmental agency or authority, and from any other 
third party that may be required for such Party in connection with the performance 
of such Party’s obligations under or in connection with this Agreement (the 
“Required Approvals”), (ii) each Required Approval being granted without the 
imposition of any modification or condition of the terms of this Agreement or the 
subject transactions, unless such modification(s) or condition(s) are agreed to by 
both Parties in their respective sole discretion, and (iii) all applicable appeal periods 
with respect to the Required Approvals having expired without any appeal having 
been made or, if such an appeal has been made, a full, final and non-appealable 
determination having been made regarding same by a court or other administrative 
body of competent jurisdiction, which determination disposes of or otherwise 
resolves such appeal (or appeals) to the satisfaction of both Parties in their 
respective sole discretion.  Each Party represents that, as of the Effective Date, it is 
not aware of any Required Approvals that will need to be obtained for such Party 
to perform its obligations under this Agreement. 
18.2 	Subject to Section 23.3 of this Agreement, if any application or request is made in 
connection with seeking any Required Approval and is denied, or is granted in a 
form, or subject to conditions, that either Party rejects, in its sole discretion, as 
unacceptable, this Agreement shall terminate as of the date that a Party notifies the 
other Party of such denial or rejection, in which event the obligations of the Parties 
under this Agreement shall cease as of such date and this Agreement shall 
terminate, subject to Developer’s obligation to pay Company in accordance with 
the terms of this Agreement (including, without limitation, Sections 21.3 and 21.4 
hereof) for all Company Reimbursable Costs.  For the avoidance of doubt:  all of 
the Company’s actual costs in connection with seeking any Required Approvals 
shall also be included within the meaning of the term Company Reimbursable Costs 
and shall be paid for by Developer. 

19.0	[Reserved]
20.0	[Reserved]
21.0	Right to Terminate Agreement; Remedies
21.1	If either Party (the “Breaching Party”) (a) fails to pay any amount when due under
the terms of this Agreement or fails to comply with or perform, in any material 
respect, any of the other terms or conditions of this Agreement;  (b) sells or transfers 
all or substantially all of its assets; (c) enters into any voluntary or involuntary 
bankruptcy proceeding or receivership; or (d) makes a general assignment for the 
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benefit of its creditors, then the other Party (the “Non-Breaching Party”) shall have the right, without prejudice to any other right or remedy and after giving five (5) Days’ written prior notice to the Breaching Party and a reasonable opportunity for cure (not to exceed thirty (30) Days in the case of a failure to pay amounts when due), to terminate this Agreement, subject to Sections 21.4 and 21.5 of this Agreement.   Subject to compliance with Section 22.1 of this Agreement, if applicable, the Non-Breaching Party shall also have the right to pursue any and all rights it may have against the Breaching Party under applicable law, subject to other applicable terms and conditions of this Agreement (including, without limitation, any applicable limitations on liability contained herein). 
21.2 	Subject to Sections 21.3 and 21.4 of this Agreement, this Agreement may also be 
terminated upon prior written notice (i) by Company in the event that Company 
Work under this Agreement is suspended or delayed for a period exceeding sixty 
(60) consecutive Days as the result of any continuing dispute between the Parties, 
or (ii) under the circumstances contemplated by, and in accordance with, Section 
18.2, Section 21.5  or Section 26.2 of this Agreement. 

21.3 	In the event of any early termination or cancellation of the Company Work or this 
Agreement as contemplated by any provision of this Agreement, each Party shall 
discontinue its performance hereunder to the extent feasible and make every 
reasonable effort to procure cancellation of existing commitments, orders and 
contracts relating to its Work upon terms that are reasonably expected to minimize 
all associated costs. 

21.4 	(a) 	Subject to Section 21.4(b) below, in the event of any early termination or 
cancellation of the Company Work or this Agreement as contemplated by any 
provision of this Agreement, Company shall apply any unused monies available 
from the Initial Prepayment or any Additional Prepayments to reimburse itself, and, 
to the extent such Initial Prepayment or any Additional Prepayments have been 
depleted, Company shall invoice Developer, and Developer agrees to pay, for the 
following: 
(i) 	all Company Reimbursable Costs for Company Work performed on 
or before the effective date of termination or cancellation; 
(ii) 	all other Company Reimbursable Costs incurred by Company and/or 
its Affiliates in connection with the Company Work prior to the 
effective date of termination or cancellation, including, without 
limitation, for materials, equipment, engineering and other items, 
assets or services which cannot reasonably be avoided, mitigated or 
cancelled; and 

(iii) 	all Company Reimbursable Costs arising from cancellation costs 
relating to orders or contracts entered into in connection with the 
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Company Work prior to the effective date of termination or cancellation. 

(b)	To the extent that any equipment procured or ordered hereunder as part of
the Company Work cannot be reasonably cancelled	(the	“Non-Cancellable
Equipment”), Company may elect: 
(i) 	to take title to the Non-Cancellable Equipment, in which event 
Company shall refund or credit the Developer, as applicable, for any amounts paid by the Developer as Company Reimbursable Costs for the Non-Cancellable Equipment and shall pay the cost of delivery of such Non-Cancellable Equipment; or 

(ii) 	to transfer title to and deliver the Non-Cancellable Equipment to 
Developer, in which event the Developer shall pay, as part of 
Company Reimbursable Costs, any unpaid balance with respect to 
the Non-Cancellable Equipment and the cost of delivery of the Non-
Cancellable Equipment, such transfer to be on an ‘as is’ basis, 
without  warranty  from  or  recourse  to  Company,  and  to  be 
implemented pursuant to  a  mutually acceptable  Bill of  Sale 
containing terms and conditions consistent with such an ‘as is’ 
transfer. 

21.5 	Notwithstanding anything to the contrary herein: subject to Section 21.4 hereof, 
Developer may terminate this Agreement for convenience at any time by providing written notice to Company.  Upon receipt of any such notice, Company shall discontinue performance of this Agreement as and to the extent contemplated by Section 21.3 of this Agreement. 
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22.0	Dispute Resolution
22.1  Any dispute arising under this Agreement shall be the subject of good-faith 
	negotiations between the Parties.  Following the occurrence of a dispute, each Party 
	shall designate one or more representatives with the authority to negotiate the 
	particular matter in dispute for the purpose of participating in such negotiations. 
	Unless a Party identifies exigent circumstances reasonably requiring expedited 
	resolution of the dispute by a court or agency with jurisdiction over the dispute, any 
	dispute that is not resolved through good-faith negotiations after a negotiation 
	period of not less than thirty (30) Days may be submitted by either Party for 
	resolution to a court or to an agency with jurisdiction over the dispute. 
	Notwithstanding the foregoing, any dispute arising under this Agreement may be 
	submitted to non-binding arbitration or any other form of alternative dispute 
	resolution upon the written agreement of both Parties to participate in such an 
	alternative dispute resolution process. 

23.0	Force Majeure
23.1	A “Force Majeure Event” shall include fire, flood, windstorm, adverse weather
conditions, emergencies, explosion, terrorism, riot, war, sabotage, acts of God, 
epidemics,  pandemics,  infectious  disease  outbreaks  or  other  public  health 
emergencies, crises or restrictions, including, without limitation, quarantines or 
other related employee or contractor restrictions, strikes or labor slow-downs, court 
injunction or order, federal and/or state law or regulation, delays by governmental 
authorities in approving regulatory, license and/or permit requests necessary in 
connection with the Company Work or the Developer Required Actions, order by 
any federal or state regulatory agency, or other causes, conditions or circumstances 
beyond the affected Party’s reasonable control.  Without limiting the foregoing, a 
“Force Majeure Event” shall also include unavailability of personnel, equipment, 
supplies, or other resources (“Resources”) due to diversion of such Resources for 
other utility-related duties in connection with an emergency or other similar 
contingency, including, without limitation, storms or other adverse weather 
conditions.  A Force Majeure Event shall not include acts of negligence or 
intentional wrongdoing by the Party claiming such Force Majeure Event. 

If a Force Majeure Event should occur and impair the ability of either or both 
Parties to perform its, or their, respective, obligations hereunder, then, to the extent 
affected by such Force Majeure Event, the performance of this Agreement, with the 
exception of payment obligations, shall be suspended for the duration of such Force 
Majeure Event.  At the conclusion of a Force Majeure Event, the price and time for 
performance under this Agreement shall be adjusted as reasonably necessary to 
overcome the effect of the delay occasioned by such Force Majeure Event.  The 
foregoing notwithstanding and with the exception of payment obligations, if, as the 
direct or indirect result of any Force Majeure Event, the Parties’ continued 
performance hereunder becomes irreparably impaired or prevented, the Parties may 
mutually   agree   to   terminate   this   Agreement;   provided,   however,   that, 
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notwithstanding any such termination, Developer shall pay the Company all of the 
Company Reimbursable Costs in accordance with Sections 21.3 and 21.4 of this 
Agreement. 

23.2 	Within thirty (30) Days after the cessation of any delay occasioned by a Force 
Majeure Event, the affected Party shall give written notice to the other Party specifying the estimated impact of the delay. 

23.3 	For the avoidance of doubt: to the extent any Party has a payment obligation 
pursuant to the terms of this Agreement, such payment obligation shall not be subject to or conditioned upon such Party receiving funding or reimbursement from any third party (and any failure to secure such funding or reimbursement shall not constitute a Force Majeure Event), nor shall any such obligation be conditioned upon the other Party executing any certificates or other instruments not expressly and specifically required by the terms of this Agreement. 

24.0	Compliance with Law
24.1	Each Party shall comply, at all times, with all Applicable Requirements in
connection with this Agreement and performance of its Work hereunder. Such 
compliance shall include, among other things, compliance with all applicable wage 
and hour laws and regulations and all other laws and regulations dealing with or 
relating to the employment of persons, and the payment of contributions, premiums, 
and taxes required by such laws and regulations.  For the avoidance of doubt: 
neither Party shall be required to undertake or complete any action or performance 
under this Agreement that is inconsistent with such Party’s standard safety 
practices, its material and equipment specifications, its design criteria and 
construction procedures, its labor agreements, Good Utility Practice and/or any 
Applicable Requirement(s). 

25.0	Proprietary and Confidential Information
25.1	Each Party acknowledges that, in the course of the performance of this Agreement,
it may have access to Proprietary Information of the other Party. 
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25.2 	GENERAL RESTRICTIONS. Upon receiving Proprietary Information, the Receiving 
Party) and its Representative shall keep in strict confidence and not disclose to any 
person (with the exception of the Representatives of the Receiving Party, to the 
extent each such Representative has a need to know in connection herewith) any of 
the Disclosing Party’s Proprietary Information except as otherwise provided by the 
terms  and  conditions  of  this  Agreement.    The  Receiving  Party  and  its 
Representatives shall not use such Proprietary Information except for the purposes 
identified herein without the prior written approval of the Disclosing Party.  The 
Receiving Party shall be solely liable for any breach of this Article to the extent 
caused by its Representatives.  Developer agrees that any Proprietary Information 
will be used solely for the Project or the Transmission Project and will not be used, 
either directly or indirectly, for the Developer's financial gain and/or commercial 
advantage or in violation of any applicable laws, rules or regulations. 
25.3 	EXCEPTIONS. Subject to Section 25.4 hereof, the Receiving Party shall not be 
precluded from, nor liable for, disclosure or use of Proprietary Information that: 

25.3.1	is in or enters the public domain, other than by a breach of this
Article; or
25.3.2 	is known to the Receiving Party or its Representatives at the time 
of first disclosure hereunder, or thereafter becomes known to the Receiving  Party  or  its  Representatives  subsequent  to  such disclosure without similar restrictions from a source other than the Disclosing Party, as evidenced by written records; or 
25.3.3 	is  developed  by  the  Receiving  Party  or  its  Representatives 
independently  of  any  disclosure  under  this  Agreement,  as evidenced by written records; or 

25.3.4 	is disclosed more than three (3) years after first receipt of the 
disclosed Proprietary Information, or three 	(3) years after the 
termination or expiration of this Agreement, whichever occurs later (the “Non-Disclosure Term”); or 

25.3.5 	is disclosed following receipt of the Disclosing Party’s written 
consent to the disclosure of such Proprietary Information; or 

25.3.6 	is necessary to be disclosed, in the reasonable belief of the 
Receiving Party or its Representatives, for public safety reasons, provided, that, Receiving Party has attempted to provide as much advance notice of the disclosure to the Disclosing Party as is practicable under the circumstances. 

Anything in this Article or the Agreement to the contrary notwithstanding, the 
Receiving Party or its Representative(s) may disclose Proprietary Information of 
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the other Party to the extent the Receiving Party or its Representative(s) is required 
to do so by law, by a court, or by other governmental or regulatory authorities; 
provided, however, that, if permitted to do so by applicable law, the Receiving Party 
shall give the Disclosing Party written notice of any such required disclosure prior 
to such disclosure being made so that the Disclosing Party may seek a protective 
order with respect to such Proprietary Information.  Receiving Party will reasonably 
cooperate with the Disclosing Party’s efforts to obtain such protective order. 

25.4 	Each Party acknowledges that information and/or data disclosed under this 
Agreement may include information that the Disclosing Party deems or determines 
to be “Critical Energy / Electrical Infrastructure Information” consistent with 
applicable FERC rules and policies (“CEII”) and critical infrastructure protection 
information consistent with applicable NERC standards and procedures (“CIP”). 
Receiving Party shall, and shall cause its Representatives to, strictly comply with 
any and all laws, rules and regulations (including, without limitation, FERC and 
NERC regulations, rules, orders, standards, procedures and policies) applicable to 
any such CEII and/or CIP disclosed by or on behalf of Disclosing Party or that 
relates to any of Disclosing Party’s or Disclosing Party’s Affiliates’ facilities. 

Neither the Receiving Party nor its Representatives shall divulge any such CEII or 
CIP to any person or entity, directly or indirectly, unless permitted to do so by law 
and unless the Receiving Party has first obtained, in each case, the express specific 
written consent of the Disclosing Party and any affected Affiliate of the Disclosing 
Party. In any event, to the extent that the Receiving Party or any of its 
Representatives seeks or is ordered to submit any such CEII or CIP to FERC, a state 
regulatory agency, court or other governmental body, the Receiving Party shall, in 
addition to obtaining the Disclosing Party’s and its Affiliate’s prior written consent 
(as applicable), seek a protective order or other procedural protections to ensure 
that such information is accorded CEII or CIP status, as applicable, and is otherwise 
treated as confidential. 
In the case of any Proprietary Information that is CEII or CIP, Receiving Party’s 
obligations and duties under this Article shall survive until (i) the expiration of the 
Non-Disclosure Term, (ii) the date on which such CEII or CIP, as applicable, is no 
longer required to be kept confidential under applicable law, or (iii) the date as of 
which the Disclosing Party provides written notice to the Receiving Party that such 
CEII or CIP, as applicable, is no longer required to be kept confidential, whichever 
is later.  With respect to CEII and CIP, in the event of any conflict or inconsistency 
between this Section and any other term or provision of this Agreement, this 
Section shall govern in connection with such CEII and CIP, as applicable. 
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25.5 	Notwithstanding any provision of this Agreement to the contrary, all assets, 
equipment and facilities procured or constructed by or on behalf of Company, and all plans, designs, specifications, drawings and other materials and documents created or prepared by or for Company, in connection with the Work, and all title, copyright, intellectual property and other rights therein, shall be and remain the sole property of Company. 
25.6	This Article shall survive any termination, expiration, completion or cancellation
of this  Agreement.

26.0	Effect of Applicable Requirements; Governing Law
26.1	If and to the extent a Party is required to take, or is prevented or limited in taking,
any action or performance with respect to this Agreement by any Applicable Requirement(s), such Party shall not be deemed to be in breach of this Agreement as a result of such compliance with the Applicable Requirement(s). 
26.2 	If, during the term of this Agreement, the Applicable Requirements are changed or 
new Applicable Requirements are enacted, and such changed or new Applicable 
Requirements result in the imposition of charges or costs that are materially 
different than the terms agreed to in this Agreement as of the Effective Date, or 
makes the performance of the obligations hereunder impossible, then promptly 
following the written request of the affected Party delivered to the other Party and 
made no later than six (6) months after the effective date of such change or addition 
to the Applicable Requirements, the Company shall suspend the Company Work 
and the Parties shall meet to negotiate in good faith such mutually acceptable 
amendments to this Agreement as the Parties determined to be necessary to fulfill 
the purposes of this Agreement and to give effect to the original intentions of the 
Parties as negotiated and agreed to herein.  In the event the Parties are unable to 
reach agreement on and execute such mutually acceptable amendments within 
thirty (30) Days following the delivery date of such written request, this Agreement 
shall be deemed to be terminated for convenience by the affected Party effective as 
of the end of such thirty (30) Day period. 
26.3 	This Agreement is made and shall be interpreted, construed, governed, and 
enforced in accordance with the laws of the State of New York without reference to such State’s conflict-of-laws doctrine, and applicable Federal law.  The Company and Developer agree to submit to the personal jurisdiction of the courts in the State of New York, or the Federal District courts in such State, as permitted by law, with respect to any matter or dispute arising out of this Agreement. 
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27.0	Miscellaneous
27.1	NOTICES; FORM AND ADDRESS.  All notices, invoices and other communications
from either Party to the other hereunder shall be in writing and shall be deemed 
received (i) upon actual receipt when personally delivered (provided, that, if the 
date of receipt is not a Day, then the date of receipt shall deemed to be the 
immediately succeeding Day), (ii) upon acknowledgment of receipt if sent by 
facsimile (provided, that, if the date of acknowledgement is not a Day, then the date 
of receipt shall deemed to be the immediately succeeding Day), (iii) upon the 
expiration of the third (3rd) Day after being deposited in the United States mails, 
postage prepaid, certified or registered mail, or (iv) upon the expiration of one (1) 
Day after being deposited during the regular business hours for next-day delivery 
and prepaid for overnight delivery with a national overnight courier, addressed to 
the other Party at the following address: 
To Developer:	LS Power Grid New York
Attn: Casey Carroll 
Assistant Vice President 
16150 Main Circle Dr., Ste. 310 Chesterfield, MO 63017 
Phone: (636) 532-2200 
With a copy to: 

LS Power Grid New York 
Attn: Legal Department 
16150 Main Circle Dr., Ste. 310 Chesterfield, MO 63017 
Phone: (636) 532-2200 

To Company:	Niagara Mohawk Power Corporation
Attn: Kevin C. Reardon 
Director, Commercial Services 
40 Sylvan Road 
Waltham, MA 02451 (781) 907-2411 

Either Party may change its address by giving the other Party notice thereof in conformity with this Section.  Any payments made under this Agreement, if made by mail, shall be deemed to have been made on the date of receipt thereof. 
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27.2 	EXERCISE OF RIGHT.  No failure or delay on the part of either Party in exercising 
any right, power, or privilege hereunder, and no course of dealing between the 
Parties, shall operate as a waiver thereof; nor shall any single or partial exercise of 
any right, power, or privilege hereunder preclude any other or further exercise 
thereof or the exercise of any other right, power, or privilege.  Company agrees that 
it will accept payment from NYPA, on behalf of Developer, of any amount 
Developer is obligated to pay hereunder as if the same were paid by Developer, 
provided that (i) Developer shall be and remain the sole obligor with respect to such 
payment obligations and Company shall have no obligation to pursue or seek any 
payments or remedies from NYPA, (ii) NYPA shall not have any rights or claims 
under this Agreement arising from or in connection with such payments or 
otherwise, and (iii) without limiting the foregoing, NYPA shall not have any right 
to dispute amounts due under this Agreement and Company shall not have any 
obligation to engage in dispute resolution with NYPA under Section 7.4 or Article 
22 of this Agreement or otherwise.   For the avoidance of doubt:  Company is not 
performing any work or services for NYPA under or pursuant to this Agreement. 
27.3 	HEADINGS; CONSTRUCTION.  The descriptive headings of the several Articles, 
sections, and paragraphs of this Agreement are inserted for convenience only and do not constitute a part of this Agreement.  Such headings shall not in any way define or affect the meaning, construction, or scope of any of the provisions hereof. Each Party and its counsel have participated fully in the review and preparation of this Agreement; this Agreement shall be considered to have been drafted by both Parties.  Any rule of construction to the effect that ambiguities or inconsistencies are to be resolved against the drafting party shall not apply in interpreting this Agreement.  The language in this Agreement shall be interpreted as to its fair meaning and not strictly for or against either Party. 

27.4 	INCORPORATION OF SCHEDULES AND EXHIBITS.  The schedules, attachments and 
exhibits referenced in and attached to this Agreement shall be deemed an integral 
part hereof to the same extent as if written in whole herein.  In the event that any 
inconsistency or conflict exists between the provisions of this Agreement and any 
schedules, attachments or exhibits attached hereto, the provisions of this Agreement 
shall supersede the provisions of any such schedules, attachments or exhibits. 

27.5 	PRIOR  AGREEMENTS;  MODIFICATIONS.   This Agreement and the schedules, 
attachments and exhibits attached hereto constitute the entire agreement between 
the Parties with respect to the subject matter hereof, and supersede all previous 
understandings, commitments, or representations concerning such subject matter. 
Each Party acknowledges that the other Party has not made any representations 
other than those that are expressly contained herein, if any.  This Agreement may 
not be amended or modified in any way, and none of its provisions may be waived, 
except by a writing signed by an authorized representative of the Party against 
whom the amendment, modification, or waiver is sought to be enforced. The Project 
Managers shall not be authorized representatives within the meaning of this 
Section. 
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York
New York Independent System Operator, Inc. - NYISO Agreements - Service Agreements - E&P Agreement among NMPC and LS Power Grid New York

Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
[bookmark: Pg29]


SA 2568 



27.6 	SEVERABILITY.  Whenever possible, each provision of this Agreement shall be 
interpreted in such manner as to be effective and valid under applicable law, but if any provision hereof shall be prohibited by, or determined to be invalid under, applicable law, such provision shall be ineffective to the extent of such prohibition or invalidity, without invalidating the remainder of such provision or the remaining provisions of this Agreement. 

27.7 	NOUNS AND PRONOUNS.  Whenever the context may require, any pronouns used in 
this Agreement shall include the corresponding masculine, feminine, or neuter 
forms, and the singular forms of nouns and pronouns shall include the plural, and 
vice versa. 

27.8     NO THIRD PARTY BENEFICIARIES; RESERVATION OF RIGHTS.  Nothing in this 
	Agreement is intended to confer on NYPA or on any other person, other than the 
	Parties, any rights or remedies under or by reason of this Agreement. 
Additionally,  nothing  in  this  Agreement,  including  any  description  of  the 
Transmission Project contained in or referenced by this Agreement, in any way 
addresses or resolves pending disputes between Company and Developer related to 
the issue of whether Company or Developer has a right to build, own, and earn a 
return on portions of the Transmission Project or other electric facilities that 
Company  asserts  are  upgrades  to  Company  facilities,  or  constitutes  an 
acknowledgement or admission by Company or Developer that any portion of the 
Transmission Project or other electric facilities are appropriately built and owned 
by or included in the rate base of one Party instead of the other Party.  Moreover, 
nothing in this agreement shall prejudice or otherwise restrict Company or 
Developer from asserting any and all claims regarding such matters in any manner 
that Company or Developer, as applicable, deems appropriate. 

27.9 	VALIDITY.  Each Party hereby represents that the provisions of this Agreement 
constitute valid and legally binding obligations of such Party and are enforceable in accordance with their terms. 
27.10 	COUNTERPARTS.  This Agreement may be executed in multiple counterparts, each 
of which shall be considered an original.  The exchange of copies of this Agreement and of signature pages by facsimile or other electronic transmission (including, without limitation, by e-mailed PDF) shall constitute effective execution and delivery of this Agreement as to the Parties and may be used in lieu of the original Agreement for all purposes.  Signatures of the Parties transmitted by facsimile or other electronic means (including, without limitation, by e-mailed PDF) shall be deemed to be their original signatures for all purposes. 

[Signatures are on following page.] 
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IN WITNESS WHEREOF, each Party has executed this Agreement by its duly authorized representative as of the Effective Date. 


LS POWER GRID NEW YORK CORPORATION I 








NIAGARA MOHAWK POWER CORPORATION 
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LIST OF ATTACHMENTS, SCHEDULES AND EXHIBITS 

Exhibit A	Transmission Project Description
Exhibit B	Scope of Company Work
Exhibit C	Developer Required Actions
Exhibit D	Insurance Requirements
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Exhibit A: Transmission Project Description 

The Transmission Project consists of the following components: 
• 	Two (2) 345 kV transmission circuits of approximately 67 miles from the 
existing Edic 345 kV substation to the new Princetown 345 kV substation; 

• 	Two (2) 345 kV single-circuit transmission lines of approximately 5 miles between 
the new Princetown substation and the new Rotterdam 345 kV substation, one of 
which will connect to the new Princetown substation and the other will loop in the 
Edic portion of the existing Edic to New Scotland #14 345 kV transmission line; 

• 	One (1) double-circuit 345 kV transmission line of approximately 20 miles 
between  the  new  Princetown  substation  and  the  existing  New  Scotland substation; 

• 	Rebuild approximately six (6) miles of the existing Edic to New Scotland #14 345 
kV transmission line to accommodate the new double-circuit 345 kV transmission line from Princetown to New Scotland; 

• 	A new Rotterdam 345/230/115 kV substation with one (1) 345 kV connection to 
the new Princetown substation, one (1) 345 kV connection to the existing Edic 
substation, two (2) new 345/115 kV transformers connecting to the existing 
Rotterdam 115 kV switchyard, and one (1) new 345/230 kV transformer connecting 
to the existing Rotterdam to Eastover Road #38 230 kV transmission line; 

• 	A new Princetown 345 kV substation with two (2) new 345 kV connections to the 
existing Edic substation, one (1) new 345 kV connection to the new Rotterdam substation, two (2) new 345 kV connections to the existing New Scotland substation, and one (1) 345 kV connection to the existing New Scotland substation via the partially rebuilt Edic to New Scotland #14 345 kV transmission line; 

•	Decommissioning of the Rotterdam to New Scotland #13 115 kV transmission line;

•	Decommissioning of the Porter to Rotterdam #30 and #31 230 kV transmission lines;

•	Decommissioning of the Rotterdam 230 kV substation; and

•	Terminal upgrades at the Marcy and Edic 345 kV substations.
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Exhibit B: Scope of Company Work 


I.	Background

The Agreement has been entered into prior to the issuance of a Facilities Study Report with respect 
to the Transmission Project, with the intention of allowing Company Work to commence at the 
risk of the Developer as contemplated by the Agreement.   For the avoidance of doubt:  preparation, 
completion and delivery of the Facilities Study Report is not part of the Company Work under this 
Agreement. 

II.	Scope of Work
The Company Work shall consist of the following: 

Following the Effective Date, the Company will determine, in its sole discretion, the set of design, engineering, and long-lead procurement work that is appropriate and practicable to undertake under this Agreement with respect to the Company’s Network Upgrade Facilities (as such term is defined below) that are covered or addressed by the System Impact Study as they are identified in the Company’s draft facility study reports. 
The term “Company’s Network Upgrade Facilities” means the Network Upgrade Facilities (as such term is defined in the OATT) on or for the Company’s transmission system that will be required to mitigate impacts resulting from, or that are otherwise required to accommodate, the Transmission Project. 
Any Company Work would be performed only if it relates to the following substations, or if otherwise expressly described herein: 

•   New Scotland 
•   Rotterdam 
•   Porter 
•   Leeds 
•   Reynolds 
•   Eastover 

With respect to procurement activities, Company Work may include, without limitation, some or all of the following as required in connection with the foregoing: 

A.	Develop technical documents to solicit bid proposals for the selected
procurement.
B.	Issuance of the Request for Proposals (“RFP”), soliciting bid proposals,
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clarifying queries from bidders, and receiving bid proposals (“Bid(s)”). 
C. 	Bid evaluation and recommendation, which includes scoring of Bids based on technical, quality, price and identification of proposed vendors. 

D.	Award to selected vendor and placement of order for the applicable materials
and/or services.
E. 	Coordination and involvement of project team members and stakeholders for the   above listed tasks and to secure required internal approvals (including, without limitation,   the  creation  of  sanction  papers  and  presentation  thereof  to  internal committees/bodies for  approval). 
F.	Engineering and procurement activities to support temporary configurations
as needed.
The Company anticipates starting procurement on long lead items such as, but not limited to, 345 
kV circuit breakers (three phase), 115 kV circuit breakers (three phase), 345 kV disconnect 
switches, 345 kV CVTs (single phase), 345 kV VT (single phase), 230kV Combo CT/PT (single 
phase), 345kV Combo CT/PT(single phase), and relay/control panels for 345 kV and 115 kV. 

The following transmission line support work will be included in the Company Work: 

A. Engineering and procurement activities for the required reconductoring work on 
	Line #10 (Menands-Wolf Road); 

B.  Engineering and procurement activities for the required line moves of Line #2 at 
	New Scotland substation and Line #14 at Edic substation; and 

C.  Engineering and procurement activities for the work being done on the 115kV tie-lines at 
	Rotterdam, between Gordon Road substation and Rotterdam substation; and 

D. General transmission line engineering efforts to cooperate with Developer on wire 
	design and structure detail at interconnection points. 
NOTE: All procurement activities will be focused only on the procurement the Company determines, in its sole discretion, to perform under this Agreement and does not include all procurement that may be required with respect to the Company’s facilities or  system expected to be impacted by the Transmission Project. 
The Company recognizes the Developer’s construction schedule and the NYISO required inservice date of December 31, 2023 and will work under this Agreement to start tasks typically not initiated until after the completion of the applicable NYISO Facilities Study Report. 
Notwithstanding the above:  (i) the Company does not commit to any particular order of work or 
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to any milestone, deadline or schedule to have any design, engineering, procurement or any other 
work completed and (ii) the work contemplated by this Exhibit and this Agreement does not 
encompass the full scope of work or services contemplated to be performed by an Affected 
Transmission Owner with respect to its Affected Transmission System pursuant to Section 22.4.4 
of Attachment P to the OATT (“Affected Transmission Owner Work”) and shall, in no event, 
include any work or services other than such Affected Transmission Owner Work. 
The Company Work may also include, without limitation, the following activities as required in connection with the foregoing: 

1. 	Prepare, file for, and use reasonable efforts to obtain any Required Approvals that 
must be obtained by Company to enable it to perform the work contemplated by this 
Exhibit. 

2.	Review, from time to time, proposed outage schedules, construction sequencing,
and other development activities.
3.	Retain and use outside experts, counsel, consultants, and contractors in furtherance
of the work contemplated herein.
4.	Attendance at and preparation for monthly Work management and outage planning
meetings, as required by the Work.
5.	Perform any other reasonable tasks necessary or advisable in connection with the
work contemplated by this Exhibit (including, without limitation, any changes thereto).
6.	Engineering and procurement activities to support temporary configurations as
needed.
7. 	Permitting and siting activities with respect to the Company’s Network Upgrade Facilities as Company determines to be needed or advisable. 
___________________ 

The work contemplated by this Exhibit and this Agreement does not include any construction, 
relocations, alterations, modifications, or upgrades with respect to any Company, Developer or 
third party facilities, the Transmission Project or any interconnection thereof to the Company’s 
Transmission System (“Implementation Work”), nor does Company make any commitment to 
undertake such Implementation Work.  If the Parties elect, in their respective sole discretion, to 
proceed with any Implementation Work: (i) such Implementation Work would be performed 
pursuant  to  a  separate,  detailed,  written,  and  mutually  acceptable  Transmission  Project 
Interconnection Agreement  to be entered into by the Parties and the NYISO in accordance with 
the applicable provisions of the NYISO Open Access Transmission Tariff prior to the 
commencement of any such Implementation Work and (ii) payment of all actual costs incurred by 
Company or its Affiliates in connection with or related to such Implementation Work shall be the 
responsibility of Developer and Developer shall reimburse Company for all such costs. 
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For the avoidance of doubt:  the Company shall not have any responsibility for seeking or acquiring 
any real property rights in connection with the Company Work, the Project, the Transmission 
Project  or  this  Agreement  including,  without  limitation,  licenses,  consents,  permissions, 
certificates, approvals, or authorizations, or fee, easement or right of way interests.  Neither this 
Agreement nor the Company Work include granting, securing or arranging for Developer or any 
third party to have access rights in, through, over or under any real property owned or controlled 
by the Company;  any such access rights would be the subject of separate written agreements. 
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Exhibit C: Developer Required Actions 
The Developer Required Actions shall consist of the following: 
1.  Developer shall prepare, file for, and use commercially reasonable efforts to obtain all 
	Required Approvals necessary to perform its obligations under this Agreement. 

2.  If and to the extent applicable or under the control of the Developer, provide complete and 
	accurate information regarding the Developer’s project and all applicable data, drawings and 
	specifications. 

3.  Other responsibilities and access deemed necessary by Company to facilitate performance of 
	the Company Work. 
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Exhibit D:  Insurance Requirements 
The Parties agree to provide Certificates of Insurance or Memorandums of Insurance evidencing the existence of insurance policies issued to them or self-insured coverage limits, satisfactory to the coverages and minimum limitations set forth below, and not subject to cancellation or 
material change without one Party giving thirty (30) days prior written notice to the other Party which policies or equally satisfactory renewals or extensions thereof shall be maintained in force during the term of this Agreement, as follows: 

•   Workers Compensation and Employers Liability Insurance as required by the State of 
	New York.  If required, coverage shall include the U.S. Longshoremen’s and Harbor 
	Workers’ Compensation Act and the Jones Act. 

•   Commercial General Liability (CGL), including Contractual Liability, and 
Product/Completed Operations Liability Insurance covering all insurable operations 
required under the provisions of this Agreement with the following minimum limits of 
liability: 
Combined single limit - $1,000,000 per occurrence 

•   Automobile Liability - covering all owned, non-owned and hired vehicles used in 
connection with all operations, work or services to be performed by or on behalf of either Party under or in connection with this Agreement with minimum limits of: 

Combined Single Limit - $1,000,000 per occurrence. 
Each Party shall be included as an Additional Insured on the other Party’s liability insurance 
policy(ies) with respect to the activities governed by this Agreement, and the New York Power Authority shall be included as an Additional Insured on the Company’s liability insurance 
policy(ies) with respect to the activities governed by this Agreement. 
For Company, the Additional Insured wording is: NIAGARA MOHAWK POWER 
CORPORATION d/b/a National Grid, shall be included as Additional Insureds. 
For Developer, the Additional Insured wording is:   LS POWER GRID NEW YORK 
CORPORATION I and NEW YORK POWER AUTHORITY shall be included as Additional Insureds. 
1. 	Upon request, either Party shall promptly provide the requesting Party with either evidence of 
insurance or certificates of insurance evidencing the insurance coverage above.  Developer shall provide such certificates or evidence of insurance to Company  at the following address: 
To: 	National Grid c/o Niagara Mohawk Power Corporation 
Attention:  Director, Commercial Services 
40 Sylvan Road 
Waltham, MA 02451 

Company shall provide such certificates or evidence of insurance to Developer at the following 
address: 
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To:	LS Power Grid New York Corporation I
Attn: Casey Carroll
16150 Main Circle Dr., Ste. 310
Chesterfield, MO 63017

2.	Should any of the above-described policies be cancelled before the expiration date thereof, notice will
be delivered in accordance with the policy provisions.
3. 	If a Party fails to secure or maintain any insurance coverage, or any insurance coverage is canceled 
before the completion of all services provided under this Agreement, and such party fails immediately to procure such insurance as specified herein, then the non-defaulting Party has the right but not the obligation to procure such insurance and, at its option, either bill the cost thereof to the defaulting Party or deduct the cost thereof from any sum due the defaulting Party under this Agreement. 
4. 	To the extent requested, each Party shall furnish to the other Party copies of any accidents report(s) sent 
to the furnishing Party’s insurance carriers covering accidents or incidents occurring in connection with or as a result of the performance of the Work under this Agreement. 

5.	Each Party shall comply with any governmental and/or site-specific insurance requirements even if not
stated herein.
6. 	By the date that such coverage is required, each Party represents to the other Party that it will have full 
policy limits available and shall notify the other Party in writing when coverages required herein have been reduced as a result of claim payments, expenses, or both. 

Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
Effective Date: 9/21/2020 - Docket #: ER21-151-000 - Page 
image1.jpeg
Na Casey Carroll

Title:  Assistant Vice President




image2.jpeg
o (K

Name: Kevin C. Reardon
Title:  Director, Commercial Services




