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EXECUTION COPY 


INDEMNIFICATION AND REIMBURSEMENT AGREEMENT 


This INDEMNIFICATION AND REIMBURSEMENT AGREEMENT (as 
the same may be amended in accordance with the terms hereof, this “Agreement”), dated as of 
May 24, 2016 (the “Effective Date”), is by  and between CONSOLIDATED EDISON 
COMPANY OF NEW YORK, INC., a New York corporation having its principal offices at 4 Irving Place, New York, New York 10003 (“Con Edison”) and NEW YORK TRANSCO LLC, a New York limited liability company having its principal offices at c/o Consolidated Edison Transmission, LLC, 4 Irving Place, New York, New York 10003 (“Transco”; together with Con Edison, the “Parties” and each, a “Party”). 
RECITALS 
WHEREAS, on the date hereof, Con Edison sold to Transco and Transco acquired from Con Edison (the “Acquisition”), substantially all of the assets comprising the capital transmission project known as the “Staten Island Unbotting Project - Phase 1” project (the “SIU Project”), pursuant to the terms of that certain Asset Purchase Agreement by and between the Parties dated January 7, 2016 (the “Acquisition Agreement”); and 

WHEREAS, pursuant to the Acquisition, Transco also acquired the economic interest in certain attachment facilities and substation upgrade facilities (the “Goethals SUF”) located at the substation located in Goethals, New York (the “Goethals Substation”) identified on Exhibit A hereto; and 

WHEREAS, the Parties desire to enter into this Agreement, to (i) evidence Con 
Edison’s acceptance of compliance responsibility as the registered Transmission Owner under all 
applicable reliability rules of North American Electric Reliability Corporation (“NERC”) with 
respect to the Goethals SUF and (ii) provide for, among other things, (a) indemnification of Con 
Edison by Transco for NERC assessed penalties resulting from any failure of such compliance 
with respect to the Goethals SUF, and (b) the payment by Transco of all operation and 
maintenance expenses allocable to the Goethals SUF that are incurred by Con Edison, in each case on the terms and subject to the conditions of this Agreement. 
NOW, THEREFORE, in consideration of the foregoing, and of the mutual representations, warranties, covenants and agreements herein contained, and for other good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties, intending to be legally bound, do hereby agree as follows. 
1.  Assumption  of  NERC  Compliance  Responsibility:    Con  Edison  shall  be  solely 
	responsible for complying, and hereby expressly agrees to assume sole responsibility to 
	comply, with all NERC Standards applicable to the Goethals SUF. In furtherance of the 
	foregoing, Con Edison, as it relates to the Goethals SUF, represents and warrants to, and 
	covenants and agrees with, Transco that Con Edison has, on or prior to the date hereof, 
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registered, and will at all times during the Term maintain such registration, as the Transmission Owner and will not de-register as the Transmission Owner, with NERC of the Goethals SUF. 

2. 	Notice of Violation.  In the event Con Edison receives a notice of possible violation (an 
“NPV”) from Northeast Power Coordinating Council (“NPCC”) associated with the Goethals SUF or if Con Edison identifies a possible violation associated with the Goethals SUF for which it is self-reporting to NPCC, which carries the possibility of financial penalties as to which Con Edison would seek indemnification hereunder, Con Edison shall notify Transco of such NPV in writing (which may be via email) as soon as practicable. Transco may, in its sole discretion, participate in any investigation conducted by Con Edison to determine the cause of the NPV. 
3. 	NERC Compliance Indemnification.  To the fullest extent permitted by applicable Law 
(as defined in that certain Operations & Maintenance Agreement by and between Transco 
and Con Edison’s affiliate, Orange & Rockland Utilities, Inc., of even date herewith (the 
“O&M Agreement”)), Transco agrees to indemnify and hold harmless Con Edison, its 
affiliates (other than Transco and its members), and its and their respective members, 
trustees,   directors,   managers,   officers,   employees,   agents   and   representatives 
(collectively, “Con Edison Indemnitees”) from and against any and all NERC assessed 
financial penalties (collectively, “Penalties”) suffered, sustained or incurred by Con 
Edison or any Con Edison Indemnitee, together with defense costs incurred by Con 
Edison or any Con Edison Indemnitee with respect thereto (including  attorneys’ fees and 
costs of experts (collectively, “Defense Costs”) to the extent arising out of, relating to or 
resulting  from  any  failure  of  compliance  with  any  applicable  NERC  reliability 
requirements with respect to the Goethals SUF, except to the extent such Penalties and 
Defense Costs (i) result solely from the grossly negligent, fraudulent, or intentionally 
wrongful acts or omissions of Con Edison or any Con Edison Indemnitee, or (ii) are 
attributable to a systemic issue not directly related to the Goethals SUF.  For purposes of 
clarity, the indemnification herein provided in respect of violations or alleged violations 
that affect both the  Goethals  SUF and other Goethals  Substation assets shall be 
apportioned based on how the number of Goethals SUF impacted compares to the total 
number of functionally equivalent Goethals Substation assets impacted. Con Edison shall 
assume the defense of any claim subject to indemnification hereunder with counsel 
chosen by Con Edison and reasonably acceptable to Transco. Transco shall pay its pro-
rata costs of Con Edison’s counsel and experts and will have the opportunity to 
participate in the defense of the claim with its own counsel and at its own expense; 
provided, however, that if both Parties are named in the action and their joint 
representation by the same counsel would be inappropriate due to a conflict of interest, 
then each Party shall bear the costs of its own counsel. 

4. 	Compliance Audit.  Transco shall have the right, but not the obligation, to conduct audits 
with respect to Con Edison’s compliance with NERC Standards applicable to the 
Goethals SUF. Con Edison agrees to cooperate with such audits and, upon request, 
provide Transco (or Transco’s agents, subject to Con Edison’s reasonable approval) with 
access to and/or copies of all records kept in connection with Con Edison’s compliance 
activities with respect to the Goethals SUF. Such audit and requests for records shall be 
subject to 30 days’ advance notice, unless otherwise required by NERC / NPCC or any 
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unplanned external investigation that involves the Goethals SUF. 
5. 	Operation and Maintenance. Con Edison shall operate and maintain the Goethals SUF in 
a commercially reasonable manner, consistent with Good Utility Practice and in accordance with applicable Law. Without limiting the foregoing, Con Edison agrees that it will perform the same tasks and services (with equivalent quality and frequency) in relation to the Goethals SUF as it performs in relation to other Con Edison-owned assets in the Goethals Substation of like kind. Con Edison further agrees to allow Transco to witness the performance of any material task, including the conduct of any audit, spot check, test or repair (subject, in all cases, to Transco’s compliance with Con Edison’s security, safety, reliability and operational requirements). 
6. 	Annual Maintenance Plan.  Con Edison shall provide Transco, for its review, an Annual 
Maintenance Plan for the operations and maintenance (“O&M”) of the Goethals SUF. Such Annual Maintenance Plan shall be provided to Transco for its review no later than August 31 of each year of the Term. Transco shall have the right to request Con Edison perform additional operations and maintenance services in connection with the Goethals SUF that Transco deems necessary to ensure NERC compliance, provided that Transco pays the costs incurred thereby pursuant to the further provisions of this Agreement. The Initial Maintenance Plan, which will govern the period commencing on the Effective Date through December 31, 2016, is attached as Exhibit B. 
7. 	Annual Budget.  During the Term, Con Edison shall prepare for Transco’s review and 
approval a Budget for the operations and maintenance of the Goethals SUF. The proposed Budget shall be provided to Transco for its review and approval no later than August 31 of each year.  The Initial Budget, which will govern the period commencing on the Effective Date through December 31, 2016, is attached as Exhibit C. 
8. 	Obligation to Pay O&M Expenses.  During the Term, Transco shall pay all Direct Costs 
and Indirect Costs (as defined in the O&M Agreement) incurred by Con Edison to operate and maintain the Goethals SUF in accordance with this Agreement, including, without   limitation,   costs   incurred   to   comply   with   applicable   Law,   including Environmental Law, and to conduct any Remediation, restoration or corrective action in connection with any Release or compliance with Environmental Law, in each case to the extent caused by or directly relating to the Goethals SUF and first occurring on or after the Effective Date (each such capitalized term having the meanings ascribed thereto in the Lease)  (the “O&M Expenses”). 

9. 	Calculation of O&M Expense.  Calculation of O&M Expenses payable by Transco 
hereunder shall be determined based upon the costs incurred by Con Edison at the 
Goethals Substation to operate and maintain the Goethals SUF; provided that (i) property 
tax attributable to the Goethals SUF will be based on the ratio of gross book value of the 
Goethals SUF compared to the gross book value of the Goethals Substation (determined 
by reference to Con Edison’s most recent filing with Office of Real Property Tax 
Services) and (ii) property insurance attributable to the Goethals SUF will be determined 
as the product of electric property insurance cost multiplied by a fraction, the numerator 
of which is the book value of the Goethals SUF and the denominator of which is the book 
value of total electric station and structure plant in service (as calculated from data 
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provided in Con Edison’s most recent FERC Form 1 report). The calculation of O&M Expense payable by Transco from the Effective Date through December 31, 2016 is set forth in the Initial Budget attached as Exhibit C. 

10. Recovery of Costs from Con Edison.  In the event any O&M Expense agreed to and paid 
	by Transco hereunder is determined by FERC to be unjust and unreasonable and not 
	eligible for rate recovery by Transco, Con Edison will specify a new rate, term or 
	condition that is just and reasonable and not unduly discriminatory or preferential and 
	that is thereafter to be used.  Subject to any FERC order to the contrary, all prudently 
	occurring costs prior to a FERC decision are fully reimbursable. 

11. Invoicing and Payment. Con Edison shall invoice Transco monthly, in arrears or 
	otherwise in accordance with Con Edison’s normal billing practices, for all costs payable 
	hereunder. All invoices shall be in reasonable detail and shall be accompanied by all 
	reasonably necessary supporting documentation. Transco shall pay all  conforming 
	invoices within thirty (30) days of receipt by wire transfer to an account designated in 
	writing by Con Edison, or by such other means as Con Edison shall specify. Undisputed 
	amounts not timely paid shall incur a finance charge accruing at the prime rate of interest 
	(as announced by the Wall Street Journal from time to time) plus 2% per year. 

12. Financial Audit.  Transco shall have the right, but not the obligation, to conduct an annual 
	audit with respect to the O&M Expenses. Con Edison agrees to cooperate with such 
	annual audit and, upon request, provide Transco or its agents with access to all records 
	and books kept in connection with the O&M Expenses. 

13. Limitation of Liability.  Con Edison shall not be liable to Transco hereunder except to the 
	extent of arising from or related to (i) the gross negligence, fraud or willful misconduct of 
	Con Edison or any of its affiliates (other than Transco, non-Con Edison controlled 
	members of Transco, and such members’ respective affiliates), and its and their 
	respective members, trustees, directors, managers, officers, employees, agents and 
	representatives (each, a “Con Edison Party”) and (ii) acts of discrimination, harassment, 
	retaliation, defamation or other intentional torts committed by Con Edison or any Con 
	Edison Party.  In any event, Con Edison’s liability hereunder for each event giving rise to 
	such obligation shall be limited to the total of net payments received by Con Edison 
	during the 12 month period preceding the event giving rise to such liability. Neither Party 
	shall be liable to the other under this Agreement for any indirect, special, incidental, 
	special, lost profit, or other consequential damages arising from performance or lack of 
	performance hereunder, regardless of whether such damages are claimed based on 
	contract, warranty, tort (including negligence), strict liability or other legal or equitable 
	principle, or were reasonably foreseeable, or whether the Parties were advised of the 
	possibility of such damages. 
14. Term.  The term of this Agreement (the “Term”) shall commence upon the date hereof 
	and expire on the date on which Transco no longer has the Goethals SUF investment in 
	rate base, unless earlier terminated by the mutual written agreement of the Parties. 
	Neither the expiration nor termination of this Agreement shall relieve the Parties of any 
	of its obligations accruing prior to such expiration or termination. 
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15. Dispute Resolution.  In the event of a dispute hereunder, the Parties shall follow the 
	dispute resolution procedure set forth in Article XIV of the O&M Agreement, the 
	provisions of which are hereby incorporated by reference herein as though fully set forth 
	herein, provided that all references to “Provider” and “Owner” shall be read as Con 
	Edison and Transco, respectively. 
16. Governing Law.  This Agreement shall be governed by and construed and enforced in 
	accordance with the internal laws of the State of New York, without giving effect to any 
	choice of law rules or provisions that would cause the application of the laws of any 
	jurisdiction other than the State of New York and without regard to any rule requiring 
	construction against the Party drafting this Agreement. 
17. Waiver of Trial by Jury; Jurisdiction.  The Parties hereby waive trial by jury in any 
	action, proceeding or counterclaim brought by either of them against the other on any 
	matter arising out or related to this Agreement, and irrevocably submit to the jurisdiction 
	of the courts of the United States or of the State of New York located in the City and 
	County of New York in connection therewith.  Each Party waives any objection to venue 
	in the State of New York. 

18. Assignments.  Neither Party may assign its rights or obligations under this Agreement 
	without the prior written consent of the other Party hereto, which consent shall not be 
	unreasonably withheld, delayed or conditioned, except that either Party may assign its 
	rights or obligations hereunder to a purchaser of all or substantially all of its assets who 
	agrees in writing to assume and be bound by the provisions of this Agreement, provided, 
	however, that in the case of an assignment by Transco, the proposed assignee is: (i) a 
	reputable entity having a net worth computed in accordance with generally accepted 
	accounting principles which evidences, in Con Edison’s reasonable discretion, the 
	assignee’s financial ability to meet its obligations hereunder, and (ii) not entitled, directly 
	or indirectly, to diplomatic or sovereign immunity and shall be subject to the service of 
	process in, and the jurisdiction of the courts of, New York State, and (iii) is qualified to 
	become and  becomes a tenant under the Lease. 
19. Headings.  The descriptive headings used in this Agreement are for convenience of 
	reference only and do not constitute part of this Agreement. 

20. Amendments; No Waiver.  This Agreement may not be amended, nor shall any waiver be 
	effective, except by an instrument in writing signed by both Parties (or, in the case of a 
	waiver, the Party against whom the waiver is sought to be effective).  No course of 
	dealing, or failure or delay by either Party in exercising any right provided for herein will 
	be deemed a waiver of such right or any subsequent right hereunder. 

21. Entire Agreement.  This Agreement, together with the other documents and agreements 
	referenced herein, constitute the entire agreement between Con Edison and Transco 
	concerning the subject matter hereof and supersede any and all prior agreements, written 
	or oral, with respect to such subject matter. 

22. Severability. If any provision hereof is held by a court of competent jurisdiction to be 
	invalid or unenforceable, in whole or in part, then such determination shall not affect the 
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validity of the remaining portions hereof, which other portions shall continue in full force and effect. 
23. No Third Party Beneficiaries.  This Agreement is for the sole benefit of the Parties and 
	their successors and permitted assigns and is not intended to and will not confer any 
	rights or benefits to any other Person, except that Con Edison Indemnitees are intended 
	third party beneficiaries of this Agreement for purposes of enforcing their rights under 
	Section 3. 

24. Successors and Assigns.  The agreements, terms, covenants and conditions herein shall 
	be binding upon, and inure to the benefit of, the Parties and their respective successors 
	and permitted assigns. 
25. Counterparts.  This Agreement may be executed in one or more counterparts (including 
	by facsimile or electronic transmission), each of which shall be an original and all of 
	which, taken together, shall constitute one and the same instrument. 
26. Relationship of the Parties. This  Agreement  shall not  be  deemed to  create  any 
	partnership, agency, joint venture or trust, or to authorize any Party to act as agent, 
	servant or employee of the other.  The Parties are independent contractors.  Neither Party 
	shall have the power to bind the other without its express written consent. 
27. Environmental Representation. To Con Edison’s Knowledge, no material Release or 
	material violation of Environmental Law exists with respect to the Goethals SUF on the 
	Effective Date. "Con Edison’s Knowledge" means to the knowledge of Gregory E. Pryor 
	(Section Manager EH&S Operations), Fareed Abbassi (Area Manager - Staten Island 
	Substation Operations), and Kevin Donnelly (Area Manager -  Westchester North 
Substation Operations) based on their review of reasonably available documents and information.  Transco shall have no liability for any violation of Environmental Law or Release with respect to the Goethals SUF or the Goethals Substation existing on or prior to the Effective Date. 
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EXHIBIT A 
GOETHALS SUF 








Project	20937775-Staten Island Unbottling


Utiltiy Account	Property Unit	Retirement Unit	Major Location	Asset Location	Work Order	Quantity	Cost
353000 E Station Equipment	Feeder	Feeder, Manhole, Ea	GOWANUS SUBSTATION	Gowanus Substation TD: 610100 NY-Kings-Brooklyn	35184	2	411,167.97
353000 E Station Equipment	Feeder	Feeder, Pothead Compartment, Ea	GOWANUS SUBSTATION	Gowanus Substation TD: 610100 NY-Kings-Brooklyn	35184	12	1,233,503.91
353000 E Station Equipment	Feeder	Feeder, Pothead Compartment, Ea	GOWANUS SUBSTATION	Gowanus Substation TD: 610100 NY-Kings-Brooklyn	35191	6	1,157,888.45
353000 E Station Equipment	Feeder	Feeder, Pothead Compartment, Ea	GOWANUS SUBSTATION	Gowanus Substation TD: 610100 NY-Kings-Brooklyn	35205	6	765,972.44
353000 E Station Equipment	Feeder	Feeder, Manhole, Ea	GOWANUS SUBSTATION	Gowanus Substation TD: 610100 NY-Kings-Brooklyn	35205	1	255,324.15
353000 E Station Equipment	Bus	Bus, Switch, Disconnect, Ea	GOETHALS SUBSTATION	Goethals Substation TD: 640100 NY-Richmond-Staten Island	36707	3	8,242,752.02
353000 E Station Equipment	Bus	Bus, Bus, Ea	GOETHALS SUBSTATION	Goethals Substation TD: 640100 NY-Richmond-Staten Island	36707	1	1,454,603.30
357000 E UG Conduit	Conduit - High Pressure 345KV	Conduit-High Pressure 345kv, Iron, 10Tl Gowanus S/S To Goethals S/S	Tl Gowanus S/S To Goethals S/S TD: 610100 NY-Kings-Brooklyn	29765	4,000	20,217.78
358000 E U/G Conductors & Devices	Cable 345 KV	Cable 345kv, H.P.O.F.P.C.Pap & Cop,Tl Gowanus S/S To Goethals S/S	Tl Gowanus S/S To Goethals S/S TD: 610100 NY-Kings-Brooklyn	29775	4,000	36,509.90
365000 E O/H Conductors & Devices	Wire 33 KV	Wire 33kv, Alum 33 Kv Aerial, 211 McOutside Plant, NY (CECONY)	Op, City Of Staten Island TD: 640100 NY-Richmond-Staten Island	21716471	45	5,722.78
367000 E U/G Conductors & Devices	Cable 33 KV	Cable 33kv, Poly & Sheath Prot, 211 MOutside Plant, NY (CECONY)	Op, City Of Staten Island TD: 640100 NY-Richmond-Staten Island	21716471	594	75,540.72
397000 C Comm. Eqment	397000 C Comm. Eqment	397000 C Comm. Eqment	General Plant	General Plant	39592	1	15,169.63

Total Project 20937775	8,671	13,674,373
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EXHIBIT B 

INITIAL ANNUAL MAINTENANCE PLAN
Goethals:
Maintenance for the rest of year: 
•   Monthly breaker compressor inspection:  1 hour x 7 months = 7 hours • 6 Month breaker compressor maintenance: 2 hours 
•   Breaker winterization:  4 hours 
•   Semi-annual infrared inspection:  1 hours 
•   Annual pothead inspection:  1 hour 

Total maintenance for remainder of 2016 = 15 hours 
Annualized maintenance budget: 
1 HVB 345kv breakers:  PM= 35 hours/year  CM=24 
	PM Requirements (hours per breaker) 
•   Monthly breaker compressor inspection (1 hr.) 
• 6 Month breaker compressor maintenance (2 hrs.) 
•   Annual Breaker winterization (4 hrs.) 
•   Diagnostic Testing 5 yr. minor (50 hrs.) 
•   Diagnostic Testing 10 yr. major (100 hrs.) 
2 MO Disconnect Switches:  PM=0   CM=4 hours 
1 Pothead PM=2 hours  CM=1 
•   Annual visual inspection = 1 hour 
• 	3 year Pressure Switch calibration = 4 hours Semi-annual infrared inspections:  1 hour 
Total maintenance hours/year = 67 
Projected CM hours are based on equipment installed at station. 
At Goethals, the following is required for the newly installed equipment as per Protection Systems Maintenance Program (PSMP) 0400-0400 Rev 2.1. 
Relay tests (previously known as Relay calibrations) - 6 years 
This includes metering verification, settings comparison and verification of protective relay input/output contacts for both microprocessor relays, 1st and 2nd line. 

Voltage and current sensing device testing - 6 years 
This includes taking secondary load readings at all relays. 

DC Control Circuit (previously known as Trip checks) - 4 years 

Communication system testing - 12 years 
Direct fiber (2 channels) and T1 line (2 channels) - Communication failure alarm must be tested for each channel. 
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Annualized PST budget per feeder: 

FREQ	HOURS
(YEARS)	HOURS	/ FREQ
RELAY TESTS
1ST & 2ND LINE	6	32	5.3
BKR FAILURE, RECLOSURE	4	32	8.0
CT/PT CIRCUIT VERIFICATION
1ST & 2ND LINE	6	8	1.3
BKR FAILURE, RECLOSURE	4	16	4.0
DC CONTROL CIRCUIT TESTS	4	128	32
COMMUNICATION TESTS	12	16	1.3
52   HOURS/YEAR 

PST does not anticipate any maintenance in 2016 since it is newly installed equipment. 
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
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EXHIBIT C 

INITIAL BUDGET
Goethals:
Maintenance for the rest of year: 
•   Monthly breaker compressor inspection:  1 hour x 7 months = 7 hours • 6 Month breaker compressor maintenance: 2 hours 
•   Breaker winterization:  4 hours 
•   Semi-annual infrared inspection:  1 hours 
•   Annual pothead inspection:  1 hour 

Total maintenance for remainder of 2016 = 15 hours 
Estimating $100 MHR, cost for 2016 at Goethals is $1,500. 

Annualized maintenance budget: 
1 HVB 345kv breakers:  PM= 35 hours/year  CM=24 
	PM Requirements (hours per breaker) 
•   Monthly breaker compressor inspection (1 hr.) 
• 6 Month breaker compressor maintenance (2 hrs.) 
•   Annual Breaker winterization (4 hrs.) 
•   Diagnostic Testing 5 yr. minor (50 hrs.) 
•   Diagnostic Testing 10 yr. major (100 hrs.) 
2 MO Disconnect Switches:  PM=0   CM=4 hours 
1 Pothead PM=2 hours  CM=1 
•   Annual visual inspection = 1 hour 
• 	3 year Pressure Switch calibration = 4 hours Semi-annual infrared inspections:  1 hour 
Total maintenance hours/year = 67 
Estimating $100 MHR, average annual cost at Ramapo is approximately $6,700. 

Projected CM hours are based on similar equipment installed at each station. 
Annualized PST budget per feeder: 
FREQ	HOURS
(YEARS)	HOURS	/ FREQ
RELAY TESTS
1ST & 2ND LINE	6	32	5.3
BKR FAILURE, RECLOSURE	4	32	8.0
CT/PT CIRCUIT VERIFICATION
1ST & 2ND LINE	6	8	1.3
BKR FAILURE, RECLOSURE	4	16	4.0
DC CONTROL CIRCUIT TESTS	4	128	32
COMMUNICATION TESTS	12	16	1.3
52   HOURS/YEAR 
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
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Estimating $100 MHR, average annual PST cost at Goethals is approximately $10,400.  The cost of $5,200 applies to G23L and G23M. 

Goethals 
Maintenance	67
PST	104
171
30% contingency	51.3
Total Estimated
Maintenance	222.3
Estimated MHR	$100
Estimated Annual
O&M Budget	$22,230
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
NYISO Agreements --> Service Agreements --> I&R Agreement 2290, Con Edison, Transco, Goethals substation
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EXHIBIT D 
NOTICES 
If to Owner, to: 
Nabil Hitti 
VP Operations 
NY Transco LLC 
Nabil.Hitti@nytransco.com 781-907-2657 
With a copy to: 
Kathleen Carrigan 
General Counsel New York Transco LLC Carrigan & Associates LLC 
P.O. 5905 
6 Elm Street Unit C 
Salisbury Ma. 01952 
617-455-5329 
Kathleen.Carrigan@NYTransco.com 


If to Provider, to: 
Brian Horton 
VP System & Transmission Operations 
Consolidated Edison Company of New York, Inc. 
hortonb@coned.com 
212.460.1210 
With a copy to: 

Michael Forte 
Chief Engineer Transmission Planning 
Consolidated Edison Company of New York, Inc. 
fortem@coned.com 
212.460.3416 

and to: 
Deputy General Counsel 
Consolidated Edison Company of New York, Inc. 
crayb@coned.com 
212.460.3245 
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and year first
above written.

CONSOLIDATED EDISON COMPANY
OF NEW INC.

By: M
Neme:BrnMHoron
Tifle: Vice President

NEW YORK TRANSCOLLC
By:
Name:

Title:
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IN WITNESS WHEREOF, the Parties have executed this Agreerent as of the day and year first

CONSOLIDATED EDISON COMPANY
OF NEW YORK, INC.

By:
Name:

Title:

NEW YORK TRANSCO LLC

by FlortLmn

Name; _Robert Caso

Title: Vica President - Budget, Finance and
‘Accounting





