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THIS AGREEMENT is made and entered into misﬁid%.y of /ggr/ [0l
by and among East Coast Power, LLC, & limited lsbility company organized and existing uader
the laws of the Statc of New York, (“Developer,”), the New York Indepeadent System Operator,
Inc., & not-for-profit corporation organized and cxisting under the laws of the State of New York
(‘NYIS0"), and Consolidated Edison Company of New York, Inc. 2 corporation organized and
existing under the laws of the State of New York (“Connecting Transmission Owaer”).
Developer, NYISO and Connecting Transmission Owner cach may be referred o as & “Party,” or
collectively as the “Parties ”

RECITALS

'WHEREAS, Developer is the owner of a Large Facility interconnected to the New York
State Transmission System; and

'WHEREAS, Developer wishes 1o enter the Class Year 2015 Interconncetion Facilities
Study in order to obiain additional Capacity Resource Interconnection Service pursuant to
Section 30.3.2.6 of Attachment X of the NYISO’s Open Access Transmission Tariff (“Standard
Large Facility Interconnection Procedurcs”).

NOW, THEREFORE, in consideration of and subject to the mutual covenants containcd
herein the Partics agreed as follows:

1.0 When used in this Agreement, with inital capitalization, the terms specified shall have
the meanings indicated in the NYISO's Commission-approved Standard Large Facility
Interconnection Procedures.

20 Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause to be performed a Class Year Deliverability Study consistent with
Sections 30.3.2.6 and 30.8 of the Standard Large Facility Interconnection Procedures to
be performed in accordance with the NYISO OATT. The terms of the above-referenced
tariff sections, as applicable, are hereby incorporated by reference hercin.

30 The scope of the Interconncction Facilities Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B to this Agreement.

40 The Interconnection Facilities Study report () shall p identify whether System
Deliverability Upgrades are required for the Large Facility 10 be fully deliverable at its
requested level of Capacity Resource Interconneation Service; and (i) shall provide a
description and estimated cost of any required System Deliverability Upgrades, to the
extent required based on the Developer's election under Section 25.7.7.1 of Attachment
§, as applicable.
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‘The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Interconnection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred

NYISO and the Connecting Transmission Owner on the Interconnection Faciltics
Study each month a5 computed on a time and materials basis in accordance with
the rates attached hercto. Doveloper shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the
‘amounts on deposit until settlement of the final invoice.

Miscellancous.

61
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Accuracy of Information. Except as Developer or Connecting
Transmission Owncr may otherwise specify in writing when they provide
information to the NYISO undr this Agreement, Developer and
Connecting Transmission Owner cach represent and warrant that the
information it provides to NYISO shall be accurate and complete as of the
date the information is provided. Developer and Connecting Transmission
Owner shall cach promply provide NYISO with any additional
information needed o update information previously provided.

Disclaimer of Warranty. In preparing the Interconncction Facilities Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Partis, and possibly by third partics, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Study nor any subcontractor consultant
employed by that Party makes any warrantics, cxpress or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implied warranties of merchantability and fitness for a particular purpose,
with regard to the accuracy, content, or conclusions of the Interconnection
Facilities Study. Doveloper acknowledges that it has not relied on any
representations or warranties not specifically set forth herein and that no
such represcntations or warranties have formed the basis of its bargain
hercunder.

Limitation of Liability. In no cveat shall any Party or s subcontractor
consultants be lisble for indirect, special, incidental, punitive, or
consequential damages of any kind including loss of profits, aising under
orin connection with this Agrecment or the Interconnection Facilities
Study or any reliance on the Interconnection Facilities Study by any Party
or third partics, cven if onc or more of the Partis or its subcontractor
consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
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delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

‘Third-Party Beneficiaries. Without limitation of Sections 6.2 and 63 of
this Agreement, Developer and Conneting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
Or to assis in the conducting or revicwing, an Interconncction Facilities
Study shall be deemed third party beneficiarics of these Sections 6.2 and
63.

‘Term and Termination. This Agrecment shall be effective from the datc
hercof and unless carlicr terminated in accordance with this Section 6.5,
shall continue in effect until the Interconnection Facilities Study for
Developer's Large Facility is completed [approved by the NYISO
Operating Committec). Developer or NYISO may terminate this
Agreement upon Doveloper's withdrawal from the Interconnection
Facilitics Study pursuant to Section 25.7.7.1 of Attachment S.

‘Governing Law. This Agrecment shall be govemed by and construcd in
accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

Scverability. In the event that any part of this Agreement is deemed as a
‘matter of law to be unenforceable or null and void, such unenforceable or
‘void part shall be deemed severable from this Agreement and the
Agrecment shall continue in full force and effect as if cach part was not
contained herein.

Counterparts. This Agreement may be cxccuted in counterparts, and each
counterpart shall have the same force and effect s the original instrument,

Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless set forth in writing signed by the Partics hereto.

Survival. All warraaties, limitations of liability and confideatiality
provisions provided hercin shall survive the expiration or termination
hereof.

Independent Contractor, NYISO shall at all times be desmed to be an
independent contractor and noe of its employees or the employees of its
subcontractors shall be considercd (o be employees of Developer or
Connecting Transmission Owner as a result of this Agreemet.

No Implied Waivers. The failure of a Party to insist upon or enforce strict
performance of any of the provisions of this Agreement shall not be
‘construed as & waiver or relinquishment to any extent of such party’s right
1o insist or rely on any such provision, rights and remedies in that or any
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other instances; rather, the same shall be and remain in full force and
effect.

Successors and Assigns. This Agreement, and each and cvery term and.
condition hereof, shall be binding upon and inure to the benefit of the
Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly exccuted
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.
By:

Title: VP, System & Resource Planning

Date:

E

Consolidated Edison Company of New York, Inc.

By:

Title:
Date:

East Coast Power, LLC

By:

Title:

Date:

!
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
T o

Title: VP, System & Resource Planning

Date:

gvo&wm.u Edison Company of New York, Inc.
By: m

Titles _Retn, Chief Eqginesr
Date: +/ /1%

East Coast Power, LLC
By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
oo

Title: VP, System & Resource Planning
Date:

Consolidated Edison Company of New York, Inc.

By:
Title:

Date:

East (past Pofer/LLC

By: (\A lha

Title: V3 & e gy ok

Date: _3|24|IS
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

‘The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
complete the study and issue an Interconnection Facilitcs Study report to the Developer within
the following number of days after of receipt of an executed copy of ths Interconnection
Facilities Study Agreement:

estimated completion date (i.e., Operating Committee approval of the Class
Interconnection Facilities Study) for Class Year 2015 Interconnection Facility
Study for the Annual Transmission Reliability Asscssment required by
Attachment S to the NYISO OATT: 5/31/16, if no additional System
Deliverability Upgrade studies are required.

Study work (other than data provision and study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be
specified in a Study Work Agreement to be developer between the NYISO and
Transmission Owner

Pursuant to Article 5.0 of this Agreement, the rates for the study work are
attached as Exhibit 1.
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Below are the rates applicable for any work that is conducted by the NYISO and
Transmission Owners for the Class Year 2015 Interconnection Facilities Study. All of
the rates specified below are subject to adjustment. This list i intended to includ all
‘Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection
Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO's
Open Access Transmission Tariff.

New York State Electric & Gas Corporation
Labor §75-$200/hour

Developer understands that (a) the above rates for labor services are estimates, (b) the
above charges do not represent an exhaustive list of charges, and (c) Developer shall
pay the actual costs incurred by NYISO and Connecting Transmission Owner under
this Agrecment.

ra Mohawk Power Corporation d/b/a National Grid
‘Technical Services and/or Management Services $90.00/kr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bl its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Inc.

Transmission Planning ~$126.75/hour
Central Engineering ~ $104.45/hour

‘These rates are for work performed by Con Edison during 2014 The rates for
work performed after December 31, 2014 are subject to adjustment.

New York Power Authority
‘Technical and/or Management Services  $80.00/hr. - $135.00/hr.
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‘Technical Services: $85 - $140 per hour
Management Services: ~ $85 - $175 per hour

Orange & Rockland Utilities, Inc.
$110/hour

Long Island Power Authority
$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

This rate is for work performed by the NYISO during 2015, work performed after
December 31,2015 will be subject to adjustment.
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DATA FORM TO BE PROVIDED BY DEVELOPER
'WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

1. Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

2. Finalize and specify your Interconnection Service cvaluation clection for the Class Year
Interconnection Facilities Study. New Interconnection Requests should specify either
Energy Resource Interconnection Service alone, or both Energy Resource.
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not to exceed the nameplate capacity of your facility (some MW level of
Capacity Resource Interconnection Service election is required to become a qualified
Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights). If
your facility is already interconnected taking Energy Resource Interconncetion Service,
and not covered by a new Interconnection Request, you may elect fo be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not to exceed the.
‘nameplate capacity of your facility. Evaluation election:

ERIS: ___ N/A

CRIS: 35.5MW.
Additional Information:

Nameplate MW: 7908 MW

Nameplate MVA: S00MVA__

MW vs temp curves, summer/winter ERIS numbers, aux load, etc.
summer ERIS: 790.8 MW, winter ERIS: 800 MW

3. One set of metering is required for each generation connection to the new ring bus or
existing Connecting Transmission Owner station. Number of generation connections:

4. On the one line indicate the generation capacity attached at cach metering location,
(Maximum load on CT/PT)

5. On the one line indicate the location of auxiliary power. (Minimum load on CT/PT)

o
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6. Will an altemate source of auxiliary power be available during CT/PT maintenance?
Yes No

7. Will a transfer bus on the generation side of the metering require that each meter set be
designed for the total plant generation? Yes No
(Please indicate on one line diagram).

8. What type of control system or PLC will be located at the Developer's Large Facility?

9. What protocol does the control system or PLC use?

10.  Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station,
transmission line, and property line.

11 Physical dimensions of the proposed interconnection station:

12, Bus length from generation to interconnection station:

13.  Line length from interconnection station to Connecting Transmission Owner's
transmission line.

14, Tower number observed in the field. (Painted on tower leg)*:

15, Number of third party easements required for transmission lines*:

* To be completed in coordination with Connecting Transmission Owner.

Is the Large Facility in the Transmission Owner's service arca?
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Please provide proposed schedule dates:

Begin Construction Date: __May 2016
In-Service Date: ___May 2017,
Generation Testing Date: ___April 2017

Commercial Operation Date: __May 2017,
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