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[image: image1.jpg]INTERCONNECTION FACILITIES STUDY AGREEMENT
STONY CREEK WIND DELIVERABILITY RETEST
THIS AGREEMENT is made and entered into this /iy of_/a, 2045

by and among Stony Creck Energy LLC, a limited liability company organized afid existing.
under the laws of the State of Delaware, (“Developer,”), the New York Independent System
Operator, Inc., a not-for-profit corporation organized and existing under the laws of the Sttc of
New York ("NYISO"), and New York State Electric & Gas Corporation, a corporation organized
‘and existing under the laws of the State of New York (“Connecting Transmission Owner”).
Developer, NYISO and Connecting Transmission Owner each may be referred to as a “Party,” or
collectively as the “Parties.”

RECITALS

'WHEREAS, Developer is the owner of a Large Facility interconnected to the New York

State Transmission System; and

'WHEREAS, Developer wishes to enter the Class Year 2015 Interconnection Facilities

Study in order to be retested for Deliverability pursuant to Section 25.7.12.4 of Attachment S of
the NYISO’s Open Access Transmission Tariff (“OATT”).

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained

herein the Parties agreed as follows:
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‘When used in this Agreement, with initial capitalization, the terms specified shall have
the meanings indicated in the NYISO's Commission-approved Standard Large Facility
Interconnection Procedures.

Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause to be performed a Class Y ear Deliverability Study consistent with
Section 25.7.7 of Attachment S of the OATT and Section 30.8 of the Standard Large
Facility Interconnection Procedures to be performed in accordance with the NYISO.
OATT (hereinaflr referred to as “the Interconnection Facilities Study”). The terms of
the above-referenced tarif sections, as applicable, are hereby incorporated by reference
herein.

“The scope of the Interconnection Facilitics Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B to this Agreement.

‘The Interconncction Facilities Study report (i) shall identify whether System
Deliverability Upgrades are required for the Large Facility to be fully deliverable atits
requested level of Capacity Resource Interconnection Service; and (i) shall provide a
description and estimated cost of any required System Deliverability Upgrades, o the
extent required based on the Developer's election under Section 25.7.7.1 of Attachment
S, as applicable.
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‘The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Interconnection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred by
NYISO and the Connecting Transmission Owner on the Interconnection Facilities
Study each month as computed on a time and materials basis in accordance with
the rates attached hereto. Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the:
‘amounts on deposit until settlement of the final invoice.

Miscellaneous.

6.1 Accuracy of Information. Except as Developer or Connccting,
‘Transmission Owner may otherwise specify in writing when they provide
information to the NYISO under this Agreement, Developer and
‘Connecting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accurate and complete as of the
date the information is provided. Developer and Connccting Transmission
Owner shall cach promptly provide NYISO with any additional
information needed to update information previously provided.

62 Disclaimer of Wamanty. In preparing the Interconnection Faciltics Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Parties, and possibly by third parties, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Study nor any subcontractor consultant
employe by that Party makes any warrantics, express or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implied warranties of merchantability and fitness for a particular purpose,
with regard to the accuracy, conteat, or conclusions of the Interconnection
Facilities Study. Developer acknowledges that it has not relied on any
represeatations or warranties not specifically set forth hercin and that no
such representations or warrantics have formed the basis of ts bargain
‘hereunder.

6.3 Limitation of Liability. In no event shall any Party or its subcontractor
consultants be liable for indirest, special, incideatal, punitive, o
consequeatial damages of any kind including loss of profis, arising under
or in connection with this Agreement or the Interconnection Faciliics
Study or any reliance on the Interconnection Facilities Study by any Party
or third parties, cven if one or more of the Partics or it subcontractor
consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
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delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

Third-Party Beneficiaries. Without limitation of Sections 6.2 and 6.3 of
this Agreement, Developer and Connecting Transmission Owner further
agroe that subcontractor consultants hired by NYISO to conduct or review,
or (o assist in the conducting or reviewing, an Interconnection Facilities
Study shall be deemed third party beneficiaries of these Sections 6.2 and
63.

‘Term and Termination. This Agreement shall be effective from the date
‘hereof and unless earlier terminated in accordance with this Section 6.5,
shall continue in effect until the Interconnection Facilities Study for
Developer's Large Facility is completed [approved by the NYISO
Operating Commitiee]. Developer or NYISO may terminate this
Agreement upon Developer's withdrawal from the Interconnection
Facilities Study pursuant to Section 25.7.7.1 of Attachment .

Governing Law. This Agreement shall be governed by and construed in
accordance with the laws of the State of New York, without regard to any.
choice of laws provisions.

Severability. In the event that any part of this Agreement is deemed as
matter of law to be unenforceable or null and void, such unenforceable or
void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effect as if each part was not
contained herein.

Counterparts. This Agreement may be exccuted in counterparts, and each
counterpart shall have the same force and effect as the original instrument.

Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless set forth in writing signed by the Partics hereto.

Survival. All warranties, limitations of liability and confidentiality
provisions provided herein shall survive the expiration or termination
hereof.

Independent Contractor. NYISO shall at all times be deemed to be an
independent contractor and none of its employees or the employees of its
subcontractors shall be considered to be employees of Developer or
Connecting Transmission Owner as a result of this Agreement.

No Implicd Waivers. The failure of a Party to insist upon or enforce strict
‘performance of any of the provisions of this Agrecment shall not be
canstrued as a waiver or relinquishment to any extent of such party’s right
to insist or rely on any such provision, rights and remedies in that or any
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other instances; rather, the same shall be and remain in full force and
effect.

Successors and Assigns. This Agreement, and each and cvery term and
condition hereof, shall be binding upon and inure to the benefit of the
Parties hereto and their respective successors and assigns.
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TN WITNESS WHEREOF, the Partics have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Indepengent System Operator, Inc.

New York State Electric & Gas Corporation

By: By:

Title: Title:
Date: Date:
Stony Creek Energy LLC

By:

Title:

Date:
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly executed
"y their duly authorized officers or agents o the day and year first above wriften.
New York Independent System Operator, Inc.

By:

T
‘Tide: VP, System & Resource Planning

Date:

New York State Electric & Gas Corporation

Bl w (R

By: ?
Title: Difecter pumscror Tite: _VP_luntwiterd Toemuns

Due __ ffsfic Date: 923 lis
Stony Creek Energy LLC

By:

Title:

I

Date:
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
T

Title: VP, System & Resource Planning

Date:

New York State Electric & Gas Corporation

By: By:
Title:
Date: Date:

Stony Creek; eer?C /
ANV / A
By: L9

[

Tite: _VICE PRESIDENT
Date: Ybots”

©
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

‘The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
‘complete the study and issue an Interconnection Facilities Study report to the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

estimated completion date (i.e, Operating Committee approval of the Class
Interconnection Facilities Study) for Class Year 2015 Interconnection Facility
Study for the Annual Transmission Reliability Assessment required by
Attachment S to the NYISO OATT: 5/31/16, if no additional System
Deliverability Upgrade studies arc required.

Study work (other than data provision and study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be
specified in a Study Work Agreement to be developed between the NYISO and
Transmission Owner.

Pursuant to Article 5.0 of this Agreement, the rates for the study work are
attached as Exhibit 1.
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Below are the rates applicable for any work that is conducted by the NYISO and
Transmission Owners for the Class Year 2015 Interconnection Facilities Study. All of
the rates specified below are subject to adjustment. This lst is intended to include all
Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection
Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO's
Open Access Transmission Tariff.

New York State Electric & Gas Corporation
Labor $75-5200hour

Developer understands that (a) the above rates for labor services are estimates, (b) the
‘above charges do not represeat an exhaustive list of charges, and (c) Developer shall
pay the actual costs incurred by NYISO and Connecting Transmission Owner under
this Agreement.

iagara Mohawk Power Corporation d/b/a National Grid
‘Technical Services and/or Management Services $90.00/hr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bills its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Ine.

Transmission Planning ~ $126.75/hour
Ceatral Engineering ~ S104.45/hour

‘These rates are for work performed by Con Edison during 2014, The rates for
‘work performed after December 31, 2014 are subject to adjustment.

New York Power Authority
‘Technical and/or Management Services  $80.00/hr. - $135.00/hr.




[image: image10.jpg]Central Hudson Gas & Electric Corporation

Technical Servi $85 - $140 per hour
Management Services: $85 - $175 per hour
Orange & Rockland Utlities, Inc.
$110/hour

Long Island Power Authority

$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

This rate is for work performed by the NYISO during 2015, work performed after
December 31, 2015 will be subject to adjustment.
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DATA FORM TO BE PROVIDED BY DEVELOPER
'WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

1. Provide location plan and simplified one-line diagram of the plant and station fucilites.
For staged projects, please indicate future generation, transmission circus, etc.

2. Finalize and specify your Interconnection Service evaluation election for the Class Year
Interconnection Facilities Study. New Interconnestion Requests should specify cither
Energy Resource Interconnection Service lone,or both Energy Resource
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not 10 exceed the nameplate capacity of your facility (some MW level of
Capacity Resource Interconnection Service election s required to become a qualified
Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights). I
‘your faciliy s already interconnected taking Energy Resource Interconnection Service,
and not covered by a new Interconnection Request, you may elect to be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not to exceed the.
‘nameplate capacity of your facilty. Evaluation election:

ms_ Deliverability Refest

cris: of ExisHn ,larg,g Fecclity
Additional Information: 94.9 M

Nameplate MW: 244

Namepluemva:  _|04.9

MW vs temp curves, summer/winter ERIS pumbers, aux load, etc: “/A

3. Oneset of meteringis required for each generation connection to the new ring bus or
existing Connecting Transmission Owner station. Number of generation connections: 1

4. On the one line indicate the generation capacity attached a each metering location
Maximumload on CTPT) - See  |A omt ns

5. On the one line indicate the location of auxiliary power. (Minimum load on CT/PT)
Amps  See 1A oma Lo

6. Willan altemate source of auxilary power be available during CT/PT maintenance?
A Ys __ No Se A o Lna

Sony ek Witk




[image: image12.jpg]7. 'Will a transfer bus on the generation side of the metering require that each meter set be.
designed for the total plant generation? Yes ¥ No
(Please indicate on one line disgram). Sea_ 1A one Limk

8. What type of control system or PLC will be located at the Developer’s Large Facility?
GE_WFMS Cexishing)

9. What protocol doss the control system or PLC use?
GT

10, Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station,
transmission line, end property fine.
Exstide, project
11, Physica dimensions of the roposed intercoanecion siaton:
Cxustivs, sdmlion
12, Bus length from generation to interconnection station:
Existils

13, Line length from ion station to Connecting Transmission Owner's
transmission line.

Eristing

14, Tower number observed in the field (Painted on tower leg)*:

15, Number of third party easements required for transmission lines*:

* To be completed in coordination with Coanecting Transmission Owner.

1s the Large Facility in the Transmission Owner's servioe area?
£ Ye No  Local provider __INYSEG—

oy Cr Wk
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