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TRANSMISSION FACILITY INTERCONNECTION AGREEMENT  

 

 

 

THIS FACILITY INTERCONNECTION AGREEMENT (“Agreement”) is made  

and entered into this 27
th

 day of May 2015, by and between Orange and Rockland Utilities, Inc.  

a corporation organized and existing under the laws of the State of New York (“Connecting  

Transmission Owner”) and Consolidated Edison Company of New York, Inc., a corporation  

organized and existing under the laws of the State of New York  (“Developer”).  Developer or  

Connecting Transmission Owner each may be referred to as a “Party” or collectively referred to  

as the “Parties”.  

 

 

 

RECITALS  

 

WHEREAS, the New York Independent System Operator (“NYISO”) operates the 

Transmission System in New York State and  the Connecting Transmission Owner owns 

transmission facilities electrically located in New York State; and  

 

WHEREAS, Connecting Transmission Owner is the owner of a transmission line 

running from the Ramapo Substation to the Sugarloaf Substation;  

 

WHEREAS the transmission line continuing on from the Sugarloaf Substation to the 
flex connection that is located between tower and the rigid bus within the 345kV Sugarloaf 
Substation, which is referred to as the “Facility”;  

 

WHEREAS, in response to the potential retirement of the Indian Point Nuclear facility,  

the Developer proposed, and the New York State Public Service Commission accepted as a  

partial solution to the calculated reliability need, a project that includes the Reliability Project;  

WHEREAS, the Reliability Project includes in part the construction of a 345 kV  

transmission line originating at the Facility and terminating at the Rock Tavern Substation (the 

“Transmission Project”);  

WHEREAS, Developer and the Connecting Transmission Owner have agreed to enter  

into this Agreement for the purpose of interconnecting the Transmission Project to the Facility;  

 

NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein, it is agreed:  
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ARTICLE 1.  DEFINITIONS  

 

Whenever used in this Agreement with initial capitalization, the following terms shall  

have the meanings specified in this Article 1.  Terms used in this Agreement with initial  

capitalization that are not defined in this Article 1, shall have the meanings specified in Section  

30.1.0 or Attachment S of the NYISO OATT.  

 

Affected System shall mean an electric system other than the transmission system 

owned, controlled or operated by the Connecting Transmission Owner or the Developer that 

may be affected by the proposed interconnection.  

 

Affected System Operator shall mean an entity that operates an Affected System.  

 

Affected Transmission Owner shall mean a New York public utility or authority (or its 

designated agent) other than the Connecting Transmission Owner that (i) owns facilities used for 

the transmission of Energy in interstate commerce and provides Transmission Service under the 

OATT, and (ii) owns, leases or otherwise possesses an interest in a portion of the New York State 

Transmission System where System Upgrade Facilities are installed pursuant to  

Attachment X and Attachment S of the OATT.  

 

Affiliate shall mean, with respect to a person or entity, any individual, corporation,  

partnership, firm, joint venture, association, joint-stock company, trust or unincorporated  

organization, directly or indirectly controlling, controlled by, or under common control with, such 

person or entity.  The term “control” shall mean the possession, directly or indirectly, of the power 

to direct the management or policies of a person or an entity.  A voting interest of ten percent or 

more shall establish a rebuttable presumption of control.  

 

Agreement shall have the meaning set forth in the preamble.  

 

Applicable Laws and Regulations shall mean all duly promulgated applicable federal, 

state and local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or 

judicial or administrative orders, permits and other duly authorized actions of any  
Governmental Authority, including but not limited to Environmental Law.  

 

Applicable Reliability Councils shall mean the NERC, the NPCC and the NYSRC.  

 

Applicable Reliability Standards shall mean the requirements and guidelines of the  

Applicable Reliability Councils, and the Transmission District to which the Developer’s  

Transmission Project is directly interconnected, as those requirements and guidelines are  

amended and modified and in effect from time to time; provided that no Party shall waive its  

right to challenge the applicability or validity of any requirement or guideline as applied to it in the 

context of this Agreement.  
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Attachment Facilities shall mean the Connecting Transmission Owner’s Attachment 

Facilities and the Developer’s Attachment Facilities.  Collectively, Attachment Facilities  

include all facilities and equipment between the Transmission Project and the Point of  

Interconnection, including any modification, additions or upgrades that are necessary to  

physically and electrically interconnect the Transmission Project to the New York State  

Transmission System.  Attachment Facilities are sole use facilities and shall not include Stand 

Alone System Upgrade Facilities or System Upgrade Facilities.  

 

Breach shall mean the failure of a Party to perform or observe any material term or 

condition of this Agreement.  

 

Breaching Party shall mean a Party that is in Breach of this Agreement.  

 

Business Day shall mean Monday through Friday, excluding federal holidays.  

 

Byway shall mean all transmission facilities comprising the New York State  

Transmission System that are neither Highways nor Other Interfaces.  All transmission facilities in 

Zone J and Zone K are Byways.  
 

Calendar Day shall mean any day of the week including Saturday, Sunday, or a federal  
holiday.  

 

Central Hudson shall mean Central Hudson Gas & Electric Corporation.  

 

Commercial Operation shall mean the status of a Transmission Project that has  

commenced transmitting electricity, excluding electricity transmitted during Trial Operation.  

 

Commercial Operation Date shall mean the date on which the Transmission Project  
commences Commercial Operation as agreed to by the Parties pursuant to Appendix E to this  
Agreement.  

 

Confidential Information shall mean any information that is defined as confidential by 

Article 22 of this Agreement.  

 

Connecting Transmission Owner shall have the meaning set forth in the preamble.  

 

Connecting Transmission Owner’s Attachment Facilities shall mean all facilities and  

equipment owned, controlled or operated by the Connecting Transmission Owner from the  

Point of Change of Ownership to the Point of Interconnection as identified in Appendix A to  

this Agreement, including any modifications, additions or upgrades to such facilities and  

equipment.  Connecting Transmission Owner’s Attachment Facilities are sole use facilities and  

shall not include Stand Alone System Upgrade Facilities or System Upgrade Facilities.  
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Control Area shall mean an electric power system or combination of electric power 

systems to which a common automatic generation control scheme is applied in order to:  (1) match, 

at all times, the power output of the Generators within the electric power system(s) and capacity 

and energy purchased from entities outside the electric power system(s), with the Load within the 

electric power system(s); (2) maintain scheduled interchange with other Control  

Areas, within the limits of Good Utility Practice; (3) maintain the frequency of the electric  

power system(s) within reasonable limits in accordance with Good Utility Practice; and (4)  

provide sufficient generating capacity to maintain Operating Reserves in accordance with Good 

Utility Practice.  A Control Area must be certified by the NPCC.  
 

Default shall mean the failure of a Party in Breach of this Agreement to cure such 
Breach in accordance with Article 17 of this Agreement.  

 

Developer shall have the meaning set forth in the preamble.  

 

Developer’s Attachment Facilities shall mean all facilities and equipment, as identified  

in Appendix A of this Agreement, that are located between the Transmission Project and the  

Point of Change of Ownership, including any modification, addition, or upgrades to such  

facilities and equipment necessary to physically and electrically interconnect the  Transmission  

Project  to the New York State Transmission System.  Developer’s Attachment Facilities are  

sole use facilities.  

 

Dispute Resolution shall mean the procedure described in Article 27 of this Agreement for 

resolution of a dispute between the Parties.  

 

Effective Date shall mean the date on which this Agreement becomes effective upon 

execution by the Parties, subject to acceptance by FERC.  

 

Emergency State shall mean the condition or state that the New York State Power  

System is in when an abnormal condition occurs that requires automatic or immediate manual 
action to prevent or limit loss of the New York State Transmission System or Generators that 
could adversely affect the reliability of the New York State Power System.  

 

Engineering & Procurement (“E&P”) Agreement shall mean an agreement that  

authorizes Connecting Transmission Owner to begin engineering and procurement of long leadtime 

items necessary for the establishment of the interconnection in order to advance the  

implementation of the Interconnection Request.  

 

Environmental Law shall mean Applicable Laws or Regulations relating to pollution or 

protection of the environment or natural resources.  
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Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 791a 

et seq. 

 

FERC shall mean the Federal Energy Regulatory Commission or its successor.  

 

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy,  

war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or  

equipment, any order, regulation or restriction imposed by governmental, military or lawfully  

established civilian authorities, or any other cause beyond a Party’s control.  A Force Majeure  

event does not include acts of negligence or intentional wrongdoing by the Party claiming Force  

Majeure.  

 

Good Utility Practice shall mean any of the practices, methods and acts engaged in or  

approved by a significant portion of the electric industry during the relevant time period, or any  

of the practices, methods and acts which, in the exercise of reasonable judgment in light of the  

facts known at the time the decision was made, could have been expected to accomplish the  

desired result at a reasonable cost consistent with good business practices, reliability, safety and  

expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method,  

or act to the exclusion of all others, but rather to delineate acceptable practices, methods, or acts  

generally accepted in the region.  

 

Governmental Authority shall mean any federal, state, local or other governmental  

regulatory or administrative agency, court, commission, department, board, or other  

governmental subdivision, legislature, rulemaking board, tribunal, or other governmental  

authority having jurisdiction over any of the Parties, their respective facilities, or the respective  

services they provide, and exercising or entitled to exercise any administrative, executive,  

police, or taxing authority or power; provided, however, that such term does not include  

Developer, NYISO, Affected Transmission Owner, Connecting Transmission Owner, or any  

Affiliate thereof.  

 

Hazardous Substances shall mean any chemicals, materials or substances defined as or 

included in the definition of “hazardous substances”, “hazardous wastes”, “hazardous  

materials”, “hazardous constituents”, “restricted hazardous materials”, “extremely hazardous 

substances”, “toxic substances”, “radioactive substances”, “contaminants”, “pollutants”, “toxic 

pollutants” or words of similar meaning and regulatory effect under any applicable  

Environmental Law, or any other chemical, material or substance, exposure to which is  

prohibited, limited or regulated by any applicable Environmental Law.  

 

Initial Synchronization Date shall mean the date upon which the Transmission Project is 

initially synchronized with the New York State Transmission System and upon which Trial 

Operation begins.  
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In-Service Date shall mean the date upon which the Developer reasonably expects it 

will be ready to begin use of the Connecting Transmission Owner’s Attachment Facilities or 

System Upgrade Facilities to obtain back feed power.  

 

IRS shall mean the Internal Revenue Service.  

 

Loss shall mean any and all losses relating to injury to or death of any person or damage  

to property, demand, suits, recoveries, costs and expenses, court costs, attorney fees, and all  

other obligations by or to third parties, arising out of or resulting from the Indemnified Party’s  

performance or non-performance of its obligations under this Agreement on behalf of the  

Indemnifying Party, except in cases of gross negligence or intentional wrongdoing by the  

Indemnified Party.  

 

Material Modification shall mean those modifications that have a material impact on the 

cost or timing of any Interconnection Request with a later queue priority date.  

 

Metering Equipment shall mean all metering equipment installed or to be installed at the 
Point of Interconnection, including but not limited to instrument transformers, MWh-meters, data 

acquisition equipment, transducers, remote terminal unit, communications equipment,  

phone lines, and fiber optics.  

 

Minimum Interconnection Standard shall mean the reliability standard that must be met 

by any Transmission Facility proposing to connect to the New York State Transmission System.  

The Standard is designed to ensure reliable access by the proposed project to the New York State 

Transmission System.  The Standard does not impose any deliverability test or  

deliverability requirement on the proposed interconnection.  

 

NERC shall mean the North American Electric Reliability Council or its successor 

organization.  

 

New York State Transmission System shall mean the entire New York State electric 

transmission system, which includes (i) the Transmission Facilities under ISO Operational 

Control; (ii) the Transmission Facilities Requiring ISO Notification; and (iii) all remaining 
transmission facilities within the New York Control Area.  

 

Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 

connection with this Agreement or its performance.  
 

NPCC shall mean the Northeast Power Coordinating Council or its successor 
organization.  
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OATT shall mean the NYISO Open Access Transmission Tariff, as filed with FERC, 

and as amended or supplemented from time to time, or any successor tariff.  

 

Other Interfaces shall mean interfaces into New York capacity regions, Zone J and 

Zone K, and external ties into the New York Control Area.  

 

Party or Parties shall have the meaning set forth in the preamble.  

 

Point of Change of Ownership (PCO) shall mean the point, as set forth in Appendix A to 

this Agreement, where the Developer’s Transmission Project connects to the Connecting 

Transmission Owner’s System Upgrade Facilities.  

 

Point of Interconnection (POI) shall mean the point, as set forth in Appendix A to this  
Agreement, where the Transmission Project connects to the New York State Transmission  
System.  

 

Reasonable Efforts shall mean, with respect to an action required to be attempted or  

taken by a Party under this Agreement, efforts that are timely and consistent with Good Utility  

Practice and are otherwise substantially equivalent to those a Party would use to protect its own  

interests.  

 

Reliability Project shall mean generally, once modifications are completed, the  

Transmission Line which shall enable the interconnection of the 345kV Ramapo Substation to the 

Rock Tavern Substation, which is owned and operated by Central Hudson, as described in this 

Agreement and the Appendices hereto.  
 

Rock Tavern Substation shall mean the 345kV electric substation owned by Central 
Hudson.  

 

Services Tariff shall mean the NYISO Market Administration and Control Area Tariff,  

as filed with FERC, and as amended or supplemented from time to time, or any successor tariff  

thereto.  

 

Stand Alone System Upgrade Facilities shall mean System Upgrade Facilities that a 

Developer may construct without affecting day-to-day operations of the New York State  

Transmission System during their construction.  The Connecting Transmission Owner and the 

Developer must agree as to what constitutes Stand Alone System Upgrade Facilities and  

identify them in Appendix A to this Agreement.  

 

System Protection Facilities shall mean the equipment, including necessary protection  
signal communications equipment, required to (1) protect the New York State Transmission  
System from faults or other electrical disturbances occurring at the  Transmission Project and  
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occurring on the New York State Transmission System or on other delivery systems or other  

generating systems to which the New York State Transmission System is directly connected.  

 

System Upgrade Facilities shall mean the least costly configuration of commercially  

available components of electrical equipment that can be used, consistent with Good Utility  

Practice and Applicable Reliability Requirements, to make the modifications to the existing  

transmission system that are required to maintain system reliability due to:  (i) changes in the  

system, including such changes as load growth and changes in load pattern, to be addressed in  

the form of generic generation or transmission projects; and (ii) proposed interconnections.  

 

Transmission District: The geographic area served by the Investor-Owned 

Transmission Owners.  

 

Transmission Project shall mean all facilities and equipment as identified in Appendix A 

of this Agreement.  

 

Trial Operation shall mean the period during which Developer is engaged in on-site  

test operations and commissioning of the Transmission Project prior to Commercial Operation.  

 

 

 

ARTICLE 2.  EFFECTIVE DATE, TERM AND TERMINATION  

 

2.1  Effective Date.  This Agreement shall become effective upon execution by the Parties,  

subject to acceptance by FERC, the Connecting Transmission Owner and the Developer  

shall promptly file this Agreement with FERC upon execution in accordance with  

Article 3.1.  

 

2.2  Term of Agreement.  Subject to the provisions of Article 2.3, this Agreement shall  

remain in effect for a period of 25 years from the Effective Date  and shall be  

automatically renewed for each successive one-year period thereafter, unless terminated in 

accordance with Article 2.3.  

 

2.3 Termination. 

 

2.3.1   Written Notice.  This Agreement may be terminated by the Developer after  

giving the Connecting Transmission Owner 90 Calendar Days advance written 

notice at any time during the term of this Agreement, or by the Connecting  

Transmission Owner notifying FERC after the Transmission Project permanently 

ceases Commercial Operations.  

 

2.3.2   Default.  Either Party may terminate this Agreement in accordance with Article  
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2.3.3   Compliance.  Notwithstanding Articles 2.3.1 and 2.3.2, no termination of this  

 Agreement shall become effective until the Parties have complied with all  

 Applicable Laws and Regulations applicable to such termination, including the  

 filing with FERC of a notice of termination of this Agreement, which notice has  

 been accepted for filing by FERC.  

 

2.4  Termination Costs.  If a Party elects to terminate this Agreement pursuant to Article  

2.3.1 above, the terminating Party shall pay all costs incurred (including any  

cancellation costs relating to orders or contracts for Attachment Facilities and  

equipment) or charges assessed by the other Party, as of the date of the other Party’s  

receipt of such notice of termination, that are the responsibility of the terminating Party 

under this Agreement.  In the event of termination by a Party, all Parties shall use  

commercially Reasonable Efforts to mitigate the costs, damages and charges arising as a 

consequence of termination.  Upon termination of this Agreement, unless otherwise  

ordered or approved by FERC:  

 

2.4.1  With respect to any portion of the Connecting Transmission Owner’s Attachment  
Facilities that have not yet been constructed or installed, the Connecting  

Transmission Owner shall to the extent possible and with Developer’s  

authorization cancel any pending orders of, or return, any materials or equipment  

for, or contracts for construction of, such facilities; provided that in the event  

Developer elects not to authorize such cancellation, Developer shall assume all  

payment obligations with respect to such materials, equipment, and contracts,  

and the Connecting Transmission Owner shall deliver such material and  

equipment, and, if necessary, assign such contracts, to Developer as soon as  

practicable, at Developer’s sole expense.  To the extent that Developer has  

already paid Connecting Transmission Owner for any or all such costs of  

materials or equipment not taken by Developer, Connecting Transmission Owner  

shall promptly refund such amounts to Developer, less any costs, including  

penalties incurred by the Connecting Transmission Owner to cancel any pending  

orders of or return such materials, equipment, or contracts.  

 

If Developer terminates this Agreement, it shall be responsible for all costs 

incurred in association with Developer’s interconnection, including any  

cancellation costs relating to orders or contracts for Attachment Facilities and 

equipment, and other expenses including any System Upgrade Facilities for 

which the Connecting Transmission Owner has incurred expenses and has not 

been reimbursed by the Developer.  

 

2.4.2  Connecting Transmission Owner may, at its option, retain any portion of such  

materials, equipment, or facilities that Developer chooses not to accept delivery of, 

in which case Connecting Transmission Owner shall be responsible for all costs 

associated with procuring such materials, equipment, or facilities.  
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2.4.3   With respect to any portion of the Attachment Facilities, and any other facilities  

 already installed or constructed pursuant to the terms of this Agreement,  

 Developer shall be responsible for all costs associated with the removal,  

 relocation or other disposition or retirement of such materials, equipment, or  

 facilities.  

 

2.5  Survival.  This Agreement shall continue in effect after termination to the extent  

necessary to provide for final billings and payments and for costs incurred hereunder;  

including billings and payments pursuant to this Agreement; to permit the determination 

and enforcement of liability and indemnification obligations arising from acts or events that 

occurred while this Agreement was in effect; and to permit Developer and  

Connecting Transmission Owner each to have access to the lands of the other pursuant to 

this Agreement or other applicable agreements, to disconnect, remove or salvage its own 

facilities and equipment.  

 

2.6 Reserved. 

 

 

 

ARTICLE 3.  REGULATORY FILINGS  

 

3.1  Filing.   Connecting Transmission Owner and the Developer shall file this Agreement  

(and any amendment hereto) with the appropriate Governmental Authority, if required. Any 

information related to studies for interconnection asserted by Developer to contain 

Confidential Information shall be treated in accordance with Article 22 of this  

Agreement and Attachment F to the OATT.  If the Developer has executed this  

Agreement, or any amendment thereto, the Developer shall reasonably cooperate with  

Connecting Transmission Owner with respect to such filing and to provide any  

information reasonably requested by Connecting Transmission Owner needed to comply 

with Applicable Laws and Regulations.  

 

 

 

ARTICLE 4.  SCOPE OF INTERCONNECTION SERVICE  

 

4.1 Reserved. 

 

4.2  No Transmission Delivery Service.  The execution of this Agreement does not  

constitute a request for, nor an agreement to provide, any Transmission Service under the 

OATT, and does not convey any right to deliver electricity to any specific customer or 

Point of Delivery.  If Developer wishes to obtain Transmission Service on the New York 
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4.3  No Other Services.  The execution of this Agreement does not constitute a request for,  

nor an agreement to provide Energy, any Ancillary Services or Installed Capacity under the 

Services Tariff.  If Developer wishes to supply Energy, Installed Capacity or  

Ancillary Services, then Developer will make application to do so in accordance with the 

Services Tariff and the NYISO Installed Capacity Manual.  This Agreement does not in any 

way alter the Transmission Project’s eligibility for Unforced Capacity  

Deliverability Rights to the extent such Unforced Capacity Deliverability Rights are 

requested by the Developer after execution of this Agreement.  

 

 

 

ARTICLE 5.  INTERCONNECTION FACILITIES ENGINEERING, PROCUREMENT,  

 AND CONSTRUCTION  

 

5.1  Options.  Unless otherwise mutually agreed to by Developer and Connecting  

Transmission Owner, Developer shall select the In-Service Date, Initial Synchronization 

Date, and Commercial Operation Date; and either Standard Option or Alternate Option set 

forth below for completion of the Connecting Transmission Owner’s Attachment Facilities 

and System Upgrade Facilities as set forth in Appendix A hereto.  Such dates and selected 

option shall be set forth in Appendix B hereto.  

 

5.1.1  Standard Option.  The Connecting Transmission Owner shall design, procure,  

and construct the Connecting Transmission Owner’s Attachment Facilities and  

System Upgrade Facilities, using Reasonable Efforts to complete the Connecting  

Transmission Owner’s Attachment Facilities and System Upgrade Facilities by  

the dates set forth in Appendix B hereto.  The Connecting Transmission Owner  

shall not be required to undertake any action which is inconsistent with its  

standard safety practices, its material and equipment specifications, its design  

criteria and construction procedures, its labor agreements, and Applicable Laws  

and Regulations.  In the event the Connecting Transmission Owner reasonably  

expects that it will not be able to complete the Connecting Transmission Owner’s  

Attachment Facilities and System Upgrade Facilities, by the specified dates, the  

Connecting Transmission Owner shall promptly provide written notice to the  

Developer, with the revised completion dates, and shall undertake Reasonable  

Efforts to meet the earliest dates thereafter.  

 

5.1.2  Alternate Option.  If the dates designated by Developer are acceptable to  

Connecting Transmission Owner, the Connecting Transmission Owner shall so  

notify Developer within 30 Calendar Days, and shall assume responsibility for  
the design, procurement and construction of the System Upgrade Facilities by the 

designated dates.  

 

5.1.3  Option to Build.  If the dates designated by Developer are not acceptable to  
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Connecting Transmission Owner agree otherwise, Developer shall have the  

option to assume responsibility for the design, procurement and construction of 

System Upgrade Facilities on the dates specified in Article 5.1.2.  

 

5.1.4   Negotiated Option.  If the Developer elects not to exercise its option under  

 Article 5.1.3, Option to Build, Developer shall so notify Connecting  

 Transmission Owner within thirty (30) Calendar Days, and the Developer and  

 Connecting Transmission Owner shall in good faith attempt to negotiate terms  

 and conditions (including revision of the specified dates and liquidated damages,  

 the provision of incentives or the procurement and construction of a portion of  

 the Connecting Transmission Owner’s Attachment Facilities and Stand Alone  

 System Upgrade Facilities by Developer) pursuant to which Connecting  

 Transmission Owner is responsible for the design, procurement and construction  

 of the Connecting Transmission Owner’s Attachment Facilities and System  

 Upgrade Facilities.  If the two Parties are unable to reach agreement on such  

 terms and conditions, Connecting Transmission Owner shall assume  

 responsibility for the design, procurement and construction of the Connecting  

 Transmission Owner’s Attachment Facilities and System Upgrades Facilities  

 pursuant to 5.1.1, Standard Option.  

 

5.2 General Conditions Applicable to Option to Build.  If Developer assumes 

responsibility for the design, procurement and construction of System Upgrade 

Facilities, 

 

(1)  Developer shall engineer, procure equipment, and construct System Upgrade 

Facilities (or portions thereof) using Good Utility Practice and using standards and 

specifications provided in advance by the Connecting Transmission Owner;  

 

(2)  Developer’s engineering, procurement and construction of the System Upgrade 

Facilities shall comply with all requirements of law to which Connecting Transmission 

Owner would be subject in the engineering, procurement or construction of the System 
Upgrade Facilities;  
 

(3)  Connecting Transmission Owner shall review and approve the engineering  
design, equipment acceptance tests, and the construction of the System Upgrade  
Facilities;  

 

(4)  Prior to commencement of construction, Developer shall provide to Connecting  

Transmission Owner  a schedule for construction of the System Upgrade Facilities, and  

shall promptly respond to requests for information from Connecting Transmission  

Owner;  
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(5)  At any time during construction, Connecting Transmission Owner shall have the 

right to gain unrestricted access to the System Upgrade Facilities and to conduct  

inspections of the same;  

 

(6)  At any time during construction, should any phase of the engineering, equipment 

procurement, or construction of the Connecting Transmission Owner’s System Upgrade 

Facilities not meet the standards and specifications provided by Connecting  

Transmission Owner, the Developer shall be obligated to remedy deficiencies in that 

portion of the System Upgrade Facilities;  
 

(7)  Developer shall indemnify Connecting Transmission Owner for claims arising 
from the Developer’s construction of System Upgrade Facilities under procedures 
applicable to Article 18.1 Indemnity;  

 

(8) Developer shall transfer control of System Upgrade Facilities to the Connecting 

Transmission Owner; 
 

(9)  Unless the Developer and Connecting Transmission Owner otherwise agree, 
Developer shall transfer ownership of System Upgrade Facilities to Connecting 
Transmission Owner;  

 

(10)  The Connecting Transmission Owner shall be responsible for operation and 

maintenance the System Upgrade Facilities to the extent engineered, procured, and 

constructed in accordance with this Article 5.2,  and Connecting Transmission Owner 

may transfer that responsibility to a third party by contract.  

 

(11) Developer shall deliver to Connecting Transmission Owner “as built” drawings, 

information, and any other documents that are reasonably required by  Connecting 

Transmission Owner to assure that the System Upgrade Facilities are built to the 

standards and specifications required by Connecting Transmission Owner. 

 

5.3 Reserved. 

 

5.4 Reserved. 

 

5.5 Reserved. 

 

5.6 Construction Commencement. 

The Connecting Transmission Owner or Developer shall commence construction of the 

Transmission Project for which it is responsible as soon as practicable after the following 

additional conditions are satisfied:  
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5.6.1   Approvals of all appropriate Governmental Authorities have been obtained for 

any facilities requiring regulatory approvals;  

 

5.6.2   All necessary real property rights and rights-of-way have been obtained, to the  

extent required for the construction of a discrete aspect of the Transmission Project; and  

5.6.3   The Connecting Transmission Owner has received written authorization to  

proceed with construction from the Developer by the date specified in Appendix B  

hereto.  

5.7  Work Progress.  The Developer and Connecting Transmission Owner will keep each  

other advised periodically as to the progress of their respective design, procurement and  

construction efforts.  Either Party may, at any time, request a progress report from the  

other Party.  If, at any time, the Developer determines that the completion of the  

Connecting Transmission Owner’s Attachment Facilities will not be required until after  

the specified In-Service Date, the Developer will provide written notice to the  

Connecting Transmission Owner of such later date upon which the completion of the  

Connecting Transmission Owner’s Attachment Facilities will be required.  

 

5.8  Information Exchange.  As soon as reasonably practicable after the Effective Date, the  

Developer and Connecting Transmission Owner shall exchange information, regarding the 
design and compatibility of the Attachment Facilities and compatibility of the  

Attachment Facilities with the New York State Transmission System, and shall work 

diligently and in good faith to make any necessary design changes.  

 

5.9 Reserved. 

 

5.10 Reserved. 

 

5.11 Reserved. 

 

5.12  Access Rights.  Upon reasonable notice and supervision by the Granting Party, and  

subject to any required or necessary regulatory approvals from a Governmental  

Authority, either the Connecting Transmission Owner or Developer (“Granting Party”)  

shall furnish to the other Party (“Access Party”) at no cost any rights of use, licenses,  

rights of way and easements with respect to lands owned or controlled by the Granting  

Party, its agents (if allowed under the applicable agency agreement), or any Affiliate,  

that are necessary to enable the Access Party to obtain ingress and egress at the Point of  

Interconnection to construct, operate, maintain, repair, test (or witness testing), inspect,  

replace or remove facilities and equipment to: (i) interconnect the Transmission Project  

with the New York State Transmission System; (ii) operate and maintain the  

Transmission Project, the Attachment Facilities and the New York State Transmission  

System; and (iii) disconnect or remove the Access Party’s facilities and equipment upon  
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Granting Party’s business and shall adhere to the safety rules and procedures established  

in advance, as may be changed from time to time, by the Granting Party and provided to  

the Access Party.  The Access Party shall indemnify the Granting Party against all  

claims of injury or damage from third parties resulting from the exercise of the access  

rights provided for herein, under procedures applicable to Article 18.1 Indemnity.  

 

5.13  Lands of Other Property Owners.  If any part of the Connecting Transmission  

Owner’s Attachment Facilities and/or System Upgrade Facilities is to be installed on  

property owned by persons other than Developer or Connecting Transmission Owner,  

the Connecting Transmission Owner shall at Developer’s expense use efforts, similar in 

nature and extent to those that it typically undertakes for its own or affiliated generation, 

including use of its eminent domain authority, and to the extent consistent with state  

law, to procure from such persons any rights of use, licenses, rights of way and  

easements that are necessary to construct, operate, maintain, test, inspect, replace or  

remove the Connecting Transmission Owner’s Attachment Facilities and/or System  

Upgrade Facilities upon such property.  

 

5.14  Permits.   Connecting Transmission Owner and the Developer shall cooperate with each  

other in good faith in obtaining all permits, licenses and authorizations that are necessary  

to accomplish the interconnection in compliance with Applicable Laws and Regulations.  

With respect to this paragraph, Connecting Transmission Owner shall provide  

permitting assistance to the Developer comparable to that provided to the Connecting  

Transmission Owner’s own, or an Affiliate’s generation or transmission facilities, if any.  

 

5.15   Reserved.  

 

5.16  Suspension.  Developer reserves the right, upon written notice to Connecting  

Transmission Owner, to suspend at any time all work by Connecting Transmission  

Owner associated with the construction and installation of Connecting Transmission  

Owner’s Attachment Facilities and/or System Upgrade Facilities required for only that  

Developer under this Agreement with the condition that the New York State  

Transmission System shall be left in a safe and reliable condition in accordance with  

Good Utility Practice and the safety and reliability criteria of Connecting Transmission  

Owner and NYISO.  In such event, Developer shall be responsible for all reasonable and  

necessary costs and/or obligations including those which Connecting Transmission  

Owner (i) has incurred pursuant to this Agreement prior to the suspension and (ii) incurs  

in suspending such work, including any costs incurred to perform such work as may be  

necessary to ensure the safety of persons and property and the integrity of the New York  

State Transmission System during such suspension and, if applicable, any costs incurred  

in connection with the cancellation or suspension of material, equipment and labor  

contracts which Connecting Transmission Owner cannot reasonably avoid; provided,  

however, that prior to canceling or suspending any such material, equipment or labor  

contract, Connecting Transmission Owner shall obtain Developer’s authorization to do  

so.  
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Connecting Transmission Owner shall invoice Developer for such costs pursuant to  

Article 12 and shall use due diligence to minimize its costs.  In the event Developer  

suspends work by Connecting Transmission Owner required under this Agreement  

pursuant to this Article 5.16, and has not requested Connecting Transmission Owner to  

recommence the work required under this Agreement on or before the expiration of three  

years following commencement of such suspension, this Agreement shall be deemed  

terminated.  The three-year period shall begin on the date the suspension is requested, or  

the date of the written notice to Connecting Transmission Owner if no effective date is  

specified.  

 

5.17 Taxes. 

 

5.17.1  Developer Payments Not Taxable.  The Developer and Connecting  

Transmission Owner intend that all payments or property transfers made by  

Developer to Connecting Transmission Owner for the installation of the  

Connecting Transmission Owner’s Attachment Facilities and the System  

Upgrade Facilities shall be non-taxable, either as contributions to capital, or as an  

advance, in accordance with the Internal Revenue Code and any applicable state  

income tax laws and shall not be taxable as contributions in aid of construction  

or otherwise under the Internal Revenue Code and any applicable state income  

tax laws.  

 

5.17.2  Representations and Covenants.  In accordance with IRS Notice 2001-82 and  
IRS Notice 88-129, as applicable to this  Transmission Project, Developer  

represents and covenants that (i) ownership of the electricity transmitted on the  

Transmission Project will pass to another party prior to the transmission of the  

electricity on the New York State Transmission System, (ii) for income tax  

purposes, the amount of any payments and the cost of any property transferred to  

the Connecting Transmission Owner for the Connecting Transmission Owner’s  

Attachment Facilities will be capitalized by Developer as an intangible asset and  

recovered using the straight-line method over a useful life of twenty (20) years,  

and (iii) any portion of the Connecting Transmission Owner’s Attachment  

Facilities that is a “dual-use intertie,” within the meaning of IRS Notice 88-129,  

is reasonably expected to carry only a deminimis amount of electricity in the  

direction of the  Transmission Project.  For this purpose, “deminimis amount”  

means no more than five percent of the total power flows in both directions,  

calculated in accordance with the “5 percent test” set forth in IRS Notice 88-129.  

This is not intended to be an exclusive list of the relevant conditions that must be  

met to conform to IRS requirements for non-taxable treatment.  

 

At Connecting Transmission Owner’s request, Developer shall provide  

Connecting Transmission Owner with a report from an independent engineer  

confirming its representation in clause (iii), above.  Connecting Transmission  

Owner represents and covenants that the cost of the Connecting Transmission  
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Owner’s Attachment Facilities paid for by Developer will have no net effect on the 

base upon which rates are determined.  

 

5.17.3  Indemnification for the Cost Consequences of Current Tax Liability  

Imposed Upon the Connecting Transmission Owner.  Notwithstanding  

Article 5.17.1, Developer shall protect, indemnify and hold harmless Connecting  

Transmission Owner from the cost consequences of any current tax liability  

imposed against Connecting Transmission Owner as the result of payments or  

property transfers made by Developer to Connecting Transmission Owner under  

this Agreement, as well as any interest and penalties, other than interest and  

penalties attributable to any delay caused by Connecting Transmission Owner.  

 

Connecting Transmission Owner shall not include a gross-up for the cost  

consequences of any current tax liability in the amounts it charges Developer  

under this Agreement unless (i) Connecting Transmission Owner has  

determined, in good faith, that the payments or property transfers made by  

Developer to Connecting Transmission Owner should be reported as income  

subject to taxation or (ii) any Governmental Authority directs Connecting  

Transmission Owner to report payments or property as income subject to  

taxation; provided, however, that Connecting Transmission Owner may require  

Developer to provide security, in a form reasonably acceptable to Connecting  

Transmission Owner (such as a parental guarantee or a letter of credit), in an  

amount equal to the cost consequences of any current tax liability under this  

Article 5.17.  Developer shall reimburse Connecting Transmission Owner for  

such costs on a fully grossed-up basis, in accordance with Article 5.17.4, within  

thirty (30) Calendar Days of receiving written notification from Connecting  

Transmission Owner of the amount due, including detail about how the amount  

was calculated.  

 

This indemnification obligation shall terminate at the earlier of (1) the expiration of 

the ten-year testing period and the applicable statute of limitation, as it may be 

extended by the Connecting Transmission Owner upon request of the IRS, to keep 

these years open for audit or adjustment, or (2) the occurrence of a  

subsequent taxable event and the payment of any related indemnification  

obligations as contemplated by this Article 5.17.  

 

5.17.4  Tax Gross-Up Amount.  Developer’s liability for the cost consequences of any  

current tax liability under this Article 5.17 shall be calculated on a fully grossed- 

up basis.  Except as may otherwise be agreed to by the parties, this means that  

Developer will pay Connecting Transmission Owner, in addition to the amount  

paid for the Attachment Facilities and System Upgrade Facilities, an amount  

equal to (1) the current taxes imposed on Connecting Transmission Owner  

(“Current Taxes”) on the excess of (a) the gross income realized by Connecting  
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regard to any payments under this Article 5.17) (the “Gross Income Amount”)  

over (b) the present value of future tax deductions for depreciation that will be  

available as a result of such payments or property transfers (the “Present Value  

Depreciation Amount”), plus (2) an additional amount sufficient to permit the  

Connecting Transmission Owner to receive and retain, after the payment of all  

Current Taxes, an amount equal to the net amount described in clause (1).  

 

For this purpose, (i) Current Taxes shall be computed based on Connecting  

Transmission Owner’s composite federal and state tax rates at the time the  

payments or property transfers are received and Connecting Transmission Owner  

will be treated as being subject to tax at the highest marginal rates in effect at  

that time (the “Current Tax Rate”), and (ii) the Present Value Depreciation  

Amount shall be computed by discounting Connecting Transmission Owner’s  

anticipated tax depreciation deductions as a result of such payments or property  

transfers by Connecting Transmission Owner’s current weighted average cost of  

capital.  Thus, the formula for calculating Developer’s liability to Connecting  

Transmission Owner pursuant to this Article 5.17.4 can be expressed as follows:  

(Current Tax Rate x (Gross Income Amount - Present Value of Tax  

Depreciation))/(1 - Current Tax Rate).  

 

Developer’s estimated tax liability in the event taxes are imposed shall be stated in 

Appendix A, Attachment Facilities and System Upgrade Facilities.  

 

5.17.5  Private Letter Ruling or Change or Clarification of Law.  At Developer’s  

request and expense, Connecting Transmission Owner shall file with the IRS a  

request for a private letter ruling as to whether any property transferred or sums  

paid, or to be paid, by Developer to Connecting Transmission Owner under this  

Agreement are subject to federal income taxation.  Developer will prepare the  

initial draft of the request for a private letter ruling, and will certify under  

penalties of perjury that all facts represented in such request are true and accurate  

to the best of Developer’s knowledge.  Connecting Transmission Owner and  

Developer shall cooperate in good faith with respect to the submission of such  

request.  

 

Connecting Transmission Owner shall keep Developer fully informed of the  

status of such request for a private letter ruling and shall execute either a privacy  

act waiver or a limited power of attorney, in a form acceptable to the IRS, that  

authorizes Developer to participate in all discussions with the IRS regarding such  

request for a private letter ruling.  Connecting Transmission Owner shall allow  

Developer to attend all meetings with IRS officials about the request and shall  

permit Developer to prepare the initial drafts of any follow-up letters in  

connection with the request.  

 

5.17.6  Subsequent Taxable Events.  If, within ten years from the date on which the  
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service, (i) Developer Breaches the covenants contained in Article 5.17.2, (ii) a  

“disqualification event” occurs within the meaning of IRS Notice 88-129, or (iii)  

this Agreement terminates and Connecting Transmission Owner retains  

ownership of the Attachment Facilities and System Upgrade Facilities, the  

Developer shall pay a tax gross-up for the cost consequences of any current tax  

liability imposed on Connecting Transmission Owner, calculated using the  

methodology described in Article 5.17.4 and in accordance with IRS Notice 90- 

60.  

 

5.17.7  Contests.  In the event any Governmental Authority determines that Connecting  

Transmission Owner’s receipt of payments or property constitutes income that is  

subject to taxation, Connecting Transmission Owner shall notify Developer, in  

writing, within 30 Calendar Days of receiving notification of such determination  

by a Governmental Authority.  Upon the timely written request by Developer  

and at Developer’s sole expense, Connecting Transmission Owner may appeal,  

protest, seek abatement of, or otherwise oppose such determination.  Upon  

Developer’s written request and sole expense, Connecting Transmission Owner  

may file a claim for refund with respect to any taxes paid under this Article 5.17,  

whether or not it has received such a determination.  Connecting Transmission  

Owner reserves the right to make all decisions with regard to the prosecution of  

such appeal, protest, abatement or other contest, including the selection of  

counsel and compromise or settlement of the claim, but Connecting  

Transmission Owner shall keep Developer informed, shall consider in good faith  

suggestions from Developer about the conduct of the contest, and shall  

reasonably permit Developer or an Developer representative to attend contest  

proceedings.  

 

Developer shall pay to Connecting Transmission Owner on a periodic basis, as  

invoiced by Connecting Transmission Owner, Connecting Transmission Owner’s  

documented reasonable costs of prosecuting such appeal, protest, abatement or  

other contest.  At any time during the contest, Connecting Transmission Owner  

may agree to a settlement either with Developer’s consent or after obtaining  

written advice from nationally-recognized tax counsel, selected by Connecting  

Transmission Owner, but reasonably acceptable to Developer, that the proposed  

settlement represents a reasonable settlement given the hazards of litigation.  

Developer’s obligation shall be based on the amount of the settlement agreed to  

by Developer, or if a higher amount, so much of the settlement that is supported  

by the written advice from nationally-recognized tax counsel selected under the  

terms of the preceding sentence.  The settlement amount shall be calculated on a  

fully grossed-up basis to cover any related cost consequences of the current tax  

liability.  Any settlement without Developer’s consent or such written advice will  

relieve Developer from any obligation to indemnify Connecting Transmission  

Owner for the tax at issue in the contest.  

 



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 54 

5.17.8  Refund.  In the event that (a) a private letter ruling is issued to Connecting  

Transmission Owner which holds that any amount paid or the value of any  
 
 

-19  



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 55 

 
 

SERVICE AGREEMENT NO. 2217  

 

property transferred by Developer to Connecting Transmission Owner under the  

terms of this Agreement is not subject to federal income taxation, (b) any  

legislative change or administrative announcement, notice, ruling or other  

determination makes it reasonably clear to Connecting Transmission Owner in  

good faith that any amount paid or the value of any property transferred by  

Developer to Connecting Transmission Owner under the terms of this Agreement  

is not taxable to Connecting Transmission Owner, (c) any abatement, appeal,  

protest, or other contest results in a determination that any payments or transfers  

made by Developer to Connecting Transmission Owner are not subject to federal  

income tax, or (d) if Connecting Transmission Owner receives a refund from any  

taxing authority for any overpayment of tax attributable to any payment or  

property transfer made by Developer to Connecting Transmission Owner  

pursuant to this Agreement, Connecting Transmission Owner shall promptly  

refund to Developer the following:  
 

(i)  Any payment made by Developer under this Article 5.17 for taxes 
that is attributable to the amount determined to be non-taxable, together with 
interest thereon,  

 

(ii)  Interest on any amounts paid by Developer to Connecting  

Transmission Owner for such taxes which Connecting Transmission  

Owner did not submit to the taxing authority, calculated in accordance  

with the methodology set forth in FERC’s regulations at 18 C.F.R.  

§35.19a(a)(2)(iii) from the date payment was made by Developer to the  

date Connecting Transmission Owner refunds such payment to  

Developer, and  

 

(iii)  With respect to any such taxes paid by Connecting Transmission  

Owner, any refund or credit Connecting Transmission Owner receives or  

to which it may be entitled from any Governmental Authority, interest (or  

that portion thereof attributable to the payment described in clause (i),  

above) owed to the Connecting Transmission Owner for such  

overpayment of taxes (including any reduction in interest otherwise  

payable by Connecting Transmission Owner to any Governmental  

Authority resulting from an offset or credit); provided, however, that  

Connecting Transmission Owner will remit such amount promptly to  

Developer only after and to the extent that Connecting Transmission  

Owner has received a tax refund, credit or offset from any Governmental  

Authority for any applicable overpayment of income tax related to the  

Connecting Transmission Owner’s Attachment Facilities.  

 

The intent of this provision is to leave both the Developer and  

Connecting Transmission Owner, to the extent practicable, in the event 

that no taxes are due with respect to any payment for Attachment  
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Facilities and System Upgrade Facilities hereunder, in the same position 

they would have been in had no such tax payments been made.  

 

5.17.9 Taxes Other Than Income Taxes.  Upon the timely request by Developer, and  

 at Developer’s sole expense, Connecting Transmission Owner shall appeal,  

 protest, seek abatement of, or otherwise contest any tax (other than federal or  

 state income tax) asserted or assessed against Connecting Transmission Owner  

 for which Developer may be required to reimburse Connecting Transmission  

 Owner under the terms of this Agreement.  Developer shall pay to Connecting  

 Transmission Owner on a periodic basis, as invoiced by Connecting  

 Transmission Owner, Connecting Transmission Owner’s documented reasonable  

 costs of prosecuting such appeal, protest, abatement, or other contest.  Developer  

 and Connecting Transmission Owner shall cooperate in good faith with respect  

 to any such contest.  Unless the payment of such taxes is a prerequisite to an  

 appeal or abatement or cannot be deferred, no amount shall be payable by  

 Developer to Connecting Transmission Owner for such taxes until they are  

 assessed by a final, non-appealable order by any court or agency of competent  

 jurisdiction.  In the event that a tax payment is withheld and ultimately due and  

 payable after appeal, Developer will be responsible for all taxes, interest and  

 penalties, other than penalties attributable to any delay caused by Connecting  

 Transmission Owner.  

 

5.18  Tax Status; Non-Jurisdictional Entities.  

 

5.18.1 Tax Status.  Each Party shall cooperate with the other Parties to maintain the  

 other Parties’ tax status.  Nothing in this Agreement is intended to adversely  

 affect the tax status of any Party , or the status of any Connecting Transmission  

 Owner with respect to the issuance of bonds including, but not limited to, Local  

 Furnishing Bonds.  Notwithstanding any other provisions of this Agreement the  

 Connecting Transmission Owner and the Developer shall not be required to  

 comply with any provisions of this Agreement that would result in the loss of  

 tax-exempt status of any of their Tax-Exempt Bonds or impair their ability to  

 issue future tax-exempt obligations.  For purposes of this provision, Tax-Exempt  

 Bonds shall include the obligations of the Connecting Transmission Owner and  

 the Developer the interest on which is not included in gross income under the  

 Internal Revenue Code.  

 

5.19 Modification. 

 

5.19.1 General.  Either the Developer or Connecting Transmission Owner may  

undertake modifications to its facilities covered by this Agreement.  If either the  

Developer or Connecting Transmission Owner plans to undertake a modification  

that reasonably may be expected to affect the other Party’s facilities, that Party  
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modification prior to commencement of the work.  Such information shall be  

deemed to be Confidential Information hereunder and shall include information  

concerning the timing of such modifications and whether such modifications are  

expected to interrupt the flow of electricity from the  Transmission Project.  The  

Party desiring to perform such work shall provide the relevant drawings, plans,  

and specifications to the other Party at least 90 Calendar Days in advance of the  

commencement of the work or such shorter period upon which the Parties may  

agree, which agreement shall not unreasonably be withheld, conditioned or  

delayed.  

 

5.19.2  Standards.  Any additions, modifications, or replacements made to a Party’s  

facilities shall be designed, constructed and operated in accordance with this 

Agreement, NYISO requirements and Good Utility Practice.  

 

5.19.3  Modification Costs.  Developer shall not be assigned the costs of any additions,  

modifications, or replacements that Connecting Transmission Owner makes to  

the Connecting Transmission Owner’s Attachment Facilities or the New York  

State Transmission System to facilitate the interconnection of a third party to the  

Connecting Transmission Owner’s Attachment Facilities or the New York State  

Transmission System, or to provide Transmission Service to a third party under  

the OATT, except in accordance with the cost allocation procedures in  

Attachment S of the OATT.  Developer shall be responsible for the costs of any 

additions, modifications, or replacements to the Developer’s Attachment  

Facilities that may be necessary to maintain or upgrade such Developer’s  

Attachment Facilities consistent with Applicable Laws and Regulations,  

Applicable Reliability Standards or Good Utility Practice.  

 

 

 

ARTICLE 6.  TESTING AND INSPECTION  

 

6.1  Pre-Commercial Operation Date Testing and Modifications.  Prior to the  

Commercial Operation Date, the Connecting Transmission Owner shall test the  

Connecting Transmission Owner’s Attachment Facilities and System Upgrade Facilities  

and Developer shall test the Transmission Project  and the Developer’s Attachment  

Facilities to verify their safe and reliable operation.  Similar testing may be required  

after initial operation.  Developer and Connecting Transmission Owner shall each make  

any modifications to its facilities that are found to be necessary as a result of such  

testing.  Developer shall bear the cost of all such testing and modifications.  

 

6.2  Post-Commercial Operation Date Testing and Modifications.  Developer and  
Connecting Transmission Owner shall each at its own expense perform routine  
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System in a safe and reliable manner.  Developer and Connecting Transmission Owner 

shall each have the right, upon advance written notice, to require reasonable additional 

testing of the other Party’s facilities, at the requesting Party’s expense, as may be in 

accordance with Good Utility Practice.  

 

6.3  Right to Observe Testing.  Developer and Connecting Transmission Owner shall notify  
each other in advance of its performance of tests of its Attachment Facilities and  

Transmission Project.  Developer and Connecting Transmission Owner shall each have the 

right, at its own expense, to observe such testing.  

 

6.4  Right to Inspect.  Developer and Connecting Transmission Owner shall each have the  

right, but shall have no obligation to: (i) observe the other Party’s tests and/or inspection  

of any of its System Protection Facilities and other protective equipment; (ii) review the  

settings of the other Party’s System Protection Facilities and other protective equipment;  

and (iii) review the other Party’s maintenance records relative to the Attachment  

Facilities, the System Protection Facilities and other protective equipment.  A Party may  

exercise these rights from time to time as it deems necessary upon reasonable notice to  

the other Party.  The exercise or non-exercise by a Party of any such rights shall not be  

construed as an endorsement or confirmation of any element or condition of the  

Attachment Facilities or the System Protection Facilities or other protective equipment  

or the operation thereof, or as a warranty as to the fitness, safety, desirability, or  

reliability of same.  Any information that a Party obtains through the exercise of any of  

its rights under this Article 6.4 shall be treated in accordance with Article 22 of this  

Agreement and Attachment F to the OATT.  

 

 

 

ARTICLE 7.  METERING  

 

7.1 This Agreement does not require any additional metering equipment to be installed.
1 

 

 

ARTICLE 8.  COMMUNICATIONS 

 

8.1 Reserved. 

 

8.2 Reserved. 

 

 

 

1
 The metering equipment relevant to this transmission line is contained in the Con 

Edison/ Orange and Rockland Ramapo Interconnection Agreement.  
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8.3  No Annexation.  Any and all equipment placed on the premises of a Party shall be and  

remain the property of the Party providing such equipment regardless of the mode and  

manner of annexation or attachment to real property, unless otherwise mutually agreed  

by the Party providing such equipment and the Party receiving such equipment.  

 

 

 

ARTICLE 9.  OPERATIONS  

 

9.1  General.  Each Party shall comply with Applicable Laws and Regulations and  

Applicable Reliability Standards.  Each Party shall provide to the other Party all 

information that may reasonably be required by the other Parties to comply with 

Applicable Laws and Regulations and Applicable Reliability Standards.  

 

9.2  Connecting Transmission Owner Obligations.  Connecting Transmission Owner shall  

cause the New York State Transmission System and the Connecting Transmission  

Owner’s Attachment Facilities to be operated, maintained and controlled in a safe and 

reliable manner in accordance with this Agreement and the NYISO Tariffs.  

 

9.3  Developer Obligations Developer shall at its own expense operate, maintain and control  

the  Transmission Project in a safe and reliable manner and in accordance with this 

Agreement.  Developer shall operate the Transmission Project in accordance with 

NYISO and Connecting Transmission Owner requirements.  

 

9.4  Start-Up and Synchronization.  Consistent with the mutually acceptable procedures of  

the Developer and Connecting Transmission Owner, the Developer is responsible for the 

proper synchronization of the Transmission Project to the New York State Transmission 

System in accordance with the NYISO’s, and Connecting Transmission Owner’s  
procedures and requirements.  

 

9.5 Reserved. 

 

9.6 Outages and Interruptions. 

 

9.6.1   Outages.  

 

9.6.1.1  Outage Authority and Coordination.  Developer and Connecting  

Transmission Owner may each, in accordance with NYISO  

procedures and Good Utility Practice and in coordination with the  

other Party, remove from service any of its respective Attachment  

Facilities or System Upgrade Facilities that may impact the other  
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scheduling a removal of such facility(ies) from service will use  

Reasonable Efforts to schedule such removal on a date and time  

mutually acceptable to both the Developer and the Connecting  

Transmission Owner.  In all circumstances either Party planning to  

remove such facility(ies) from service shall use Reasonable Efforts to  

minimize the effect on the other Party of such removal.  

 

9.6.1.2  Outage Schedules.  Developer shall post scheduled outages of its  

transmission facilities on the NYISO OASIS.  

 

9.6.1.3  Outage Restoration.  If an outage on the Attachment Facilities or  

System Upgrade Facilities of the Connecting Transmission Owner or  

Developer adversely affects the other Party’s operations or facilities,  

the Party that owns the facility that is out of service shall use  

Reasonable Efforts to promptly restore such facility(ies) to a normal  

operating condition consistent with the nature of the outage.  The  

Party that owns the facility that is out of service shall provide the  

other Party and NYISO, to the extent such information is known,  

information on the nature of the Emergency State, an estimated time  

of restoration, and any corrective actions required.  Initial verbal  

notice shall be followed up as soon as practicable with written notice  

explaining the nature of the outage.  

 

9.6.2  Interruption of Service.  If required by Good Utility Practice or Applicable  

Reliability Standards to do so, the NYISO or Connecting Transmission Owner may 

require Developer to interrupt or reduce transmission of electricity over the 

Transmission Project if such transmission could adversely affect the ability of the 

NYISO and Connecting Transmission Owner to perform such activities as are 

necessary to safely and reliably operate and maintain the New York State 

Transmission System.  The following provisions shall apply to any interruption or 

reduction permitted under this Article 9.6.2:  

 

9.6.2.1  The interruption or reduction shall continue only for so long as  

reasonably necessary to: (a) protect its facilities from physical  

damage or to prevent injury or damage to persons or property under  

Good Utility Practice; or (b) comply with Applicable Reliability  

Standards;  

 

9.6.2.2  Any such interruption or reduction shall be:  (a) undertaken in  

accordance with applicable NYISO procedures and directives; and (b)  

undertaken on an equitable, non-discriminatory basis with respect to  

all transmission facilities directly connected to that part of the New  

York State Transmission System owned by Connecting Transmission  

Owner;  
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9.6.2.3  When the interruption or reduction must be made under  

circumstances which do not allow for advance notice, Connecting  

Transmission Owner shall notify Developer as soon as practicable of the 

reasons for the curtailment, interruption, or reduction, and, if known, its 

expected duration.  Telephone notification shall be  
followed by written notification as soon as practicable;  

 

9.6.2.4  Except during the existence of an Emergency State, when the  

interruption or reduction can be scheduled without advance notice,  

Connecting Transmission Owner or Developer, as applicable, shall  

notify the other Party in advance regarding the timing of such  

scheduling and further notify the other Party of the expected duration.  

Connecting Transmission Owner shall coordinate with the Developer  

using Good Utility Practice to schedule the interruption or reduction  

during periods of least impact to the Developer, the Connecting  

Transmission Owner and the New York State Transmission System;  

 

9.6.2.5  The Parties shall cooperate and coordinate with each other to the  

extent necessary in order to restore the Transmission Project, and the 

New York State Transmission System to their normal operating state, 

consistent with system conditions and Good Utility Practice, and in 

accordance with the directives of the NYISO.  

 

9.6.3  Under-Frequency and Over-Frequency Conditions.  The New York State  

Transmission System is designed to automatically activate a load-shed program  

as required by the NPCC in the event of an under-frequency system disturbance.  

Developer shall implement under-frequency and over-frequency relay set points  

for the Transmission Project  as required by the NPCC to ensure the “ride  

through” capability of the New York State Transmission System.  Transmission  

Project  response to frequency deviations of predetermined magnitudes, both  

under-frequency and over-frequency deviations, shall be studied and coordinated  

with the NYISO and Connecting Transmission Owner in accordance with Good  

Utility Practice.  The term “ride through” as used herein shall mean the ability of  

a ttransmission ffacility to stay connected to and synchronized with the New  

York State Transmission System during system disturbances within a range of  

under-frequency and over-frequency conditions, in accordance with Good Utility  

Practice and with NPCC Criteria 3.  

 

9.6.4 System Protection and Other Control Requirements. 

 

9.6.4.1 Reserved. 

 

9.6.4.2 Reserved. 
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9.6.4.3  Developer and Connecting Transmission Owner shall each be  

responsible for protection of its respective facilities consistent with 

Good Utility Practice and Applicable Reliability Standards.
2  

 

9.6.4.4  The protective relay designs of Developer and Connecting  

Transmission Owner shall each incorporate the necessary test  

switches to perform the tests required in Article 6 of this Agreement.  

The required test switches will be placed such that they allow  

operation of lockout relays while preventing breaker failure schemes  

from operating and causing unnecessary breaker operations and/or the  

tripping of the Transmission Project or the Connecting Transmission  

Owner’s facilities.  

 

9.6.4.5 Reserved. 

 

9.6.4.6  Prior to the In-Service Date, and again prior to the Commercial  

Operation Date, Developer and Connecting Transmission Owner shall  

each perform, or their agents shall perform, a complete calibration  

test and functional trip test of the System Protection Facilities.  At  

intervals suggested by Good Utility Practice and following any  

apparent malfunction of the System Protection Facilities, Developer  

and Connecting Transmission Owner shall each perform calibration  

and functional trip tests of the System Protection Facilities in a  

manner and at intervals consistent with Connecting Transmission  

Owner’s standard practice for performing such tests.  These tests do  

not require the tripping of any in-service generation unit.  These tests  

do, however, require that all protective relays and lockout contacts be  

activated.  

 

9.6.5  Requirements for Protection.  In compliance with NPCC requirements,  

applicable requirements of other Applicable Reliability Councils, and Good  

Utility Practice, Developer shall provide, install, own, and maintain relays,  

circuit breakers and all other devices necessary to remove any fault contribution  

of the  Transmission Project  to any short circuit occurring on the New York  

State Transmission System not otherwise isolated by Connecting Transmission  

Owner’s equipment, such that the removal of the fault contribution shall be  

coordinated with the protective requirements of the New York State  

Transmission System.  Developer shall be solely responsible to disconnect the  

Transmission Project and Developer’s other equipment if conditions on the New  

 

 

2
 The protection equipment relevant to this transmission line is contained in the Con 

Edison/ Orange and Rockland Ramapo Interconnection Agreement.  
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York State Transmission System could adversely affect the Transmission  

Project.  

 

9.6.6   Power Quality.  Neither the facilities of Developer nor the facilities of  

Connecting Transmission Owner shall cause excessive voltage flicker nor  

introduce excessive distortion to the sinusoidal voltage or current waves as  

defined by ANSI Standard C84.1-1989, in accordance with IEEE Standard 519, or 

any applicable superseding electric industry standard.  In the event of a  

conflict between ANSI Standard C84.1-1989, or any applicable superseding 

electric industry standard, ANSI Standard C84.1-1989, or the applicable  

superseding electric industry standard, shall control.  

 

9.7  Switching and Tagging Rules.  Developer and Connecting Transmission Owner shall  

each provide the other Party with a copy of its switching and tagging rules that are 

applicable to the other Party’s activities.  Such switching and tagging rules shall be 

developed on a non-discriminatory basis.  The Parties shall comply with applicable 

switching and tagging rules, as amended from time to time, in obtaining clearances for 

work or for switching operations on equipment.  

 

9.8 Reserved. 

 

9.9  Disturbance Analysis Data Exchange.  The Parties will cooperate with one another  

and the NYISO in the analysis of disturbances to either the Transmission Project  or the  

New York State Transmission System by gathering and providing access to any  

information relating to any disturbance, including information from disturbance  

recording equipment, protective relay targets, breaker operations and sequence of events  

records, and any disturbance information required by Good Utility Practice.  

 

 

 

ARTICLE 10.  MAINTENANCE  

 

10.1  Connecting Transmission Owner Obligations.  Connecting Transmission Owner shall  

maintain its transmission facilities in a safe and reliable manner and in accordance with 

this Agreement.  

 

10.2  Developer Obligations.  Developer shall maintain its Transmission Project in a safe and  

reliable manner and in accordance with this Agreement.  

 

10.3  Coordination.  Developer and Connecting Transmission Owner shall confer regularly  
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maintenance that is planned, and shall schedule all such maintenance in accordance with 

NYISO procedures.  

 

10.4  Secondary Systems.  Developer and Connecting Transmission Owner shall each  

cooperate with the other in the inspection, maintenance, and testing of control or power  

circuits that operate below 600 volts, AC or DC, including, but not limited to, any  

hardware, control or protective devices, cables, conductors, electric raceways, secondary  

equipment panels, transducers, batteries, chargers, and voltage and current transformers  

that directly affect the operation of Developer or Connecting Transmission Owner’s  

facilities and equipment which may reasonably be expected to impact the other Party.  

Developer and Connecting Transmission Owner shall each provide advance notice to the  

other Party, and to the NYISO, before undertaking any work on such circuits, especially  

on electrical circuits involving circuit breaker trip and close contacts, current  

transformers, or potential transformers.  

 

10.5  Operating and Maintenance Expenses.  Subject to the provisions herein addressing  

the use of facilities by third parties, and except for operations and maintenance expenses 

associated with modifications made for providing interconnection or transmission  

service to a third party and such third party pays for such expenses, Developer shall be 

responsible for all operating and maintenance expenses associated with the SUFs that  

are listed in Appendix A.  

 

 

 

ARTICLE 11.  PERFORMANCE OBLIGATION  

 

11.1 Reserved. 

 

11.2 Reserved. 

 

11.3  System Upgrade Facilities.  Developer shall design, procure, construct, install, and 

where applicable, remove the System Upgrade Facilities described in Appendix A hereto. 

Developer shall be responsible for costs related to System Upgrade Facilities, except as  

provided for in Article 5.2 (11).  The Connecting Transmission Owner shall own the System 

Upgrade Facilities, described in Appendix A.  

 

 

11.4 Reserved. 

 

11.5  Provision of Security.  No security is required to be posted because Developer will be 

responsible for performing all the construction activities related to the Project and has assumed all 

such cost responsibility.  
 



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 74 

 
 
 

-29  



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 75 

 
 

SERVICE AGREEMENT NO. 2217  

 

11.6  Developer Compensation for Emergency Services.  If, during an Emergency State,  

Developer provides services at the request or direction of the NYISO or Connecting 

Transmission Owner, Developer will be compensated for such services in accordance 

with the Services Tariff.  

 

11.7  Line Outage Costs.  Notwithstanding any provision in the OATT to the contrary, the  

Connecting Transmission Owner may propose to recover line outage costs associated 

with the installation of System Upgrade Facilities on a case-by-case basis.  

 

 

 

ARTICLE 12.  INVOICE  

 

12.1  General.  Developer and Connecting Transmission Owner shall each submit to the other  
Party, on a monthly basis, invoices of amounts due for the preceding month.  Each  

invoice shall state the month to which the invoice applies and fully describe the services and 

equipment provided.  Developer and Connecting Transmission Owner may  

discharge mutual debts and payment obligations due and owing to each other on the same 

date through netting, in which case all amounts one Party owes to the other Party under this 

Agreement, including interest payments or credits, shall be netted so that only the net 

amount remaining due shall be paid by the owing Party.  

 

12.2  Final Invoice.  Within six months after completion of the construction of the System  

Upgrade Facilities, Connecting Transmission Owner shall provide an invoice of the final 

cost of the construction of the System Upgrade Facilities and shall set forth such costs in 

sufficient detail to enable Developer to compare the actual costs with the estimates and to 

ascertain deviations, if any, from the cost estimates.  Connecting Transmission Owner shall 

refund to Developer any amount by which the actual payment by Developer for  

estimated costs exceeds the actual costs of construction within 30 Calendar Days of the 

issuance of such final construction invoice.  

 

12.3  Payment.  Invoices shall be rendered to the paying Party at the address specified in  

Appendix F hereto.  The Party receiving the invoice shall pay the invoice within 30  

Calendar Days of receipt.  All payments shall be made in immediately available funds 

payable to the other Party, or by wire transfer to a bank named and account designated by 
the invoicing Party.  Payment of invoices will not constitute a waiver of any rights or claims 

the paying Party may have under this Agreement.  

 

12.4  Disputes.  In the event of a billing dispute between Connecting Transmission Owner  

and Developer, Connecting Transmission Owner shall continue to perform under this  

Agreement as long as Developer: (i) continues to make all payments not in dispute; and  

(ii) pays to Connecting Transmission Owner or into an independent escrow account the  
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Transmission Owner may provide notice to Developer of a Default pursuant to Article  

17.  Within 30 Calendar Days after the resolution of the dispute, the Party that owes  

money to the other Party shall pay the amount due with interest calculated in accord  

with the methodology set forth in FERC’s Regulations at 18 C.F.R.  § 35.19a(a)(2)(iii).  

 

 

 

ARTICLE 13. EMERGENCIES  

 

13.1  Obligations.  Each Party shall comply with the Emergency State procedures of the  

NYISO, the applicable Reliability Councils, Applicable Laws and Regulations, and any 

emergency procedures agreed to by the NYISO Operating Committee.  

 

13.2  Notice.  The NYISO or, as applicable, Connecting Transmission Owner shall notify  

Developer promptly when it becomes aware of an Emergency State that affects the or  

the New York State Transmission System that may reasonably be expected to affect  

Developer’s operation of the  Transmission Project  Developer shall notify the NYISO  

and Connecting Transmission Owner promptly when it becomes aware of an Emergency  

State that affects the Transmission Project  that may reasonably be expected to affect the  

New York State Transmission System.  To the extent information is known, the  

notification shall describe the Emergency State, the extent of the damage or deficiency,  

the expected effect on the operation of Developer’s or Connecting Transmission  

Owner’s facilities and operations, its anticipated duration and the corrective action taken  

and/or to be taken.  The initial notice shall be followed as soon as practicable with  

written notice.  

 

13.3  Immediate Action.  Unless, in Developer’s reasonable judgment, immediate action is  

required, Developer shall obtain the consent of Connecting Transmission Owner, such  

consent to not be unreasonably withheld, prior to performing any manual switching  

operations at the Transmission Project or the Developer’s Attachment Facilities in  

response to an Emergency State either declared by the NYISO, Connecting  

Transmission Owner or otherwise regarding New York State Transmission System.  

 

13.4  NYISO and Connecting Transmission Owner Authority.  

 

13.4.1 General.  The NYISO or Connecting Transmission Owner may take whatever  

 actions with regard to the New York State Transmission System it deems  

 necessary during an Emergency State in order to (i) preserve public health and  

 safety, (ii) preserve the reliability of the New York State Transmission, (iii) limit  

 or prevent damage, and (iv) expedite restoration of service.  
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considerations, require the Transmission Project to mitigate an Emergency State  

by taking actions necessary and limited in scope to remedy the Emergency State,  

including, but not limited to, directing Developer to shut-down, start-up, increase  

or decrease the real or reactive power output of the  Transmission Project;  

implementing a reduction or disconnection pursuant to Article 13.4.2; directing  

Developer to assist with blackstart (if available) or restoration efforts; or altering  

the outage schedules of the Transmission Project  and Developer’s Attachment  

Facilities.  Developer shall comply with all of the NYISO’s and Connecting  

Transmission Owner’s operating instructions concerning Transmission Project  

real power and reactive power output within the manufacturer’s design  

limitations of the Transmission Project’s equipment that is in service and  

physically available for operation at the time, in compliance with Applicable  

Laws and Regulations.  

 

13.4.2  Reduction and Disconnection.  The NYISO or Connecting Transmission  

Owner may disconnect the Transmission Project when such reduction or  
disconnection is necessary under Good Utility Practice due to an Emergency  

State.  These rights are separate and distinct from any right of Curtailment of the  

NYISO pursuant to the OATT.  When the NYISO or Connecting Transmission  

Owner can schedule the reduction or disconnection in advance, the NYISO or  

Connecting Transmission Owner shall notify Developer of the reasons, timing  

and expected duration of the reduction or disconnection.  The NYISO or  

Connecting Transmission Owner shall coordinate with Developer using Good  

Utility Practice to schedule the reduction or disconnection during periods of least  

impact to Developer and the New York State Transmission System.  Any  

reduction or disconnection shall continue only for so long as reasonably  

necessary under Good Utility Practice.  The Parties shall cooperate with each  

other to restore the  Transmission Project and the New York State Transmission  

System to their normal operating state as soon as practicable consistent with  

Good Utility Practice.  

 

13.5  Developer Authority.  Consistent with Good Utility Practice and this Agreement,  

Developer may take whatever actions with regard to the Transmission Project during an  

Emergency State in order to (i) preserve public health and safety, (ii) preserve the  

reliability of the Transmission Project (iii) limit or prevent damage, and (iv) expedite  

restoration of service.  Developer shall use Reasonable Efforts to minimize the effect of  

such actions or inactions on the New York State Transmission System.  The NYISO and  

Connecting Transmission Owner shall use Reasonable Efforts to assist Developer in  

such actions.  

 

13.6  Limited Liability.  Except as otherwise provided in Article 11.6 of this Agreement, no  

Party shall be liable to another Party for any action it takes in responding to an  

Emergency State so long as such action is made in good faith and is consistent with 
Good Utility Practice and the NYISO Tariffs.  
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ARTICLE 14. REGULATORY REQUIREMENTS AND GOVERNING LAW  

 

14.1  Regulatory Requirements.  Each Party’s obligations under this Agreement shall be  

subject to its receipt of any required approval or certificate from one or more  

Governmental Authorities in the form and substance satisfactory to the applying Party,  

or the Party making any required filings with, or providing notice to, such Governmental  

Authorities, and the expiration of any time period associated therewith.  Each Party shall  

in good faith seek and use its Reasonable Efforts to obtain such approvals.  Nothing in  

this Agreement shall require Developer to take any action that could result in its inability  

to obtain, or its loss of, status or exemption under the Federal Power Act or the Public  

Utility Holding Company Act of 2005 or the Public Utility Regulatory Policies Act of  

1978, as amended.  

 

14.2 Governing Law. 

 

14.2.1 The validity, interpretation and performance of this Agreement and each of its  
 provisions shall be governed by the laws of the state of New York, without  
 regard to its conflicts of law principles.  

 

14.2.2 This Agreement is subject to all Applicable Laws and Regulations.  

 

14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or otherwise  

 contest any laws, orders, rules, or regulations of a Governmental Authority.  

 

 

 

ARTICLE 15. NOTICES  

 

15.1  General.  Unless otherwise provided in this Agreement, any notice, demand or request  

required or permitted to be given by a Party to the other Party and any instrument  

required or permitted to be tendered or delivered by a Party in writing to the other Party  

shall be effective when delivered and may be so given, tendered or delivered, by  

recognized national courier, or by depositing the same with the United States Postal  

Service with postage prepaid, for delivery by certified or registered mail, addressed to  

the Party, or personally delivered to the Party, at the address set out in Appendix F  

hereto.  
 

A Party may change the notice information in this Agreement by giving five Business 
Days written notice prior to the effective date of the change.  
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15.2 Billings and Payments.  Billings and payments shall be sent to the addresses set out in 

Appendix F hereto. 

 

15.3  Alternative Forms of Notice.  Any notice or request required or permitted to be given  

by a Party to the other Parties and not required by this Agreement to be given in writing 
may be so given by telephone, facsimile or email to the telephone numbers and email 
addresses set out in Appendix F hereto.  

 

15.4  Operations and Maintenance Notice.  Developer and Connecting Transmission Owner  

shall each notify the other Party in writing of the identity of the person(s) that it  

designates as the point(s) of contact with respect to the implementation of Articles 9 and  

10 of this Agreement.  

 

 

 

ARTICLE 16. FORCE MAJEURE  

 

16.1 Force Majeure. 

 

16.1.1 Economic hardship shall not constitute and is not considered a Force Majeure  

event.  

 

16.1.2 A Party shall not be responsible or liable, or deemed, in Default with respect to  

 any obligation hereunder, other than the obligation to pay money when due, to  

 the extent the Party is prevented from fulfilling such obligation by Force  

 Majeure.  A Party unable to fulfill any obligation hereunder (other than an  

 obligation to pay money when due) by reason of Force Majeure shall give notice  

 and the full particulars of such Force Majeure to the other Party in writing or by  

 telephone as soon as reasonably possible after the occurrence of the cause relied  

 upon.  Telephone notices given pursuant to this Article shall be confirmed in  

 writing as soon as reasonably possible and shall specifically state full particulars  

 of the Force Majeure, the time and date when the Force Majeure occurred and  

 when the Force Majeure is reasonably expected to cease.  The Party affected  

 shall exercise due diligence to remove such disability with reasonable dispatch,  

 but shall not be required to accede or agree to any provision not satisfactory to it  

 in order to settle and terminate a strike or other labor disturbance.  
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ARTICLE 17. DEFAULT  

 

17.1 Default. 

 

17.1.1 General.  No Breach shall exist where such failure to discharge an obligation  

 (other than the payment of money) is the result of Force Majeure as defined in  

 this Agreement or the result of an act or omission of the other Party.  Upon a  

 Breach, the non-Breaching Party shall give written notice of such to the  

 Breaching Party.  The Breaching Party shall have 30 Calendar Days from receipt  

 of the Breach notice within which to cure such Breach; provided however, if  

 such Breach is not capable of cure within 30 Calendar Days, the Breaching Party  

 shall commence such cure within 30 Calendar Days after notice and  

 continuously and diligently complete such cure within 90 Calendar Days from  

 receipt of the Breach notice; and, if cured within such time, the Breach specified  

 in such notice shall cease to exist.  

 

17.1.2 Right to Terminate.  If a Breach is not cured as provided in this Article 17, or if  

 a Breach is not capable of being cured within the period provided for herein, the  

 non-Breaching Party shall thereafter have the right to declare a Default and  

 terminate this Agreement by written notice at any time until cure occurs, and be  

 relieved of any further obligation hereunder and, whether or not the non- 

 breaching Party terminates this Agreement, to recover from the defaulting Party  

 all amounts due hereunder, plus all other damages and remedies to which they  

 are entitled at law or in equity.  The provisions of this Article will survive  

 termination of this Agreement.  

 

 

 

ARTICLE 18. INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE  

 

18.1  Indemnity.  Each Party (the “Indemnifying Party”) shall at all times indemnify, defend,  

and save harmless, as applicable, the other Party (the “Indemnified Party”) from, any  

and all damages, losses, claims, including claims and actions relating to injury to or  

death of any person or damage to property, the alleged violation of any Environmental  

Law, or the release or threatened release of any Hazardous Substance, demand, suits,  

recoveries, costs and expenses, court costs, attorney fees, and all other obligations by or  

to third parties, arising out of or resulting from (i) the Indemnified Party’s performance  

of its obligations under this Agreement on behalf of the Indemnifying Party, except in  

cases where the Indemnifying Party can demonstrate that the Loss of the Indemnified  

Party was caused by the gross negligence or intentional wrongdoing of the Indemnified  

Party or (ii) the violation by the Indemnifying Party of any Environmental Law or the  

release by the Indemnifying Party of any Hazardous Substance.  
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18.1.1  Indemnified Party.  If a Party is entitled to indemnification under this Article 18  

as a result of a claim by a third party, and the indemnifying Party fails, after  

notice and reasonable opportunity to proceed under Article 18.1.3, to assume the 

defense of such claim, such Indemnified Party may at the expense of the  

Indemnifying Party contest, settle or consent to the entry of any judgment with 
respect to, or pay in full, such claim.  

 

18.1.2  Indemnifying Party.  If an Indemnifying Party is obligated to indemnify and  

hold any Indemnified Party harmless under this Article 18, the amount owing to the 

Indemnified Party shall be the amount of such Indemnified Party’s actual Loss, net 

of any insurance or other recovery.  

 

18.1.3  Indemnity Procedures.  Promptly after receipt by an Indemnified Party of any  

claim or notice of the commencement of any action or administrative or legal  

proceeding or investigation as to which the indemnity provided for in Article  

18.1 may apply, the Indemnified Party shall notify the Indemnifying Party of  
such fact.  Any failure of or delay in such notification shall not affect a Party’s 

indemnification obligation unless such failure or delay is materially prejudicial to the 
Indemnifying Party.  

 

Except as stated below, the Indemnifying Party shall have the right to assume the 

defense thereof with counsel designated by such Indemnifying Party and  

reasonably satisfactory to the Indemnified Party.  If the defendants in any such  

action include the Indemnified Party and the Indemnifying Party and if the  

Indemnified Party reasonably concludes that there may be legal defenses  

available to it and/or other Indemnified Parties which are different from or  

additional to those available to the Indemnifying Party, the Indemnified Party  

shall have the right to select separate counsel to assert such legal defenses and to 

otherwise participate in the defense of such action on its own behalf.  In such  

instances, the Indemnifying Party shall be required to pay the fees and expenses of 

an attorney to represent the Indemnified Party.  

 

The Indemnified Party shall be entitled, at its expense, to participate in any such  

action, suit or proceeding, the defense of which has been assumed by the  

Indemnifying Party.  Notwithstanding the foregoing, the Indemnifying Party (i)  

shall not be entitled to assume and control the defense of any such action, suit or  

proceedings if and to the extent that, in the opinion of the Indemnified Party and  

its counsel, such action, suit or proceeding involves the potential imposition of  

criminal liability on the Indemnified Party, or there exists a conflict or adversity  

of interest between the Indemnified Party and the Indemnifying Party, in such  

event the Indemnifying Party shall pay the reasonable expenses of the  

Indemnified Party, and (ii) shall not settle or consent to the entry of any  

judgment in any action, suit or proceeding without the consent of the  
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18.2  No Consequential Damages.  Other than the Liquidated Damages heretofore described  

and the indemnity obligations set forth in Article 18.1, in no event shall any Party be  

liable under any provision of this Agreement for any losses, damages, costs or expenses  

for any special, indirect, incidental, consequential, or punitive damages, including but  

not limited to loss of profit or revenue, loss of the use of equipment, cost of capital, cost  

of temporary equipment or services, whether based in whole or in part in contract, in  

tort, including negligence, strict liability, or any other theory of liability; provided,  

however, that damages for which a Party may be liable to the other Party under separate  

agreement will not be considered to be special, indirect, incidental, or consequential  

damages hereunder.  

 

18.3 Insurance. The following insurance requirements will apply in the event that Developer 

and the Connecting Transmission Owner are no longer owned by the same parent 

company. 
 

Developer and Connecting Transmission Owner shall each, at its own expense, maintain in 
force throughout the period of this Agreement, and until released by the other Party, the 
following insurance coverages:  

 

18.3.1  Employers’ Liability and Workers’ Compensation Insurance providing statutory  

benefits in accordance with the laws and regulations of New York State.  

 

18.3.2  Commercial General Liability Insurance including premises and operations,  

personal injury, property damage, contractual liability coverage  products and 

completed operations coverage, coverage for explosion, collapse and  
underground hazards, independent contractors coverage, coverage for pollution to 

the extent normally available and damages to the extent normally available and 

include cross liability, with minimum limits of $1,000,000 per  

occurrence/$1,000,000 aggregate combined single limit for personal injury, bodily 
injury, including death and property damage.  

 

18.3.3  Commercial Automobile Liability Insurance for coverage of owned and non- 

owned and hired vehicles, trailers or semi-trailers designed for travel on public 

roads, with a minimum, combined single limit of $1,000,000 per accident for 

bodily injury, including death, and property damage.  

 

18.3.4  Excess Liability Insurance over and above the Employers’ Liability Commercial  

General Liability and Comprehensive Automobile Liability Insurance coverage, 

with a minimum combined single limit of $20,000,000 per  

occurrence/$20,000,000 aggregate.  

 

18.3.5  The Commercial General Liability Insurance, Comprehensive Automobile  
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Affiliate companies and their respective directors, officers, agents, servants and  

employees (“Other Party Group”) as additional insured.  All policies shall  

contain provisions whereby the insurers waive all rights of subrogation in  

accordance with the provisions of this Agreement against the Other Party Group.  

Each party will provide 30 calendar days advance written notice to the Other  

Party Group prior to the cancellation or any material change in coverage.  

 

18.3.6  The Commercial General Liability Insurance, Comprehensive Automobile  

Liability Insurance and Excess Liability Insurance policies  providing additional  

insured status shall contain provisions that the policies are primary and shall  

apply to such extent without consideration for other policies separately carried.  

These policies shall state that each insured is provided coverage as though a  

separate policy had been issued to each, except the insurer’s liability shall not be  

increased beyond the amount for which the insurer would have been liable had  

only one insured been covered.  Developer and Connecting Transmission Owner  

shall each be responsible for its respective deductibles or retentions.  

 

18.3.7  The Commercial General Liability Insurance, Comprehensive Automobile  

Liability Insurance and Excess Liability Insurance policies, if written on a  

Claims First Made Basis, shall be maintained in full force and effect for two  

years after termination of this Agreement, which coverage may be in the form of 

tail coverage or extended reporting period coverage.  

 

18.3.8  The requirements contained herein as to the types and limits of all insurance to  

be maintained by the Developer and Connecting Transmission Owner are not 

intended to and shall not in any manner, limit or qualify the liabilities and 

obligations assumed by those Parties under this Agreement.  

 

18.3.9  Within ten days following execution of this Agreement, and as soon as  

practicable after the end of each fiscal year or at the renewal of the insurance 

policy and in any event within 90 days thereafter, Developer and Connecting 

Transmission Owner shall provide certification of all insurance required in this 

Agreement, executed by an authorized representative of insurers.  
 

18.3.10 Notwithstanding the foregoing, Developer and Connecting Transmission Owner  
 may each self-insure to meet the minimum insurance requirements of Articles  

18.3.1, 18.3.2, 18.3.3 and 18.3.5  auto liability and workers compensation is in 

statutory compliance with New York State laws In the event that a Party is 

selfinsured pursuant to this Article 18.3.10, it shall notify the other Party that it 

meets the statutory requirements to self-insure and that its self-insurance  

program meets the New York State statutory self-insurance requirements in a 

manner consistent with that specified in Article 18.3.9.  
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any person, including death, and any property damage arising out of this 

Agreement.  

 

Contractors’ Insurance.  Each party will require their Contractors of every  

level to: procure and maintain the following insurance at its own expense until  

completion and acceptance of performance hereunder, and thereafter to the  

extent stated below, with at least the monetary limits specified.  The insurance  

shall be in policy forms which contain an "occurrence" and not a "claims  

made" determinant of coverage and shall be placed with insurance companies  

acceptable to the Developer.  

 

A.   Employment related insurance.  

 

(a)  Workers' Compensation Insurance as required by law.  

 

(b)  Employer's Liability Insurance, including accidents (with a limit of 

$1,000,000 per accident) and occupation diseases (with a limit of  

$1,000,000 per employee).  

 

(c)  Where applicable, insurance required by the United States  

Longshoremen's and harbor Workers' Act, the Federal Employers' Liability 

Act, and the Jones Act.  

 

B.    Commercial General Liability Insurance, including Contractual Liability,  

with limits of not less than $5,000,000 per occurrence for bodily injury or  

death and $1,000,000 per occurrence for property damage or a combined single  

limit of $5,000,000 per occurrence and, for at least one year after completion  

of performance hereunder, Products/Completed Operations Liability Insurance  

with similar but separate and independent limits.  Every contractor will be  

responsible for their policies’ deductibles.  The insurance shall contain no  

exclusions for explosion, collapse of a building or structure, or underground  

hazards.  The insurance policy or policies shall name Connecting Transmission  

Owner and Developer as an additional insured. And their insurance will be  

primary and non-contributory to any other insurance available to the  

Additional Insured.  There shall be no exclusion for claims by Contractor  

employees against Connecting Transmission Owner or Developer based on  

injury to Contractor’s employees.  

 

C.   Commercial Automobile Liability Insurance, covering all owned, non- 

owned and hired automobiles used by the contractor or any subcontractors,  

with limits of $1,000,000 each accident for bodily injury or death and property  

damage.  
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D.   Where the Work involves the use of aircraft, Aircraft Liability Insurance,  

covering all owned, non-owned and hired aircraft, including helicopters, used  

by Contractor or any Subcontractors, with a combined single limit of not less  

than $5,000,000 for bodily injury or death and property damage.  The  

insurance policy shall name both Connecting Transmission Owner and  

Developer as an additional insured for the full policy limits insured.  

 

Contractor will provide Developer with at least ten days' written notice prior to the 

effective date of any cancellation of the insurance or of any changes in policy 

limits or scope of coverage.  

 

At least three days prior to commencing work at the site, Contractor shall  
furnish Developer with Certificate(s) of Insurance covering all required  

insurance and signed by the insurer or its authorized representative certifying  

that the required insurance has been obtained.  Such certificates shall state that  

the policies have been issued and are effective, show their expiration dates, and  

state that Developer is an additional insured with respect to all coverages  

enumerated in paragraphs B, D and E above.  Developer shall have the right to  

require Contractor to furnish Developer, upon request, with a copy of the  

insurance policy or policies required under paragraphs A, C, and D hereunder.  

Contractor agrees that this is an insured contract.  The insurance required  

herein is intended to cover Developer for its own liability for negligence or any  

other cause of action in any claim or lawsuit for bodily injury or property  

damage arising out of the work performed pursuant to this Agreement.  

 

 

 

ARTICLE 19. ASSIGNMENT  

 

19.1  Assignment.  This Agreement may be assigned by a Party only with the written consent  

of the other Party; provided that a Party may assign this Agreement without the consent  

of the other Party to a company, where both Developer and Connecting Transmission  

Owner are indirect equity owners of the company; to any Affiliate of the assigning Party  

with an equal or greater credit rating and with the legal authority and operational ability  

to satisfy the obligations of the assigning Party under this Agreement; provided further  

that a Party may assign this Agreement without the consent of the other Parties in  

connection with the sale, merger, restructuring, or transfer of a substantial portion or all  

of its assets, including the Attachment Facilities it owns, so long as the assignee in such  

a transaction directly assumes in writing all rights, duties and obligations arising under  

this Agreement; and provided further that Developer shall have the right to assign this  

Agreement, without the consent of Connecting Transmission Owner, for collateral  

security purposes to aid in providing financing for the Transmission Project, provided  

that Developer will promptly notify Connecting Transmission Owner of any such  
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mortgagee’s assignment rights pursuant to said arrangement, the secured creditor, the  

trustee or mortgagee will notify Connecting Transmission Owner of the date and  

particulars of any such exercise of assignment right(s) and will provide Connecting  

Transmission Owner with proof that it meets the requirements of Article 18.3.  Any  

attempted assignment that violates this Article is void and ineffective.  Any assignment  

under this Agreement shall not relieve a Party of its obligations, nor shall a Party’s  

obligations be enlarged, in whole or in part, by reason thereof.  Where required, consent  

to assignment will not be unreasonably withheld, conditioned or delayed.  

 

 

 

ARTICLE 20.  SEVERABILITY  

 

20.1  Severability.  If any provision in this Agreement is finally determined to be invalid,  

void or unenforceable by any court or other Governmental Authority having jurisdiction,  

such determination shall not invalidate, void or make unenforceable any other provision,  

agreement or covenant of this Agreement; provided that if Developer (or any third party,  

but only if such third party is not acting at the direction of Connecting Transmission  

Owner) seeks and obtains such a final determination with respect to any provision of the  

Alternate Option (Article 5.1.2), or the Negotiated Option (Article 5.1.4), then none of  

these provisions shall thereafter have any force or effect and the rights and obligations of  

Developer and Connecting Transmission Owner shall be governed solely by the  

Standard Option (Article 5.1.1).  

 

 

 

ARTICLE 21.  COMPARABILITY  

 

21.1  Comparability.  The Parties will comply with all applicable comparability and code of  

conduct laws, rules and regulations, as amended from time to time.  

 

 

 

ARTICLE 22. CONFIDENTIALITY  

 

22.1  Confidentiality.  Certain information exchanged by the Parties during the term of this  

Agreement shall constitute confidential information (“Confidential Information”) and 

shall be subject to this Article 22.  

 

If requested by a Party receiving information, the Party supplying the information shall  
provide in writing, the basis for asserting that the information referred to in this Article  
warrants confidential treatment, and the requesting Party may disclose such writing to  
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the appropriate Governmental Authority.  Each Party shall be responsible for the costs 

associated with affording confidential treatment to its information.  

 

22.1.1  Term.  During the term of this Agreement, and for a period of three years after  

the expiration or termination of this Agreement, except as otherwise provided in 
this Article 22, each Party shall hold in confidence and shall not disclose to any 
person Confidential Information.  

 

22.1.2  Confidential Information.  The following shall constitute Confidential  

Information:  (1) any non-public information that is treated as confidential by the  

disclosing Party and which the disclosing Party identifies as Confidential  

Information in writing at the time, or promptly after the time, of disclosure; or  

(2) information designated as Confidential Information by the NYISO Code of 

Conduct contained in Attachment F to the OATT.  

 

22.1.3  Scope.  Confidential Information shall not include information that the receiving  

Party can demonstrate: (1) is generally available to the public other than as a  

result of a disclosure by the receiving Party; (2) was in the lawful possession of  

the receiving Party on a non-confidential basis before receiving it from the  

disclosing Party; (3) was supplied to the receiving Party without restriction by a  

third party, who, to the knowledge of the receiving Party after due inquiry, was  

under no obligation to the disclosing Party to keep such information confidential;  

(4) was independently developed by the receiving Party without reference to  

Confidential Information of the disclosing Party; (5) is, or becomes, publicly  

known, through no wrongful act or omission of the receiving Party or Breach of this 

Agreement; or (6) is required, in accordance with Article 22.1.8 of this  

Agreement, Order of Disclosure, to be disclosed by any Governmental Authority or 

is otherwise required to be disclosed by law or subpoena, or is necessary in  

any legal proceeding establishing rights and obligations under this Agreement.  

Information designated as Confidential Information will no longer be deemed  

confidential if the Party that designated the information as confidential notifies the 

other Party that it no longer is confidential.  

 

22.1.4   Release of Confidential Information.  No Party shall release or disclose  

Confidential Information to any other person, except to its Affiliates (limited  

by FERC Standards of Conduct requirements), subcontractors, employees,  

consultants, or to parties who may be considering providing financing to or  

equity participation with Developer, or to potential purchasers or assignees of a  

Party, on a need-to-know basis in connection with this Agreement, unless such  

person has first been advised of the confidentiality provisions of this Article 22  

and has agreed to comply with such provisions.  Notwithstanding the  

foregoing, a Party providing Confidential Information to any person shall  

remain primarily responsible for any release of Confidential Information in  

contravention of this Article 22.  



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 100 

 
 
 
 
-42  



NYISO Agreements --> Service Agreements --> O&R Con Ed-Sugarloaf interconnection agreement (SA 2217) 

Effective Date: 6/4/2015 - Docket #: ER15-1846-000 - Page 101 

 
 

SERVICE AGREEMENT NO. 2217  

 

22.1.5  Rights.  Each Party retains all rights, title, and interest in the Confidential  

Information that each Party discloses to the other Party.  The disclosure by one 

Party to the other Party of Confidential Information shall not be deemed a  

waiver by either Party or any other person or entity of the right to protect the 

Confidential Information from public disclosure.  

 

22.1.6  No Warranties.  By providing Confidential Information, no Party makes any  

warranties or representations as to its accuracy or completeness.  In addition,  

by supplying Confidential Information, no Party obligates itself to provide any  

particular information or Confidential Information to the other Party nor to  

enter into any further agreements or proceed with any other relationship or  

joint venture.  

 

22.1.7  Standard of Care.  Each Party shall use at least the same standard of care to  

protect Confidential Information it receives as it uses to protect its own  

Confidential Information from unauthorized disclosure, publication or  

dissemination.  Each Party may use Confidential Information solely to fulfill its 
obligations to the other Party under this Agreement or its regulatory  
requirements, including the OATT and Services Tariff.  

 

22.1.8  Order of Disclosure.  If a court or a Government Authority or entity with the  

right, power, and apparent authority to do so requests or requires any Party, by  

subpoena, oral deposition, interrogatories, requests for production of  

documents, administrative order, or otherwise, to disclose Confidential  

Information, that Party shall provide the other Parties with prompt notice of  

such request(s) or requirement(s) so that the other Party may seek an  

appropriate protective order or waive compliance with the terms of this  

Agreement.  Notwithstanding the absence of a protective order or waiver, the  

Party may disclose such Confidential Information which, in the opinion of its  

counsel, the Party is legally compelled to disclose.  Each Party will use  

Reasonable Efforts to obtain reliable assurance that confidential treatment will  

be accorded any Confidential Information so furnished.  

 

22.1.9  Termination of Agreement.  Upon termination of this Agreement for any  
reason, each Party shall, within ten Calendar Days of receipt of a written  

request from the other Party, use Reasonable Efforts to destroy, erase, or delete 

(with such destruction, erasure, and deletion certified in writing to the other  

Parties) or return to the other Party, without retaining copies thereof, any and all 

written or electronic Confidential Information received from the other Party 

pursuant to this Agreement.  

 

22.1.10  Remedies.  The Parties agree that monetary damages would be inadequate to  

compensate a Party for another Party’s Breach of its obligations under this  
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or threatens to Breach its obligations under this Article 22, which equitable  

relief shall be granted without bond or proof of damages, and the receiving  

Party shall not plead in defense that there would be an adequate remedy at law.  

Such remedy shall not be deemed an exclusive remedy for the Breach of this  

Article 22, but shall be in addition to all other remedies available at law or in  

equity.  The Parties further acknowledge and agree that the covenants  

contained herein are necessary for the protection of legitimate business  

interests and are reasonable in scope.  No Party, however, shall be liable for  

indirect, incidental, or consequential or punitive damages of any nature or kind  

resulting from or arising in connection with this Article 22.  

 

22.1.11  Disclosure to FERC, its Staff, or a State.  Notwithstanding anything in this  

Article 22 to the contrary, and pursuant to 18 C.F.R. Section 1b.20, if FERC or  

its staff, during the course of an investigation or otherwise, requests information  

from one of the Parties that is otherwise required to be maintained in  

confidence pursuant to this Agreement or the OATT, the Party shall provide the  

requested information to FERC or its staff, within the time provided for in the  

request for information.  In providing the information to FERC or its staff, the  

Party must, consistent with 18 C.F.R. Section 388.112, request that the  

information be treated as confidential and non-public by FERC and its staff and  

that the information be withheld from public disclosure.  A Party is prohibited  

from notifying the other Party to this Agreement prior to the release of the  

Confidential Information to FERC or its staff.  The Party shall notify the other  

Party when it is notified by FERC or its staff that a request to release  

Confidential Information has been received by FERC, at which time the other  

Party may respond before such information would be made public, pursuant to  

18 C.F.R. Section 388.112.  Requests from a state regulatory body conducting a  

confidential investigation shall be treated in a similar manner if consistent with  

the applicable state rules and regulations.  A Party shall not be liable for any  

losses, consequential or otherwise, resulting from that Party divulging  

Confidential Information pursuant to a FERC or state regulatory body request  

under this paragraph.  

 

22.1.12  Except as otherwise expressly provided herein, no Party shall disclose  

Confidential Information to any person not employed or retained by the Party  

possessing the Confidential Information, except to the extent disclosure is (i)  

required by law; (ii) reasonably deemed by the disclosing Party to be required  

to be disclosed in connection with a dispute between or among the Parties, or  

the defense of litigation or dispute; (iii) otherwise permitted by consent of the  

other Party, such consent not to be unreasonably withheld; or (iv) necessary to  

fulfill its obligations under this Agreement, the OATT or the Services Tariff.  

Prior to any disclosures of a Party’s Confidential Information under this  
subparagraph, or if any third party or Governmental Authority makes any  
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protect the Confidential Information from public disclosure by confidentiality 

agreement, protective order or other reasonable measures.  

 

 

 

ARTICLE 23. ENVIRONMENTAL RELEASES  

 

23.1  Developer and Connecting Transmission Owner Notice.  Developer and Connecting  

Transmission Owner shall each notify the other Party, first orally and then in writing, of  

the release of any Hazardous Substances, any asbestos or lead abatement activities, or  

any type of remediation activities related to the Transmission Project or the Attachment  

Facilities, each of which may reasonably be expected to affect the other Party.  The  

notifying Party shall: (i) provide the notice as soon as practicable, provided such Party  

makes a good faith effort to provide the notice no later than twenty-four hours after such 

Party becomes aware of the occurrence; and (ii) promptly furnish to the other Party  

copies of any publicly available reports filed with any Governmental Authorities  

addressing such events.  

 

 

 

ARTICLE 24. INFORMATION REQUIREMENT  

 

24.1  Information Acquisition.  Connecting Transmission Owner and Developer shall each  

submit specific information regarding the electrical characteristics of their respective  

facilities to the other, as described below and in accordance with Applicable Reliability  

Standards.  

 

24.2  Information Submission by Connecting Transmission Owner.  The initial  

information submission by Connecting Transmission Owner shall occur no later than  

180 Calendar Days prior to Trial Operation and shall include New York State  

Transmission System information necessary to allow the Developer to select equipment  

and meet any system protection and stability requirements, unless otherwise mutually  

agreed to by the Developer and Connecting Transmission Owner.  On a monthly basis  

Connecting Transmission Owner shall provide Developer and if requested, to the  

NYISO, a status report on the construction and installation of System Upgrade Facilities,  

including, but not limited to, the following information: (1) progress to date; (2) a  

description of the activities since the last report; (3) a description of the action items for  

the next period; and (4) the delivery status of equipment ordered.  

 

24.3  Updated Information Submission by Developer.  The updated information submission  

by Developer, including manufacturer information, shall occur no later than 180  
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there is no compatible model, Developer will work with a consultant mutually agreed to by 

the Parties to develop and supply a standard model and associated information.  

 

If Developer’s data is different from what was originally provided to Connecting  

Transmission Owner and this difference may be reasonably expected to affect the other 

Connecting Transmission Owner’s facilities or the New York State Transmission  

System, then Connecting Transmission Owner and the Developer will conduct  

appropriate studies to determine the impact on the New York State Transmission System 

based on the actual data submitted pursuant to this Article 24.3.  Such studies will  

provide an estimate of any additional modifications to the New York State Transmission 

System, or System Upgrade Facilities based on the actual data and a good faith estimate of 

the costs thereof.  Developer shall not begin Trial Operation until such studies are  

completed.  Developer shall be responsible for the cost of any modifications required by the 

actual data, including the cost of any required studies.  

 

24.4  Information Supplementation.  Prior to the Commercial Operation Date, Developer  

and Connecting Transmission Owner shall supplement their information submissions  

described above in this Article 24 with any and all “as-built”  Transmission Project  

information or “as-tested” performance information that differs from the initial  

submissions or alternatively, written confirmation that no such differences exist.  

Developer shall conduct tests on the Transmission Project as required by Good Utility  

Practice.  

 

Developer shall provide the Connecting Transmission Owner validated test recordings 

showing the responses of the Transmission Project.  

 

Subsequent to the Commercial Operation Date, Developer shall provide Connecting  

Transmission Owner with any information changes due to equipment replacement,  

repair, or adjustment.  Connecting Transmission Owner shall provide Developer with  

any information changes due to equipment replacement, repair or adjustment in the  

directly connected substation or any adjacent Connecting Transmission Owner  

substation that may affect the Transmission equipment ratings, protection or operating  

requirements.  Developer and Connecting Transmission Owner shall provide such  

information no later than 30 Calendar Days after the date of the equipment replacement,  

repair or adjustment.  

 

 

 

ARTICLE 25. INFORMATION ACCESS AND AUDIT RIGHTS  

 

25.1  Information Access.  Each Party (“Disclosing Party”) shall make available to another  
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and (ii) carry out its obligations and responsibilities under this Agreement.  The Parties 

shall not use such information for purposes other than those set forth in this Article 25.1 of 

this Agreement and to enforce their rights under this Agreement.  

 

25.2  Reporting of Non-Force Majeure Events.  Each Party (the “Notifying Party”) shall  

notify the other Parties when the Notifying Party becomes aware of its inability to  
comply with the provisions of this Agreement for a reason other than a Force Majeure  

event.  The Parties agree to cooperate with each other and provide necessary information 

regarding such inability to comply, including the date, duration, reason for the inability to 

comply, and corrective actions taken or planned to be taken with respect to such  

inability to comply.  Notwithstanding the foregoing, notification, cooperation or  

information provided under this Article shall not entitle the Party receiving such  

notification to allege a cause for anticipatory breach of this Agreement.  

 

25.3  Audit Rights.  Subject to the requirements of confidentiality under Article 22 of this  

Agreement, each Party shall have the right, during normal business hours, and upon  

prior reasonable notice to another Party, to audit at its own expense the other Party’s  

accounts and records pertaining to the other Party’s performance or satisfaction of its  

obligations under this Agreement.  Such audit rights shall include audits of the other  

Party’s costs, calculation of invoiced amounts, and each Party’s actions in an Emergency  

State.  Any audit authorized by this Article shall be performed at the offices where such  

accounts and records are maintained and shall be limited to those portions of such  

accounts and records that relate to the Party’s performance and satisfaction of  

obligations under this Agreement.  Each Party shall keep such accounts and records for a  

period equivalent to the audit rights periods described in Article 25.4 of this Agreement.  

 

25.4 Audit Rights Periods. 

 

25.4.1 Audit Rights Period for Construction-Related Accounts and Records.  
Accounts and records related to the design, engineering, procurement, and  

construction of System Upgrade Facilities shall be subject to audit for a period of 

twenty-four months following Connecting Transmission Owner’s issuance of a final 

invoice in accordance with Article 12.2 of this Agreement.  

 

25.4.2 Audit Rights Period for All Other Accounts and Records.  Accounts and  

 records related to a Party’s performance or satisfaction of its obligations under  

 this Agreement other than those described in Article 25.4.1 of this Agreement  

 shall be subject to audit as follows: (i) for an audit relating to cost obligations,  

 the applicable audit rights period shall be 24 months after the auditing Party’s  

 receipt of an invoice giving rise to such cost obligations; and (ii) for an audit  

 relating to all other obligations, the applicable audit rights period shall be 24  

 months after the event for which the audit is sought.  
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given to the other Party together with those records from the audit which support such 

determination.  

 

 

 

ARTICLE 26. SUBCONTRACTORS  

 

26.1  General.  Nothing in this Agreement shall prevent a Party from utilizing the services of  
any subcontractor as it deems appropriate to perform its obligations under this  

Agreement; provided, however, that each Party shall require its subcontractors to  

comply with all applicable terms and conditions of this Agreement in providing such 

services and each Party shall remain primarily liable to the other Parties for the  

performance of such subcontractor.  

 

26.2  Responsibility of Principal.  The establishment of any subcontract relationship shall  

not relieve the hiring Party of any of its obligations under this Agreement.  The hiring Party 

shall be fully responsible to the other Parties for the acts or omissions of any  

subcontractor the hiring Party hires as if no subcontract had been made; provided,  

however, that in no event shall Connecting Transmission Owner be liable for the actions or 

inactions of Developer or its subcontractors with respect to obligations of the  

Developer under Article 5 of this Agreement.  Any applicable obligation imposed by this 

Agreement upon the hiring Party shall be equally binding upon, and shall be  

construed as having application to, any subcontractor of such Party.  

 

26.3  No Limitation by Insurance.  The obligations under this Article 26 will not be limited  
in any way by any limitation of subcontractor’s insurance.  

 

 

 

ARTICLE 27. DISPUTES  

 

27.1  Submission.  In the event any Party has a dispute, or asserts a claim, that arises out of or  

in connection with this Agreement or its performance (“Dispute”), such Party shall  

provide the other Party with written notice of the Dispute (“Notice of Dispute”).  Such  

Dispute shall be referred to a designated senior representative of each Party for  

resolution on an informal basis as promptly as practicable after receipt of the Notice of  

Dispute by the other Party.  In the event the designated representatives are unable to  

resolve the Dispute through unassisted or assisted negotiations within 30 Calendar Days  

of the other Party’s receipt of the Notice of Dispute, such Dispute may, upon mutual  

agreement of the Parties, be submitted to arbitration and resolved in accordance with the  

arbitration procedures set forth below.  In the event the Parties do not agree to submit  

such Dispute to arbitration, each Party may exercise whatever rights and remedies it may  

have in equity or at law consistent with the terms of this Agreement.  
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27.2  External Arbitration Procedures.  Any arbitration initiated under this Agreement shall  

be conducted before a single neutral arbitrator appointed by the Parties.  If the Parties  

fail to agree upon a single arbitrator within ten Calendar Days of the submission of the  

Dispute to arbitration, each Party shall choose one arbitrator who shall sit on a three- 

member arbitration panel.  In each case, the arbitrator(s) shall be knowledgeable in  

electric utility matters, including electric transmission and bulk power issues, and shall  

not have any current or past substantial business or financial relationships with any party  

to the arbitration (except prior arbitration).  The arbitrator(s) shall provide each of the  

Parties with an opportunity to be heard and, except as otherwise provided herein, shall  

conduct the arbitration in accordance with the Commercial Arbitration Rules of the  

American Arbitration Association (“Arbitration Rules”) and any applicable FERC  

regulations or RTO rules; provided, however, in the event of a conflict between the  

Arbitration Rules and the terms of this Article 27, the terms of this Article 27 shall  

prevail.  

 

27.3  Arbitration Decisions.  Unless otherwise agreed by the Parties, the arbitrator(s) shall  

render a decision within 90 Calendar Days of appointment and shall notify the Parties in  

writing of such decision and the reasons therefor.  The arbitrator(s) shall be authorized  

only to interpret and apply the provisions of this Agreement and shall have no power to  

modify or change any provision of this Agreement in any manner.  The decision of the  

arbitrator(s) shall be final and binding upon the Parties, and judgment on the award may  

be entered in any court having jurisdiction.  The decision of the arbitrator(s) may be  

appealed solely on the grounds that the conduct of the arbitrator(s), or the decision itself, 

violated the standards set forth in the Federal Arbitration Act or the Administrative  

Dispute Resolution Act.  The final decision of the arbitrator must also be filed with  

FERC if it affects jurisdictional rates, terms and conditions of service, Attachment  

Facilities, or System Upgrade Facilities.  

 

27.4  Costs.  Each Party shall be responsible for its own costs incurred during the arbitration  

process and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the 

Party to sit on the three member panel; or (2) one-half the cost of the single arbitrator jointly 

chosen by the Parties.  

 

27.5  Termination.  Notwithstanding the provisions of this Article 27, any Party may  

terminate this Agreement in accordance with its provisions or pursuant to an action at  

law or equity.  The issue of whether such a termination is proper shall not be considered a  

Dispute hereunder.  
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ARTICLE 28. REPRESENTATIONS, WARRANTIES AND COVENANTS  

 

28.1  General.  Each Party makes the following representations, warranties and covenants:  

 

28.1.1  Good Standing.  Such Party is duly organized, validly existing and in good  

standing under the laws of the state in which it is organized, formed, or  

incorporated, as applicable; that it is qualified to do business in the state or states  
in which the  Transmission Project, Attachment Facilities and System Upgrade  

Facilities owned by such Party, as applicable, are located; and that it has the  

corporate power and authority to own its properties, to carry on its business as  
now being conducted and to enter into this Agreement and carry out the  

transactions contemplated hereby and perform and carry out all covenants and  

obligations on its part to be performed under and pursuant to this Agreement.  

 

28.1.2  Authority.  Such Party has the right, power and authority to enter into this  

Agreement, to become a Party hereto and to perform its obligations hereunder. 

This Agreement is a legal, valid and binding obligation of such Party,  

enforceable against such Party in accordance with its terms, except as the  

enforceability thereof may be limited by applicable bankruptcy, insolvency,  

reorganization or other similar laws affecting creditors’ rights generally and by 

general equitable principles (regardless of whether enforceability is sought in a 

proceeding in equity or at law).  

 

28.1.3  No Conflict.  The execution, delivery and performance of this Agreement does  
not violate or conflict with the organizational or formation documents, or  

bylaws or operating agreement, of such Party, or any judgment, license, permit, 

order, material agreement or instrument applicable to or binding upon such Party 

or any of its assets.  

 

28.1.4  Consent and Approval.  Such Party has sought or obtained, or, in accordance  

with this Agreement will seek or obtain, each consent, approval, authorization, 

order, or acceptance by any Governmental Authority in connection with the 

execution, delivery and performance of this Agreement, and it will provide to any 

Governmental Authority notice of any actions under this Agreement that are 

required by Applicable Laws and Regulations.  

 

 

 

ARTICLE 29.  MISCELLANEOUS  

 

29.1 Binding Effect.  This Agreement and the rights and obligations hereof, shall be binding 

upon and shall inure to the benefit of the successors and permitted assigns of the Parties 

hereto. 
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29.2  Conflicts.  The Parties expressly agree that the terms and conditions of the Appendices  

shall take precedence over the provisions of this cover agreement in case of a  

discrepancy or conflict between or among the terms and conditions of same.  

 

29.3  Rules of Interpretation.  This Agreement, unless a clear contrary intention appears,  

shall be construed and interpreted as follows: (1) the singular number includes the plural  

number and vice versa; (2) reference to any person includes such person’s successors  

and assigns but, in the case of a Party, only if such successors and assigns are permitted  

by this Agreement, and reference to a person in a particular capacity excludes such  

person in any other capacity or individually; (3) reference to any agreement (including  

this Agreement), document, instrument or tariff means such agreement, document,  

instrument, or tariff as amended or modified and in effect from time to time in  

accordance with the terms thereof and, if applicable, the terms hereof; (4) reference to  

any Applicable Laws and Regulations means such Applicable Laws and Regulations as  

amended, modified, codified, or reenacted, in whole or in part, and in effect from time to  

time, including, if applicable, rules and regulations promulgated thereunder; (5) unless  

expressly stated otherwise, reference to any Article, Section or Appendix means such  

Article of this Agreement or such Appendix to this Agreement, or such Section to the  

Large Facility Interconnection Procedures or such Appendix to the Large Facility  

Interconnection Procedures, as the case may be; (6) “hereunder”, “hereof”, “herein”,  

“hereto” and words of similar import shall be deemed references to this Agreement as a  

whole and not to any particular Article or other provision hereof or thereof; (7)  

“including” (and with correlative meaning “include”) means including without limiting  

the generality of any description preceding such term; and (8) relative to the  

determination of any period of time, “from” means “from and including”, “to” means  

“to but excluding” and “through” means “through and including”.  

 

29.4  Compliance.  Each Party shall perform its obligations under this Agreement in  

accordance with Applicable Laws and Regulations, Applicable Reliability Standards, the  

OATT and Good Utility Practice.  To the extent a Party is required or prevented or  

limited in taking any action by such regulations and standards, such Party shall not be  

deemed to be in Breach of this Agreement for its compliance therewith.  When any Party  

becomes aware of such a situation, it shall notify the other Party promptly so that the  

Party can discuss the amendment to this Agreement that is appropriate under the  

circumstances.  

 

29.5  Joint and Several Obligations.  Except as otherwise stated herein, the obligations of  

Developer and Connecting Transmission Owner are several, and are neither joint nor 
joint and several.  

 

29.6  Entire Agreement.  This Agreement, including all Appendices attached hereto,  

constitutes the entire agreement between the Parties with reference to the subject matter  

hereof, and supersedes all prior and contemporaneous understandings or agreements,  
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constitute any part of the consideration for, or any condition to, either Party’s 

compliance with its obligations under this Agreement.  

 

29.7  No Third Party Beneficiaries.  This Agreement is not intended to and does not create  

rights, remedies, or benefits of any character whatsoever in favor of any persons,  

corporations, associations, or entities other than the Parties, and the obligations herein 
assumed are solely for the use and benefit of the Parties, their successors in interest and 
permitted their assigns.  

 

29.8  Waiver.  The failure of a Party to this Agreement to insist, on any occasion, upon strict  

performance of any provision of this Agreement will not be considered a waiver of any  

obligation, right, or duty of, or imposed upon, such Party.  Any waiver at any time by  

either Party of its rights with respect to this Agreement shall not be deemed a continuing  

waiver or a waiver with respect to any other failure to comply with any other obligation,  

right, duty of this Agreement.  Any waiver of this Agreement shall, if requested, be  

provided in writing.  

 

29.9  Headings.  The descriptive headings of the various Articles of this Agreement have  

been inserted for convenience of reference only and are of no significance in the 

interpretation or construction of this Agreement.  

 

29.10  Multiple Counterparts.  This Agreement may be executed in two or more counterparts,  

each of which is deemed an original but all constitute one and the same instrument.  

 

29.11  Amendment.  This Agreement shall not be amended, modified or supplemented unless  
such amendment shall be in writing and duly executed by the Parties.  

 

29.12  Modification by the Parties.  The Parties may by mutual agreement amend the  

Appendices to this Agreement, by a written instrument duly executed by the Parties. 

Such an amendment shall become effective and a part of this Agreement upon  

satisfaction of all Applicable Laws and Regulations.  

 

29.13  Reservation of Rights.   Connecting Transmission Owner shall have the right to make  

unilateral filings with FERC to modify this Agreement with respect to any rates, terms  

and conditions, charges, classifications of service, rule or regulation under Section 205  

or any other applicable provision of the Federal Power Act and FERC’s rules and  

regulations thereunder, and Developer shall have the right to make a unilateral filing  

with FERC to modify this Agreement pursuant to Section 206 or any other applicable  

provision of the Federal Power Act and FERC’s rules and regulations thereunder;  

provided that each Party shall have the right to protest any such filing by the other Party  

and to participate fully in any proceeding before FERC in which such modifications may  

be considered.  Nothing in this Agreement shall limit the rights of the Parties or of  

FERC under Sections 205 or 206 of the Federal Power Act and FERC’s rules and  
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regulations thereunder, except to the extent that the Parties otherwise mutually agree as 

provided herein.  

 

29.14  No Partnership.  This Agreement shall not be interpreted or construed to establish an  

 association, joint venture, agency relationship, or partnership between the Parties or to  

 impose any partnership obligation or partnership liability upon any Party.  No Party shall  

 have any right, power or authority to enter into any agreement or undertaking for, or act  

 on behalf of, or to act as or be an agent or representative of, or to otherwise bind, any  

 other Party.  

 

29.15  Other Transmission Rights.  Notwithstanding any other provision of this Agreement,  

 nothing herein shall be construed as relinquishing or foreclosing any rights, including  

 but not limited to firm transmission rights, capacity rights, or transmission congestion  

 rights that Developer shall be entitled to, now or in the future under any other agreement  

 or tariff as a result of, or otherwise associated with, the transmission capacity, if any,  

 resulting from the System Upgrade Facilities.  
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IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate originals,  

each of which shall constitute and be an original effective Agreement between the Parties.  

 

 

 

 

 

ORANGE AND ROCKLAND UTILITIES, INC.  

 

By______________________________________ 

Francis W. Peverly  

 

Vice President, Operations  

 

Date______________________________  

 

 

 

 

 

CONSOLIDATED EDISON COMPANY OF NEW YORK, INC.  

 

By______________________________________ 

Brian Horton  

Vice President, System and Transmission Operations 

Date______________________________  
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APPENDICES 

 

 

 

Appendix A  
Attachment Facilities and System Upgrade Facilities  

Appendix B  

Milestones  

Appendix C  

Interconnection Details  

Appendix D  
Security Arrangements  

Appendix E  

Commercial Operation Date  

Appendix F  
Addresses for Delivery of Notices and Billings  
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APPENDIX A  

ATTACHMENT FACILITIES AND SYSTEM UPGRADE FACILITIES  

 

 

1.  Reliability Project Overview  

The Reliability Project consists of the a 345kV transmission line from the 345kV Ramapo  

Substation and terminating at the Rock Tavern substation, owned by Central Hudson.  The  

Reliability Project requires certain modifications at the 138kV Ramapo Substation, the 345kV 

Ramapo Substation, and the 345kV Rock Tavern Substation. In addition, System Upgrade 

Facilities at the Sugarloaf Substation will need to be constructed in order to permit the voltages to 

be transformed from 345kV to 138kV.
3
  Finally, the 345kV transmission line will be  

interconnected to the Rock Tavern Substation
4
.  

 

 

2.  Transmission Project Overview  

The Transmission Project consists of a new 345kV transmission line segment between the  

Sugarloaf 345 kV Facility and the Rock Tavern 345kV Substation.  The Point of Interconnection 

occurs at a flex removable link connection point that is physically located between the tower 

(continuing on to the Rock Tavern 345kV Substation) and the rigid bus, which is referred to as the 

“Facility,” both of which are within the 345kV Sugarloaf Substation.  

 

3.  Attachment Facilities:  

(a)  Developer’s Attachment Facilities (“DAF”):  

The Developer’s Attachment Facilities include the following equipment:  

There are no Developer’s Attachment Facilities.  

 

(b)  Connecting Transmission Owner’s Attachment Facilities (“CTOAF”):  

The Connecting Transmission Owner’s Attachment Facilities include the 

following equipment:  

 

 

3
 A separate Interconnection Agreement between the Parties covers the interconnection 

into the 345kV Ramapo Substation and the modifications of the Sugarloaf substation.  

4
 A separate Interconnection Agreement between Con Edison and Central Hudson covers the 

Rock Tavern Substation interconnection.  
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There are no Connecting Transmission Owner Attachment Facilities.  

 

 

4.   System Upgrade Facilities: The System Upgrade Facilities required for the 

Transmission Project are listed below:  

   the flex links consist of 1590 kcmil Aluminum Conductor Steel Reinforced  

 (ACSR) conductor  

 

 

5.   System Deliverability Upgrades:  

There are no System Deliverability Upgrades that are covered by this Agreement.  

 

Figure A-1 One Line diagram has been deleted from the public version.  

 

 

 

 

 

The Developer will own the transmission line from the Point of Interconnection (“POI”)  

and Point of Ownership Change (“PCO”) going to the Rock Tavern Substation. The  

Connecting Transmission Owner shall own all the facilities on the other side of the POI  

and PCO.  

 

6. Tax Liability 

 

As of the Effective Date, Developer and Connecting Transmission Owner are not 

aware of Developer having any tax liability under Article 5.17 of this Agreement.  
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APPENDIX B  

 

MILESTONES  

 

1. Selected Option Pursuant to Article 5.1 

Under Article 5.1 of this Agreement, Developer and Connecting Transmission Owner have  

agreed that, pursuant to Article 5.1.3 (Option to Build), Developer shall be responsible for  

designing, procuring and constructing of System Upgrade Facilities identified in Section 4 of  

Appendix A of this Agreement.  Developer shall transfer to Connecting Transmission Owner,  

and Connecting Transmission Owner shall own System Upgrades Facilities as identified in  

Section 4 of Appendix A to this Agreement.  Developer shall cooperate with Connecting  

Transmission Owner to insure that these transfers are done in a timely manner.  

The flex link connection will be installed after the 345kV Sugarloaf Substation has been  

completed, pursuant to the Con Edison-Orange and Rockland Ramapo Interconnection  

Agreement.  The actual dates for completion of the milestones are highly dependent upon lead  

times for the procurement of equipment and material, the availability of labor, outage scheduling, 

receipt of regulatory approvals, and the results of equipment testing.  The completion and results of 

environmental remediation of the site, and other unforeseen events could also affect the  

achievement of the milestones.  Connecting Transmission Owner and Developer are mutually 

undertaking the required engineering, procurement, or construction work to implement this  

emergency reliability solution pursuant to this Agreement and as defined in Section 2 of this  

Agreement.  Developer accepts cost responsibility for all engineering, procurement and  

construction costs associated with the transmission expansion and SUF’s.  
 

Prior to the In-Service Date, Developer and the Connecting Transmission Owner shall comply 

with NYISO procedures and request energization of the Transmission Project.  If the  

Transmission Project is determined to be ready for energization by Connecting Transmission 

Owner, the Connecting Transmission Owner shall grant such approval within ten days of  

receiving the request by Developer.  

The following notes apply to all work performed on Connecting Transmission Owner’s System 

Upgrade Facilities.  

 

A. The parties do not believe that any permits are required.  If permits are required,  

however, the Developer will obtain the permits and submit to Connecting Transmission 

Owner copies of all required construction permits including all supporting documentation 

such as calculations, applications and drawings in a timely fashion.  
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C. Connecting Transmission Owner schedules its resources months in advance, and its  

 ability to reschedule manpower is limited by resource allocation to other Connecting  

 Transmission Owner projects and tasks.  Missing a schedule task or milestone date may  

 result in some delay before Connecting Transmission Owner can reschedule its  

 manpower to work on the assigned task.  

D. Developer shall be responsible for all fines imposed on Connecting Transmission Owner  

 by a Governmental Authority or Applicable Reliability Councils due to any Developer  

 action or inaction relating to the Transmission Facility as described in Appendix C.  
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APPENDIX C 

 

INTERCONNECTION DETAILS 

 

1. Description of Facilities 

(a) Overview of the Transmission Project 

The Developer is planning the installation of a 345 kV transmission line that is scheduled to 

be placed into commercial operation by June, 2016. This new transmission line will 

electrically connect Central Hudson’s 345 kV Rock Tavern Substation with the  

Developer’s Ramapo 345 kV Substation.  

The Point of Interconnection for the Transmission Project will be located between the  

Transmission line tower connecting the feeder 76 line segment to the Rock Tavern  

Substation and the rigid bus within the 345kV Sugarloaf Substation, as described in  

Figure A-1  

 

2 Developer Operating Requirements 

(a) Developer shall comply with all provisions of NYISO tariffs and procedures, as 

amended from time to time, which apply to any aspect of the Transmission Project’s 
operations.  Tariff revisions and/or operating protocols with NYISO, the Connecting 

Transmission Owner, and Developer may need to be developed to coordinate the 

operational control of the facility.  

(b)  Developer shall comply with Connecting Transmission Owner operating  

instructions and requirements, which requirements shall include the dedicated data  

circuits to be maintained by Developer in accordance with Article 8.1 of this Agreement. 
Operating instructions will be communicated by telephone, or such other means of  
communication as the Parties may agree upon.  

 

 

3.  System Protection and Other Control Requirements  

This Interconnection Agreement does not require the installation of any additional system 
protection or other control equipment.  
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APPENDIX D  

SECURITY ARRANGEMENTS  

 

Infrastructure security of New York State Transmission System equipment and  

operations and control hardware and software is essential to ensure day-to-day New York State 

Transmission System reliability and operational security.  The Commission will expect the  

NYISO, all Transmission Owners, all Developers and all other Market Participants to comply with 

the recommendations offered by the President’s Critical Infrastructure Protection Board and, 

eventually, best practice recommendations from the electric reliability authority.  All public utilities 

will be expected to meet basic standards for system infrastructure and operational  

security, including physical, operational, and cyber-security practices.  
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APPENDIX E  

COMMERCIAL OPERATION DATE  

Orange and Rockland Utilities, Inc. 

390 West Route 59  

Spring Valley, New York  10977  

Attn. Vice President-Operations  

 

 

Re:    Sugarloaf Interconnection  

Dear __________________:  

 

On [Date] Consolidated Edison Company of New York, Inc. has completed Trial  

Operation.  This letter confirms that Con Edison  commenced Commercial Operation of the 

Transmission Facility, effective as of [Date plus one day].  

 

Thank you.  

 

 

 

[Signature]  
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APPENDIX F 

ADDRESSES FOR DELIVERY OF NOTICES AND BILLINGS 

 

1. Notices: 

 

(a) Connecting Transmission Owner: 

 

Orange and Rockland Utilities, Inc.  

390 West Route 59  

Spring Valley, New York 10977 

Attn:  Vice President, Operations 

Phone: (845) 577-3697  

Fax: (718) 923-7011 

 

 

 

(b) Developer: 

 

Consolidated Edison Company of New York, Inc.  
4 Irving Place  

New York, New York 10003  

Attn:   Vice President, System and Transmission Operations 

Phone: (212) 460-1210  

Fax: (212) 353-8831 

 

Consolidated Edison Company of New York, Inc.  

4 Irving Place  

New York, New York 10003  
Attn:   General Counsel  
Phone: (212) 460-2432  

Fax: (212) 674-7329 
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2. Billings and Payments: 

 

 

 

(a) Connecting Transmission Owner: 

 

Orange and Rockland Utilities, Inc.  

390 West Route 59  

Spring Valley, New York  10977 
Attn. Vice President, Operations 
Phone: (845) 577-3697  

Fax: (718) 923-7011 

 

(b) Developer: 

 

 

Consolidated Edison Company of New York, Inc.  

4 Irving Place  

New York, NY 10003  

Attn:   Vice President, System and Transmission Operations 

Phone: (212) 460-1210  

Fax: (212) 353-8831 
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