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INTERCONNECTION FACILITIES STUDY AGREEMENT
MARBLE RIVER CRIS REQUEST

THIS AGREEMENT is made and entered into this Q_Y’%.y of i/ 2045
byand among Marble River, LLC, a limited liability company organized and existing under the
laws of the State of Delaware, (“Developer;”), the New York Independent System Operator, Inc.,
a not-for-profit corporation organized and existing under the laws of the State of New York
(“NYISO"), and New York Power Authority a corporate municipal instrumentality organized
‘and existing under the laws of the State of New York (“Connceting Transmission Owner”).
Developer, NYISO and Connecting Transmission Owner cach may be referred to as a “Party,” or
collectively as the “Parties.”

RECITALS

'WHEREAS, Developer is the owner of a Large Facility interconnected to the New York
State Transmission System; and

WHEREAS, Developer's Large Facility is Commercial Operation with only Energy
Resource Interconncction Service; and

'WHEREAS, the Developer wishes to enter the Class Year 2015 Interconnection
Facilities Study in order to obtain Capacity Resource Interconnection Service pursuant to Section
25823 of Attachment S of the NYISO’s Open Access Transmission Tariff (“"OATT").

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained
herein the Partics agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified shall have
the meanings indicated in the NYISO’s Commission-approved Standard Large Facility
Interconnection Procedures.

20 Developer elects to be evaluated for Capacity Resource Interconnection Service and
NYISO shall cause 1o be performed a Class Year Deliverability Study consistent with
Section 25.7.7 of Attachment S of the OATT and Section 30.8.0 of the Standard Large
Facility Interconnection Procedures to be performed in accordance with the NYISO
OATT (hereinafter referred to as “the Interconnection Facilitics Study”). The terms of
the above-referenced tariff sections, as applicable, are hereby incorporated by reference
herein.

3.0 Thesscope of the Interconnection Facilities Study shall be subject to the assumptions set
forth in Attachment A and the data provided in Attachment B to this Agreement.

40 The Interconnection Facilites Study report (i) shall identify whether System
Deliverability Upgrades are roquired for the Large Facility to be fully deliverable at its
requested level of Capacity Resource Interconnection Service; and (i shall provide a
description and estimated cost of any required System Deliverability Upgrades, to the
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extent required based on the Developer’s clection under Scction 25.7.7.1 of Attachment
S, as applicable.

‘The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Interconnection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incurred by
NYISO and the Connecting Transmission Owner on the Interconnection Facilities
Study each month as computed on a time and materials basis in accordance with
the rates attached hereto, Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the
amounts on deposit until setlement of the final invoice.

Miscellancous.

6.1 Accuracy of Information. Except as Developer or Connccting
‘Transmission Owner may otherwise specify in writing when they provide
information to the NYISO under this Agrcement, Developer and
Connecting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accurate and complete as of the
date the information is provided. Developer and Connecting Transmission
Owner shall cach promply provide NYISO with any additional
information neded o update information previously provided.

62 Disclaimer of Warranty. In preparing the Interconnection Facilities Study,
the Party proparing such study and any subcontractor consultants
‘employed by it shall have 1o rely on information provided by the other
Parties, and possibly by third partis, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Stady nor any subcontractor consultant
employed by that Party makes any warranties, express or implicd, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implicd warrantics of merchantability and fitness for a particular purposc,
with regard to the accuracy, content, or conclusions of the Interconnection
Facilities Study. Developer acknowledges that it has not relied on any
representations or warranties not specifically set forth herein and that no
such representations or warranties have formed the basis of its bargain
‘hercunder.

63 Limitation of Liability. In no event shall any Party o its subcontractor
consultants be liable for indircet, special, incidental, punitive, or
consequential damages of any kind including loss of profits, arising under
or in connection with this Agreement or the Interconnection Facilitics
Study or any reliance on the Interconnection Facilities Study by any Party
or third partics, even if one or more of the Parties or its subcontractor
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consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
delivery or for the non-performance or delay in performance of its
obligations under this Agreement.

‘Third-Party Bencficiaries. Without limitation of Sections 6.2 and 6.3 of
this Agreement, Developer and Connecting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
or to assistin the conducting or revicwing, an Interconnection Facilitics
Study shall be doemed third party beneficiaries of these Sections 6.2 and
63

‘Term and Termination. This Agrcement shall be effective from the date
hercof and unless carlier terminated in accordance with this Section 6.5,
shall continue in effoct until the Interconnection Facilities Study for
Developer’s Large Facility is completed approved by the NYISO
Operating Committee. Developer or NYISO may terminate this
Agreement upon withdrawal from the Interconneetion Facilitics Study
‘pursuant to Section 25.7.7.1 of Attachment S.

Governing Law. This Agreement shall be govemed by and construed in
accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

Severability. In the event that any part of this Agrcement is deemed as a
‘matter of law to be unenforceable or null and void, such unenforceable or
‘void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effect as if cach part was not
contained herein.

Counterparts. This Agreement may be executed in counterparts, and each
counterpart shall have the same force and effect as the original instrument.

Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless sct forth in writing signed by the Partics hercto.

Survival. All warranties, limitations of liability and confidentiality
provisions provided herein shall survive the expiration or termination
hereof.

Independent Contractor. NYISO shall at all times be decmed to be an
independent contractor and none of its employees or the employees of its
‘subcontractors shall be considered to be employees of Developer or
Connecting Transmission Owner as a result of this Agreement,

No Implied Waivers. The failurc of a Party to insist upon or caforce strict
performance of any of the provisions of this Agrecment shall not be
contirued a3 8 Weiver o relincuishanent 10 Snv artant af sk restule sk
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to insist or rely on any such provision, rights and remedies in that or any
other instances; rather, the same shall be and remain in full force and
effect,

Successors and Assigns. This Agreement, and cach and cvery term and
ondition hereo, shall be binding upon and inure to the benefit of the
Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

New York Power Authority

By:

Title:

Date:

Marble River, LLC

By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above written.
New York Independent System Operator, Ine.

By:
=

Title: VP, System & Resource Planning

Date:

New York Power Authority

By M
Tide: __UP- Propact )

Dae: MR 13, 205~

Marble River, LLC

By:

Title:

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement fo be duly exccuted
by their duly authorized officers or agents on the day and year first above written.

New York Independent System Operator, Inc.

By:
TG
Title: VP, System & Resource Planning
Date:
New York Power Authority
By:
Title:
Date:
Marble River, LLC
By: —

n
Executive Vice=resident,
Title: Asset Operations

Date: 220 15~
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SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

‘The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
‘complete the study and issuc an Interconnection Facilites Study report to the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

estimated completion date (i, Operating Commitiee approval of the Class
Interconnection Facilities Study) for Class Year 2015 Interconnection Facility
Study for the Annual Transmission Reliability Assessment required by
Attachment $ to the NYISO OATT: 5/31/16, f no additional System
Deliverability Upgrade studies are roquircd.

Study work (other than data provision and study review) that may be requested of
the Transmission Owner by the NYISO is currently not specified, but will be
specified in a Study Work Agreement to be developer between the NYISO and
Transmission Owner.

Pursuant to Article 5.0 of this Agreement, the rates for the study work are
attached as Exhibit 1.
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Exhibit 1:
Study Costs
Below are the rates applicable for any work that is conducted by the NYISO and
‘Transmission Owners for the Class Year 2015 Interconnection Facilities Study. Al of
the rates specified below are subject to adjustment. This list is intended to include all
‘Transmission Owners that may be a connecting Transmission Owner for a project in
Class Year 2015. Developer shall be responsible for Class Year 2015 Interconnection

Facilities Study costs as specified by Section 30.13.3 of Attachment X of the NYISO's
Open Access Transmission Tariff.

New York State Electric & Gas Corporation
Labor $75-5200/mour
Developer understands that (a) the above rates for labor services are estimates, (b) the
‘above charges do not represent an exhaustive list of charges, and (c) Developer shall

pay the actual costs incurred by NYISO and Connecting Transmission Owner under
this Agreement,

Niagara Mohawk Power Corporation d/b/a National Grid
‘Technical Services and/or Management Services $90.00/hr. to $245.00/hr.*

*These costs are estimates and subject to update. National Grid only bill its
actual costs; there is no profit. Sales tax is not included in the above rates.

Consolidated Edison Company of New York, Inc.

Transmission Planning  $126.75/hour
Central Engineering  $104.45/hour

‘These rates are for work performed by Con Edison during 2014. The rates for
work performed after December 31, 2014 are subject to adjustment.

New York Power Authority
‘Technical and/or Management Services  $80.00/hr. - $135.00/hr.
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Central Hudson Gas & Electric Corporation

Technical Services: $85 - $140 per hour
Management Services:  $85 - $175 per hour
Orange & Rockland Utiliies, Inc.
$110/hour

Long Island Power Authority

$200/hour

New York Independent System Operator, Inc.
$164.00/hr.

This rate is for work performed by the NYISO during 2015, work performed after
December 31, 2015 will be subject to adjustment.
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DATA FORM TO BE PROVIDED BY DEVELOPER
'WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

1. Provide location plan and simplified one-line diagram of the plant and station facilites.
For staged projects, please indicate future generation, transmission circuits, etc.

2. Finalize and specify your Interconnection Service evaluation election for the Class Year
Interconnection Facilities Study. New Interconnection Requests should specify either
Energy Resource Interconnection Service alone, or both Energy Resource
Interconnection Service and some MW level of Capacity Resource Interconnection
Service, not to exceed the nameplate capacity of your facility (some MW level of
Capacity Resource Interconnection Service election is required to become a qualified
Installed Capacity Supplier or to receive Unforced Capacity Deliverability Rights). If
‘your facility is already interconnected taking Energy Resource Interconnection Service,
‘and not covered by a new Interconnection Request, you may elect 10 be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not o exceed the
nameplate capacity of your facility. Evaluation election:

ERIS:

CRIS: 21526
Additional Information:

Nameplate MW: 21525
Nameplate MVA: 233

MW vs temp curves, summer/winter ERIS numbers, aux load, etc

3. One set of metering is required for each generation connection to the new ring bus or
existing Connecting Transmission Owner station. Number of generation connections:
One

4. On the one line indicate the generation capacity attached at each metering location.
(Maximum load on CT/PT) 70 X 3.075 MW = 215.25 MW

5. On the one line indicate the location of auxiliary power. (Minimum load on CT/PT)
Amps n/a

6. Will an altemate source of awxiliary power be available during CT/PT maintenance?
X __Yes No
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7. Will a transfer bus on the generation side of the metering require that cach meter set be
designed for the total plant generation? Yes _x No
(Please indicate on one line diagram).

8. What type of control system or PLC will be located at the Developer’s Large Facility?
Vestas SCADA

9. What protocol does the control system or PLC use?
Vestas Proprietary

10, Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station,
transmission line, and property line.

— seeattachment2 0000

11, Physical dimensions of the proposed interconnection station:
see attachment 2

12 Bus length from generation to interconnection station:
—  NA(acossthefence) 00000
13, Linc length from interconnection station to Connecting Transmission Owner's

transmission line.

Patnode is adjacent to interconnection

14, Tower number observed in the field. (Painted on tower leg)*:
NA

15, Number of third party easements required for transmission lines*:

None

* To be completed in coordination with Connecting Transmission Owner.

Is the Large Facility in the Transmission Owner's service area?

Yes XNo  Local provider: __ NYSEG
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Please provide proposed schedule dates:

Begin Construction
In-Service
Generation Testing

Commercial Operation

Date: __p/a

Date: _n/a

Date: _nfa
Date: _ Navember 12, 2012




